


PROJECT MANUAL FOR BUILDING AND SAFETY RENOVATION
B 2014-49



SEPTEMBER 2014

TABLE OF CONTENTS

	<u>Page No.</u>
A. NOTICE INVITING BIDS	3
B. INSTRUCTIONS TO BIDDERS	6
C. SPECIAL PROVISIONS	14
D. BID DOCUMENTS	26
Bidder's Proposal	
Addenda Acknowledgment	
Contractor's Affidavit	
Bid Bond (10% of Bid)	
List of Subcontractors	
References	
E. DOCUMENTS TO BE COMPLETED AND DELIVERED TO THE CITY AS PART OF CONTRACT WITH CITY	37
Performance Bond (100% of Bid)	
Labor and Material Bond (100% of Bid)	
Contract – Public Works Agreement	
Verification of Insurance Coverage (Certificates and Endorsements)	

PART A
NOTICE INVITING BIDS

**CITY OF TORRANCE
CALIFORNIA**

NOTICE INVITING BIDS

Notice is hereby given that sealed proposals for performing the following described work will be received at the office of the City Clerk of the City of Torrance, California, until **3:00 p.m. on Wednesday, October 29, 2014** after which time they will be publicly opened and read at 3:15 p.m. in the Council Chambers of said City:

**Bid for Building and Safety Renovation
B2014-49**

Plans, Bid Proposal (for reference only) and Specifications are available for viewing and printing from the City's website at <http://www.torranceca.gov/25079.htm>.

There will be a mandatory pre-bid conference held on Tuesday, September 29th at 10:00 a.m. commencing at former Bldg and Safety site, 3031 Torrance Boulevard, Torrance, CA 90503. The City of Torrance will consider the bidder as non-responsive if the bidder does not attend the mandatory pre-bid conference. **Addenda will be issued only by email and only to those attended the mandatory pre-bid conference.** All addenda must be acknowledged. Failure to acknowledge addenda on the bid forms provided may render the proposal non-responsive and cause it to be rejected.

An official bid proposal packet, which includes: bid proposal forms, and a bound Specifications booklet may be obtained at the Office of the City Clerk (310) 618-2870, \$ 50.00 if picked up at City Hall, or payment of \$ 60.00 if requested by mail. Both amounts include tax. Neither amount is refundable. A prospective bidder must provide to the City Clerk's office, the firm's name, address, telephone and fax number, a contact person and a valid email address.

If requesting any item(s) by mail, please send check to the following:

**CITY OF TORRANCE
OFFICE OF THE CITY CLERK
3031 TORRANCE BLVD
TORRANCE, CA 90503-2970
ATTN: B2014-49**

The project estimate is between \$ 75,000 to 85,000. The work shall be completed within sixty (60) calendar days of receipt of the Notice to Proceed (NTP). The sixty (60) calendar day schedule includes: completion of contractual paperwork, submittal review and onsite work including ceasing work onsite up to three (3) weeks to allow for electrical and HVAC trades to perform work. Bids are required for the entire work described herein.

The City has determined the bidder must have or B" General Building Contracting license. Bidder, as the prime contractor, must have successfully completed at least four (4) public works projects of a similar size and scope within the last five (5) years. Bidder must have at least five (5) years experience. References must reflect this experience.

Per Division 2, Chapter 2 of the Torrance Municipal Code, the Torrance City Council may reject any and all bids, waive any informality or irregularity in such bids, and determine the lowest responsible bidder.

No Facsimile Bids shall be accepted by the City.

Non-prevailing wage project

By order of the City Council of the City of Torrance, California.

For further information, please contact Diane Megerdichian, Sr. Business Manager General Services Department at 310-781-7151 or dmegerdichian@torranceca.gov. If emailing questions, please put project title in the subject line.

PART B
INSTRUCTIONS TO BIDDERS

**CITY OF TORRANCE
CALIFORNIA**

INSTRUCTIONS TO BIDDERS

A. QUALIFICATION OF BIDDERS

1. Competency of Bidders

The Bidder shall be thoroughly competent and capable of satisfactorily performing the Work covered by the Bid. As specified in the Bid Documents, the Bidder shall furnish statements of previous experience on similar work. When requested, the Bidder shall also furnish a plan of procedure proposed; organization, machinery, plant and other equipment available for the Work; evidence of financial condition and resources; and any other documentation as may be required by the City to determine if the Bidder is responsible.

2. Contractor's License

At the time of submitting the Bid, the Bidder shall be licensed as a contractor in accordance with the provisions of Chapter 9, Division 3, of the California Business and Professions Code. The required prime contractor license class for the Work is shown in the project Notice Inviting Bids. However, the City reserves the right to award the Contract to a contractor with another class if the City determines that the license is proper for the work.

B. BIDDER RESPONSIBILITY

A responsible Bidder is a Bidder who has demonstrated the attribute of trustworthiness, as well as ability, fitness, capacity and experience to satisfactorily perform the work.

Bidders are notified that, in accordance with Division 2, Chapter 2 of the Torrance Municipal Code, the City Council may determine whether the Bidder is responsible based on a review of the Bidder's performance on other contracts.

If, based on the provision and criteria in Division 2, Chapter 2 of the Torrance Municipal Code, the General Services Director proposes not to recommend the award of contract to the apparent low bidder, the Director shall notify the Bidder in writing of its intention to recommend to the City Council that the Council award the contract to the next lowest responsible bidder. If the Bidder presents evidence in rebuttal to the recommendation, the Director shall evaluate the merits of such evidence, and based on that evaluation, make a recommendation to the City Council.

C. ADDENDA TO THE CONTRACT DOCUMENTS

The City reserves the right to revise or amend these specifications prior to the date set for opening bids. Revisions and amendments, if any, will be announced by an addendum to this bid. If the revisions require additional time to enable Bidders to respond, the City may postpone the opening date accordingly. In such case, the addendum will include an announcement of the new opening date.

All addenda must be attached to the bid. Failure to attach any addendum may render the bid non-responsive and cause it to be rejected.

D. PREPARATION OF THE BID

1. Examination of Site, Plans and Specifications

Bidders shall examine the site of the work and acquaint themselves with all conditions affecting the work. By submitting a bid, the bidder shall be held to have personally examined the site and the drawings, to have carefully read the specifications, and to have satisfied itself as to its ability to meet all the difficulties attending the execution of the proposed contract before the delivery of this proposal, and agrees that if awarded the contract, will make no claim against the City based on ignorance or misunderstanding of the plans, specifications, site conditions and/or contract provisions.

The Contractor shall have included in the contract price a sufficient sum to cover all items, including labor, materials, tools, equipment and incidentals, that are implied or required for the complete improvements as contemplated by the drawings, specifications, and other contract documents.

2. Bid Instructions and Submissions

The Bid shall be submitted on the Bid Proposal forms included in the Specifications. All Bid Documents must be completed, executed and submitted with Bid by Bidder. Required seven (7) Bid Proposal Documents:

1. Bidder's Proposal
2. Addenda Acknowledgment
3. Contractor's Affidavit
4. Bid Bond (10% of Bid)
5. List of Subcontractors
6. References (1 pages)
7. Bidder's Information (2 pages)

All prices submitted will be considered as including any and all sales or use taxes. In case of a discrepancy between a unit bid price and total bid, the unit price shall prevail.

E. BID FORM/BOND

The Bid must be accompanied by cash, a certified or cashier's check, or a surety bond (bid bond) payable to the City of Torrance. Bids must be submitted on the proposal forms furnished by the City Clerk's office. The Bid Guaranty shall be in an amount equivalent to at least 10% of the Total Contract Bid Price.

Within ten (10) days after the award of the contract, the City Clerk will return the proposal guarantees accompanying those proposals, which are not to be considered in making the award. All other proposal guarantees will be held until the contract has been finally executed, after which they will be returned to the respective bidders whose proposals they accompany.

F. AFFIDAVIT

An affidavit form is enclosed. It must be completed signifying that the bid is genuine and not collusive or made in the interest or on behalf of any person not named in the bid, that the bid has not directly or indirectly induced or solicited any other Bidder to put in a sham bid or any other person, firm, or corporation to refrain from bidding, and that the Bidder has not in any manner sought by collusion to secure for itself an advantage over any other Bidder. Any bid submitted without an affidavit or in violation of this requirement will be rejected.

G. NONRESPONSIVE BIDS AND BID REJECTION

1. A Bid in which bid proposal documents are not completed, executed and submitted may be considered non-responsive and be rejected.
2. A Bid in which the Contract Unit Prices are unbalanced, which is incomplete or which shows alteration of form or irregularities of any kind, or which contains any additions or conditional or alternate Bids that are not called for, may be considered non-responsive and be rejected.

H. AWARD OF CONTRACT

In accordance with Division 2, Chapter 2 of the Torrance Municipal Code, the City Council reserves the right to reject any and all bids received, to take all bids under advisement for a period not-to-exceed sixty (60) days after date of opening thereof, to waive any informality or irregularity in the Bid, and to be the sole judge of the merits of material included in the respective bids received.

This bid does not commit the City to award a contract or to pay any cost incurred in the preparation of a bid. All responses to this bid become the property of the City of Torrance.

I. NOTICE OF INTENT TO AWARD

Approximately two (2) weeks prior to the anticipated City Council meeting awarding a contract as a result of the RFP or bid, results will be posted on the City of Torrance Web site www.Torranceca.gov and may be found by clicking on the following:

- Government
- Current Bids and RFPs
- View evaluated results of Bids and RFPs tentatively scheduled for recommendation of award to the City Council here.

J. BID PROTEST PROCEDURES

Please refer to City of Torrance website link below to obtain the City's Protest Procedures. http://www.torranceca.gov/PDF/Bid_RFP_Protest_Procedures.pdf

K. EXECUTION OF CONTRACT

After the Contract is awarded, the awarded bidder shall execute the following five (5) documents:

1. Performance Bond (100% of Bid)
2. Labor and Material Bond (100% of Bid)
3. Contract – Contract Services Agreement
4. Verification of Insurance Coverage (Certificates and Endorsements)
5. Business License Application Form

The contract shall be signed by the successful bidder and returned, together with the contract bonds and evidence of required insurance coverage, **within ten (10) working days**, not including Sundays, after the bidder has received notice that the contract has been awarded. Failure to execute the contract as specified above shall be just cause for annulment of the award and forfeiture of the proposal guarantee. The Contract shall not be considered binding upon the CITY until executed by the authorized CITY officials.

Bond amounts shall be as provided in Section 2-4 of the Standard Specifications for Public Works Construction. The Performance Bond shall be required to remain in effect for one (1) year following the date specified in the City's Notice of Completion, or, if no Notice of Completion is recorded for one (1) year following the date of final acceptance by the City Manager.

L. PERMITS, LICENSES AND CONTRACT SERVICES AGREEMENT

The Contractor shall procure and execute all permits, licenses, pay all charges and fees, and give all notices necessary and incidental to completion of Work. The Contractor shall execute a Contract Services Agreement. No fee is charged for a permits issued by the City of Torrance for a City project. The Contractor shall obtain a City of Torrance Business License. To obtain a Torrance Business License please call 310-618-5923.

M. INSURANCE

The Contractor shall maintain Automobile Liability, General Liability and Workers' Compensation Insurance as specified in the Contract Services Agreement included in the Project Specifications.

N. SUBCONTRACTS

Each Bidder shall comply with the Chapter of the Public Contract Code including sections 4100 through 4113. The Contractor shall perform, with its own organization, Contract work amounting to at least 50 percent of the Contract price. When a portion of an item is subcontracted, the value of the work subcontracted will be based on the estimated percentage of the Contract Unit Price, determined from information submitted by the Contractor, subject to approval by the City Manager.

O. TRAFFIC CONTROL- Not applicable

P. PRE-BID INQUIRIES

Bidders with pre-bid inquiries must submit questions in writing to the General Services Department. Any and all questions must be emailed to Diane Megerdichian, Business Manager at DMegerdichian@torranceca.gov. Please list **"Building and Safety Renovation"** in the subject line of the email. For questions of a general nature, bidders may contact Diane Megerdichian directly at 310-781-7151

Q. RESPONSIBILITY OF CITY.

The City of Torrance shall not be held responsible for the care or protection of any material or parts of the work prior to final acceptance, except as expressly provided in these specifications.

R. CONSTRUCTION SCHEDULE AND PRECONSTRUCTION CONFERENCE.

The office staff of the City is currently operating on a 9/80 work week; therefore, City Hall is closed every other Friday.

In accordance with the herein Special Provisions, after notification of award and prior to start of any work, **the Contractor shall submit to the City for approval its proposed Construction Schedule within ten (10) working days from the date of Notice of Proceed.** At least two (2) days, exclusive of Saturdays, Sundays and holidays, prior to commencement of work, the Contractor shall attend a pre-construction conference.

The Contractor will provide all product and equipment submittals to the City of Torrance or designated consultant within ten (10) working days from the date of Notice to Proceed. The Contractor shall immediately order materials requiring a delivery delay upon receipt of a written notice from the City that the City Council has approved an Award of Contract. Contractor shall provide written proof(s) of timely material order(s) and shall include any delivery delays in the Construction Schedule.

S. PROGRESS OF THE WORK AND TIME FOR COMPLETION

The Contractor shall begin work after the mailing, from the City Manager to the Contractor, by first class mail, postage prepaid, of a Notice to Proceed. **The Contractor shall diligently prosecute the same to completion within sixty (60) calendar days of the start date specified in said Notice.** The sixty calendar schedule includes, completion of contractual paper work, equipment material submittal review, the lead time for materials and equipment, and on site work. Note: The City will be contracting with other trades to perform electrical and HVAC work. Contractor will need to coordinate schedule with the City to allow for other trades to come in and perform work. Contractor may be required to cease work onsite for up to three (3) weeks.

During periods when weather or other conditions are unfavorable for construction, the Contractor shall pursue only such portions of the work as shall not be damaged thereby. No portions of the work whose acceptable quality or efficiency will be affected by any unfavorable conditions shall be constructed while those conditions exist. It is expressly understood and agreed by and between the Contractor and the City that the Contract time for completion of the work described herein is a reasonable time taking into consideration the average climatic and economic conditions and other factors prevailing in the locality of the work.

T. LIQUIDATED DAMAGES

The Contractor agrees that failure to complete work within the time allowed will result in damages being sustained by the City. Contractor and City agree that failure to complete the project will result in inconvenience to the citizens of Torrance and the City of Torrance and their customers using the affected areas. Such delay will also result in the necessity of several inspections each day to ensure that the project is properly progressing. The parties also agree that failure to complete the project on time will prevent the City from having the use of the facility. Therefore, the parties agree such damages among others are, and will continue to be, impracticable and extremely difficult to determine, but that **five hundred (\$500) per calendar day** is the minimum value of such costs to the City and is a reasonable amount that the Contractor agrees to reimburse the City for each calendar day of delay in finishing the work in excess of the time specified for completion, plus any authorized time extensions.

Execution of the contract under these specifications shall constitute agreement by the Contractor and the City that five hundred Dollars (\$500) per calendar day is the minimum value of the costs and actual damage caused by failure of the Contractor to complete the work within the allotted time, that such sum is liquidated damages and shall not be construed as a penalty, and that such sum may be deducted from payments due the Contractor if such delay occurs. Said amount may be reduced by the City if work is sufficiently completed within the allotted time so that the damages are minimized.

The Contractor will not be assessed liquidated damages for any delay in completion of the work when such delay was caused by the failure of the City or the owner of a utility to provide for removal or relocation of the existing utility facilities; provided, however, that the Contractor shall have given the City and the owner of a utility timely notice of the interference. "Timely notice" shall be defined as a verbal notice (to be followed up in writing) no later than one (1) hour after initial discovery of the interference unless the

City Representative is present, in which case notice shall be given immediately in writing to the City Manager.

U. GENERAL PREVAILING WAGE RATE

Not applicable

V. PRELIMINARY NOTICES

Preliminary Notices should be mailed to the following address.

Diane Megerdichian

General Services Department

3350 Civic Center Drive

Torrance, CA 90503

PART C
SPECIAL PROVISIONS

SECTION A. GENERAL

The Project Specifications for all work on this project are the specifications contained in the **“Project Manual for Building and Safety Renovation”**, prepared by William Loyd Jones Architect and the City of Torrance.

These Specifications are intended to govern all aspects of the appurtenant construction including, but not limited to, materials, methods and details, except as modified herein or as inconsistent with the provisions hereof.

DEFINITIONS

Whenever the following terms are used, they shall be understood to mean and refer to the following:

Agency or City - City of Torrance.

Board- The City Council of the City of Torrance herein referred to as City Council.

CITY- The General Services Director of the City of Torrance, acting either directly or through properly authorized agents, such agents acting within the scope of the particular duties entrusted to them.

Consulting Architect – Bill Jones
William Loyd Jones Architect
723 ocean front walk
Venice, Ca 90291
3 1 0 -3 9 2 -3 9 9 5
williamjca@earthlink.net

Laboratory - The designated laboratory authorized by the City of Torrance to test materials and work involved in the contract.

SECTION B. REFERENCE TO STANDARDS OR PUBLICATIONS

Any reference made in the Contract Documents to any specification, standard, or publication of any organization shall, in the absence of a specific designation to the contrary, be understood to refer to the latest edition of the specification, standard, or publication in effect as of the date of advertising the work, except to the extent that said standard or publication may be in conflict with applicable laws, ordinances, or governing codes. Contractors should be aware of all new code requirements (such as Cal-Green) when dealing with HVAC and other general building work. No requirements of these specifications or the drawings shall be waived because of any provisions of, or omission from, said standards or publications.

SECTION C. DESCRIPTION OF THE WORK

1. Scope of the Work. The work to be done consists of furnishing all labor, materials, tools, equipment and incidentals complete the Building and Safety Renovation as shown in the plans and specifications prepared by William Loyd Jones Architect and the City of Torrance.

SECTION D. GENERAL PROCEDURES

1. Specifications and Drawings Complementary. The Specifications and Drawings are complementary, and what is called for in one shall be as binding as if called for in both.
2. Order of Precedence of Contract Documents. In resolving conflicts resulting from conflicts, errors, or discrepancies in any of the Contract Documents, the order of precedence shall be as follows:
 1. Change Orders (including Plans and Specifications attached thereto).
 2. Permits Issued by other agencies.
 3. Contract Services Agreement
 4. Addenda
 5. Special or General Provisions.
 6. Plans
 7. City Standard Plans
 8. Instructions to Bidders
 9. Reference Specifications

Within the Specifications the order of precedence is as follows:

1. Addenda/Change Orders
2. Permits from other agencies/supplemental agreements
3. Special or General Provisions
4. Instructions to Bidders
5. Referenced Standard Plans
6. Referenced Specifications

With reference to the Plans/Drawings the order of precedence is as follows:

1. Change Orders plans govern over Addenda and Contract Drawings
 2. Addenda plans govern over Contract plans.
 3. Contract plans govern over standard plans
 4. Detail plans govern over general plans
 5. Figures govern over scaled dimensions
3. Discrepancies in the Contract Documents. Any discrepancies, conflicts, errors or omissions found in the Contract Documents shall be promptly reported in writing to the City Manager, who will issue a correction in writing. The Contractor shall not take advantage of any such discrepancies, conflicts, errors or omissions, but shall comply with any corrective measures regarding the same prescribed by the City Manager, and no additional payment or time shall be allowed therefor.

If discrepancies are discovered between the drawings and the specifications, and no specific interpretation is issued prior to bidding, the decision regarding this interpretation shall rest with the City Manager. The Contractor shall be compelled to act on the City Manager's decision as directed. In the event the installation is not in compliance with the direction of the City Manager, the installation shall be corrected by and at the expense of the Contractor at no additional cost to the City.

See Section E of these Special Provisions for "Claims".

4. Errors and Omissions. If the Contractor, in the course of the work, becomes aware of any claimed errors or omissions in the contract documents or in the City's field work, he shall immediately inform the City Manager. The City Manager shall promptly review the matter, and if the City Manager finds an error or omission has been made the City Manager shall determine the corrective actions and advise the Contractor accordingly. If the corrective work associated with an error or omission increases or decreases the amount of work called for in the Contract, the City shall issue an appropriate Change Order. After discovery of an error or omission by the Contractor, any related work performed by the Contractor shall be done at its risk unless authorized by the City Manager.

5. Changed Conditions. The plans for the work show conditions as they are believed by the City Manager to exist, but it is not intended or to be inferred that the conditions as shown thereon constitute a representation by the City that such conditions are actually existent, nor shall the City be liable for any loss sustained by the Contractor as a result of any variance of the conditions as shown on the plans and the actual conditions revealed during the progress of the work or otherwise. The word "conditions" as used in this paragraph includes, but is not limited to, site conditions, both surface and subsurface.

The Contractor shall examine the site, compare it with the drawings and specifications and shall satisfy itself as to the conditions under which the work is to be performed. The Contractor shall ascertain and check the location of all existing structures, utilities and equipment, which may affect its work. The Contractor shall be responsible to re-examine the site, as necessary, for performance of change orders or other proposed changes, which may affect its work. No allowance shall subsequently be made on the Contractor's behalf for any extra expense or loss of time, which is incurred due to failure or negligence on its part to make such examination.

6. As-built Drawings. The Contractor shall maintain a control set of Plans and Specifications on the Work site at all times. All final locations determined in the field, and any deviations from the Plans and Specifications, shall be marked in red on this control set to show as-built conditions. Upon completion of the Work, the Contractor shall submit the control set to the Engineer for approval. Final payment will not be made until this requirement is met.
7. Construction Staking. The Contractor is responsible for all construction staking and shall be responsible for the cost of any restaking required due to disturbance caused by its operations, failure to protect the work site from vandalism or other causes of loss.

8. Notice to Proceed. Notwithstanding any other provisions of the Contract, the Contractor shall not be obligated to perform any work and the City shall not be obligated to accept or pay for any work performed by the Contractor prior to delivery of a Notice to Proceed. The City's knowledge of work being performed prior to delivery of the Notice to Proceed shall not obligate the City to accept or pay for such work. The Contractor shall provide all required contract bonds and evidences of insurance prior to commencing work at the site.
9. Delay in Obtaining Materials. No extension of time will be granted for a delay caused by the inability to obtain materials unless the Contractor either obtains advance written approval from the City Manager or obtains from the supplier and furnishes to the City Manager documentary proof that such materials could not be obtained due to war, government regulations, labor disputes, strikes, fires, floods, adverse weather necessitating the cessation of work, or other similar action of the elements. The Contractor is required to order materials in a timely manner as specified in the "Instruction to Bidders".
10. Inspection and Testing. The Work is subject to inspection and approval by the CITY or any authorized representative. The Contractor shall notify the CITY a minimum of 48 hours in advance of the required inspection.

The CITY will make, or have made, such inspections and tests, as he deems necessary to see that the Work is in conformance with the Contract Documents. The contractor will responsible for coordinating the inspections and tests and pay for all related costs for inspections and tests. In the event such inspections or tests reveal noncompliance with the Contract Documents, the Contractor shall bear the cost of such corrective measures as deemed necessary by the CITY, as well as the cost of subsequent re-inspection and re-testing.

Work done in the absence of inspection by the CITY may be required to be removed and replaced under the inspection of the CITY, and the entire cost of removal and replacement, including the cost of all materials which may be furnished by the CITY and used in the work thus removed, shall be borne by the Contractor, regardless of whether the work removed is found to be defective or not. Work covered without the approval of the CITY shall, if so directed, be uncovered to the extent required by the CITY, and the Contractor shall similarly bear the entire cost of performing all the work and furnishing all the materials necessary for the removal of the covering and its subsequent replacement, including all costs for additional inspection.

The CITY and any authorized representatives shall at all times have access to the Work during its construction at shops and yards as well as the Work site. The Contractor shall provide every reasonable facility for ascertaining that the materials and workmanship are in accordance with the Contract Documents.

Inspection of the Work shall not relieve the Contractor of the obligation to fulfill all conditions of the Contract.

11. Project Schedule

Within ten (10) working days after the receipt of the Notice to Proceed, the Contractor shall submit a proposed construction schedule to the CITY for approval. The schedule shall be in accordance with section 11 and shall be in sufficient detail to show

chronological relationship of all activities of the Work. These include, but are not limited to: estimated starting and completion dates of various activities, submittal of shop drawings to the Engineer for approval, procurement of materials and scheduling of equipment.

No work may be started until the Schedule has been approved in writing. The work shall be scheduled to assure that construction will be completed within the specified time. The Contractor shall be responsible for coordination of all phases of the operation so that the time schedule can be met.

During construction, the Contractor shall also submit to the CITY, a two-week "look ahead" construction schedule during the construction progress meetings held biweekly.

If the Contractor decides to make a major change in the method of operations after commencing construction, or if the schedule fails to reflect the actual progress, the Contractor shall submit to the CITY a revised construction schedule in advance of beginning revised operations.

Sequence of Construction - The Contractor shall sequence the Work in a manner to expeditiously complete the project with a minimum of inconvenience to the CITY or adjacent owners.

The construction schedule shall conform to the following criteria:

- 1) The schedule shall be prepared using the latest version of Primavera, Microsoft Project or approved equal.
- 2) Work activities shall be based on the following:
 - a) Contract Unit Price items shall be subdivided into those portions to be constructed during each stage or phase of construction. (if applicable)
 - b) Lump sum items shall be subdivided into those portions to be constructed during each stage or phase of construction.
- 3) Utility relocations and/or coordination by the Contractor per section 14 of these Special Provisions shall be considered as activities.
- 4) Required submittals, working and shop drawings shall be included as activities.
- 5) The procurement of construction materials and equipment with long lead times for deliveries shall be included as activities.
- 6) Work to be performed by subcontractors shall be identified and shown as work activities.
- 7) Start and completion dates of each activity shall be illustrated.
- 8) Completion of all Work under the Contract shall be within the time specified in these Special Provisions and in accordance with the Plans and Specifications.

12. Mobilization

- 12.1 Scope. Mobilization shall include the provision of the Construction Schedule; NPDES Construction Permit, Best Management Practices and Storm Water Pollution Prevention Plan, site review; obtaining all permits, insurance, and bonds; moving onto the site all plant and equipment; furnishing and erecting plants, temporary buildings, and other construction facilities, and removal of same at completion of the project; all as required for the proper performance and completion of the work.

Mobilization shall include, but not be limited to, the following principle items.

- (a) Submittal and modification, as required, of the Construction Schedule.
- (b) All associated documentation and submittals as required.
- (c) Installing temporary construction power and wiring.
- (d) Establishing fire protection system.
- (e) Developing construction water supply.
- (f) Providing on-site sanitary facilities and portable water facilities, as required.
- (g) Arranging for and erection of Contractor's work and storage yard.
- (h) Submittal of all required insurance certificates and bonds, including subcontractors.
- (i) Obtaining all required permits.
- (j) Posting all OSHA required notices and establishment of safety programs.
- (k) Have the Contractor's superintendent at the job site full-time.
- (l) Pot-holing and other research and review as necessary to verify site conditions and utility locations, including research and review as necessary for change orders.
- (m) Demobilization.

13. Markup.

The markups mentioned hereinafter shall include, but are not limited to, all costs for the services of superintendents, project managers, timekeepers and other personnel not working directly on the change order, and pickup or yard trucks used by the above personnel. These costs shall not be reported as labor and equipment elsewhere except when actually performing work directly on the change order and then shall be reported at the labor classification of the work performed.

The following percentages shall apply for additional work:

Profit	5% maximum
Overhead	5% maximum

Subcontractor markup: maximum allowed is 10% for profit and overhead on the subcontractor's costs.

To the sum of the costs and markups provided for in this subsection, one (1) percent shall be added as compensation for bonding.

14. Utilities. The Contractor shall provide coordination with all the utility companies involved and shall provide protection from damage to their facilities. The Contractor shall be responsible for repair or replacement to said facilities made necessary by its failure to provide required protection. The Contractor is required to include utility requirements in the Construction Schedule.

The Contractor shall be solely responsible to check all utility record maps, books, and/or other data in the possession of the CITY, other agencies, and/or all utility companies, and no allowance shall be made for any failure to have done so.

The Contractor shall utilize the services of "Underground Service Alert - Southern California" for utility locating in all public right-of-ways by calling 1-800-227-2600 at least 48 hours prior to any excavation.

15. Completion, Acceptance and Warranty. If, in the CITY's judgment, the Work has been completed and is ready for acceptance, the CITY will so certify and will determine the date when the Work was completed. This will be the date when the Contractor is relieved from responsibility to protect the Work. The CITY may cause a Notice of Completion to be filed and recorded with the Los Angeles County Recorder's Office. At the CITY's option, the CITY may certify acceptance to the City Council who may then cause a Notice of Completion to be filed and recorded with the Los Angeles County Recorder's Office.

Manufacturer's warranties and guaranties furnished for materials used in the Work and instruction sheets and parts listed supplied with materials shall be delivered to the CITY prior to acceptance of the Work. The duration of the warranty or guaranty shall be the standard of the industry with a minimum of 1 year from the date of Notice of Completion or Date of Acceptance.

The prime contractor will be required to warranty the entire project regardless of whether warranties from subcontractors are also required. Coordination and correction of any issue related to project scope that arises during that one (1) year warranty period will be the responsibility of the prime contractor.

Manufacturer's warranties shall not relieve the Contractor of liability under these Specifications. Such warranties only shall supplement the Contractor's responsibility.

The CITY may require a manufacturer's warranty on any product offered for use.

16. Contractor's Representative. The Contractor's Representative shall be approved by the CITY prior to the start of the Work. If the designated representative is rejected, the Contractor shall immediately designate another representative in writing and submit to the City for consideration. The CITY shall have the authority to require the Contractor to remove its representative and/or alternate representative at any time and at no cost to the CITY.

17. Requirements for Recycling Construction Materials

The City of Torrance requires that all demolition projects and construction or remodeling projects valued at \$100,000 or more must recycle or reuse at least 50% of the materials that leave the project site and 100% of excavated soil and land-clearing debris. A Waste Management Plan (WMP) form is part of the permit process for projects that meet these criteria. The WMP form is available at the permit counter or a downloadable form is available here:

<http://www.torranceca.gov/PDF/WMPFormRevised2012onestop.pdf>

Step 1 - when applying for the permit, you must complete the WMP form stating that at least 50% of the waste generated by the project will be recycled or reused and that 100% of excavated soil and land-clearing debris will be recycled or reused.

Step 2 - collect and keep all receipts and records of the disposal, recycling, donations, and reuse of the materials from your project. Receipts must show material type, tonnage or weight, how the materials were treated, the facility used, and the address of the jobsite.

Step 3 - complete the WMP by attaching the receipts listing the actual disposal and recycling that occurred and submitting the WMP to Public Works for approval. This is required before your project can get its final inspection.

Failure to fulfill the requirements of the WMP process will result in penalties of \$5,000 for construction projects and \$10,000 for demolition projects, as per the Torrance Municipal Code.

For additional information concerning recycling or recycling facilities please visit the City of Torrance Public Works Department website at <http://www.torranceca.gov/8614.htm>

SECTION E. PAYMENTS TO CONTRACTOR AND CLAIMS

1. Breakdown of Contract Prices. The Contractor shall, within ten (10) working days of receipt of a request from the City, submit a complete breakdown of lump sum bid prices showing the value assigned to each part of the work, including an allowance for profit and overhead. The breakdown shall include separate line for each subcontractor's bid and/or contract amount. In submitting the breakdown, the Contractor certifies that it is not unbalanced and that the value assigned to each part of the work represents its estimate of the actual cost, including profit and overhead, of performing that part of the work. The breakdown shall be sufficiently detailed to permit its use by the City Manager as one of the bases for evaluating requests for payment. No extra costs shall be allowed for these breakdowns.
2. Payment for Labor and Materials. The Contractor shall pay and cause the subcontractors to pay any and all accounts for labor, including Worker's Compensation premiums, State Unemployment and Federal Social Security payments and all other wage and salary deductions required by law. The Contractor also shall pay and cause the subcontractors to pay any and all accounts for services, equipment and materials used by it and the subcontractors during the performance of work under this contract. All such accounts shall be paid as they become due and payable. If requested by the City Manager, the Contractor shall immediately furnish the City with proof of payment of such accounts.
3. Additional Work. Payment for additional work and all expenditures in excess of the bid amount must be authorized in writing by the City Manager. Such authorization shall be obtained by the Contractor prior to engaging in additional work. It shall be the Contractor's sole responsibility to obtain written approval from the City Manager for any change(s) in material or in the work proposed by suppliers or subcontractors. No payment shall be made to the Contractor for additional work which has not been approved in writing, and the Contractor hereby agrees that it shall have no right to additional compensation for any work not so authorized.
4. Claims. The Contractor shall not be entitled to the payment of any additional compensation for any cause, including any act, or failure to act, by the City, or the happening of any event, thing or occurrence, unless he shall have given the City due written notice of potential claim as hereinafter specified.

The written notice of potential claim shall set forth the reasons for which the Contractor believes additional compensation will or may be due, the nature of the costs involved, and, insofar as possible, the amount of the potential claim. Said notice shall be submitted on a form approved by the City at least forty-eight (48) hours (two working days) in advance of performing said work, unless the work is of an emergency nature, in which case the Contractor shall notify and obtain approval from the Inspector prior to commencing the work. The City Manager may require the Contractor to delay construction involving the claim, but no other work shall be delayed, and the Contractor shall not be allowed additional costs for any said delay but may be allowed on extension of time if the City Manager agrees that the work delayed is a controlling element of the Construction Schedule. The Contractor shall be required to submit any supporting data

(or a detailed written explanation justifying further delay) within five (5) Work Days of a request from the City Manager and shall be responsible for any delays resulting from late and/or incomplete submittals. By submitting a Bid, the Contractor hereby agrees that this Section shall supersede Sections 6-6.3 and 6-6.4 of the Standard Specifications.

The City shall be the sole authority to interpret all plans, specifications and contract documents, and no claim shall be accepted which is based on the Contractor's ignorance, misunderstanding or noncompliance with any provision or portion thereof.

The Contractor shall be responsible to provide all data and to obtain all approvals required by said Specifications. No claims or extras shall be approved by the City unless all work was done under the direction of and subject to the approval of the Inspector.

It is the intention of this Subsection that differences between the parties arising under and by virtue of the Contract be brought to the attention of the City Manager at the earliest possible time in order that such matters may be settled, if possible, or other appropriate action promptly taken. The Contractor hereby agrees that it shall have no right to additional compensation for any claim that may be based on any such act, failure to act, event, thing or occurrence for which no written notice of potential claim as herein required was filed.

5. Noncompliance with Plans and Specifications. Failure of the Contractor to comply with any requirement of the Plans and Specifications, and/or to immediately remedy any such noncompliance upon notice from the City Manager, may result in suspension of Contract Progress Payments. Any Progress Payments so suspended shall remain in suspension until the Contractor's operations and/or submittals are brought into compliance to the satisfaction of the City Manager. No additional compensation shall be allowed as a result of suspension of Progress Payments due to noncompliance with the plans or specifications. The Contractor shall not be permitted to stop work due to said suspension of Progress Payments.
6. Request for Payment. Contractor shall submit all requests for payment on AIA Document G702 – Application and Certificate for Payment and G703- Continuation Sheet. For each item provide a column for listing: Item Number; Description of Work; Scheduled Value, Previous Application; Authorized Change Orders; Total completed and Stored to Date of Application; Percentage of Completion; Balance to Finish; and Retainage.

Prior to submittal of said form, all items for which payment is requested shall be checked and approved in writing by the City Manager. No payments will be made unless all back-up data is submitted with the payment request and the Progress Payment Invoice is signed by both Contractor and Manager.

The City will retain 5 percent of the value of all work done and materials installed as part security for fulfillment of the contract by Contractor. The full 5 percent retention will be retained on all payments for 35 days after the filing of the Notice of Completion. In addition 125% of the amount of the “unreleased” STOP notice will be withheld.

There shall be no separate payment for any relocations, barriers or forms, grading or temporary construction required to construct the improvements herein. Payment for these items shall be absorbed in the Bid Prices for the applicable work to which they are appurtenant, and no extra costs shall be allowed.

The payment of amounts due to the Contractor shall be contingent upon the Contractor furnishing the City with a release of all claims against the City arising by virtue of the Contract related to said amounts. It is the contractor's responsibility to provide the correct releases in order to obtain payment by the City. The Contractor shall provide the City with Unconditional Lien Release on Final Payment with a zero balance is required from all material suppliers and subcontractors with the request for final payment.

PART D
BID DOCUMENTS

BIDDER'S PROPOSAL

BID FOR BUILDING AND SAFETY RENOVATION B2014-49

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all work to be performed in accordance with the Plans, Specifications and Contract Documents, prepared by William Loyd Jones Architect and City of Torrance for the bid as set forth in the following schedules.

Assignment of Contractor's values:

Item	Description	Total Amount In Figures*
Division 01	General Requirements:	
Division 02	Site Work:	
Division 03	Concrete:	
Division 04	Masonry:	
Division 05	Metals:	
Division 06	Wood and Plastics:	
Division 07	Thermal and Moisture Protection:	
Division 08	Openings:	
Division 09	Finishes:	
Division 10	Specialties:	
Division 11	Equipment:	
Division 12	Furnishings:	
Division 13	Specialty Structure:	

Bidder's Proposal- B2014-49

Item	Description	Total Amount In figures*
Division 22	Plumbing:	
Division 23	Mechanical:	
Division 26	Electrical:	
	B2014-49 -BID TOTAL- in figures*	

BASE BID TOTAL: _____
(In Words)*

***BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.**

The City of Torrance awards to the lowest responsible bidder per the Torrance Municipal Code. Based on the funding available, the City reserves the right to select any combination of base bid and bid alternate(s) to determine the lowest responsible bidder for award.

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above prices include all work appurtenant to the various items as outlined in the specifications and all work or expense required for the satisfactory completion of said item.

The undersigned declares that it has carefully examined the Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Company Name

Signature of principal in company

Date

Name and Title of Signer

Address: _____

Phone: _____

Fax: _____

License No. & Classifications _____

ACKNOWLEDGMENT OF ADDENDA RECEIVED

B2014-49

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 _____

Addendum No. 2 _____

Addendum No. 3 _____

Addendum No. 4 _____

Addendum No. 5 _____

Addendum No. 6 _____

Addendum No. 7 _____

Addendum No. 8 _____

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.

Bidder's Signature

Date

CONTRACTOR'S AFFIDAVIT
B2014-49

1. That he is the _____ Title
of _____
(Name of Partnership, Corporation, or Sole Proprietorship)

2. That said proposal is genuine; that the same is not sham; that all statement of facts therein are true;
3. That such proposal was not made in the interest or behalf of any person, partnership, company, association, organization or corporation not named or disclosed;
4. That the Contractor did not directly or indirectly induce, solicit or agree with any-one else to submit a false or sham bid, refrain from bidding, or withdraw the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost element of the Contractor's price or the price of anyone else; and did not attempt to induce action prejudicial to the interest of the City of Torrance or any other bidder, or anyone else interested in the proposed contract;
5. That the Contractor has not in any manner sought by collusion to secure for itself an advantage over any other bidder or to induce action prejudicial to the interests of the City of Torrance, or of any other bidder or of anyone else interested in the proposed contract;
6. That the Contractor has not accepted any bid from any subcontractor or materialman through any bid depository, the bylaws, rules or regulations of which prohibit or prevent the Contractor from considering any bid from any subcontractor or materialman, which is not processed through said bid depository, or which prevent any subcontractor or materialman from bidding to any contractor who does not use the facilities of or accept bids from or through such bid depository;

CONTRACTOR'S AFFIDAVIT B2014-49 (CONTINUED)

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of Individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this _____ day of _____, 20_____.

Subscribed and Sworn to

before me this _____

of _____, 20_____

(Contractor)

(Title)

Notary Public in and for said

County and State.

(Seal)

BID BOND

B2014-49

KNOW ALL MEN BY THESE PRESENTS: That we, _____

as principal, and _____
as sureties, are held and firmly bound unto the City of Torrance, State of California, in the penal
sum of _____ dollars (\$ _____), for the payment whereof we
hereby bind ourselves, our successors, heirs, executors or administrators jointly and severally,
firmly by these presents.

The condition of this obligation is such that, whereas the above bounded principal is about to file
with and submit to the City of Torrance a bid or proposal for the performance of certain work as
required in the City of Torrance, Project No. B2014-49, said work being: Building and Safety
Renovation, in compliance with the Specifications therefore under an invitation of said City
contained in a notice or advertisement for bids or proposals; now if the bid or proposal of said
principal shall be accepted and if said work be thereupon awarded to the principal by said City
and if the said principal shall enter into a contract with the said City in accordance with said bid
or proposal, or if the bid or proposal of the said principal is rejected, then this bond shall be void
and of no effect and otherwise in full force and effect.

WITNESS our hands this _____ day of _____, 20 _____.

Principal

Surety/Attorney-in-Fact

Signature

Name: _____

Local Address: _____

Phone No.: _____

Fax No.: _____

LIST OF SUBCONTRACTORS

The Bidder is required to fill in the following blanks in accordance with the provisions of the Subletting and Subcontracting Fair Practices Act (Chapter 2 of Division 5, Title 1 of the Government Code of the State of California) and should familiarize itself with Section 2-3 of the Standard Specifications.

1. Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

2. Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

3. Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

4. Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Subcontractors must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening-provided that the correct license number corresponds to the submitted name and location of the subcontractor.

REFERENCES

(Bidder must have completed at least four (4) public works projects of a similar size and scope within the last five (5) years). The references must reflect this requirement.

1. Name (Firm/Agency): _____

Address: _____

Contact Person: _____ Telephone No.: _____

Title of Project: _____

Project Location: _____

Date of Completion _____ Contract Amount: \$ _____

2. Name (Firm/Agency): _____

Address: _____

Contact Person: _____ Telephone No.: _____

Title of Project: _____

Project Location: _____

Date of Completion _____ Contract Amount: \$ _____

3. Name (Firm/Agency): _____

Address: _____

Contact Person: _____ Telephone No.: _____

Title of Project: _____

Project Location: _____

Date of Completion _____ Contract Amount: \$ _____

4. Name (Firm/Agency): _____

Address: _____

Contact Person: _____ Telephone No.: _____

Title of Project: _____

Project Location: _____

Date of Completion _____ Contract Amount: \$ _____

Bidder's Information

The bidder must provide a detailed list of the trades and the description of the work they will perform with their own company for this project.

1. _____
2. _____
3. _____
4. _____
5. _____
6. _____
7. _____
8. _____
9. _____
10. _____
11. _____
12. _____
13. _____
14. _____

Contractor's License No.: _____ Class: _____

Date first obtained: _____

Has License ever been suspended or revoked? _____

If yes, describe when and why _____

Any current claims against License or Bond? _____

If yes, describe claims: _____

Type of entity (check one)

_____ Incorporated _____ Partnership _____ Sole Proprietorship

If incorporated, in what state _____

Federal Tax ID Number # _____

Principals in Company (List all - attach additional sheets if necessary):

<u>NAME</u>	<u>TITLE</u>	<u>LICENSE NO.</u> (If Applicable)
_____	_____	_____
_____	_____	_____
_____	_____	_____

PART E

**DOCUMENTS TO BE COMPLETED
AND DELIVERED TO CITY AS PART
OF CONTRACT WITH THE CITY**

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, _____ as Principal(s) and _____ a _____ corporation, incorporated, organized, and existing under the laws of the State of _____, and authorized to execute bonds and undertakings and to do a general surety business in the State of California, as Surety, are jointly and severally held and firmly bound unto the City of Torrance, a municipal corporation, located in the County of Los Angeles, State of California, in the full and just sum of: _____ Dollars (\$ _____), lawful money of the United States of America, for the payment of which sum, well and truly to be made, we bind ourselves and our respective heirs, executors, administrators, representative, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that: WHEREAS, said Principal(s) have/has entered into, or are/is about to enter into, a certain written contract or agreement, dated as of the _____ day of _____, 20____, with the said City of Torrance for the BUILDING AND SAFETY RENOVATION B2014-49 , all as is more specifically set forth in said contract or agreement, a full, true and correct copy of which is hereunto attached, and hereby referred to and by this reference incorporated herein and made a part hereof;

NOW, THEREFORE, if the said Principal(s) shall faithfully and well and truly do, perform and complete, or cause to be done, performed and complete, each and all of the covenants, terms, conditions, requirements, obligations, acts and things, to be met, done or performed by said Principal(s), including any guarantee period as set forth in, or required by, said contract or agreement, all at and within the time or times, and in the manner as therein specified and contemplated, then this bond and obligation shall be null and void; otherwise it shall be and remain in full force, virtue and effect.

The said Surety, for value received, hereby stipulates and agrees that no amendment, change, extension of time, alteration or addition to said contract or agreement, or of any feature or item or items of performance required therein or there under, shall in any manner affect its obligations on or under this bond; and said Surety does hereby waive notice of any such amendment, change, extension of time, alteration, or addition to said contract or agreement, and of any feature or item or items of performance required therein or there under.

PERFORMANCE BOND B2014-49 (CONTINUED)

In the event any suit, action or proceedings is instituted to recover on this bond or obligation, said Surety will pay, and does hereby agree to pay, as attorney's fees for said City, such sum as the Court in any such suit, action or proceeding may adjudge reasonable.

EXECUTED, SEALED AND DATED this _____ day of _____, 20____

CORPORATE SEAL

PRINCIPAL(S):

BY _____

BY _____

CORPORATE SEAL

SURETY:

BY _____

Name: _____

Local Address: _____

Phone No.: _____

Fax No.: _____

LABOR AND MATERIAL BOND

B2014-49

KNOW ALL MEN BY THESE PRESENTS:

That we, _____

As Principal(s) and _____ a corporation, incorporated, organized, and existing under the laws of the State of _____, and authorized to execute bonds and undertakings and to do a general surety business in the State of California, as Surety, are jointly and severally held and firmly bound unto:

- (a) The State of California for the use and benefit of the State Treasurer, as ex-officio Treasurer and custodian of the Unemployment Fund of said State; and
- (b) The City of Torrance, California; and
- (c) Any and all persons who do or perform or who did or performed work or labor upon or in connection with the work or improvement referred to in the contract or agreement hereinafter mentioned; and
- (d) Any and all materialmen, persons, companies, firms, association, or corporations, supplying or furnishing any materials, provisions, provender, transportation, appliances or power, or other supplies used in, upon, for or about or in connection with the performance of the work or improvement contracted to be executed, done, made or performed under said contract or agreement; and
- (e) Any and all persons, companies, firms, associations, or corporations furnishing, renting, or hiring teams, equipment, implements or machinery for, in connection with, or contributing to, said work to be done or improvement to be made under said contract or agreement; and
- (f) Any and all persons, companies, firms, associations, or corporations who supply both work and materials;

and whose claim has not been paid by said Principal(s), in full and just sum of _____ Dollars (\$ _____), lawful money of the United States of America, for the payment of which will and truly to be made, said Principal(s) and said Surety do hereby bind themselves and their respective heirs, executors, administrators, representatives, successors and assigns, jointly and severally, firmly by these presents.

LABOR AND MATERIAL BOND (CONTINUED)

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, THAT: WHEREAS, said Principal(s) have/has entered into or are/is about to enter into a certain written contract or agreement, dated as of the _____ day of _____ 20 ____, with the City of Torrance for the BUILDING AND SAFETY RENOVATION, B2014-49, all as is more specifically set forth in said contract or agreement, a full, true and correct copy of which is hereunto attached, and hereby referred to and by this reference incorporated herein and made a part hereof;

NOW, THEREFORE, if the said Principal(s) (or any of his/her, its, or their subcontractors) under said contract or agreement fails or fail to pay:

- (1) For any materials, provisions, provender, transportation, appliances, or power, or other supplies; or
- (2) For the hire of any teams, equipment, implements, or machinery; or
- (3) For any work or labor; supplies, furnished, provided, used, done or performed in, upon, for or about or in connection with the said work or improvement; or
- (4) For amounts due under the Unemployment Insurance Act of the State of California with respect to such work or improvement;

the Surety on this bond will pay the same in an amount not exceeding the sum hereinabove specified in this bond; and, also, in case suit is brought upon this bond, said Surety will (and does hereby agree to) pay a reasonable attorney's fee, to be fixed and taxed as costs, and included in the judgment therein rendered.

This bond shall (and it is hereby made to) insure to the benefit of any and all persons entitled to file claims under Section 1192.1 of the Code of Civil Procedure of the State of California, so as to give a right of action to them or their assigns in any suit brought upon this bond, all as contemplated under the provisions of Section 4205 of the Government Code, and of Chapter 1 of Title 4 of Part 3 of the Code of Civil Procedure, of the State of California.

This bond is executed and filed in connection with said contract or agreement hereunto attached to comply with each and all of the provisions of the laws of the State of California above mentioned or referred to, and of all amendments thereto, and the obligors so intend and do hereby bind themselves accordingly.

LABOR AND MATERIAL BOND B2014-49 (CONTINUED)

The said Surety, for value received, hereby stipulates and agrees that no amendment, change, extension of time, alteration, or addition to said contract or agreement, or of any feature or item or items of performance required therein or thereunder, shall in any manner affect its obligations on or under this bond; and said Surety does hereby waive notice of any such amendment, change, extension of time, alteration, or addition to said contract or agreement, and of any feature or item or items of performance required therein or thereunder.

EXECUTED, SEALED AND DATED this _____ day of _____, 20 _____

CORPORATE SEAL

PRINCIPAL:

BY _____

CORPORATE SEAL

SURETY:

BY _____

Name: _____
Local Address: _____
Phone No.: _____
Fax No.: _____

Insert contract here