

**BIDDER'S SUBMITTAL**

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF  
MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION  
AND  
MEADOW PARK PARKING LOTS REHABILITATION**

**B2014-29**

Company: Los Angeles Engineering, Inc

**This Bid requires a Bidder to separately list its Total Bid pricing for the 6 potential construction options listed below.** The Bidder must list its Total Bid price in numbers for each option. If a Bidder fails to list its Total Bid price for any one option, the Bidder would be considered non-responsive for that option only.

The City will determine the lowest responsible bidder for each of the options. For the purpose of awarding the contract, the City will select one of the options only and subsequently recommend award to the Bidder who is determined the lowest responsible bidder for the City's selected option.

In the event a Bidder does not correctly list its Total Bid pricing on this page, the City will determine the correct Total Bid pricing from the individual bid schedules included herein.

Construction Options (list Total Bid in numbers)

1. Total Bid (Bid Schedule A + Bid Schedule B): \$ 1,638,716.50
2. Total Bid (Bid Schedule A-1 + Bid Schedule B): \$ 1,659,144.50
3. Total Bid (Bid Schedule A-2 + Bid Schedule B): \$ 1,924,567.90
4. Total Bid (Bid Schedule A + Bid Schedule B-1): \$ 1,894,766.50
5. Total Bid (Bid Schedule A-1 + Bid Schedule B-1): \$ 1,915,194.50
6. Total Bid (Bid Schedule A-2 + Bid Schedule B-1): \$ 2,180,617.90

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF  
MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION  
& MEADOW PARK PARKING LOTS REHABILITATION**

**B2014-29**

Honorable Mayor and Members  
of the Torrance City Council  
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedules.

**BID SCHEDULES**

<b>SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Work items per plan sheets)</b>					
<b>Item No.</b>	<b>Approx. Qty</b>	<b>Unit of Measure</b>	<b>Item Description</b>	<b>Unit Price</b>	<b>Total Bid</b>
1	1	LS	CONSTRUCTION SURVEYING	\$ 25000	\$ 25000
2	22	EA	SURVEY MONUMENTS	\$ 300	\$ 6600
3	1	ALLOW	PERMITS AND FEES	\$5,000	\$5,000
4	1	LS	NPDES COMPLIANCE / STORM WATER POLLUTION PREVENTION PLAN/ BMPs	\$ 20000	\$ 20000
5	1	LS	MOBILIZATION/DEMOBILIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$ 65000	\$ 65000
<b>CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK</b>					
6	9,900	SF	REMOVE EXISTING P.C.C. SIDEWALK AND CONSTRUCT 3.5" THICK P.C.C. SIDEWALK PER SPPWC STD PLAN 112-2 AND 113-2 ON 4" CRUSHED MISCELLANEOUS BASE (CMB).	\$ 10	\$ 99000
7	2,470	LF	REMOVE EXISTING P.C.C. CURB AND GUTTER AND CONSTRUCT TYPE A2-8 P.C.C. CURB AND GUTTER PER SPPWC STD PLAN 120-2 ON 8" CMB (W=2').	\$ 52	\$ 128440
8	2035 <del>2,0</del>	SF	REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 6" CMB.	\$ 16	\$ 32560

SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Work items per plan sheets)					
9	6	EA	REMOVE EXISTING P.C.C. CURB RAMP AND CONSTRUCT 3.5" P.C.C. CURB RAMP PER STD PLAN 111-5 AND TYPE SPECIFIED ON PLAN ON 4" CMB.	\$ 4000 -	\$ 24000 -
10	6	EA	FURNISH AND INSTALL 36" X 48" DETECTABLE WARNING SURFACE PANEL ONTO ACCESS RAMP PER SPPWC STD 111-5	\$ 750 -	\$ 4500 -
11	12	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$ 460 -	\$ 5520 -
12	18	EA	ADJUST VALVE FRAME AND COVER TO FINISH GRADE	\$ 460 -	\$ 8280 -
13	5	EA	REMOVE EXISTING TREE, ROOT PRUNE AND REGRADE TO SIDEWALK AND TOP OF CURB SLOPE PER CERTIFIED ARBORIST RECOMMENDATIONS.	\$ 800 -	\$ 4000 -
14	4	EA	24" BOX - BRISBANE BOX PER C.O.T. STD PLAN T401	\$ 800 -	\$ 3200 -
15	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE (90 DAYS)	\$ 3000 -	\$ 3000 -
16	1	LS	SAWCUT AND REMOVE THE EXISTING CONCRETE IN FRONT OF THE BRICKS AND REPLACE IN KIND SLOPED TO JOIN THE PROPOSED BACK OF DEPRESSED SIDEWALK.	\$ 1000 -	\$ 1000 -
17	1,400	SF	REMOVE EXISTING LANDSCAPING, PRUNE ROOTS PER CERTIFIED ARBORIST RECOMMENDATION, REGRADE TO PROPOSED SIDEWALK AND TOP OF CURB AND INSTALL SOD. PROTECT EXISTING TREES UNLESS OTHERWISE NOTED.	\$ 2.10	\$ 2940 -
18	9	EA	RE-ADJUST EXISTING PIPE CURB DRAIN TO ENSURE A MINIMUM OF 2% SLOPE POSITIVE WATER FLOW PER SPPWC STD PLAN 150-3.	\$ 276 -	\$ 2484 -
PAVEMENT WORK					
19	125,175	SF	COLD MILL EXISTING ASPHALT (VARIES 3" TO 3.5" THICK)	\$ 0.50	\$ 62587.50
20	2,150	CY	UNCLASSIFIED EXCAVATION	\$ 50 -	\$ 107500 -
21	2,010	TON	CRUSHED MISCELLANEOUS BASE (CMB)	\$ 26.50	\$ 53265 -
22	79,300	SF	MIX 5% PORTLAND CEMENT BY WEIGHT PER SECTION ON PLAN. REMOVE AND DISPOSE CEMENT TREATED SOIL AS NEEDED TO CONSTRUCT PROPOSED AC PAVEMENT SECTION.	\$ 1.74	\$ 137982 -



SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Work items per plan sheets)					
23	2,775	TON	INSTALL ASPHALT CONCRETE (B-PG-64-10)	\$ 80 <sup>-</sup>	\$ 222000 <sup>-</sup>
24	1,620	TON	INSTALL 2" OF ASPHALT CONCRETE (C2-PG-64-10)	\$ 80 <sup>-</sup>	\$ 129600 <sup>-</sup>
25	-	-	(NOT USED)	-	-
26	-	-	(NOT USED)	-	-
27	-	-	(NOT USED)	-	-
28	-	-	(NOT USED)	-	-
TRAFFIC CONTROL AND TRAFFIC CONTROL WORK					
29	1	LS	SIGNING, THERMOPLASTIC STRIPING, MARKINGS AND PAVEMENT MARKERS	\$ 16750 <sup>-</sup>	\$ 16750 <sup>-</sup>
30	8	EA	REMOVE AND SALVAGE EXISTING PEDESTRIAN INDICATION MODULE AND REPLACE WITH NEW COUNTDOWN PEDESTRIAN INDICATION MODULE PER CALTRANS STANDARD PLANS ES-4B, DETAIL B	\$ 500 <sup>-</sup>	\$ 4000 <sup>-</sup>
31	4	EA	FURNISH AND INSTALL NEW VIDEO DETECTION SYSTEMS, COMPLETE IN PLACE, INCLUDING ALL WIRING AND DISCONNECTION AND REMOVAL OF EXISTING PRIMARY DETECTORS LOOPS AND WIRING MARKED ON PLANS	\$ 9000 <sup>-</sup>	\$ 36000 <sup>-</sup>
32	1	LS	FURNISH AND INSTALL TEMPORARY VIDEO DETECTION SYSTEM, COMPLETE IN PLACE, INCLUDING ALL WIRING ON SHEET 9	\$ 12000 <sup>-</sup>	\$ 12000 <sup>-</sup>
33	12	EA	FURNISH AND INSTALL TRAFFIC SIGNAL INDUCTIVE LOOP DETECTOR AND WIRING	\$ 300 <sup>-</sup>	\$ 3600 <sup>-</sup>
34	1	LS	TRAFFIC CONTROL	\$ 111000 <sup>-</sup>	\$ 111000 <sup>-</sup>
35	2	EA	PROJECT CONSTRUCTION SIGNS	\$ 650 <sup>-</sup>	\$ 1300 <sup>-</sup>
36	6	EA	PORTABLE CHANGEABLE MESSAGE SIGNS	\$ 3700 <sup>-</sup>	\$ 22200 <sup>-</sup>

TOTAL BID PRICE (A) \$ 1,360,308.50  
(Figures)\*

TOTAL BID PRICE (A): one million three hundred sixty thousand  
(Words)\* three hundred eighty dollars and fifty cents

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A.

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

Bid Schedule "A-1" below is provided so the City may obtain pricing for an alternative pavement rehabilitation method. This method involves removing/replacing the existing pavement section with an asphalt concrete and crushed miscellaneous base section (CMB). The City may choose to award the contract for this alternative method, instead of the methods shown in either Bid Schedule "A" or "A-2".

<b>SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION</b> <b>(Scope: Replace both roadways and intersection with new AC and CMB structural section)</b>					
Item No.	Approx. Qty	Unit of Measure	Item Description	Unit Price	Total Bid
1	1	LS	CONSTRUCTION SURVEYING	\$ 25000	\$ 25000
2	22	EA	SURVEY MONUMENTS	\$ 300	\$ 6600
3	1	ALLOW	PERMITS AND FEES	\$5,000	\$5,000
4	1	LS	NPDES COMPLIANCE / STORM WATER POLLUTION PREVENTION PLAN/ BMPs	\$ 20000	\$ 20000
5	1	LS	MOBILIZATION/DEMOBILIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$ 65000	\$ 65000
<b>CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK</b>					
6	9,900	SF	REMOVE EXISTING P.C.C. SIDEWALK AND CONSTRUCT 3.5" THICK P.C.C. SIDEWALK PER SPPWC STD PLAN 112-2 AND 113-2 ON 4" CRUSHED MISCELLANEOUS BASE (CMB).	\$ 10	\$ 99000
7	2,470	LF	REMOVE EXISTING P.C.C. CURB AND GUTTER AND CONSTRUCT TYPE A2-8 P.C.C. CURB AND GUTTER PER SPPWC STD PLAN 120-2 ON 8" CMB (W=2').	\$ 52	\$ 128440
8	2,035	SF	REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 8" CMB.	\$ 16	\$ 32560
9	6	EA	REMOVE EXISTING P.C.C. CURB RAMP AND CONSTRUCT 3.5" P.C.C. CURB RAMP PER STD PLAN 111-5 AND TYPE SPECIFIED ON PLAN ON 4" CMB.	\$ 4000	\$ 24000
10	6	EA	FURNISH AND INSTALL 36" X 48" DETECTABLE WARNING SURFACE PANEL ONTO ACCESS RAMP PER SPPWC STD 111-5	\$ 750	\$ 4500
11	12	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$ 460	\$ 5520
12	18	EA	ADJUST VALVE FRAME AND COVER TO FINISH GRADE	\$ 460	\$ 8280

**SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION**  
**(Scope: Replace both roadways and intersection with new AC and CMB structural section)**

13	5	EA	REMOVE EXISTING TREE, ROOT PRUNE AND REGRADE TO SIDEWALK AND TOP OF CURB SLOPE PER CERTIFIED ARBORIST RECOMMENDATIONS.	\$ 800 -	\$ 4000 -
14	4	EA	INSTALL 24" BOX - BRISBANE BOX PER C.O.T. STD PLAN T401	\$ 800 -	\$ 3200 -
15	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE (90 DAYS)	\$ 3000 -	\$ 3000 -
16	1	LS	SAWCUT AND REMOVE THE EXISTING CONCRETE IN FRONT OF THE BRICKS AND REPLACE IN KIND SLOPED TO JOIN THE PROPOSED BACK OF DEPRESSED SIDEWALK.	\$ 1000 -	\$ 1000 -
17	1,400	SF	REMOVE EXISTING LANDSCAPING, PRUNE ROOTS PER CERTIFIED ARBORIST RECOMMENDATION, REGRADE TO PROPOSED SIDEWALK AND TOP OF CURB AND INSTALL SOD. PROTECT EXISTING TREES UNLESS OTHERWISE NOTED.	\$ 2.10	\$ 2940 -
18	9	EA	RE-ADJUST EXISTING PIPE CURB DRAIN TO ENSURE A MINIMUM OF 2% POSITIVE WATER FLOW PER SPPWC STD PLAN 150-3.	\$ 276 -	\$ 2484 -
<b>PAVEMENT WORK</b>					
19	125,175	SF	COLD MILL EXISTING ASPHALT (VARIES FROM 3" TO 3.5")	\$ 0.50	\$ 62587.50
20	3,475	CY	UNCLASSIFIED EXCAVATION	\$ 50 -	\$ 173750 -
21	5,050	TON	INSTALL CRUSHED MISCELLANEOUS BASE (CMB)	\$ 24.50	\$ 123725 -
22	-	-	(NOT USED)	-	-
23	3,030	TON	INSTALL ASPHALT CONCRETE (B-PG-64-10)	\$ 80 -	\$ 242400 -
24	1,620	TON	INSTALL 2" OF ASPHALT CONCRETE (C2-PG-64-10)	\$ 80 -	\$ 129600 -
25	-	-	(NOT USED)	-	-
26	-	-	(NOT USED)	-	-
27	-	-	(NOT USED)	-	-
28	-	-	(NOT USED)	-	-



**SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION**  
**(Scope: Replace both roadways and intersection with new AC and CMB structural section)**

TRAFFIC CONTROL AND TRAFFIC CONTROL WORK					
29	1	LS	SIGNING, THERMOPLASTIC STRIPING, MARKINGS AND PAVEMENT MARKERS	\$ 16750	\$ 16750
30	8	EA	REMOVE AND SALVAGE EXISTING PEDESTRIAN INDICATION MODULE AND REPLACE WITH NEW COUNTDOWN PEDESTRIAN INDICATION MODULE PER CALTRANS STANDARD PLANS ES-4B, DETAIL B	\$ 500	\$ 4000
31	4	EA	FURNISH AND INSTALL NEW VIDEO DETECTION SYSTEMS, COMPLETE IN PLACE, INCLUDING ALL WIRING AND DISCONNECTION AND REMOVAL OF EXISTING PRIMARY DETECTORS LOOPS AND WIRING MARKED ON PLANS	\$ 9000	\$ 36000
32	1	LS	FURNISH AND INSTALL TEMPORARY VIDEO DETECTION SYSTEM, COMPLETE IN PLACE, INCLUDING ALL WIRING ON SHEET 9	\$ 12000	\$ 12000
33	12	EA	FURNISH AND INSTALL TRAFFIC SIGNAL INDUCTIVE LOOP DETECTOR AND WIRING	\$ 300	\$ 3600
34	1	LS	TRAFFIC CONTROL	\$ 111000	\$ 111000
35	4	EA	PROJECT CONSTRUCTION SIGNS	\$ 650	\$ 2600
36	6	EA	PORTABLE CHANGEABLE MESSAGE SIGNS	\$ 3700	\$ 22200

TOTAL BID PRICE (A-1) \$ 1,380,736.50  
 (Figures)\*

TOTAL BID PRICE (A-1): one million three hundred eighty thousand seven hundred thirty six dollars and fifty cents  
 (Words)\*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A-1.

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

B2014-29

Bid Schedule "A-2" below is provided so the City may obtain pricing for a second alternative rehabilitation method. This method involves replacing the existing pavement section with asphalt concrete (AC) and roller compacted concrete (RCC). The City may choose to award the contract for this alternative method, instead of the methods shown in either Bid Schedule "A" or "A-1".

<b>SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION</b> <b>(Scope: Replace with an AC and RCC section)</b>					
Item No.	Approx. Qty	Unit of Measure	Item Description	Unit Price	Total Bid
1	1	LS	CONSTRUCTION SURVEYING	\$ 25000 -	\$ 25000 -
2	22	EA	SURVEY MONUMENTS	\$ 300 -	\$ 6600 -
3	1	ALLOW	PERMITS AND FEES	\$5,000	\$5,000
4	1	LS	NPDES COMPLIANCE / STORM WATER POLLUTION PREVENTION PLAN/ BMPs	\$ 20000 -	\$ 20000 -
5	1	LS	MOBILIZATION/DEMOBILIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$ 65000 -	\$ 65000 -
<b>CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK</b>					
6	9,900	SF	REMOVE EXISTING P.C.C. SIDEWALK AND CONSTRUCT 3.5" THICK P.C.C. SIDEWALK PER SPPWC STD PLAN 112-2 AND 113-2 ON 4" CRUSHED MISCELLANEOUS BASE (CMB).	\$ 10 -	\$ 99000 -
7	2,470	LF	REMOVE EXISTING P.C.C. CURB AND GUTTER AND CONSTRUCT TYPE A2-8 P.C.C. CURB AND GUTTER PER SPPWC STD PLAN 120-2 ON 8" CMB (W=2').	\$ 52 -	\$ 128440 -
8	2,035	SF	REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 8" CMB.	\$ 16 -	\$ 32560 -
9	6	EA	REMOVE EXISTING P.C.C. CURB RAMP AND CONSTRUCT 3.5" P.C.C. CURB RAMP PER STD PLAN 111-5 AND TYPE SPECIFIED ON PLAN ON 4" CMB.	\$ 4000 -	\$ 24000 -
10	6	EA	FURNISH AND INSTALL 36" X 48" DETECTABLE WARNING SURFACE PANEL ONTO ACCESS RAMP PER SPPWC STD 111-5	\$ 750 -	\$ 4500 -
11	12	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$ 460 -	\$ 5520 -
12	18	EA	ADJUST VALVE FRAME AND COVER TO FINISH GRADE	\$ 460 -	\$ 8280 -



SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Scope: Replace with an AC and RCC section)					
13	5	EA	REMOVE EXISTING TREE, ROOT PRUNE AND REGRADE TO SIDEWALK AND TOP OF CURB SLOPE PER CERTIFIED ARBORIST RECOMMENDATIONS.	\$ 800 -	\$ 4000 -
14	4	EA	INSTALL 24" BOX - BRISBANE BOX PER C.O.T. STD PLAN T401	\$ 800 -	\$ 3200 -
15	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE (90 DAYS)	\$ 3000 -	\$ 3000 -
16	1	LS	SAWCUT AND REMOVE THE EXISTING CONCRETE IN FRONT OF THE BRICKS AND REPLACE IN KIND SLOPED TO JOIN THE PROPOSED BACK OF DEPRESSED SIDEWALK.	\$ 1000 -	\$ 1000 -
17	1,400	SF	REMOVE EXISTING LANDSCAPING, PRUNE ROOTS PER CERTIFIED ARBORIST RECOMMENDATION, REGRADE TO PROPOSED SIDEWALK AND TOP OF CURB AND INSTALL SOD. PROTECT EXISTING TREES UNLESS OTHERWISE NOTED.	\$ 2.10	\$ 2940 -
18	9	EA	RE-ADJUST EXISTING PIPE CURB DRAIN TO ENSURE A MINIMUM OF 2% POSITIVE WATER FLOW PER SPPWC STD PLAN 150-3.	<del>26276</del> <sup>1000</sup>	\$ 2484 -
PAVEMENT WORK					
19	-	-	(NOT USED)	-	-
20	-	-	(NOT USED)	-	-
21	-	-	(NOT USED)	-	-
22	-	-	(NOT USED)	-	-
23	-	-	(NOT USED)	-	-
24	-	-	(NOT USED)	-	-
25	125,175	SF	EXCAVATION OF 9" EXISTING AC AND UNCLASSIFIED MATERIAL	\$ 1.30	\$ 162727.50
26	13,908	SY	SUBGRADE PREPARATION	\$ 1.80	<del>25034.40</del> <sup>25034.40</sup>
27	13,908	SY	RCC AT 6" DEPTH	\$ 43 -	\$ 598044 -
28	2,160	TON	INSTALL 3" OF ASPHALT CONCRETE (C2-PG-64-10)	\$ 98 -	\$ 211680 -

SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Scope: Replace with an AC and RCC section)					
TRAFFIC CONTROL AND TRAFFIC CONTROL WORK					
29	1	LS	SIGNING, THERMOPLASTIC STRIPING, MARKINGS AND PAVEMENT MARKERS	\$ 16750	\$ 16750
30	8	EA	REMOVE AND SALVAGE EXISTING PEDESTRIAN INDICATION MODULE AND REPLACE WITH NEW COUNTDOWN PEDESTRIAN INDICATION MODULE PER CALTRANS STANDARD PLANS ES-4B, DETAIL B	\$ 500	\$ 4600
31	4	EA	FURNISH AND INSTALL NEW VIDEO DETECTION SYSTEMS, COMPLETE IN PLACE, INCLUDING ALL WIRING AND DISCONNECTION AND REMOVAL OF EXISTING PRIMARY DETECTORS LOOPS AND WIRING MARKED ON PLANS	\$ 9000	\$ 36000
32	1	LS	FURNISH AND INSTALL TEMPORARY VIDEO DETECTION SYSTEM, COMPLETE IN PLACE, INCLUDING ALL WIRING ON SHEET 9	\$ 12000	\$ 12000
33	12	EA	FURNISH AND INSTALL TRAFFIC SIGNAL INDUCTIVE LOOP DETECTOR AND WIRING	\$ 300	\$ 3600
34	1	LS	TRAFFIC CONTROL	\$ 111000	\$ 111000
35	4	EA	PROJECT CONSTRUCTION SIGNS	\$ 650	\$ 2600
36	6	EA	PORTABLE CHANGEABLE MESSAGE SIGNS	\$ 3700	\$ 22200

TOTAL BID PRICE (A-2) \$ 1,646,159.90  
(Figures)\*

TOTAL BID PRICE (A-2): one million six hundred forty six thousand one hundred fifty nine dollars and ninety cents  
(Words)\*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A-2.

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

B2014-29

<b>SCHEDULE "B" MEADOW PARK PARKING LOT REHABILITATION</b> <b>(Scope: 4' wide removal around the gutter. AC overlay)</b>					
Item No.	Approx. Qty	Unit of Measure	Item Description	Unit Price	Total Bid
1B	1	LS	MOBILIZATION/DEMOBILIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$ 11000-	\$ 11000-
2B	252	EA	REMOVE AND SALVAGE PCC WHEEL STOP	\$ 30-	\$ 7560-
3B	16,600	SF	REMOVE EXISTING ASPHALT CONCRETE AND UNCLASSIFIED MATERIALS TO A DEPTH OF 3 INCHES (WIDTH = 4 FEET TYP.) COMPACT EXISTING SUBBASE TO 95% DENSITY.	\$ 1.50	\$ 24900-
4B	240	TON	INSTALL ASPHALT CONCRETE (TYPE B-PG-64-10) FOR THE RECONSTRUCTION AREAS.	\$ 150-	\$ 36000-
5B	1,700	TON	INSTALL ASPHALT CONCRETE (TYPE III-C3-PG-64-10) FOR THE 1.5 INCH OVERLAY.	\$ 91-	\$ 154700-
6B	-	-	(NOT USED)	-	-
7B	-	-	(NOT USED)	-	-
8B	1	LS	TRAFFIC CONTROL	\$ 13000	\$ 13000-
9B	2	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$ 460-	\$ 920-
10B	268	EA	FURNISH AND INSTALL NEW PCC WHEEL STOPS & REBAR	\$ 46-	\$ 12328-
11B	1	LS	SIGNING AND STRIPING	\$ 18000-	\$ 18000-
12B	-	-	(NOT USED)	-	-

TOTAL BID PRICE (B) \$ 278,408.00  
(Figures)\*

TOTAL BID PRICE (B): two hundred seventy eight thousand four hundred eight dollars and zero cents  
(Words)\*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE B.

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

B2014-29



Bid Schedule "B-1" below is provided so the City may obtain pricing for an alternative rehabilitation method as shown on the plans. The City may choose to award the contract that includes this alternative method, instead of the method shown in Bid Schedule "B".

SCHEDULE "B-1" MEADOW PARK PARKING LOT REHABILITATION (3" removal; 3" AC paving)					
Item No.	Approx. Qty	Unit of Measure	Item Description	Unit Price	Total Bid
1B	1	LS	MOBILIZATION/DEMObILIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$ 11000-	\$ 11000-
2B	252	EA	REMOVE AND SALVAGE PCC WHEEL STOP	\$ 30-	\$ 7560-
3B	-	-	(NOT USED)	-	-
4B	-	-	(NOT USED)	-	-
5B	-	-	(NOT USED)	-	-
6B	187,000	SF	REMOVE EXISTING ASPHALT CONCRETE (VARIES 1.5 TO 3 INCHES) AND UNCLASSIFIED MATERIALS TO A DEPTH OF 3 INCHES. REGRADE AND COMPACT EXISTING SUBGRADE TO 95% DENISTY.	\$ 0.70	\$ 130900-
7B	3,625	TON	CONSTRUCT 3-INCH THICK ASPHALT CONCRETE (TYPE III-C3-PG-64-10)	\$ 94-	\$ 340750-
8B	1	LS	TRAFFIC CONTROL	\$ 10000-	\$ 10000-
9B	2	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$ 460-	\$ 920-
10B	268	EA	FURNISH AND INSTALL NEW PCC WHEEL STOPS & REBAR	\$ 46-	\$ 12328-
11B	1	LS	SIGNING AND STRIPING	\$ 18000-	\$ 18000-
12B	1	LS	NPDES COMPLIANCE/ STORM WATER POLLUTION PREVENTION PLAN/BMPs	3000-	3000-

TOTAL BID PRICE (B-1) \$ 534,458.00 200  
(Figures)\*

TOTAL BID PRICE (B-1): five hundred thirty four ~~thousand~~ thousand  
(Words)\* four hundred fifty eight dollars and zero  
cents

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE B-1.

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

B2014-29

### BIDDER'S SUBMITTAL B2014-29

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: Los Angeles Engineering, Inc.

Date: 08/06/2014 By:  Aaron O'Brien, Chief Estimator

Contractor's State License No. 591176 Class A, B, C10, C27, HAZ

Address: 633 N. Barranca Ave., Covina, CA 91723

Phone: 626-454-5222

Fax: 626-454-5226

## ACKNOWLEDGMENT OF ADDENDA RECEIVED – B2014-29

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 X

Addendum No. 2 X

Addendum No. 3 \_\_\_\_\_

Addendum No. 4 \_\_\_\_\_

Addendum No. 5 \_\_\_\_\_

Addendum No. 6 \_\_\_\_\_

Addendum No. 7 \_\_\_\_\_

Addendum No. 8 \_\_\_\_\_

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.



Bidder's Signature

Aaron O'Brien  
Chief Estimator

08/06/2014

Date



### CONTRACTOR'S AFFIDAVIT

STATE OF CALIFORNIA }  
COUNTY OF Los Angeles }

B2014-29

Aaron O'Brien, being first duly sworn, deposes and says:

1. That he is the Chief Estimator  
Title

of Los Angeles Engineering, Inc.  
(Name of Partnership, Corporation, or Sole Proprietorship)

hereinafter called "Contractor," who has submitted to the City of Torrance a proposal for the Construction of MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION & MEADOW PARK PARKING LOTS REHABILITATION, B2014-29;

2. That said proposal is genuine; that the same is not sham; that all statement of facts therein are true;
3. That such proposal was not made in the interest or behalf of any person, partnership, company, association, organization or corporation not named or disclosed;
4. That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone else to submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost element of the Contractor's price or the price of anyone else; and did not attempt to induce action prejudicial to the interest of the City of Torrance, or of any other bidder, or anyone else interested in the proposed contract;
5. That the Contractor has not in any manner sought by collusion to secure for itself an advantage over any other bidder or to induce action prejudicial to the interests of the City of Torrance, or of any other bidder or of anyone else interested in the proposed contract;
6. That the Contractor has not accepted any bid from any subcontractor or materialman through any bid depository, the bylaws, rules or regulations of which prohibit or prevent the Contractor from considering any bid from any subcontractor or materialman, which is not processed through said bid depository, or which prevent any subcontractor or materialman from bidding to any contractor who does not use the facilities of or accept bids from or through such bid depository;

**CONTRACTOR'S AFFIDAVIT (CONTINUED)**

**B2014-29**

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this 6<sup>th</sup> day of August, 2014.


Subscribed and Sworn to  
before me this 10<sup>th</sup> day  
of August, 2014.

J. Nelson

Notary Public in and for said  
County and State.  
(Seal)

J Nelson, Notary Public

Aaron O'Brien  
(Contractor)  
Chief Estimator  
(Title)



**LIST OF SUBCONTRACTORS**  
**B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: Lindy's Cold Plane  
Subcontractor's Address: PO Box 3085 La Habra, CA  
Specific Description of Sub-Contract: Cold Plane (partial)  
License Number: 754500 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: Pavement Recycling Systems  
Subcontractor's Address: 10240 San Servatore Way Jurupa Valley, CA  
Specific Description of Sub-Contract: RCC (partial)  
License Number: 569352 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: Griffin Soil  
Subcontractor's Address: 1556 Parkside Dr. Walnut Creek, CA  
Specific Description of Sub-Contract: CTS (partial)  
License Number: 791232 CA License Classification/Type: C12

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.



**LIST OF SUBCONTRACTORS**  
**B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: BC Traffic Specialist  
Subcontractor's Address: 638 Southern Ave Orange, CA  
Specific Description of Sub-Contract: Striping (partial)  
License Number: (AB) 86 877686 CA License Classification/Type: C31, C32

Name Under Which Subcontractor is Licensed: MSL Electric  
Subcontractor's Address: 4938 La Palma Ave Anaheim, CA  
Specific Description of Sub-Contract: Electrical (partial)  
License Number: 822450 CA License Classification/Type: C10

Name Under Which Subcontractor is Licensed: Hardy & Harper  
Subcontractor's Address: 1312 Warner Ave # Santa Ana, CA  
Specific Description of Sub-Contract: AC Power (partial)  
License Number: 215952 CA License Classification/Type: A

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**LIST OF SUBCONTRACTORS  
B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**LIST OF SUBCONTRACTORS  
B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.



**LIST OF SUBCONTRACTORS  
B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**REFERENCES (Page 1 of 2)**  
**B2014-29**

List work similar in magnitude and degree of difficulty completed by the Contractor within the past three (3) years.

1. Name (Firm/Agency): See Attached Work History  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_
  
2. Name (Firm/Agency): \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_
  
3. Name (Firm/Agency): \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_
  
4. Name (Firm/Agency): \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_



PROJECT NUMBER: 1440

**PROJECT INFORMATION:**

PROJECT NAME: Rosemead Blvd Beautification  
PROJECT ADDRESS: Rosemead Blvd, Temple City, CA  
PROJECT MGR/PHONE: Jeff Bird  
SUPERINTENDENT/PHONE: Jack Togneri

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$15,773,914.50  
CONTRACT NUMBER: P08-11-07.31.12  
CONTRACT TYPE: Street  
DURATION: 16 months  
COMPLETION DATE: Mar-14

**OWNER INFORMATION:**

OWNER NAME: City of Temple City  
OWNER ADDRESS: 9701 Las Tunas Drive, Temple City, CA 91780  
OWNER PHONE: 626-285-2171  
OWNER FAX: 626-285-8192  
OWNER-CONTACT: Kristi Twiley

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Gruen & Associates  
ARCHITECT ADDRESS:  
ARCHITECT PHONE:  
ARCHITECT FAX:  
ARCHITECT CONTACT:

**CM INFORMATION:**

CM NAME: Transtech  
CM ADDRESS: 9701 Las Tunas Drive, Temple City, CA 91780  
CM PHONE: 909-263-1734  
CM FAX: 909-595-8863  
CM CONTACT: Michael Ackerman

**SCOPE OF WORK:**

Demolition, grading, site utilities, site concrete, decorative concrete, ac paving, monument signs, traffic signals, pedestrian lighting, decorative seating nodes, bus shelters, landscape & irrigation. This is a beautification project that spans across 2 miles of Rosemead Blvd.



PROJECT NUMBER: 1439

**PROJECT INFORMATION:**

PROJECT NAME: Eastern Maintenance Facility  
PROJECT ADDRESS: Laurel Street & Miller Drive, Colton, CA  
PROJECT MGR/PHONE: John Risch  
SUPERINTENDENT/PHONE: Todd Petersen

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$10,110,765.10  
CONTRACT NUMBER: C12217  
CONTRACT TYPE: Site  
DURATION: 11 Months  
COMPLETION DATE: Oct-13

**OWNER INFORMATION:**

OWNER NAME: SANBAG  
OWNER ADDRESS: 1171 W. 3rd Street, San Bernardino, CA 92410  
OWNER PHONE: 909-884-8276  
OWNER FAX: 909-885-4407  
OWNER-CONTACT: Mitch Alderman

**ARCHITECT INFORMATION:**

ARCHITECT NAME: HDR  
ARCHITECT ADDRESS: 2280 Market St #100, Riverside, CA 92501  
ARCHITECT PHONE: 951-320-7300  
ARCHITECT FAX: 951-320-730  
ARCHITECT CONTACT: Justin Wheeler

**CM INFORMATION:**

CM NAME: Parsons Brinckerhoff  
CM ADDRESS: 451 E. Vanderbilt Way, San Bernardino, CA 92408  
CM PHONE: 909-386-2852  
CM FAX: 909-889-1884  
CM CONTACT: Moody Sabet

**SCOPE OF WORK:**

Enlargement of an existing RR maintenance yard. Work involves new track work, lighting system, 2 retaining walls, Box culvert, bridge associated drainage system, subdrain, asphalt, sub-ballast, access roads, and site exctemb.





PROJECT NUMBER: 1420

**PROJECT INFORMATION:**

PROJECT NAME: Seville Avenue  
PROJECT ADDRESS: Florence & Seville Ave, Walnut Park, CA  
PROJECT MGR/PHONE: Brenda Maldonado  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: County of Los Angeles, Dept of Public Works  
OWNER ADDRESS: 900 S Fremont St, 8th Fl, Alhambra, CA 91803  
OWNER PHONE: 626-458-3145  
OWNER FAX: 626-458-2197  
OWNER-CONTACT: Salman Kahn

**CM INFORMATION:**

CM NAME: County of Los Angeles, Dept of Public Works  
CM ADDRESS: 900 S Fremont St, 8th Fl, Alhambra, CA 91803  
CM PHONE: 626-458-3145  
CM FAX: 626-458-2197  
CM CONTACT: Salman Khan  
skhan@dpw.lacounty.gov

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$869,849.00  
CONTRACT NUMBER: RDC0014874  
CONTRACT TYPE: Street  
DURATION: 60 working days  
COMPLETION DATE: Jan-11

**ARCHITECT INFORMATION:**

ARCHITECT NAME: County of Los Angeles, Dept of Public Works  
ARCHITECT ADDRESS: 900 S Fremont St, 8th Fl, Alhambra, CA 91803  
ARCHITECT PHONE: 626-458-3122  
ARCHITECT FAX: 626-458-2197  
ARCHITECT CONTACT: Wiggen Babakhanians

**SCOPE OF WORK:**

Street rehabilitation to include: Demolition of existing street and removal or railroad ties and tracks, reconstruction of street, modification  
of traffic signal, and construction of handicap ramps  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



PROJECT NUMBER: 1412

**PROJECT INFORMATION:**

PROJECT NAME: Alameda St/N Spring St Arterial Redesign Ph V  
PROJECT ADDRESS: Alameda St/N Spring St, Los Angeles, CA 90012  
PROJECT MGR/PHONE: Aaron O'Brien  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: City of Los Angeles  
OWNER ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
OWNER PHONE: 213-978-0261  
OWNER FAX: 213-978-0262  
OWNER-CONTACT: Mary Carter

**CM INFORMATION:**

CM NAME: City of Los Angeles  
CM ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
CM PHONE: 213-485-4503  
CM FAX: 213-485-4839  
CM CONTACT: Peter Blikian

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$1,639,673.05  
CONTRACT NUMBER: E6000634  
CONTRACT TYPE: Street  
DURATION: 180 working days

**ARCHITECT INFORMATION:**

ARCHITECT NAME: City of Los Angeles  
ARCHITECT ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
ARCHITECT PHONE: 213-485-4503  
ARCHITECT FAX: 213-485-4839  
ARCHITECT CONTACT: Peter Blikian

**SCOPE OF WORK:**

Realignment of Spring Street, reconstruction of College Street, storm drain, remove and replace deck of existing catch basin, street lighting  
traffic signal, striping and landscaping.  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



PROJECT NUMBER: 1406

**PROJECT INFORMATION:**

PROJECT NAME: East Downtown Truck Access Improvements  
PROJECT ADDRESS: Alameda St & Washington Blvd, Los Angeles, CA  
PROJECT MGR/PHONE: Aaron O'Brien  
SUPERINTENDENT/PHONE:

**OWNER INFORMATION:**

OWNER NAME: City of Los Angeles  
OWNER ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
OWNER PHONE: 213-485-4523  
OWNER FAX: 213-485-4839  
OWNER-CONTACT: Mary Carter

**CM INFORMATION:**

CM NAME: City of Los Angeles  
CM ADDRESS: 1149 S Broadway, Suite 800, Los Angeles, CA 90015  
CM PHONE: 213-485-4800  
CM FAX: 213-485-4830  
CM CONTACT: Kesavan Korand

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$1,814,894.25  
CONTRACT NUMBER: E6000876  
CONTRACT TYPE: Street  
DURATION: 340 working days  
COMPLETION DATE: Sep-10

**ARCHITECT INFORMATION:**

ARCHITECT NAME: City of Los Angeles  
ARCHITECT ADDRESS: 1149 S Broadway, Suite 800, Los Angeles, CA 90015  
ARCHITECT PHONE: 213-485-4800  
ARCHITECT FAX: 213-485-4838  
ARCHITECT CONTACT: Kesavan Korand

**SCOPE OF WORK:**

Widen Alameda Blvd from two lanes to three. Curb, gutter, and sidewalk removed and replaced on both Washington Blvd. and Alameda Blvd.  
Construct new storm drain tie ins to existing storm drain system. Installed new street lighting, traffic signals, and directional signal.

**REFERENCES (PAGE 2 OF 2)**  
**B2014-29**

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]:

Work Description & Contract Amount	Agency	Date Completed
See Attached Work History		

Contractor's License No.: 591176 Class: A, B, C10, C27, HAZ

a. Date first obtained: 03/26/1990 Expiration: 03/31/2016

b. Has License ever been suspended or revoked? No

If yes, describe when and why: \_\_\_\_\_

c. Any current claims against License or Bond? No

If yes, describe claims: \_\_\_\_\_

Principals in Company (List all – attach additional sheets if necessary):

NAME	TITLE (If Applicable)	LICENSE NO.
<u>Angus O'Brien</u>	<u>President / Treasurer</u>	_____
<u>Aaron O'Brien</u>	<u>Secretary / Chief Estimator</u>	_____
_____	_____	_____





PROJECT NUMBER: 1445

**PROJECT INFORMATION:**

PROJECT NAME: PCH/Del Prado Streetscape  
PROJECT ADDRESS: PCH & Del Prado, Dana Point  
PROJECT MGR/PHONE: John Risch  
SUPERINTENDENT/PHONE: Jack Togneri

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$6,472,946.80  
CONTRACT NUMBER: \_\_\_\_\_  
CONTRACT TYPE: Street  
DURATION: 160 working days  
COMPLETION DATE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: City of Dana Point  
OWNER ADDRESS: 33282 Golden Lantern, Dana Point, CA 92629  
OWNER PHONE: 949-248-3500  
OWNER FAX: 949-248-9920  
OWNER-CONTACT: Matt Sinacori

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Roma Urban Design & Landscape Architects  
ARCHITECT ADDRESS: 1527 Stockton St, San Francisco, CA 94133  
ARCHITECT PHONE: 415-616-9900  
ARCHITECT FAX: \_\_\_\_\_  
ARCHITECT CONTACT: \_\_\_\_\_

**CM INFORMATION:**

CM NAME: N/A  
CM ADDRESS: \_\_\_\_\_  
CM PHONE: \_\_\_\_\_  
CM FAX: \_\_\_\_\_  
CM CONTACT: \_\_\_\_\_

**SCOPE OF WORK:**

demolition, storm drain, grading, curb and gutter, sidewalks, spandrels, wheel chair ramps, traffic signals,  
retaining wall, relocate palm trees, street lighting, landscape lighting, landscape and irrigation, site furnishings, asphalt paving.  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



PROJECT NUMBER: 1443

**PROJECT INFORMATION:**

PROJECT NAME: On-Call Concrete Repair  
PROJECT ADDRESS: Varios Locations, Pasadena  
PROJECT MGR/PHONE: Jeff Brid  
SUPERINTENDENT/PHONE: Armando Bernal

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$280,175.00  
CONTRACT NUMBER: 21-496  
CONTRACT TYPE: Street  
DURATION: 365 calendar days  
COMPLETION DATE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: City of Pasadena  
OWNER ADDRESS: 100 N Garfield Ave, Pasadena, CA 91109  
OWNER PHONE: 626-744-4191  
OWNER FAX: 626-744-3823  
OWNER-CONTACT: Richard Yee

**ARCHITECT INFORMATION:**

ARCHITECT NAME: City of Pasadena  
ARCHITECT ADDRESS: 100 N Garfield Ave, Pasadena, CA 91109  
ARCHITECT PHONE: 626-744-4191  
ARCHITECT FAX: 626-744-3823  
ARCHITECT CONTACT: Richard Yee

**CM INFORMATION:**

CM NAME: N/A  
CM ADDRESS: \_\_\_\_\_  
CM PHONE: \_\_\_\_\_  
CM FAX: \_\_\_\_\_  
CM CONTACT: \_\_\_\_\_

SCOPE OF WORK: As needed concrete repair at various locations in the city

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



PROJECT NUMBER: 1442

**PROJECT INFORMATION:**

PROJECT NAME: Lindero Canyon Road Bridge Widening  
PROJECT ADDRESS: Westlake Village, CA  
PROJECT MGR/PHONE: Jeff McDermott  
SUPERINTENDENT/PHONE: John Kay

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$5,798,090.00  
CONTRACT NUMBER: P08-11-07.31.12  
CONTRACT TYPE: Street  
DURATION: 242 Working Days  
COMPLETION DATE: Sep-14

**OWNER INFORMATION:**

OWNER NAME: City of Westlake Village  
OWNER ADDRESS: 31200 Oak Crest Drive, Westlake Village, CA  
OWNER PHONE: 818-706-1613  
OWNER FAX: 818-706-1391  
OWNER-CONTACT: John Knipe

**ARCHITECT INFORMATION:**

ARCHITECT NAME:  
ARCHITECT ADDRESS:  
ARCHITECT PHONE:  
ARCHITECT FAX:  
ARCHITECT CONTACT:

**CM INFORMATION:**

CM NAME:  
CM ADDRESS:  
CM PHONE:  
CM FAX:  
CM CONTACT:

**SCOPE OF WORK:**

Project consists of the widening of Lindero Canyon Road over the 101 Freeway, adding lanes, paving, concrete, drains, etc.



PROJECT NUMBER: 1440

**PROJECT INFORMATION:**

PROJECT NAME: Rosemead Blvd Beautification  
PROJECT ADDRESS: Rosemead Blvd, Temple City, CA  
PROJECT MGR/PHONE: Jeff Bird  
SUPERINTENDENT/PHONE: Jack Togneri

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$15,773,914.50  
CONTRACT NUMBER: P08-11-07.31.12  
CONTRACT TYPE: Street  
DURATION: 16 months  
COMPLETION DATE: Mar-14

**OWNER INFORMATION:**

OWNER NAME: City of Temple City  
OWNER ADDRESS: 9701 Las Tunas Drive, Temple City, CA 91780  
OWNER PHONE: 626-285-2171  
OWNER FAX: 626-285-8192  
OWNER-CONTACT: Kristi Twiley

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Gruen & Associates  
ARCHITECT ADDRESS:  
ARCHITECT PHONE:  
ARCHITECT FAX:  
ARCHITECT CONTACT:

**CM INFORMATION:**

CM NAME: Transtech  
CM ADDRESS: 9701 Las Tunas Drive, Temple City, CA 91780  
CM PHONE: 909-263-1734  
CM FAX: 909-595-8863  
CM CONTACT: Michael Ackerman

**SCOPE OF WORK:**

Demolition, grading, site utilities, site concrete, decorative concrete, ac paving, monument signs, traffic signals, pedestrian lighting, decorative seating nodes, bus shelters, landscape & irrigation. This is a beautification project that spans across 2 miles of Rosemead Blvd.





PROJECT NUMBER: 1439

**PROJECT INFORMATION:**

PROJECT NAME: Eastern Maintenance Facility  
PROJECT ADDRESS: Laurel Street & Miller Drive, Colton, CA  
PROJECT MGR/PHONE: John Risch  
SUPERINTENDENT/PHONE: Todd Petersen

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$10,110,765.10  
CONTRACT NUMBER: C12217  
CONTRACT TYPE: Site  
DURATION: 11 Months  
COMPLETION DATE: Oct-13

**OWNER INFORMATION:**

OWNER NAME: SANBAG  
OWNER ADDRESS: 1171 W. 3rd Street, San Bernardino, CA 92410  
OWNER PHONE: 909-884-8276  
OWNER FAX: 909-885-4407  
OWNER-CONTACT: Mitch Alderman

**ARCHITECT INFORMATION:**

ARCHITECT NAME: HDR  
ARCHITECT ADDRESS: 2280 Market St #100, Riverside, CA 92501  
ARCHITECT PHONE: 951-320-7300  
ARCHITECT FAX: 951-320-730  
ARCHITECT CONTACT: Justin Wheeler

**CM INFORMATION:**

CM NAME: Parsons Brinckerhoff  
CM ADDRESS: 451 E. Vanderbilt Way, San Bernardino, CA 92408  
CM PHONE: 909-386-2852  
CM FAX: 909-889-1884  
CM CONTACT: Moody Sabet

**SCOPE OF WORK:**

Enlargement of an existing RR maintenance yard. Work involves new track work, lighting system, 2 retaining walls, Box culvert, bridge associated drainage system, subdrain, asphalt, sub-ballast, access roads, and site exctemb.



PROJECT NUMBER: 1438

**PROJECT INFORMATION:**

PROJECT NAME: MC Francis Garden Phase 1 of Garden Renovation  
PROJECT ADDRESS: \_\_\_\_\_  
PROJECT MGR/PHONE: Francisco Daniel  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$197,607.00  
CONTRACT NUMBER: \_\_\_\_\_  
CONTRACT TYPE: \_\_\_\_\_  
DURATION: \_\_\_\_\_  
COMPLETION DATE: Aug-12

**OWNER INFORMATION:**

OWNER NAME: Los Angeles Neighborhood Land Trust  
OWNER ADDRESS: 315 W. 9th Street, Suite 950, Los Angeles, CA 90015  
OWNER PHONE: \_\_\_\_\_  
OWNER FAX: \_\_\_\_\_  
OWNER-CONTACT: \_\_\_\_\_

**ARCHITECT INFORMATION:**

ARCHITECT NAME: \_\_\_\_\_  
ARCHITECT ADDRESS: \_\_\_\_\_  
ARCHITECT PHONE: \_\_\_\_\_  
ARCHITECT FAX: \_\_\_\_\_  
ARCHITECT CONTACT: \_\_\_\_\_

**CM INFORMATION:**

CM NAME: \_\_\_\_\_  
CM ADDRESS: \_\_\_\_\_  
CM PHONE: \_\_\_\_\_  
CM FAX: \_\_\_\_\_  
CM CONTACT: \_\_\_\_\_

SCOPE OF WORK: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



PROJECT NUMBER: 1437

**PROJECT INFORMATION:**

PROJECT NAME: San Dimas HS Track & Field Renovation  
PROJECT ADDRESS: 800 W. Covina Ave, San Dimas, CA 91773  
PROJECT MGR/PHONE: Francisco Daniel  
SUPERINTENDENT/PHONE: Eduardo Gutierrez

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$995,353.00  
CONTRACT NUMBER: 11003-02700  
CONTRACT TYPE: School  
DURATION: 4 Months  
COMPLETION DATE: Oct-12

**OWNER INFORMATION:**

OWNER NAME: Bonita Unified School District  
OWNER ADDRESS: 115 W Allen Ave, San Dimas, CA 91773  
OWNER PHONE: 909-971-8320  
OWNER FAX: 909-971-8329  
OWNER-CONTACT: Eileen Mullen

**ARCHITECT INFORMATION:**

ARCHITECT NAME: AIA & Associates, Inc.  
ARCHITECT ADDRESS: 601 S Glenoaks Blvd #400, Burbank, CA 91502  
ARCHITECT PHONE: 818-841-2585  
ARCHITECT FAX: 818-841-7782  
ARCHITECT CONTACT: Adolph Ziemba

**CM INFORMATION:**

CM NAME: Tilden Coil Contractors  
CM ADDRESS: 36125 Mission Ave, Riverside, CA 92501  
CM PHONE: 951-684-5901  
CM FAX: 951-684-0725  
CM CONTACT: Brain Jaramillo

**SCOPE OF WORK:**

Install storm drain system complete, interior curbs and ACO drains, 3' sidewalk, sprting equipment, football field cooling system, field drainage system, flagpole & scoreboard, permeable base for turf, base & paving for sythetic track



PROJECT NUMBER: 1436

**PROJECT INFORMATION:**

PROJECT NAME: Santa Ana College  
PROJECT ADDRESS: 1530 W. 17th St, Santa Ana, CA 92706  
PROJECT MGR/PHONE: John Risch  
SUPERINTENDENT/PHONE: Armando Bernal

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$7,559,000.00  
CONTRACT NUMBER: Bid # 1179  
CONTRACT TYPE: School  
DURATION: 450 Calendar Days  
COMPLETION DATE: May-13

**OWNER INFORMATION:**

OWNER NAME: Rancho Santiago Community College District  
OWNER ADDRESS: 2323 N. Broadway #112, Santa Ana, CA 92706  
OWNER PHONE: 714-480-7513  
OWNER FAX: 714-796-3910  
OWNER-CONTACT: Darryl Odem

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Westberg White  
ARCHITECT ADDRESS: 14471 Chambers Rd #210, Tustin, CA 92780  
ARCHITECT PHONE: 714-805-1780  
ARCHITECT FAX: 714-508-1790  
ARCHITECT CONTACT: John Garakian

**CM INFORMATION:**

CM NAME: Bernards  
CM ADDRESS: 3633 E. Inland Empire Blvd, #860, Ontario, CA 91764  
CM PHONE: 909-941-5225  
CM FAX: 909-941-5224  
CM CONTACT: Gerald Neve

**SCOPE OF WORK:**

Demo, underground utilities, grading, site concrete, AC Paving, Landscape & irrigation, Sports Field, Masonry, Restroom Building, Bleachers, Fencing and Site Furnishings





PROJECT NUMBER: 1435

**PROJECT INFORMATION:**

PROJECT NAME: Theater Square  
PROJECT ADDRESS: 450 N E Street, San Bernardino, CA 92418  
PROJECT MGR/PHONE: John Risch  
SUPERINTENDENT/PHONE: Todd Peterson

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$2,641,961.95  
CONTRACT NUMBER: PO # 80023  
CONTRACT TYPE: Street  
DURATION: 120 Working days  
COMPLETION DATE: Sep-12

**OWNER INFORMATION:**

OWNER NAME: Redevelopment Agency of San Bernardino  
OWNER ADDRESS: 201 N E Street # 301, San Bernardino, CA 92401  
OWNER PHONE: 909-663-1044  
OWNER FAX: 909-888-9413  
OWNER-CONTACT: Kathleen Robles

**ARCHITECT INFORMATION:**

ARCHITECT NAME: AECOM  
ARCHITECT ADDRESS: 1420 Kettner Blvd, #500, San Diego, CA 92101  
ARCHITECT PHONE: 619-233-1454  
ARCHITECT FAX: 619-233-0952  
ARCHITECT CONTACT: J.T. Barr

**CM INFORMATION:**

CM NAME: Vanir Construction Management  
CM ADDRESS: 290 N D Street #900, San Bernardino, CA 92401  
CM PHONE: 909-384-1785  
CM FAX: 909-381-7534  
CM CONTACT: Jorge Alvarado

**SCOPE OF WORK:**

Clear & Grub, Site Demolition, Construct new streets, parking areas and walkways with interlocking pavers, construct new underground utilities including: storm drain, drainage structures, gas lines, future telephone and data conduit. Construct new waterlines, new curb & gutter, concrete steps, & retaining walls, new landscape & irrigation, site lighting, site furnishings, new striping & signage, off site improvements including: new handicap ramps, relocate traffic signals and minor AC paving.



PROJECT NUMBER: 1433

**PROJECT INFORMATION:**

PROJECT NAME: Temescal Canyon Park Stormwater BMP  
PROJECT ADDRESS: 15900 PCH, Pacific Palisades, CA 90272  
PROJECT MGR/PHONE: Michael Yepiz  
SUPERINTENDENT/PHONE:

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$7,019,800.00  
CONTRACT NUMBER: WO #EW40017F  
CONTRACT TYPE: Site  
DURATION: 540 calendar days  
COMPLETION DATE: Nov-13

**OWNER INFORMATION:**

OWNER NAME: City of Los Angeles  
OWNER ADDRESS: 200 N. Spring Street, Los Angeles, CA 90012  
OWNER PHONE: 213-978-0261  
OWNER FAX: 213-978-0278  
OWNER-CONTACT: Mary Carter

**ARCHITECT INFORMATION:**

ARCHITECT NAME: AECOM  
ARCHITECT ADDRESS: 1501 Quail Street, Newport Beach, CA 92660  
ARCHITECT PHONE: 949-476-3580  
ARCHITECT FAX: 949-721-7142  
ARCHITECT CONTACT: Tim Joyce

**CM INFORMATION:**

CM NAME: City of Los Angeles, BOE  
CM ADDRESS: 1149 S. Broadway, Los Angeles, CA 90015  
CM PHONE: 213-485-5875  
CM FAX:  
CM CONTACT: Iftekhar Ahmed

**SCOPE OF WORK:**

Construct underground CIP storage tank, related piping, storm filters and drainage structures, electrical and instrumentation. Construct new restroom building, playground equipment, landscape & irrigation. Rehabilitate existing force main and related appurtenances.



PROJECT NUMBER: 1430

**PROJECT INFORMATION:**

PROJECT NAME: Santa Ana River Interceptor - Yorba Linda Spur  
PROJECT ADDRESS: Yorba Linda, CA  
PROJECT MGR/PHONE: Larry DeBellis  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$7,210,400.00  
CONTRACT NUMBER: \_\_\_\_\_  
CONTRACT TYPE: Pipeline  
DURATION: 200 Working days  
COMPLETION DATE: Nov-12

**OWNER INFORMATION:**

OWNER NAME: Orange County Public Works  
OWNER ADDRESS: 1152 E Fruit St, Santa Ana, CA 92701  
OWNER PHONE: 714-245-4502  
OWNER FAX: 714-567-7813  
OWNER-CONTACT: Ignacio Ochoa

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Tetra-Tech, Inc.  
ARCHITECT ADDRESS: 17885 Von Karman Ave, Suite 500, Irvine, CA 92614  
ARCHITECT PHONE: 949-809-5000  
ARCHITECT FAX: 949-809-5010  
ARCHITECT CONTACT: Steven Agor

**CM INFORMATION:**

CM NAME: Orange County Public Works  
CM ADDRESS: 1154 E. Fruit St., Santa Ana, CA 92701  
CM PHONE: 626-945-0829  
CM FAX: \_\_\_\_\_  
CM CONTACT: Wayne McFadden

**SCOPE OF WORK:**

Project consists of installing an 84" tunnel casing at 45' depth under Santa Ana River. 5,770 LF of PVC 20" pipe by open cut method of installation in La Palma Drive in Yorba Linda. 4 ea. Large diameter manholes at 50' depth to tie into existing 60" RCP.





PROJECT NUMBER: 1429

**PROJECT INFORMATION:**

PROJECT NAME: Gridley Road Interceptor Sewer  
PROJECT ADDRESS: \_\_\_\_\_  
PROJECT MGR/PHONE: Michael Yepiz  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$4,441,444.00  
CONTRACT NUMBER: 4633  
CONTRACT TYPE: Pipeline  
DURATION: 300 working days  
COMPLETION DATE: Oct-12

**OWNER INFORMATION:**

OWNER NAME: Los Angeles County Sanitation District  
OWNER ADDRESS: 1955 Workman Mill Rd, Whittier, CA 90601  
OWNER PHONE: 562-699-7411  
OWNER FAX: 562-699-5422  
OWNER-CONTACT: Alex Manesh

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Los Angeles County Sanitation District  
ARCHITECT ADDRESS: 1955 Workman Mill Rd, Whittier, CA 90601  
ARCHITECT PHONE: 562-699-7411  
ARCHITECT FAX: 562-699-5422  
ARCHITECT CONTACT: Stan Shemans

**CM INFORMATION:**

CM NAME: Los Angeles County Sanitation District  
CM ADDRESS: 1955 Workman Mill Rd, Whittier, CA 90601  
CM PHONE: 562-699-7411  
CM FAX: 562-699-5422  
CM CONTACT: Alex Manesh

**SCOPE OF WORK:**

Project consists of installing 6,990 LF of 20" fiber reinforced pipe, manholes, junction structure, shoring, dewatering & Paving  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_





PROJECT NUMBER: 1427

**PROJECT INFORMATION:**

PROJECT NAME: Water Main Replacement, Pacific Coast Highway  
PROJECT ADDRESS: PCH, Lomita, CA  
PROJECT MGR/PHONE: Larry DeBellis  
SUPERINTENDENT/PHONE: Rob Mortimer

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$1,409,352.00  
CONTRACT NUMBER: B2010-223  
CONTRACT TYPE: Pipeline  
DURATION: 150 working days  
COMPLETION DATE: Oct-12

**OWNER INFORMATION:**

OWNER NAME: City of Lomita  
OWNER ADDRESS: 24300 Narbonne Ave, Lomita, CA 90717  
OWNER PHONE: 310-325-7110  
OWNER FAX: 310-325-4024  
OWNER-CONTACT: Anthony Antich

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Psomas  
ARCHITECT ADDRESS: 3 Hutton Centre Dr, Suite 200, Santa Ana, CA 92707  
ARCHITECT PHONE: 714-751-7373  
ARCHITECT FAX: 714-544-8883  
ARCHITECT CONTACT: Joseph Boyle

**CM INFORMATION:**

CM NAME: Civil Source  
CM ADDRESS: 500 Wald St, Irvine, CA 92618  
CM PHONE: 949-585-0477  
CM FAX: 949-585-0433  
CM CONTACT: Safa Kamangar

**SCOPE OF WORK:**

5,100 LF 10" DIP, fire hydrants, water services, pavement restoration





PROJECT NUMBER: 1426

**PROJECT INFORMATION:**

PROJECT NAME: Vanowen St Bridge Widening over LA River  
PROJECT ADDRESS: Vanowen St & Mason St, San Fernando Valley, CA  
PROJECT MGR/PHONE: Thony Le  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$3,233,710.00  
CONTRACT NUMBER: E700026F  
CONTRACT TYPE: Street  
DURATION: 300 working days  
COMPLETION DATE: Nov-12

**OWNER INFORMATION:**

OWNER NAME: City of Los Angeles  
OWNER ADDRESS: 200 N. Spring St, Room 355, Los Angeles, CA 90012  
OWNER PHONE: 213-978-0261  
OWNER FAX: 213-978-0276  
OWNER-CONTACT: Mary Carter

**ARCHITECT INFORMATION:**

ARCHITECT NAME: T-Y-Lin International  
ARCHITECT ADDRESS: 3550 Vine St, Suite 120, Riverside, CA 92507  
ARCHITECT PHONE: 951-788-4688  
ARCHITECT FAX: 951-788-4988  
ARCHITECT CONTACT: David Griffith

**CM INFORMATION:**

CM NAME: City of Los Angeles  
CM ADDRESS: 1149 S Broadway, Rm 750, Los Angeles, CA 90015  
CM PHONE: 213-485-4970  
CM FAX: 213-485-5912  
CM CONTACT: Gary Hernandez

**SCOPE OF WORK:**

This project consists of widening the Vanowen Street bridge approximately 30' over the Los Angeles River channel, removing the existing bridge deck and steel girders and replacing them with new precast concrete girders and deck, widening the existing Vanowen Street to accommodate the new bridge. Major work includes shoring, dewatering, excavation, driven piles, structural concrete, asphalt paving, architectural concrete barriers and decorative bridge railings.



PROJECT NUMBER: 1425

**PROJECT INFORMATION:**

PROJECT NAME: Greenleaf Corridor Improvement  
PROJECT ADDRESS: 205 S Willowbrook Ave, Compton, CA 90220  
PROJECT MGR/PHONE: John Risch  
SUPERINTENDENT/PHONE: Armando Bernal

**OWNER INFORMATION:**

OWNER NAME: City of Compton  
OWNER ADDRESS: 205 S Willowbrook Ave, Compton, CA 90220  
OWNER PHONE: 310-761-1422  
OWNER FAX:  
OWNER-CONTACT:

**CM INFORMATION:**

CM NAME: Griffin Holdings  
CM ADDRESS: 385 Second St, Laguna Beach, CA 92651  
CM PHONE: 949-276-4771  
CM FAX: 949-276-4772  
CM CONTACT: Todd Nieman

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$2,279,279.00  
CONTRACT NUMBER: CIP #08-02  
CONTRACT TYPE: Street  
DURATION: 90 calendar days  
COMPLETION DATE: Sep-11

**ARCHITECT INFORMATION:**

ARCHITECT NAME: MIG  
ARCHITECT ADDRESS: 801 N Harbor Blvd, Fullerton, CA 92832  
ARCHITECT PHONE: 714-871-3638  
ARCHITECT FAX: 714-871-1188  
ARCHITECT CONTACT: Steven Lang

**SCOPE OF WORK:**

Project consists of transforming existing SCE open space property into a multiuse open space facility for the City of Compton. There are two sites, each approximately one mile away from each other. Each site contains approximately 3,200 cy of soils that will be exported. The perimeter of the sites will be constructed with new curb and gutter. The open space area will contain new mowcurbs, exercise equipment, landscape and irrigation, new railings/fencing and walkways.

***"An Employee-Owned Company"***



PROJECT NUMBER: 1424

**PROJECT INFORMATION:**

PROJECT NAME: Orange County Great Park - Palm Court  
PROJECT ADDRESS: Former El Toro Marine Base, Irvine, CA  
PROJECT MGR/PHONE: Mike Domanski  
SUPERINTENDENT/PHONE:

**OWNER INFORMATION:**

OWNER NAME: Orange County Great Park Corp/City of Irvine  
OWNER ADDRESS: 15360 Barranca Pkwy, Irvine, CA 92618  
OWNER PHONE: 949-724-7425  
OWNER FAX:  
OWNER-CONTACT: Christina Templeton  
[ctempleton@ci.irvine.ca.us](mailto:ctempleton@ci.irvine.ca.us)

**CM INFORMATION:**

CM NAME: DMc Engineering, Inc.  
CM ADDRESS: 18 Technology Dr, Suite 100, Irvine, CA 92618  
CM PHONE: 949-753-9393  
CM FAX: 949-753-9322  
CM CONTACT: Howard Colburn

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$8,223,971.26  
CONTRACT NUMBER: CIP #379090  
CONTRACT TYPE: Park  
DURATION: 165 working days  
COMPLETION DATE: Sep-11

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Mia Lehrer & Associates  
ARCHITECT ADDRESS: 3780 Wilshire Blvd, Suite 250, Los Angeles, CA 90010  
ARCHITECT PHONE: 213-384-3844  
ARCHITECT FAX: 213-384-3833  
ARCHITECT CONTACT: Mia Lehrer

**SCOPE OF WORK:**

The project consists of demolition, building abatement, rehabilitation of existing buildings, seismic upgrades, installing new mechanical, plumbing, electrical and fire protection systems, clearing and grubbing, trenching, grading, installing underground utilities and drainage improvements, installing steel shade structures, installing electrical equipment and lighting, laying asphalt and concrete, striping, installing fencing, installing hardscape, planting and establishing landscaping, installing irrigation, installing site furnishings and erosion control.





PROJECT NUMBER: 1423

**PROJECT INFORMATION:**

PROJECT NAME: Antelope Valley Track & Station Improvements  
PROJECT ADDRESS: Lang Siding & Vincent Grade, Acton, CA  
PROJECT MGR/PHONE: Aaron O'Brien  
SUPERINTENDENT/PHONE:

**OWNER INFORMATION:**

OWNER NAME: SCRRA  
OWNER ADDRESS: 700 S Flower St, 26th Fl, Los Angeles, CA 90017  
OWNER PHONE: 213-452-0294  
OWNER FAX: 213-452-0425  
OWNER-CONTACT: Roslyn Lewis

**CM INFORMATION:**

CM NAME: Rail Pros  
CM ADDRESS: 700 S Flower St, Suite 2710, Los Angeles, CA 90017  
CM PHONE: 213-627-0044  
CM FAX: 213-341-2372  
CM CONTACT: Tom Crowell

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$6,899,039.60  
CONTRACT NUMBER: C3108-11  
CONTRACT TYPE: Railroad  
DURATION: 210 calendar days  
COMPLETION DATE: Jun-12

**ARCHITECT INFORMATION:**

ARCHITECT NAME: HDR Engineering, Inc.  
ARCHITECT ADDRESS: 3230 El Camino Real, Suite 200, Irvine, CA 92602  
ARCHITECT PHONE: 714-730-2300  
ARCHITECT FAX: 714-730-2301  
ARCHITECT CONTACT: Russell McNaught

**SCOPE OF WORK:**

This is a substantial grading project. Moving 100,000 cubic yards of earth material to construct a two mile stretch of rail road track siding. Out of the 100,000 cubic yards of earth, 35,000 cubic yards will be stabilized fill utilizing soil cement. The project also includes constructing mechanically stabilized earth retaining walls (MSE), culvert extension, including structural head walls and track signal installation. The proposed two mile stretch siding track will allow additional trains to move between Antelope Valley and Los Angeles County. This benefits the green building effort by adding more public transportation and commuting.



PROJECT NUMBER: 1422

**PROJECT INFORMATION:**

PROJECT NAME: Los Angeles St over Big Dalton Wash  
PROJECT ADDRESS: Irwindale, CA  
PROJECT MGR/PHONE: Alden Beck  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$985,314.00  
CONTRACT NUMBER: RDC0014324  
CONTRACT TYPE: Street  
DURATION: 150 working days  
COMPLETION DATE: Jun-12

**OWNER INFORMATION:**

OWNER NAME: County of Los Angeles, Dept of Public Works  
OWNER ADDRESS: 900 S Fremont Ave, 8th Fl, Alhambra, CA 91803  
OWNER PHONE: 626-458-3145  
OWNER FAX: 626-458-2197  
OWNER-CONTACT: Jose Pou

**ARCHITECT INFORMATION:**

ARCHITECT NAME: County of Los Angeles  
ARCHITECT ADDRESS: 900 S Fremont Ave, 8th Fl, Alhambra, CA 91803  
ARCHITECT PHONE: 626-458-3145  
ARCHITECT FAX: 626-458-2197  
ARCHITECT CONTACT: Farangis Zarei

**CM INFORMATION:**

CM NAME: County of Los Angeles  
CM ADDRESS: 900 S Fremont Ave, 8th Fl, Alhambra, CA 91803  
CM PHONE: 626-458-3145  
CM FAX: 626-458-2197  
CM CONTACT: Jose Pou

**SCOPE OF WORK:**

Project consists of widening the existing bridge approximately 35' on the north side over the Big Dalton channel. New construction activities  
include: installing new bridge abutments, piling, precast concrete girders, new deck overlay, concrete barriers, sidewalk, asphalt paving, striping and  
fencing.





PROJECT NUMBER: 1421

**PROJECT INFORMATION:**

PROJECT NAME: Orange County Great Park - North Lawn  
PROJECT ADDRESS: Former El Toro Marine Base, Irvine, CA  
PROJECT MGR/PHONE: Mike Domanski  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: Orange County Great Park Corp/City of Irvine  
OWNER ADDRESS: 15360 Barranca Pkwy, Irvine, CA 92618  
OWNER PHONE: 949-724-7425  
OWNER FAX: 949-724-7407  
OWNER-CONTACT: Christina Templeton  
ctempleton@oci.irvine.ca.us

**CM INFORMATION:**

CM NAME: DMc Engineering, Inc.  
CM ADDRESS: 18 Technology Dr, Suite 100, Irvine, CA 92618  
CM PHONE: 949-753-9393  
CM FAX: 949-753-9322  
CM CONTACT: Howard Colburn

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$4,918,697.00  
CONTRACT NUMBER: CIP #379090  
CONTRACT TYPE: Park  
DURATION: 180 calendar days  
COMPLETION DATE: Sep-11

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Fuscoe Engineering, Inc.  
ARCHITECT ADDRESS: 16795 Von Karman, Suite 100, Irvine, CA 92606  
ARCHITECT PHONE: 949-474-1960  
ARCHITECT FAX: 949-474-5315  
ARCHITECT CONTACT: Jeffrey Davis

**SCOPE OF WORK:**

Construction of a 19.5 acre park inside the former El Toro Marine Base. Improvements include a 220 space parking lot, perimeter walkway, drainage system, site lighting, 300,000SF open turf area, complete landscape and irrigation system.





PROJECT NUMBER: 1420

**PROJECT INFORMATION:**

PROJECT NAME: Seville Avenue  
PROJECT ADDRESS: Florence & Seville Ave, Walnut Park, CA  
PROJECT MGR/PHONE: Brenda Maldonado  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: County of Los Angeles, Dept of Public Works  
OWNER ADDRESS: 900 S Fremont St, 8th Fl, Alhambra, CA 91803  
OWNER PHONE: 626-458-3145  
OWNER FAX: 626-458-2197  
OWNER-CONTACT: Salman Kahn

**CM INFORMATION:**

CM NAME: County of Los Angeles, Dept of Public Works  
CM ADDRESS: 900 S Fremont St, 8th Fl, Alhambra, CA 91803  
CM PHONE: 626-458-3145  
CM FAX: 626-458-2197  
CM CONTACT: Salman Khan  
skhan@dpw.lacounty.gov

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$869,849.00  
CONTRACT NUMBER: RDC0014874  
CONTRACT TYPE: Street  
DURATION: 60 working days  
COMPLETION DATE: Jan-11

**ARCHITECT INFORMATION:**

ARCHITECT NAME: County of Los Angeles, Dept of Public Works  
ARCHITECT ADDRESS: 900 S Fremont St, 8th Fl, Alhambra, CA 91803  
ARCHITECT PHONE: 626-458-3122  
ARCHITECT FAX: 626-458-2197  
ARCHITECT CONTACT: Wiggen Babakhanians

**SCOPE OF WORK:**

Street rehabilitation to include: Demolition of existing street and removal or railroad ties and tracks, reconstruction of street, modification  
of traffic signal, and construction of handicap ramps  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



PROJECT NUMBER: 1419

**PROJECT INFORMATION:**

PROJECT NAME: Coyote Creek Channel Repair Subdrainage  
PROJECT ADDRESS: Concrete Deficiencies Repair  
PROJECT MGR/PHONE: 6 mile stretch of Coyote Creek, 6 various cities  
SUPERINTENDENT/PHONE: Pat Johnston

**OWNER INFORMATION:**

OWNER NAME: County of Los Angeles, Dept of Public Works  
OWNER ADDRESS: 900 S Fremont Ave, 8th Fl, Alhambra, CA 91803  
OWNER PHONE: 626-458-3145  
OWNER FAX: 626-458-2197  
OWNER-CONTACT: Pirouz Bozorani  
pbozorania@dow.lacounty.gov

**CM INFORMATION:**

CM NAME: County of Los Angeles, Dept of Public Works  
CM ADDRESS: 900 S Fremont Ave, 8th Fl, Alhambra, CA 91803  
CM PHONE: 626-458-3145  
CM FAX: 626-458-2197  
CM CONTACT: Victor Bermudez

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$2,052,320.00  
CONTRACT NUMBER: FCC0001159  
CONTRACT TYPE: Channel  
DURATION: 230 working days  
COMPLETION DATE: Jan-12

**ARCHITECT INFORMATION:**

ARCHITECT NAME: County of Los Angeles  
ARCHITECT ADDRESS: 900 S Fremont Ave, 8th Fl, Alhambra, CA 91803  
ARCHITECT PHONE: 626-458-3145  
ARCHITECT FAX: 626-458-2197  
ARCHITECT CONTACT: M. Shamim

**SCOPE OF WORK:**

Remove and replace damaged concrete invert and drainage access.



PROJECT NUMBER: 1418

**PROJECT INFORMATION:**

Pomona Station Platform Extension & Parking Lot  
PROJECT NAME: Exansion  
PROJECT ADDRESS: 205 W Santa Fe St, Pomona, CA  
PROJECT MGR/PHONE: Brenda Maldonado  
SUPERINTENDENT/PHONE:

**OWNER INFORMATION:**

OWNER NAME: SCRRRA  
OWNER ADDRESS: 700 S Flower St, 26th Fl, Los Angeles, CA 90017  
OWNER PHONE: 213-452-0237  
OWNER FAX: 213-452-0425  
OWNER-CONTACT: Lia McNeil-Kakaris  
MCNEILKAKARISL@scrra.net

**CM INFORMATION:**

CM NAME: SCRRRA  
CM ADDRESS: 700 S Flower St, 26th Fl, Los Angeles, CA 90017  
CM PHONE: 213-278-1233  
CM FAX:  
CM CONTACT: Bob Brosey

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$5,517,141.50  
CONTRACT NUMBER:  
CONTRACT TYPE: Railroad  
DURATION: 315 calendar days  
COMPLETION DATE: Mar-11

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Patterson & Associates, Inc.  
ARCHITECT ADDRESS: 725 Town & Country Rd, Suite 300, Orange, CA 92868  
ARCHITECT PHONE: 714-835-6355  
ARCHITECT FAX:  
ARCHITECT CONTACT: Marzieh Ghandehari

**SCOPE OF WORK:**

Demolish, as needed, and construct platform extension, install utilities, communications and infrastructure for upgrades to station, upgrade and enlarge existing parking areas, and miscellaneous construction upgrades.



PROJECT NUMBER: 1417

**PROJECT INFORMATION:**

David Starr Jordan Middle School -  
PROJECT NAME: Athletic Field Upgrade  
PROJECT ADDRESS: 420 S Mariposa St, Burbank, CA 91506  
PROJECT MGR/PHONE: Brad Groven  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: Burbank Unified School District  
OWNER ADDRESS: 1900 W Olive Ave, Burbank, CA 91506  
OWNER PHONE: 818-729-4531  
OWNER FAX: 818-729-4528  
OWNER-CONTACT: \_\_\_\_\_

**CM INFORMATION:**

CM NAME: \_\_\_\_\_  
CM ADDRESS: \_\_\_\_\_  
CM PHONE: 714-925-7878  
CM FAX: 714-941-9037  
CM CONTACT: Kurt Hauffe  
[kurthauffe@hotmail.com](mailto:kurthauffe@hotmail.com)

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$1,341,633.00  
CONTRACT NUMBER: \_\_\_\_\_  
CONTRACT TYPE: School  
DURATION: 222 calendar days

**ARCHITECT INFORMATION:**

ARCHITECT NAME: AIA & Associates, inc.  
ARCHITECT ADDRESS: 601 S Glenoaks Blvd, Suite 400, Burbank, CA 91502  
ARCHITECT PHONE: 818-841-2585  
ARCHITECT FAX: \_\_\_\_\_  
ARCHITECT CONTACT: Adolph Ziemba

AWARED DATE: November 2009  
COMPLETION DATE: April 2011

**SCOPE OF WORK:**

Site clearing, asphalt removal, utility excavation, asphalt paving, concrete flatwork, dry wall installation, plumbing, electrical, athletic track surfacing, irrigation and landscaping.  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



PROJECT NUMBER: 1416

**PROJECT INFORMATION:**

PROJECT NAME: Potrero Blvd St Improvements & Bridge Const  
PROJECT ADDRESS: Oak Valley Pkwy & Potrero Blvd, Beaumont, CA  
PROJECT MGR/PHONE: Jeff Geist  
SUPERINTENDENT/PHONE: John Kay

**OWNER INFORMATION:**

OWNER NAME: City of Beaumont  
OWNER ADDRESS: 550 E 6th St, Beaumont, CA 92223  
OWNER PHONE: 951-769-8520  
OWNER FAX: 951-769-8526  
OWNER-CONTACT: Ponce Yambot

**CM INFORMATION:**

CM NAME: City of Beaumont  
CM ADDRESS: 550 E. 6th St, Beaumont, CA 92223  
CM PHONE: 951-769-8520  
CM FAX: 951-769-8526  
CM CONTACT: Rob Owen

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$5,681,500.00  
CONTRACT NUMBER: \_\_\_\_\_  
CONTRACT TYPE: Street  
DURATION: 220 working days  
COMPLETION DATE: May-12

**ARCHITECT INFORMATION:**

ARCHITECT NAME: T-Y-Lin International  
ARCHITECT ADDRESS: 3350 Vine St, Suite 120, Riverside, CA 92507  
ARCHITECT PHONE: 951-682-6760  
ARCHITECT FAX: 951-788-4988  
ARCHITECT CONTACT: David Griffin

**SCOPE OF WORK:**

2 concrete and street truss bridges. Bride #1 = 443", Birdge #2 = 227'6". Construction of Potrero Boulevard including grading, curb and gutter, and paving of approximately 1 mile of road.





PROJECT NUMBER: 1415

**PROJECT INFORMATION:**

Santa Monica Bay Low Flow Diversion Upgrade  
PROJECT NAME: Package 2  
PROJECT ADDRESS: PCH & Temescal Cyn Rd, Los Angeles, CA  
PROJECT MGR/PHONE: Aaron O'Brien  
SUPERINTENDENT/PHONE: \_\_\_\_\_  
WORK PERFORMED BY LAE FORCES (%): \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: City of Los Angeles  
OWNER ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
OWNER PHONE: 213-978-0261  
OWNER FAX: 213-978-0276  
OWNER-CONTACT: Mary Carter

**CM INFORMATION:**

CM NAME: City of Los Angeles  
CM ADDRESS: 1149 S Broadway, Suite 620, Los Angeles, CA 90015  
CM PHONE: 213-847-2023  
CM FAX: \_\_\_\_\_  
CM CONTACT: David Li

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$1,207,440.00  
CONTRACT NUMBER: EW40025F  
CONTRACT TYPE: Pump Station  
DURATION: 315 calendar days  
COMPLETION DATE: Jan-11

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Psomas  
ARCHITECT ADDRESS: 555 S Flower St, Suite 4400, Los Angeles, CA 90071  
ARCHITECT PHONE: 213-223-1400  
ARCHITECT FAX: 213-223-1444  
ARCHITECT CONTACT: Curtis Edwards

**SCOPE OF WORK:**

Install new manhole in existing box culvert, excavate and install new precast vaults, pumps, valves, flow meters, RCP, DIP, generator, and  
electrical.  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



PROJECT NUMBER: 1414

**PROJECT INFORMATION:**

PROJECT NAME: Station & Maintenance Facility Improvements  
PROJECT ADDRESS: Keller & E Cesar Chavez, Los Angeles, CA  
PROJECT MGR/PHONE: Brad Groven  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: SCRRA  
OWNER ADDRESS: 700 S Flower St, 26th Fl, Los Angeles, CA 90017  
OWNER PHONE: 213-452-0294  
OWNER FAX: 213-452-0425  
OWNER-CONTACT: Roslyn Lewis

**CM INFORMATION:**

CM NAME: Lan Engineering, Inc.  
CM ADDRESS: 1750 S Douglas Rd, Anaheim, CA 92806  
CM PHONE: 714-938-0982  
CM FAX: 714-937-2996  
CM CONTACT: Peter Ho

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$7,622,480.85  
CONTRACT NUMBER: C3098-09  
CONTRACT TYPE: Railroad  
DURATION: 273 calendar days  
COMPLETION DATE: Apr-11

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Patterson & Associates, Inc.  
ARCHITECT ADDRESS: 725 Town & Country Rd, Suite 300, Orange, CA 92868  
ARCHITECT PHONE: 714-835-6355  
ARCHITECT FAX: 714-835-6671  
ARCHITECT CONTACT: \_\_\_\_\_

**SCOPE OF WORK:**

Site clearing and grubbing of vegetation, demolition of asphalt and concrete surfaces, demolition of existing canopy structures and  
underground utilities. Excavate, grade and filling of Insitu Soils. Construct new railroad spurs and related work. Excavate and dispose of  
hazardous soils. Install underground piping. Site electrical, above and below grade.



PROJECT NUMBER: 1413

**PROJECT INFORMATION:**

Santa Monica Bay Low Flow Diversion Upgrade  
PROJECT NAME: Package 1  
PROJECT ADDRESS: Imperial Hwy & PCH, Los Angeles, CA  
PROJECT MGR/PHONE: Aaron O'Brien  
SUPERINTENDENT/PHONE:  
WORK PERFORMED BY LAE FORCES (%):

**OWNER INFORMATION:**

OWNER NAME: City of Los Angeles  
OWNER ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
OWNER PHONE: 213-978-0261  
OWNER FAX: 213-978-0276  
OWNER-CONTACT: Mary Carter

**CM INFORMATION:**

CM NAME: City of Los Angeles  
CM ADDRESS: 1149 S Broadway, Suite 620, Los Angeles, CA 90015  
CM PHONE: 213-847-2023  
CM FAX:  
CM CONTACT: David Li

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$3,024,545.00  
CONTRACT NUMBER: EW40002F  
CONTRACT TYPE: Pump Station  
DURATION: 182 working days  
COMPLETION DATE: Jan-11

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Psomas  
ARCHITECT ADDRESS: 555 S Flower St, Suite 4400, Los Angeles, CA 90071  
ARCHITECT PHONE: 213-223-1400  
ARCHITECT FAX: 213-223-1444  
ARCHITECT CONTACT: Curtis Edwards

**SCOPE OF WORK:**

Demolition of existing storm drain, portion of wet well, pumps, valve vaults, portions of trash maintenance hole, concrete wall and sewer bar screen, and miscellaneous electrical. Abandonment of wet well, conversion of MH to diversion structure. New construction of (2) 5' trash manhole, 7' wet well, 7'x5' valve vault, and ductile iron piping.



PROJECT NUMBER: 1412

**PROJECT INFORMATION:**

PROJECT NAME: Alameda St/N Spring St Arterial Redesign Ph V  
PROJECT ADDRESS: Alameda St/N Spring St, Los Angeles, CA 90012  
PROJECT MGR/PHONE: Aaron O'Brien  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: City of Los Angeles  
OWNER ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
OWNER PHONE: 213-978-0261  
OWNER FAX: 213-978-0262  
OWNER-CONTACT: Mary Carter

**CM INFORMATION:**

CM NAME: City of Los Angeles  
CM ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
CM PHONE: 213-485-4503  
CM FAX: 213-485-4839  
CM CONTACT: Peter Blikian

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$1,639,673.05  
CONTRACT NUMBER: E6000634  
CONTRACT TYPE: Street  
DURATION: 180 working days

**ARCHITECT INFORMATION:**

ARCHITECT NAME: City of Los Angeles  
ARCHITECT ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
ARCHITECT PHONE: 213-485-4503  
ARCHITECT FAX: 213-485-4839  
ARCHITECT CONTACT: Peter Blikian

**SCOPE OF WORK:**

Realignment of Spring Street, reconstruction of College Street, storm drain, remove and replace deck of existing catch basin, street lighting  
traffic signal, striping and landscaping.  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



PROJECT NUMBER: 1410

**PROJECT INFORMATION:**

PROJECT NAME: Field & Track Improv @ Muir & Pasadena HS  
PROJECT ADDRESS: Muir HS & Pasadena HS, Pasadena, CA  
PROJECT MGR/PHONE: Aaron O'Brien  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: Pasadena Unified School District  
OWNER ADDRESS: 351 S Hudson Ave, Pasadena, CA 91109  
OWNER PHONE: 626-396-5850  
OWNER FAX: 626-798-2964  
OWNER-CONTACT: Shirley Barrett

**CM INFORMATION:**

CM NAME: Pasadena Unified School District  
CM ADDRESS: 351 S Hudson Ave, Pasadena, CA 91109  
CM PHONE: 626-396-5850  
CM FAX: 626-798-2964  
CM CONTACT: Shirley Barrett

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$2,706,500.00  
CONTRACT NUMBER: Bid #10-28/09  
CONTRACT TYPE: School  
DURATION: 125 working days

**ARCHITECT INFORMATION:**

ARCHITECT NAME: David Volz Design  
ARCHITECT ADDRESS: 151 Kalmus Dr, Suite M-8, Costa Mesa, CA 92626  
ARCHITECT PHONE: 714-641-1300  
ARCHITECT FAX: 714-641-1323  
ARCHITECT CONTACT: Robert Harding

AWARD DATE: April 2009  
COMPLETION DATE: September 2009

**SCOPE OF WORK:**

Demolition, grading, storm drain, synthetic turf, base drainage system, concrete flatwork, fence, synthetic track, athletic equipment, cooling system, and landscape and irrigation.





PROJECT NUMBER: 1408

**PROJECT INFORMATION:**

PROJECT NAME: Mar Vista Rec Center Stormwater BMP  
PROJECT ADDRESS: 11430 Woodbine Ave, Los Angeles, CA 90066  
PROJECT MGR/PHONE: Aaron O'Brien  
SUPERINTENDENT/PHONE: \_\_\_\_\_  
WORK PERFORMED BY LAE FORCES (%): \_\_\_\_\_

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$2,340,120.00  
CONTRACT NUMBER: EW40009F  
CONTRACT TYPE: Park  
DURATION: 365 calendar days  
COMPLETION DATE: Jan-11

**OWNER INFORMATION:**

OWNER NAME: City of Los Angeles  
OWNER ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
OWNER PHONE: 213-978-0261  
OWNER FAX: 213-978-0276  
OWNER-CONTACT: Mary Carter

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Psomas  
ARCHITECT ADDRESS: 555 S Flower St, Suite 4400, Los Angeles, CA 90071  
ARCHITECT PHONE: 213-223-1400  
ARCHITECT FAX: 213-223-1444  
ARCHITECT CONTACT: Curtis Edwards

**CM INFORMATION:**

CM NAME: City of Los Angeles  
CM ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
CM PHONE: 213-485-5934  
CM FAX: 213-486-9894  
CM CONTACT: Hector Arias

**SCOPE OF WORK:**

Install a new underground stormwater filtration system, a diversion unit constructed into the existing 48" RCP parallel to Sawtelle Blvd.  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_





PROJECT NUMBER: 1407

**PROJECT INFORMATION:**

PROJECT NAME: Burbank HS - Athletic Track & Field Renovation  
PROJECT ADDRESS: 902 N Third St, Burbank, CA 91502  
PROJECT MGR/PHONE: John Risch  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: Burbank Unified School District  
OWNER ADDRESS: 1900 W Olive Ave, Burbank, CA 91506  
OWNER PHONE: 818-729-4400  
OWNER FAX: 818-729-4483  
OWNER-CONTACT: Craig Bell

**CM INFORMATION:**

CM NAME: Lundgren Management Corp.  
CM ADDRESS: 27220 Turnberry Ln, Suite 150, Valencia, CA 91355  
CM PHONE: 661-257-1805  
CM FAX: 626-257-1806  
CM CONTACT: Will Karrat

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$2,399,000.00  
CONTRACT NUMBER: 0809-048  
CONTRACT TYPE: School  
DURATION: 5 1/2 months

**ARCHITECT INFORMATION:**

ARCHITECT NAME: A.I.A. & Associates  
ARCHITECT ADDRESS: 601 S Glenoaks Blvd, Suite 400, Burbank, CA 91502  
ARCHITECT PHONE: 818-841-2585  
ARCHITECT FAX: 818-841-7782  
ARCHITECT CONTACT: Jorge Prieto

**AWARD DATE:**

COMPLETION DATE: November 2009

**SCOPE OF WORK:**

Demolish existing football field, reconstruct new synthetic turf football field, construct new 600SF restroom, drainage improvements.



*"An Employee-Owned Company"*



PROJECT NUMBER: 1406

**PROJECT INFORMATION:**

PROJECT NAME: East Downtown Truck Access Improvements  
PROJECT ADDRESS: Alameda St & Washington Blvd, Los Angeles, CA  
PROJECT MGR/PHONE: Aaron O'Brien  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: City of Los Angeles  
OWNER ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
OWNER PHONE: 213-485-4523  
OWNER FAX: 213-485-4839  
OWNER-CONTACT: Mary Carter

**CM INFORMATION:**

CM NAME: City of Los Angeles  
CM ADDRESS: 1149 S Broadway, Suite 800, Los Angeles, CA 90015  
CM PHONE: 213-485-4800  
CM FAX: 213-485-4830  
CM CONTACT: Kesavan Korand

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$1,814,894.25  
CONTRACT NUMBER: E6000876  
CONTRACT TYPE: Street  
DURATION: 340 working days  
COMPLETION DATE: Sep-10

**ARCHITECT INFORMATION:**

ARCHITECT NAME: City of Los Angeles  
ARCHITECT ADDRESS: 1149 S Broadway, Suite 800, Los Angeles, CA 90015  
ARCHITECT PHONE: 213-485-4800  
ARCHITECT FAX: 213-485-4838  
ARCHITECT CONTACT: Kesavan Korand

**SCOPE OF WORK:**

Widen Alameda Blvd from two lanes to three. Curb, gutter, and sidewalk removed and replaced on both Washington Blvd. and Alameda Blvd.  
Construct new storm drain tie ins to existing storm drain system. Installed new street lighting, traffic signals, and directional signal.  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



PROJECT NUMBER: 1405

**PROJECT INFORMATION:**

PROJECT NAME: Perris Multimodal Transportation Facility  
PROJECT ADDRESS: C St between 4th St & San Jacinto Ave, Perris, CA  
PROJECT MGR/PHONE: Brenda Maldonado  
SUPERINTENDENT/PHONE:

**OWNER INFORMATION:**

OWNER NAME: Riverside County Transportation Commission  
OWNER ADDRESS: 4080 Lemon St, 3rd Fl, Riverside, CA 92502  
OWNER PHONE: 951-787-7141  
OWNER FAX: 951-787-7920  
OWNER-CONTACT: Stephen Bennett

**CM INFORMATION:**

CM NAME: Owens Group  
CM ADDRESS: 20 Morgan, Irvine, CA 92618  
CM PHONE: 949-680-2852  
CM FAX: 951-741-8960  
CM CONTACT: Tom Ferguson

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$4,982,840.85  
CONTRACT NUMBER: 08-33-064-00  
CONTRACT TYPE: Railroad  
DURATION: 160 working days

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Psomas  
ARCHITECT ADDRESS: 4455 Murphey Cyn Rd, Suite 200, San Diego, CA 92123  
ARCHITECT PHONE: 858-576-9200  
ARCHITECT FAX: 858-565-1738  
ARCHITECT CONTACT: Peter Pountney

**SCOPE OF WORK:**

Project consists of demolition of existing parking lot and construction of new asphalt parking lot with landscaping, drip irrigation, temporary restroom, storage trailer, and installation of CCTV camera system for security. A new platform (900 LF), bus aisles, five platform shelters with cast iron benches and Disney artwork, and wrought iron fencing through out the entire project. Reroute overhead utilities to underground ducts (Verizon, Edison, Synesis), and installation of traffic signal at main intersection. C Street, the street running parrallel to the project, was widened and completely repaved, storm drain utilities were extended, fire hydrants relocated, concrete intersections installed and resident properties reconstructed.



"An Employee-Owned Company"



PROJECT NUMBER: 1404

**PROJECT INFORMATION:**

PROJECT NAME: South Mountain Road Bridge Scour Protection  
PROJECT ADDRESS: South Mountain Rd, Santa Paula, CA  
PROJECT MGR/PHONE: Ron Hallquist  
SUPERINTENDENT/PHONE:

**OWNER INFORMATION:**

OWNER NAME: County of Ventura  
OWNER ADDRESS: 800 S Victoria Ave, Ventura, CA 93009  
OWNER PHONE: 805-654-3984  
OWNER FAX: 805-677-8762  
OWNER-CONTACT: Dolores Murphey

**CM INFORMATION:**

CM NAME: County of Ventura  
CM ADDRESS: 800 S Victoria Ave, Ventura, CA 93009  
CM PHONE: 805-654-2054  
CM FAX: 805-648-9201  
CM CONTACT: Glenn Derossett

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$3,364,592.90  
CONTRACT NUMBER: 50368  
CONTRACT TYPE: Street  
DURATION: 102 working days  
COMPLETION DATE: Oct-09

**ARCHITECT INFORMATION:**

ARCHITECT NAME: WKA  
ARCHITECT ADDRESS: 625 The City Dr, Suite 200, Orange, CA 92868  
ARCHITECT PHONE: 714-750-7275  
ARCHITECT FAX: 714-750-2501  
ARCHITECT CONTACT: Chris Hooke

**SCOPE OF WORK:**

Reinforce the existing bridge foundation by the addition of new CIDH's and enlarge the existing concrete pile caps.



PROJECT NUMBER: 1403

**PROJECT INFORMATION:**

PROJECT NAME: El Camino Real Park Renovation  
PROJECT ADDRESS: 400 N Main St, Orange, CA 92868  
PROJECT MGR/PHONE: Brenda Maldonado  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: City of Orange  
OWNER ADDRESS: 300 E Chapman Ave, Orange, CA 92866  
OWNER PHONE: 714-744-5544  
OWNER FAX: 714-744-5573  
OWNER-CONTACT: Alex Truong

**CM INFORMATION:**

CM NAME: City of Orange  
CM ADDRESS: 300 E Chapman Ave, Orange, CA 92866  
CM PHONE: 714-744-7267  
CM FAX: 714-744-5573  
CM CONTACT: Bonnie Hagan

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$5,540,000.00  
CONTRACT NUMBER: 078-52  
CONTRACT TYPE: Park  
DURATION: 450 calendar days

**ARCHITECT INFORMATION:**

ARCHITECT NAME: David Evans & Associates, Inc.  
ARCHITECT ADDRESS: 4200 Concourse, Suite 200, Ontario, CA 91764  
ARCHITECT PHONE: 909-481-5750  
ARCHITECT FAX: 909-481-5757  
ARCHITECT CONTACT: Jeff Scott

**SCOPE OF WORK:**

Project consists of the demolition of existing softball fields, one building, electrical and underground utilities, the construction of a new community building, 4 natural turf softball fields, new restroom building, sports lighting, installation of landscape and irrigation, plumbing, concrete sidewalks around perimeter of the park, and the renovation of 2 existing buildings.



*"An Employee-Owned Company"*



PROJECT NUMBER: 1402

**PROJECT INFORMATION:**

PROJECT NAME: Rowan/Dozier Bus Layover Improvement  
PROJECT ADDRESS: 425 N Rowan Ave, City Terrace, CA 90063  
PROJECT MGR/PHONE: Brenda Maldonado  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: County of Los Angeles, Dept of Public Works  
OWNER ADDRESS: 900 S Fremont Ave, 8th Fl, Alhambra, CA 91803  
OWNER PHONE: 626-458-5100  
OWNER FAX: 626-458-2197  
OWNER-CONTACT: Mario Rodriguez

**CM INFORMATION:**

CM NAME: County of Los Angeles, Dept of Public Works  
CM ADDRESS: 900 S Fremont Ave, 8th Fl, Alhambra, CA 91803  
CM PHONE: 626-458-3147  
CM FAX: 626-458-2197  
CM CONTACT: Mario Rodriguez

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$1,219,430.00  
CONTRACT NUMBER: TRN0000009  
CONTRACT TYPE: Site  
DURATION: 7 months  
COMPLETION DATE: Aug-09

**ARCHITECT INFORMATION:**

ARCHITECT NAME: County of Los Angeles, Dept of Public Works  
ARCHITECT ADDRESS: 900 S Fremont Ave, 8th Fl, Alhambra, CA 91803  
ARCHITECT PHONE: 626-458-5100  
ARCHITECT FAX: 626-458-2197  
ARCHITECT CONTACT: Vincent Yu

**SCOPE OF WORK:**

Demolition of existing restroom facility, construct new restroom facility, preservation of existing trees, installation of shade structure,  
busway, stamped colored concrete, Landscape and Irrigation.







PROJECT NUMBER: 1401

**PROJECT INFORMATION:**

Fullerton College - PE New Field House &  
PROJECT NAME: Stadium/Gym Renovation  
PROJECT ADDRESS: 321 E Chapman Ave, Fullerton, CA 92832  
PROJECT MGR/PHONE: John Risch  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: North Orange County Community College Dist.  
OWNER ADDRESS: 1830 W Romneya Dr, Anaheim, CA 92801  
OWNER PHONE: 714-808-4776  
OWNER FAX: 714-808-4762  
OWNER-CONTACT: \_\_\_\_\_

**CM INFORMATION:**

CM NAME: CW Driver  
CM ADDRESS: 1000 N Lemon St, Fullerton, CA 92832  
CM PHONE: 714-732-5778  
CM FAX: 714-446-0770  
CM CONTACT: Wayne Phelps

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$4,038,362.00  
CONTRACT NUMBER: \_\_\_\_\_  
CONTRACT TYPE: School  
DURATION: 9 months

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Rossetti  
ARCHITECT ADDRESS: 2800 Lafayette, Newport Beach, CA  
ARCHITECT PHONE: 949-566-0080  
ARCHITECT FAX: 949-566-0082  
ARCHITECT CONTACT: Seung Lee

SCOPE OF WORK: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



PROJECT NUMBER: 1400

**PROJECT INFORMATION:**

PROJECT NAME: Mesa View Access Road  
PROJECT ADDRESS: I-10 & Calimesa Blvd, Yucaipa, CA  
PROJECT MGR/PHONE: Brenda Maldonado  
SUPERINTENDENT/PHONE:

**OWNER INFORMATION:**

OWNER NAME: Yucaipa-Calimes Joint Unified School District  
OWNER ADDRESS: 12797 3rd St, Yucaipa, CA 92399  
OWNER PHONE: 909-797-0174  
OWNER FAX:  
OWNER-CONTACT:

**CM INFORMATION:**

CM NAME: Cal K-12  
CM ADDRESS: 32598 Oak Glen Rd, Yucaipa, CA 92399  
CM PHONE: 909-795-9169  
CM FAX: 909-795-9432  
CM CONTACT: Deric Sanchez

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$5,398,900.00  
CONTRACT NUMBER:  
CONTRACT TYPE: Street  
DURATION: 13 months

**ARCHITECT INFORMATION:**

ARCHITECT NAME: IBI Group, Inc.  
ARCHITECT ADDRESS: 18401 Von Karman Ave, Suite 110, Irvine, CA 92612  
ARCHITECT PHONE:  
ARCHITECT FAX:  
ARCHITECT CONTACT: Marc Cooley

AWARD DATE: May 2008  
COMPLETION DATE: November 2009

**SCOPE OF WORK:**

Clear and grub of existing conditions. Grading operations, construction of access road including storm drain, new street lights, asphalt paving, sidewalk, maintenance road, verdera retaining wall and fencing.



PROJECT NUMBER: 1399

**PROJECT INFORMATION:**

PROJECT NAME: Diamond Bar HS Track & Field Replacement  
PROJECT ADDRESS: 21400 Pathfinder Rd, Diamond Bar, CA 91765  
PROJECT MGR/PHONE: Theo Posch  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: Walnut Valley Unified School District  
OWNER ADDRESS: 880 S Lemon Ave, Walnut, CA 91789  
OWNER PHONE: 909-595-1261  
OWNER FAX: 909-595-4175  
OWNER-CONTACT: Jeff Roule

**CM INFORMATION:**

CM NAME: Walnut Valley Unified School District  
CM ADDRESS: 880 S Lemon Ave, Walnut, CA 91789  
CM PHONE: 909-444-8420  
CM FAX: 909-595-4175  
CM CONTACT: Jeff Roule

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$1,393,000.00  
CONTRACT NUMBER: \_\_\_\_\_  
CONTRACT TYPE: School  
DURATION: 3 months

**ARCHITECT INFORMATION:**

ARCHITECT NAME: DC Arcitects  
ARCHITECT ADDRESS: 820 N Mountain Ave, Suite 200, Upland, CA 91768  
ARCHITECT PHONE: 909-985-6939  
ARCHITECT FAX: 909-985-0864  
ARCHITECT CONTACT: Richard Duncan

AWARD DATE: May 2008  
COMPLETION DATE: January 2009

**SCOPE OF WORK:**

Renovate existing track and field, new curbs, storm drains, fencing. Install new turf field and synthetic track.





PROJECT NUMBER: 1398

**PROJECT INFORMATION:**

Tujunga Wash - Hanson Spreading Grounds  
PROJECT NAME: Basin Improvements  
PROJECT ADDRESS: 10179 Glen Oaks Blvd, Sun Valley, CA 91352  
PROJECT MGR/PHONE: John Risch  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: County of Los Angeles  
OWNER ADDRESS: 900 S Fremont Ave, Alhambra, CA 91803  
OWNER PHONE: 626-458-5100  
OWNER FAX: 626-458-2197  
OWNER-CONTACT: Irma Serna

**CM INFORMATION:**

CM NAME: County of Los Angeles  
CM ADDRESS: 900 S Fremont Ave, Alhambra, CA 91803  
CM PHONE: 626-458-3155  
CM FAX: 626-458-2197  
CM CONTACT: Robert Eisenhamer

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$7,272,729.00  
CONTRACT NUMBER: FCC0001039  
CONTRACT TYPE: Channel  
DURATION: 300 working days  
COMPLETION DATE: Nov-09

**ARCHITECT INFORMATION:**

ARCHITECT NAME: County of Los Angeles  
ARCHITECT ADDRESS: 900 S Fremont Ave, Alhambra, CA 91803  
ARCHITECT PHONE: 626-458-5100  
ARCHITECT FAX: 626-458-2197  
ARCHITECT CONTACT: Sterling Klippel

**SCOPE OF WORK:**

Large excavation of settling Basins, several large concrete structures, miscellaneous metals, electrical, fencing, sluice gates.  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



PROJECT NUMBER: 1397

**PROJECT INFORMATION:**

Northridge Metrolink Station Parking & Pedestrian  
PROJECT NAME: Improvements  
PROJECT ADDRESS: 8735 Wilbur Ave, Northridge, CA 91324  
PROJECT MGR/PHONE: John Risch  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: City of Los Angeles  
OWNER ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
OWNER PHONE: 213-978-0262  
OWNER FAX: 213-978-0278  
OWNER-CONTACT: Mary Carter

**CM INFORMATION:**

CM NAME: City of Los Angeles  
CM ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
CM PHONE: 213-978-2742  
CM FAX: 213-978-1901  
CM CONTACT: Daniel Tse

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$950,948.85  
CONTRACT NUMBER: CA-90Y287-00  
CONTRACT TYPE: Site  
DURATION: 360 working days  
COMPLETION DATE: Mar-09

**ARCHITECT INFORMATION:**

ARCHITECT NAME: City of Los Angeles  
ARCHITECT ADDRESS: 200 N Spring St, Rm 355, Los Angeles, CA 90012  
ARCHITECT PHONE: 213-978-0262  
ARCHITECT FAX: 213-978-0278  
ARCHITECT CONTACT: Mahmoud Karimzadeh

**SCOPE OF WORK:**

Demolish existing parking lot and construct new storm drain improvements. Landscape and irrigation.  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_



PROJECT NUMBER: 1396

**PROJECT INFORMATION:**

PROJECT NAME: Softball Fields Complex  
PROJECT ADDRESS: 1000 W Foothill Blvd, Glendora, CA 91741  
PROJECT MGR/PHONE: Brenda Maldonado  
SUPERINTENDENT/PHONE: \_\_\_\_\_

**OWNER INFORMATION:**

OWNER NAME: Citrus Community College District  
OWNER ADDRESS: 1000 W Foothill Blvd, Glendora, CA 91741  
OWNER PHONE: 626-857-4113  
OWNER FAX: 626-857-9427  
OWNER-CONTACT: Bob Bradshaw

**CM INFORMATION:**

CM NAME: Citrus Community College District  
CM ADDRESS: 1000 W Foothill Blvd, Glendora, CA 91741  
CM PHONE: 626-857-4113  
CM FAX: 626-857-9427  
CM CONTACT: Bob Bradshaw

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$4,084,000.00  
CONTRACT NUMBER: \_\_\_\_\_  
CONTRACT TYPE: School  
DURATION: 170 calendar days

**ARCHITECT INFORMATION:**

ARCHITECT NAME: AIA & Associates  
ARCHITECT ADDRESS: 601 S Glenoaks Blvd, Suite 400, Burbank, CA 91502  
ARCHITECT PHONE: 818-841-2585  
ARCHITECT FAX: 818-841-7782  
ARCHITECT CONTACT: Kevin Colby

AWARD DATE: March 2008  
COMPLETION DATE: December 2008

**SCOPE OF WORK:**

Construction of synthetic turf golf driving range and 2 softball fields, new restroom and concession building, new sports lighting, landscape and irrigation, drainage system, and partial parking lot resurface. Demolition of existing parking lot to construct new facility.  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_





PROJECT NUMBER: 1395

**PROJECT INFORMATION:**

PROJECT NAME: Crystal Cove State Park  
PROJECT ADDRESS: 8471 PCH, Laguna Beach, CA 92651  
PROJECT MGR/PHONE: John Risch  
SUPERINTENDENT/PHONE:  
WORK COMPLETED BY LAE FORCES (%): 76%

**OWNER INFORMATION:**

OWNER NAME: St of CA, Dept of Parks & Rec  
OWNER ADDRESS: 1 Capitol Mall, Suite 500, Sacramento, CA 95814  
OWNER PHONE: 916-445-8089  
OWNER FAX: 916-445-9027  
OWNER-CONTACT: Mark Manning

**CM INFORMATION:**

CM NAME: St of CA, Dept of Parks & Rec  
CM ADDRESS: 1 Capitol Mall, Suite 500, Sacramento, CA 95814  
CM PHONE: 916-445-8089  
CM FAX: 916-445-9027  
CM CONTACT: Mark Manning

**CONTRACT INFORMATION:**

CONTRACT AMOUNT: \$12,174,000.00  
CONTRACT NUMBER: C2018000  
CONTRACT TYPE: Park  
DURATION:  
COMPLETION DATE: Sep-11

**ARCHITECT INFORMATION:**

ARCHITECT NAME: Dean Unger, AIA  
ARCHITECT ADDRESS: 700 Alhambra Blvd, Sacramento, CA  
ARCHITECT PHONE: 916-443-5747  
ARCHITECT FAX: 916-443-5534  
ARCHITECT CONTACT: Dean Unger

**SCOPE OF WORK:**

Construct new state campground - approximately 50 acres. Construct 5 new structures, new storm drain system, new retaining walls, 2 bridges, headwalls, sewage system, and site electrical, including new lifeguard operations center on Laguna Beach.



**VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS**  
**B2014-29**

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

Yes/No: No Federal/State: \_\_\_\_\_

If "yes," identify and describe, (including agency and status): \_\_\_\_\_

---

---

---

Have the penalties been paid? Yes/No: \_\_\_\_\_

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

Yes/No: No Code/Laws: \_\_\_\_\_ Section/Article: \_\_\_\_\_

If "yes," identify and describe, (including agency and status): \_\_\_\_\_

---

---

---



(THE BIDDER'S SIGNATURE ON THE BIDDER'S SUBMITTAL  
SUBMITTED WITH ITS BID SHALL CONSTITUTE  
AN ENDORSEMENT AND EXECUTION OF THIS CERTIFICATION)

**DEBARMENT AND SUSPENSION CERTIFICATION**  
(Title 49, Code of Federal Regulations, Part 29)

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal AGENCY;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal AGENCY within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

None

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating AGENCY, and dates of action.

*Note: Providing false information may result in criminal prosecution or administrative sanctions. The above certification is part of the Proposal. Signing this Bidder's Submittal on the signature portion thereof shall also constitute signature of this Certification.*

**Exhibit 12-E, Attachment E**

**CITY OF TORRANCE, CALIFORNIA**

**ADDENDUM NO. 1  
Issued: July 23, 2014**

**TO**

**PROPOSAL, SPECIFICATIONS, BOND AND  
AFFIDAVIT FOR THE CONSTRUCTION  
OF  
Madison Street and Skypark Drive Reconstruction, I-122  
& Meadow Park Parking Lot Rehabilitation, I-118  
B2014-29**

Note the following changes and/or additions to the Plans and Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid.** In addition, the bidder shall complete and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

1. Refer to SPECIFICATIONS PAGE A-1 NOTICE INVITING BIDS and any independent identical copy of the Notice Inviting Bids either posted on the City's project website at <http://www.torranceca.gov/27164.htm> or as published in the Daily Breeze:

The first paragraph is hereby revised as follows:

"Notice is hereby given that sealed bids for performing the following described work will be received at the Office of the City Clerk of the City of Torrance, California, until 3:00 p.m. on Wednesday, ~~July 30, 2014~~ **August 6, 2014**, after which time they will be publicly opened and read at 3:15 p.m. in the Council Chambers of said City:"

By Order of the City Engineer



**CRAIG BILEZERIAN**  
City Engineer

## BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 1 and accept all conditions contained therein.

Los Angeles Engineering, Inc  
Bidder

By   
Aaron O'Brien, Chief Estimator

8/6/2014  
Date

\*\*\*\*\* Submit this executed form with the bid \*\*\*\*\*

Please fill out and submit the  
"Acknowledgment of Addenda Received" form  
provided in Section C of the Specifications.

**CITY OF TORRANCE, CALIFORNIA**

**ADDENDUM NO. 2  
Issued: July 30, 2014**

**TO**

**PROPOSAL, SPECIFICATIONS, BOND AND  
AFFIDAVIT FOR THE CONSTRUCTION  
OF  
Madison Street and Skypark Drive Reconstruction, I-122  
& Meadow Park Parking Lot Rehabilitation, I-118  
B2014-29**

Note the following changes and/or additions to the Plans and Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid.** In addition, the bidder shall complete and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

**1. Refer to the BIDDER'S SUBMITTAL PACKAGE (colored-page package) provided by the City Clerk, and specifically to Bid Item #8**

The quantity for **Bid Item #8 in Bid Schedules A, A-1 and A-2** is shown incorrectly and shall be 2,035 SF. The bidder shall make the corrections on pages C-2, C-5 and C-8 in the blue-colored original Bidder's Proposal submittal package, as shown below.

<b>8</b>	<b>2,035</b> <del>2,0</del>	SF	REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 6" CMB.	\$	\$
----------	--------------------------------	----	------------------------------------------------------------------------------------------------------------------------------	----	----

**2. Refer to the Specifications SECTION E - SPECIAL PROVISIONS page E-55,  
SUBSECTION 302-5.9 Measurement and Payment**

Within the subsection, refer to the heading shown below:

**Meadow Park Parking Lot**

**Bid Schedule B**

Delete the second paragraph in its entirety and replace with the following:

Payment for Asphalt Concrete pavement (Type III-C3-PG-64-10) used for the overlay shall be per the Contract Unit Price per ton for "INSTALL ASPHALT CONCRETE (TYPE III-C3-PG-64-10) FOR THE 1.5 INCH OVERLAY." including tack coat; all work, labor, equipment; installing perimeter header boards where the new AC meets the perimeter dirt and/or perimeter fence and such that the top of the header boards are at the same elevation as the future AC of the proposed work; and all other items necessary to complete the work. There shall be no separate payment for tack coat, header boards, header paving, temporary pavement, and all costs for any said item shall be included in the bid price for the work to which it is appurtenant.

**Bid Schedule B-1**

Delete the second paragraph in its entirety and replace with the following:

Payment for Asphalt Concrete pavement (Type III-C3-PG-64-10) used for the overlay shall be per the Contract Unit Price per ton for "CONSTRUCT A 3-INCH THICK ASPHALT CONCRETE OVERLAY. (TYPE III-C3-PG-64-10)" including tack coat; all work, labor, equipment; installing perimeter header boards where the new AC meets the perimeter dirt and/or perimeter fence and such that the top of the header boards are at the same elevation as the future AC of the proposed work; and all other items necessary to complete the work. There shall be no separate payment for tack coat, header boards, header paving, temporary pavement, and all costs for any said item shall be included in the bid price for the work to which it is appurtenant.

By Order of the City Engineer

A handwritten signature in dark ink, appearing to read "C. Bilezerian", written in a cursive style.

CRAIG BILEZERIAN  
City Engineer

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 2 and accept all conditions contained therein.

Los Angeles Engineering, Inc  
Bidder

  
By Aaron O'Brien, Chief Estimator

08/06/2014  
Date

\*\*\*\*\* Submit this executed form with the bid \*\*\*\*\*

Please fill out and submit the  
"Acknowledgment of Addenda Received" form  
provided in Section C of the Specifications.

MINUTES OF SPECIAL MEETING OF THE  
BOARD OF DIRECTORS OF  
LOS ANGELES ENGINEERING, INC.  
A California Corporation

The Directors of LOS ANGELES ENGINEERING, INC., A California Corporation, held the special Meeting of the Board of Directors at 633 N. Barranca, Covina, California, on December 28, 2012 at the hour of 2:00 p.m. for the purpose of passing on any business which might be brought before the meeting.

There were present at said meeting the following Directors, constituting a quorum of the full Board:

ANGUS O'BRIEN AND AARON O'BRIEN

ANGUS O'BRIEN acted as Chairman of the meeting and ANGUS O'BRIEN acted as Secretary of the meeting.

RESOLVED - Aaron O'Brien as Chief Estimator and Secretary is authorized and directed to sign all bid documents and contracts concerning the corporation business and thereby bind the corporation to the contract and is authorized to do all things necessary and properly to carry out negotiations and execution of contracts with a public agency.


RESOLVED - The following persons are confirmed as the duly elected officers, serving in their said capacity until their successors are elected and qualified:


Angus O'Brien	President
Aaron O'Brien	Secretary
Angus O'Brien	Chief Financial Officer
Aaron O'Brien	Chief Estimator

There being no further business to come before the meeting and upon motion duly made, seconded and unanimously carried, the meeting was adjourned.

  
AARON O'BRIEN, Secretary

ATTEST:

  
ANGUS O'BRIEN, Chairman and  
President

This Corporate Resolution is in force.  
Signed this 6th day of August, 2014.  
  
Aaron O'Brien, Secretary