

BIDDER'S SUBMITTAL

PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION AND MEADOW PARK PARKING LOTS REHABILITATION

B2014-29

Company: SULLY-MILLER CONTRACTING COMPANY

This Bid requires a Bidder to separately list its Total Bid pricing for the 6 potential construction options listed below. The Bidder must list its Total Bid price in numbers for each option. If a Bidder fails to list its Total Bid price for any one option, the Bidder would be considered non-responsive for that option only.

The City will determine the lowest responsible bidder for each of the options. For the purpose of awarding the contract, the City will select one of the options only and subsequently recommend award to the Bidder who is determined the lowest responsible bidder for the City's selected option.

In the event a Bidder does not correctly list its Total Bid pricing on this page, the City will determine the correct Total Bid pricing from the individual bid schedules included herein.

Construction Options (list Total Bid in numbers)

1. Total Bid (Bid Schedule A + Bid Schedule B): \$ 1,354,797.⁶⁰
2. Total Bid (Bid Schedule A-1 + Bid Schedule B): \$ 1,385,245.⁶⁰
3. Total Bid (Bid Schedule A-2 + Bid Schedule B): \$ 1,536,521.¹⁰
4. Total Bid (Bid Schedule A + Bid Schedule B-1): \$ 1,599,308.⁸⁵
5. Total Bid (Bid Schedule A-1 + Bid Schedule B-1): \$ 1,629,756.⁸⁵
6. Total Bid (Bid Schedule A-2 + Bid Schedule B-1): \$ 1,781,032.³⁵

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF
MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION
& MEADOW PARK PARKING LOTS REHABILITATION**

B2014-29

Honorable Mayor and Members
of the Torrance City Council
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedules.

BID SCHEDULES

SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Work items per plan sheets)					
Item No.	Approx. Qty	Unit of Measure	Item Description	Unit Price	Total Bid
1	1	LS	CONSTRUCTION SURVEYING	\$5,600.-	\$5,600.-
2	22	EA	SURVEY MONUMENTS	\$335.-	\$7,370.-
3	1	ALLOW	PERMITS AND FEES	\$5,000	\$5,000
4	1	LS	NPDES COMPLIANCE / STORM WATER POLLUTION PREVENTION PLAN/ BMPs	\$6,500.-	\$6,500.-
5	1	LS	MOBILIZATION/DEMOLITION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$33,000.-	\$33,000.-
CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK					
6	9,900	SF	REMOVE EXISTING P.C.C. SIDEWALK AND CONSTRUCT 3.5" THICK P.C.C. SIDEWALK PER SPPWC STD PLAN 112-2 AND 113-2 ON 4" CRUSHED MISCELLANEOUS BASE (CMB).	\$7.-	\$69,300.-
7	2,470	LF	REMOVE EXISTING P.C.C. CURB AND GUTTER AND CONSTRUCT TYPE A2-8 P.C.C. CURB AND GUTTER PER SPPWC STD PLAN 120-2 ON 8" CMB (W=2').	\$36.50	\$90,155.-
8	2,035 / 270	SF	REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 6" CMB.	\$13.50	\$27,472.50

SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Work items per plan sheets)					
9	6	EA	REMOVE EXISTING P.C.C. CURB RAMP AND CONSTRUCT 3.5" P.C.C. CURB RAMP PER STD PLAN 111-5 AND TYPE SPECIFIED ON PLAN ON 4" CMB.	\$3,400.-	\$20,400.-
10	6	EA	FURNISH AND INSTALL 36" X 48" DETECTABLE WARNING SURFACE PANEL ONTO ACCESS RAMP PER SPPWC STD 111-5	\$480.-	\$2,880.-
11	12	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$950.-	\$11,400.-
12	18	EA	ADJUST VALVE FRAME AND COVER TO FINISH GRADE	\$780.-	\$14,040.-
13	5	EA	REMOVE EXISTING TREE, ROOT PRUNE AND REGRADE TO SIDEWALK AND TOP OF CURB SLOPE PER CERTIFIED ARBORIST RECOMMENDATIONS.	\$560.-	\$2,800.-
14	4	EA	24" BOX - BRISBANE BOX PER C.O.T. STD PLAN T401	\$1,100.-	\$4,400.-
15	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE (90 DAYS)	\$2,700.-	\$2,700.-
16	1	LS	SAWCUT AND REMOVE THE EXISTING CONCRETE IN FRONT OF THE BRICKS AND REPLACE IN KIND SLOPED TO JOIN THE PROPOSED BACK OF DEPRESSED SIDEWALK.	\$2,800.-	\$2,800.-
17	1,400	SF	REMOVE EXISTING LANDSCAPING, PRUNE ROOTS PER CERTIFIED ARBORIST RECOMMENDATION, REGRADE TO PROPOSED SIDEWALK AND TOP OF CURB AND INSTALL SOD. PROTECT EXISTING TREES UNLESS OTHERWISE NOTED.	\$9.60	\$13,440.-
18	9	EA	RE-ADJUST EXISTING PIPE CURB DRAIN TO ENSURE A MINIMUM OF 2% SLOPE POSITIVE WATER FLOW PER SPPWC STD PLAN 150-3.	\$370.-	\$3,330.-
PAVEMENT WORK					
19	125,175	SF	COLD MILL EXISTING ASPHALT (VARIES 3" TO 3.5" THICK)	\$.30	\$37,552.50
20	2,150	CY	UNCLASSIFIED EXCAVATION	\$56.75	\$122,012.50
21	2,010	TON	CRUSHED MISCELLANEOUS BASE (CMB)	\$21.-	\$42,210.-
22	79,300	SF	MIX 5% PORTLAND CEMENT BY WEIGHT PER SECTION ON PLAN. REMOVE AND DISPOSE CEMENT TREATED SOIL AS NEEDED TO CONSTRUCT PROPOSED AC PAVEMENT SECTION.	\$1.10	\$87,230.-

SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Work items per plan sheets)					
23	2,775	TON	INSTALL ASPHALT CONCRETE (B-PG-64-10)	\$ 85.50	\$ 237,262.50
24	1,620	TON	INSTALL 2" OF ASPHALT CONCRETE (C2-PG-64-10)	\$ 80.-	\$ 129,600.-
25	-	-	(NOT USED)	-	-
26	-	-	(NOT USED)	-	-
27	-	-	(NOT USED)	-	-
28	-	-	(NOT USED)	-	-
TRAFFIC CONTROL AND TRAFFIC CONTROL WORK					
29	1	LS	SIGNING, THERMOPLASTIC STRIPING, MARKINGS AND PAVEMENT MARKERS	\$ 15,500.-	\$ 15,500.-
30	8	EA	REMOVE AND SALVAGE EXISTING PEDESTRIAN INDICATION MODULE AND REPLACE WITH NEW COUNTDOWN PEDESTRIAN INDICATION MODULE PER CALTRANS STANDARD PLANS ES-4B, DETAIL B	\$ 400.-	\$ 3,200.-
31	4	EA	FURNISH AND INSTALL NEW VIDEO DETECTION SYSTEMS, COMPLETE IN PLACE, INCLUDING ALL WIRING AND DISCONNECTION AND REMOVAL OF EXISTING PRIMARY DETECTORS LOOPS AND WIRING MARKED ON PLANS	\$ 8,100.-	\$ 32,400.-
32	1	LS	FURNISH AND INSTALL TEMPORARY VIDEO DETECTION SYSTEM, COMPLETE IN PLACE, INCLUDING ALL WIRING ON SHEET 9	\$ 6,500.-	\$ 6,500.-
33	12	EA	FURNISH AND INSTALL TRAFFIC SIGNAL INDUCTIVE LOOP DETECTOR AND WIRING	\$ 335.-	\$ 4,020.-
34	1	LS	TRAFFIC CONTROL	\$ 39,500.-	\$ 39,500.-
35	2	EA	PROJECT CONSTRUCTION SIGNS	\$ 390.-	\$ 780.-
36	6	EA	PORTABLE CHANGEABLE MESSAGE SIGNS	\$ 6,100.-	\$ 36,600.-

TOTAL BID PRICE (A) \$ 1,116,955.-
(Figures)*

TOTAL BID PRICE (A): one million one hundred sixteen thousand nine hundred fifty five dollars
(Words)*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A.

****BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS****

B2014-29

Bid Schedule "A-1" below is provided so the City may obtain pricing for an alternative pavement rehabilitation method. This method involves removing/replacing the existing pavement section with an asphalt concrete and crushed miscellaneous base section (CMB). The City may choose to award the contract for this alternative method, instead of the methods shown in either Bid Schedule "A" or "A-2".

SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Scope: Replace both roadways and intersection with new AC and CMB structural section)					
Item No.	Approx. Qty	Unit of Measure	Item Description	Unit Price	Total Bid
1	1	LS	CONSTRUCTION SURVEYING	\$5,600. ✓	\$5,600. ✓
2	22	EA	SURVEY MONUMENTS	\$335. ✓	\$7,370. ✓
3	1	ALLOW	PERMITS AND FEES	\$5,000	\$5,000
4	1	LS	NPDES COMPLIANCE / STORM WATER POLLUTION PREVENTION PLAN/ BMPs	\$4,400. ✓	\$4,400. ✓
5	1	LS	MOBILIZATION/DEMOBILIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$15,000. ✓	\$15,000. ✓
CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK					
6	9,900	SF	REMOVE EXISTING P.C.C. SIDEWALK AND CONSTRUCT 3.5" THICK P.C.C. SIDEWALK PER SPPWC STD PLAN 112-2 AND 113-2 ON 4" CRUSHED MISCELLANEOUS BASE (CMB).	\$7. ✓	\$69,300. ✓
7	2,470	LF	REMOVE EXISTING P.C.C. CURB AND GUTTER AND CONSTRUCT TYPE A2-8 P.C.C. CURB AND GUTTER PER SPPWC STD PLAN 120-2 ON 8" CMB (W=2').	\$36.50 ✓	\$90,155. ✓
8	2,035	SF	REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 8" CMB.	\$13.50 ✓	\$27,472.50 ✓
9	6	EA	REMOVE EXISTING P.C.C. CURB RAMP AND CONSTRUCT 3.5" P.C.C. CURB RAMP PER STD PLAN 111-5 AND TYPE SPECIFIED ON PLAN ON 4" CMB.	\$3,400. ✓	\$20,400. ✓
10	6	EA	FURNISH AND INSTALL 36" X 48" DETECTABLE WARNING SURFACE PANEL ONTO ACCESS RAMP PER SPPWC STD 111-5	\$480. ✓	\$2,880. ✓
11	12	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$950. ✓	\$11,400. ✓
12	18	EA	ADJUST VALVE FRAME AND COVER TO FINISH GRADE	\$780. ✓	\$14,040. ✓

SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Scope: Replace both roadways and intersection with new AC and CMB structural section)					
13	5	EA	REMOVE EXISTING TREE, ROOT PRUNE AND REGRADE TO SIDEWALK AND TOP OF CURB SLOPE PER CERTIFIED ARBORIST RECOMMENDATIONS.	\$560.-	\$2,800.-
14	4	EA	INSTALL 24" BOX - BRISBANE BOX PER C.O.T. STD PLAN T401	\$1,100.-	\$4,400.-
15	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE (90 DAYS)	\$2,700.-	\$2,700.-
16	1	LS	SAWCUT AND REMOVE THE EXISTING CONCRETE IN FRONT OF THE BRICKS AND REPLACE IN KIND SLOPED TO JOIN THE PROPOSED BACK OF DEPRESSED SIDEWALK.	\$2,800.-	\$2,800.-
17	1,400	SF	REMOVE EXISTING LANDSCAPING, PRUNE ROOTS PER CERTIFIED ARBORIST RECOMMENDATION, REGRADE TO PROPOSED SIDEWALK AND TOP OF CURB AND INSTALL SOD. PROTECT EXISTING TREES UNLESS OTHERWISE NOTED.	\$9.60	\$13,440.-
18	9	EA	RE-ADJUST EXISTING PIPE CURB DRAIN TO ENSURE A MINIMUM OF 2% POSITIVE WATER FLOW PER SPPWC STD PLAN 150-3.	\$370.-	\$3,330.-
PAVEMENT WORK					
19	125,175	SF	COLD MILL EXISTING ASPHALT (VARIES FROM 3" TO 3.5")	\$0.30	\$37,552.50
20	3,475	CY	UNCLASSIFIED EXCAVATION	\$53.-	\$184,175.-
21	5,050	TON	INSTALL CRUSHED MISCELLANEOUS BASE (CMB)	\$18.65	\$94,182.50
22	-	-	(NOT USED)	-	-
23	3,030	TON	INSTALL ASPHALT CONCRETE (B-PG-64-10)	\$85.85	\$260,125.50
24	1,620	TON	INSTALL 2" OF ASPHALT CONCRETE (C2-PG-64-10)	\$80.-	\$129,600.-
25	-	-	(NOT USED)	-	-
26	-	-	(NOT USED)	-	-
27	-	-	(NOT USED)	-	-
28	-	-	(NOT USED)	-	-

SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION
(Scope: Replace both roadways and intersection with new AC and CMB structural section)

TRAFFIC CONTROL AND TRAFFIC CONTROL WORK					
29	1	LS	SIGNING, THERMOPLASTIC STRIPING, MARKINGS AND PAVEMENT MARKERS	\$15,500. ✓	\$15,500. ✓
30	8	EA	REMOVE AND SALVAGE EXISTING PEDESTRIAN INDICATION MODULE AND REPLACE WITH NEW COUNTDOWN PEDESTRIAN INDICATION MODULE PER CALTRANS STANDARD PLANS ES-4B, DETAIL B	\$400. ✓	\$3,200. ✓
31	4	EA	FURNISH AND INSTALL NEW VIDEO DETECTION SYSTEMS, COMPLETE IN PLACE, INCLUDING ALL WIRING AND DISCONNECTION AND REMOVAL OF EXISTING PRIMARY DETECTORS LOOPS AND WIRING MARKED ON PLANS	\$8,100. ✓	\$32,400. ✓
32	1	LS	FURNISH AND INSTALL TEMPORARY VIDEO DETECTION SYSTEM, COMPLETE IN PLACE, INCLUDING ALL WIRING ON SHEET 9	\$6,500. ✓	\$6,500. ✓
33	12	EA	FURNISH AND INSTALL TRAFFIC SIGNAL INDUCTIVE LOOP DETECTOR AND WIRING	\$335. ✓	\$4,020. ✓
34	1	LS	TRAFFIC CONTROL	\$39,500. ✓	\$39,500. ✓
35	4	EA	PROJECT CONSTRUCTION SIGNS	\$390. ✓	\$1,560. ✓
36	6	EA	PORTABLE CHANGEABLE MESSAGE SIGNS	\$6,100. ✓	\$36,600. ✓

TOTAL BID PRICE (A-1) \$ 1,147,403. ✓
 (Figures)*

TOTAL BID PRICE (A-1): one million one hundred forty seven thousand four hundred three dollars
 (Words)*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A-1.

****BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS****

B2014-29

Bid Schedule "A-2" below is provided so the City may obtain pricing for a second alternative rehabilitation method. This method involves replacing the existing pavement section with asphalt concrete (AC) and roller compacted concrete (RCC). The City may choose to award the contract for this alternative method, instead of the methods shown in either Bid Schedule "A" or "A-1".

SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Scope: Replace with an AC and RCC section)					
Item No.	Approx. Qty	Unit of Measure	Item Description	Unit Price	Total Bid
1	1	LS	CONSTRUCTION SURVEYING	\$5,600.-	\$5,600.-
2	22	EA	SURVEY MONUMENTS	\$335.-	\$7,370.-
3	1	ALLOW	PERMITS AND FEES	\$5,000	\$5,000
4	1	LS	NPDES COMPLIANCE / STORM WATER POLLUTION PREVENTION PLAN/ BMPs	\$6,500.-	\$6,500.-
5	1	LS	MOBILIZATION/DEMOBILIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$15,000.-	\$15,000.-
CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK					
6	9,900	SF	REMOVE EXISTING P.C.C. SIDEWALK AND CONSTRUCT 3.5" THICK P.C.C. SIDEWALK PER SPPWC STD PLAN 112-2 AND 113-2 ON 4" CRUSHED MISCELLANEOUS BASE (CMB).	\$7.-	\$69,300.-
7	2,470	LF	REMOVE EXISTING P.C.C. CURB AND GUTTER AND CONSTRUCT TYPE A2-8 P.C.C. CURB AND GUTTER PER SPPWC STD PLAN 120-2 ON 8" CMB (W=2').	\$36.50	\$90,155.-
8	2,035	SF	REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 8" CMB.	\$13.50	\$27,472.50
9	6	EA	REMOVE EXISTING P.C.C. CURB RAMP AND CONSTRUCT 3.5" P.C.C. CURB RAMP PER STD PLAN 111-5 AND TYPE SPECIFIED ON PLAN ON 4" CMB.	\$3,400.-	\$20,400.-
10	6	EA	FURNISH AND INSTALL 36" X 48" DETECTABLE WARNING SURFACE PANEL ONTO ACCESS RAMP PER SPPWC STD 111-5	\$480.-	\$2,880.-
11	12	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$950.-	\$11,400.-
12	18	EA	ADJUST VALVE FRAME AND COVER TO FINISH GRADE	\$780.-	\$14,040.-

SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Scope: Replace with an AC and RCC section)					
13	5	EA	REMOVE EXISTING TREE, ROOT PRUNE AND REGRADE TO SIDEWALK AND TOP OF CURB SLOPE PER CERTIFIED ARBORIST RECOMMENDATIONS.	\$560. ✓	\$2,800. ✓
14	4	EA	INSTALL 24" BOX - BRISBANE BOX PER C.O.T. STD PLAN T401	\$1,100. ✓	\$4,400. ✓
15	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE (90 DAYS)	\$2,700. ✓	\$2,700. ✓
16	1	LS	SAWCUT AND REMOVE THE EXISTING CONCRETE IN FRONT OF THE BRICKS AND REPLACE IN KIND SLOPED TO JOIN THE PROPOSED BACK OF DEPRESSED SIDEWALK.	\$2,800. ✓	\$2,800. ✓
17	1,400	SF	REMOVE EXISTING LANDSCAPING, PRUNE ROOTS PER CERTIFIED ARBORIST RECOMMENDATION, REGRADE TO PROPOSED SIDEWALK AND TOP OF CURB AND INSTALL SOD. PROTECT EXISTING TREES UNLESS OTHERWISE NOTED.	\$9.60	\$13,440. ✓
18	9	EA	RE-ADJUST EXISTING PIPE CURB DRAIN TO ENSURE A MINIMUM OF 2% POSITIVE WATER FLOW PER SPPWC STD PLAN 150-3.	\$370. ✓	\$3,330. ✓
PAVEMENT WORK					
19	-	-	(NOT USED)	-	-
20	-	-	(NOT USED)	-	-
21	-	-	(NOT USED)	-	-
22	-	-	(NOT USED)	-	-
23	-	-	(NOT USED)	-	-
24	-	-	(NOT USED)	-	-
25	125,175	SF	EXCAVATION OF 9" EXISTING AC AND UNCLASSIFIED MATERIAL	\$1.20	\$150,210. ✓
26	13,908	SY	SUBGRADE PREPARATION	\$1.55	\$21,557.40
27	13,908	SY	RCC AT 6" DEPTH	\$36.70	\$510,423.60
28	2,160	TON	INSTALL 3" OF ASPHALT CONCRETE (C2-PG-64-10)	\$79.50	\$171,720. ✓

SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Scope: Replace with an AC and RCC section)					
TRAFFIC CONTROL AND TRAFFIC CONTROL WORK					
29	1	LS	SIGNING, THERMOPLASTIC STRIPING, MARKINGS AND PAVEMENT MARKERS	\$15,500. ✓	\$15,500. ✓
30	8	EA	REMOVE AND SALVAGE EXISTING PEDESTRIAN INDICATION MODULE AND REPLACE WITH NEW COUNTDOWN PEDESTRIAN INDICATION MODULE PER CALTRANS STANDARD PLANS ES-4B, DETAIL B	\$400. ✓	\$3,200. ✓
31	4	EA	FURNISH AND INSTALL NEW VIDEO DETECTION SYSTEMS, COMPLETE IN PLACE, INCLUDING ALL WIRING AND DISCONNECTION AND REMOVAL OF EXISTING PRIMARY DETECTORS LOOPS AND WIRING MARKED ON PLANS	\$8,100. ✓	\$32,400. ✓
32	1	LS	FURNISH AND INSTALL TEMPORARY VIDEO DETECTION SYSTEM, COMPLETE IN PLACE, INCLUDING ALL WIRING ON SHEET 9	\$6,500. ✓	\$6,500. ✓
33	12	EA	FURNISH AND INSTALL TRAFFIC SIGNAL INDUCTIVE LOOP DETECTOR AND WIRING	\$335. ✓	\$4,020. ✓
34	1	LS	TRAFFIC CONTROL	\$40,400. ✓	\$40,400. ✓
35	4	EA	PROJECT CONSTRUCTION SIGNS	\$390. ✓	\$1,560. ✓
36	6	EA	PORTABLE CHANGEABLE MESSAGE SIGNS	\$6,100. ✓	\$36,600. ✓

TOTAL BID PRICE (A-2) \$ 1,298,678.50
(Figures)*

TOTAL BID PRICE (A-2): one million two hundred ninety eight thousand six hundred seventy eight
(Words)* dollars fifty cents

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A-2.

****BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS****

B2014-29

SCHEDULE "B" MEADOW PARK PARKING LOT REHABILITATION (Scope: 4' wide removal around the gutter. AC overlay)					
Item No.	Approx. Qty	Unit of Measure	Item Description	Unit Price	Total Bid
1B	1	LS	MOBILIZATION/DEMOLITION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$ 9,500.-	\$ 9,500.-
2B	252	EA	REMOVE AND SALVAGE PCC WHEEL STOP	\$ 16.80	\$ 4,233.60
3B	16,600	SF	REMOVE EXISTING ASPHALT CONCRETE AND UNCLASSIFIED MATERIALS TO A DEPTH OF 3 INCHES (WIDTH = 4 FEET TYP.) COMPACT EXISTING SUBBASE TO 95% DENSITY.	\$ 1.-	\$ 16,600.-
4B	240	TON	INSTALL ASPHALT CONCRETE (TYPE B-PG-64-10) FOR THE RECONSTRUCTION AREAS.	\$ 95.-	\$ 22,800.-
5B	1,700	TON	INSTALL ASPHALT CONCRETE (TYPE III-C3-PG-64-10) FOR THE 1.5 INCH OVERLAY.	\$ 90.65	\$ 154,105.-
6B	-	-	(NOT USED)	-	-
7B	-	-	(NOT USED)	-	-
8B	1	LS	TRAFFIC CONTROL	\$ 4,600.-	\$ 4,600.-
9B	2	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$ 500.-	\$ 1,000.-
10B	268	EA	FURNISH AND INSTALL NEW PCC WHEEL STOPS & REBAR	\$ 28.-	\$ 7,504.-
11B	1	LS	SIGNING AND STRIPING	\$ 17,500.-	\$ 17,500.-
12B	-	-	(NOT USED)	-	-

TOTAL BID PRICE (B) \$ 237,842.60
(Figures)*

TOTAL BID PRICE (B): Two hundred thirty seven thousand Eight hundred forty two dollars
(Words)* Sixty cents

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE B.

****BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS****

B2014-29

Bid Schedule "B-1" below is provided so the City may obtain pricing for an alternative rehabilitation method as shown on the plans. The City may choose to award the contract that includes this alternative method, instead of the method shown in Bid Schedule "B".

SCHEDULE "B-1" MEADOW PARK PARKING LOT REHABILITATION (3" removal; 3" AC paving)					
Item No.	Approx. Qty	Unit of Measure	Item Description	Unit Price	Total Bid
1B	1	LS	MOBILIZATION/DEMOBILIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$9,500.	\$9,500.
2B	252	EA	REMOVE AND SALVAGE PCC WHEEL STOP	\$16.80	\$4,233.60
3B	-	-	(NOT USED)	-	-
4B	-	-	(NOT USED)	-	-
5B	-	-	(NOT USED)	-	-
6B	187,000	SF	REMOVE EXISTING ASPHALT CONCRETE (VARIES 1.5 TO 3 INCHES) AND UNCLASSIFIED MATERIALS TO A DEPTH OF 3 INCHES. REGRADE AND COMPACT EXISTING SUBGRADE TO 95% DENISTY.	\$.68	\$127,160.
7B	3,625	TON	CONSTRUCT 3-INCH THICK ASPHALT CONCRETE (TYPE III-C3-PG-64-10)	\$84.65	\$306,856.25
8B	1	LS	TRAFFIC CONTROL	\$5,000.	\$5,000.
9B	2	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$800.	\$1,600.
10B	268	EA	FURNISH AND INSTALL NEW PCC WHEEL STOPS & REBAR	\$28.	\$7,504.
11B	1	LS	SIGNING AND STRIPING	\$17,500.	\$17,500.
12B	1	LS	NPDES COMPLIANCE/ STORM WATER POLLUTION PREVENTION PLAN/BMPs	3,000.	3,000.

TOTAL BID PRICE (B-1) \$ 482,353.85
(Figures)*

TOTAL BID PRICE (B-1): Four hundred Eighty two thousand three hundred fifty three dollars
(Words)* eighty five cents

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE B-1.

****BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS****

B2014-29

BIDDER'S SUBMITTAL B2014-29

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: SULLY-MILLER CONTRACTING COMPANY

Date: JULY 25, 2014

By:

RAYMOND SANCHEZ, ASST. SECRETARY

Contractor's State License No.

747612

Class

A

Address: 135 S. STATE COLLEGE BLVD., #400, BREA, CA 92821

Phone: 714/578-9600

Fax: 714/578-9672

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT


STATE OF CALIFORNIA

COUNTY OF ORANGE



On July 29, 2014 before me, Adriana C. Trejo, Notary Public, personally appeared Raymond Sanchez

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.



Notary Seal

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal

Signature


Adriana C. Trejo, Notary Public

OPTIONAL

Description of Attached Document

Title or Type of Document: Bidder's Submittal B2014-29-Signature Page

Document Date: July 25, 2014 Number of Pages: 1

Signer(s) Other Than Named Above: None

Capacity(ies) Claimed by Signer(s):

Signer's Name Raymond Sanchez Signer's Name _____

☐ Individual

☒ Corporate Officer – Title(s)

☐ Partner – Limited/General

☐ Attorney In Fact


☐ Trustee

☐ Guardian or Conservator

☐ Other

Assistant Secretary

Right Thumbprint
of Signer



☐ Individual

☐ Corporate Officer – Title(s)

☐ Partner – Limited/General


☐ Attorney In Fact

☐ Trustee

☐ Guardian or Conservator

☐ Other

Right Thumbprint
of Signer



Signer is Representing: SULLY-MILLER CONTRACTING COMPANY

CERTIFICATE OF INCUMBENCY AND RESOLUTION

I, Anthony L. Martino, II, do hereby certify that I am the Secretary of Sully-Miller Contracting Company, a Delaware corporation, and that as such I have access to and custody of the corporate records and minute books of said corporation.

And I do hereby further certify that the following persons are duly elected officers of said corporation.

TITLE

NAME

Chairman of the Board

Gordon R. Crawley

President

David Martinez

Vice President, Chief Financial Officer and Treasurer

Timothy P. Orchard

Vice President and Assistant Secretary

Michael Edwards

Vice President

Scott Bottomley

Secretary

Anthony L. Martino II

Assistant Secretary

Jae Won

Assistant Secretary

Raymond Sanchez

Assistant Secretary

Dennis Gansen

I further certify that the following is a true and correct copy of a resolution duly adopted by the Board of Directors of said Company at a meeting held on December 12, 2013, and that this resolution has not been in any way rescinded, annulled, or revoked but the same is still in full force and effect:

"BID TENDERS: GENERAL

RESOLVED, that any officer of the Corporation be and they hereby are authorized in the name and on behalf of the Corporation, under its corporate seal or otherwise (i) to prepare proposals and bids for the supplying of construction materials and the performance by itself or in joint venture, of work of whatsoever nature in connection with the construction or paving of highways, roads and airports and in connection with earthworks and civil engineering projects of all kinds, together with all work incidental thereto, (ii) to execute and submit any and all such proposals and bids to any governmental authority, instrumentality, or agency of the United States, its several states, territories and possessions, including without limitation, any municipality or other political or corporate subdivision thereof, and to any corporation, partnership, sole proprietorship, or other business entity, (iii) in connection with any such submission, to deliver bid deposits or bonds as may be required and (iv) to execute and deliver definitive agreements binding the Corporation to perform work in accordance with any proposals and bids authorized hereby."

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal this 7th day of February 2014.

(SEAL)



Anthony L. Martino, II

Secretary

Sully-Miller Contracting Company

135 S. State College Blvd., Ste. 400

Brea, CA 92821

ACKNOWLEDGMENT OF ADDENDA RECEIVED – B2014-29

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 x

Addendum No. 2 x

Addendum No. 3

Addendum No. 4


Addendum No. 5

Addendum No. 6

Addendum No. 7

Addendum No. 8

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.



Bidder's Signature
RAYMOND SANCHEZ, ASST. SECRETARY

 JULY 25, 2014
Date

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

STATE OF CALIFORNIA

COUNTY OF ORANGE



On July 29, 2014 before me, Adriana C. Trejo, Notary Public, personally appeared Raymond Sanchez


who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal

Signature

Adriana C. Trejo, Notary Public



Notary Seal

OPTIONAL

Description of Attached Document

Title or Type of Document: Acknowledgment of Addenda Received- B2014-29-Signature Page

Document Date: July 25, 2014 Number of Pages: 1

Signer(s) Other Than Named Above: None

Capacity(ies) Claimed by Signer(s):

Signer's Name Raymond Sanchez

Signer's Name _____

☐ Individual

☐ Individual

☒ Corporate Officer – Title(s)

Assistant Secretary

☐ Corporate Officer – Title(s) _____

☐ Partner – Limited/General

☐ Partner – Limited/General _____

☐ Attorney In Fact

Right Thumbprint
of Signer

☐ Attorney In Fact

Right Thumbprint
of Signer

☐ Trustee

☐ Trustee

☐ Guardian or Conservator

☐ Guardian or Conservator

☐ Other

☐ Other

Signer is Representing: SULLY-MILLER CONTRACTING COMPANY

CITY OF TORRANCE, CALIFORNIA

ADDENDUM NO. 1
Issued: July 23, 2014

TO

PROPOSAL, SPECIFICATIONS, BOND AND
AFFIDAVIT FOR THE CONSTRUCTION
OF
Madison Street and Skypark Drive Reconstruction, I-122
& Meadow Park Parking Lot Rehabilitation, I-118
B2014-29

Note the following changes and/or additions to the Plans and Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid.** In addition, the bidder shall complete and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

1. Refer to SPECIFICATIONS PAGE A-1 NOTICE INVITING BIDS and any independent identical copy of the Notice Inviting Bids either posted on the City's project website at <http://www.torranceca.gov/27164.htm> or as published in the Daily Breeze:

The first paragraph is hereby revised as follows:

"Notice is hereby given that sealed bids for performing the following described work will be received at the Office of the City Clerk of the City of Torrance, California, until 3:00 p.m. on Wednesday, ~~July 30, 2014~~ **August 6, 2014**, after which time they will be publicly opened and read at 3:15 p.m. in the Council Chambers of said City:"

By Order of the City Engineer



CRAIG BILEZERIAN
City Engineer

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 1 and accept all conditions contained therein.

SULLY-MILLER CONTRACTING COMPANY

Bidder

A handwritten signature in blue ink, appearing to read 'Raymond Sanchez', is written over a horizontal line.

By
RAYMOND SANCHEZ, ASST. SECRETARY

JULY 25, 2014

Date

******* Submit this executed form with the bid *******

**Please fill out and submit the
"Acknowledgment of Addenda Received" form
provided in Section C of the Specifications.**

CITY OF TORRANCE, CALIFORNIA

ADDENDUM NO. 2
Issued: July 30, 2014

TO

**PROPOSAL, SPECIFICATIONS, BOND AND
AFFIDAVIT FOR THE CONSTRUCTION
OF
Madison Street and Skypark Drive Reconstruction, I-122
& Meadow Park Parking Lot Rehabilitation, I-118
B2014-29**

Note the following changes and/or additions to the Plans and Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid.** In addition, the bidder shall complete and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

1. Refer to the BIDDER'S SUBMITTAL PACKAGE (colored-page package) provided by the City Clerk, and specifically to Bid Item #8

The quantity for **Bid Item #8 in Bid Schedules A, A-1 and A-2** is shown incorrectly and shall be 2,035 SF. The bidder shall make the corrections on pages C-2, C-5 and C-8 in the blue-colored original Bidder's Proposal submittal package, as shown below.

8	2,035 2,0	SF	REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 6" CMB.	\$	\$
---	-------------------------	----	---	----	----

2. Refer to the Specifications SECTION E - SPECIAL PROVISIONS page E-55, SUBSECTION 302-5.9 Measurement and Payment

Within the subsection, refer to the heading shown below:

Meadow Park Parking Lot

Bid Schedule B

Delete the second paragraph in its entirety and replace with the following:

Payment for Asphalt Concrete pavement (Type III-C3-PG-64-10) used for the overlay shall be per the Contract Unit Price per ton for "INSTALL ASPHALT CONCRETE (TYPE III-C3-PG-64-10) FOR THE 1.5 INCH OVERLAY." including tack coat; all work, labor, equipment; installing perimeter header boards where the new AC meets the perimeter dirt and/or perimeter fence and such that the top of the header boards are at the same elevation as the future AC of the proposed work; and all other items necessary to complete the work. There shall be no separate payment for tack coat, header boards, header paving, temporary pavement, and all costs for any said item shall be included in the bid price for the work to which it is appurtenant.

Bid Schedule B-1

Delete the second paragraph in its entirety and replace with the following:

Payment for Asphalt Concrete pavement (Type III-C3-PG-64-10) used for the overlay shall be per the Contract Unit Price per ton for "CONSTRUCT A 3-INCH THICK ASPHALT CONCRETE OVERLAY. (TYPE III-C3-PG-64-10)" including tack coat; all work, labor, equipment; installing perimeter header boards where the new AC meets the perimeter dirt and/or perimeter fence and such that the top of the header boards are at the same elevation as the future AC of the proposed work; and all other items necessary to complete the work. There shall be no separate payment for tack coat, header boards, header paving, temporary pavement, and all costs for any said item shall be included in the bid price for the work to which it is appurtenant.

By Order of the City Engineer

A handwritten signature in dark ink, appearing to read "C. Bilezerian", is written over the printed name.

CRAIG BILEZERIAN
City Engineer

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 2 and accept all conditions contained therein.

SULLY-MILLER CONTRACTING COMPANY

Bidder

A handwritten signature in blue ink, appearing to read 'Raymond Sanchez', is written over a horizontal line.

By

RAYMOND SANCHEZ, ASST. SECRETARY

JULY 31, 2014

Date

******* Submit this executed form with the bid *******

**Please fill out and submit the
"Acknowledgment of Addenda Received" form
provided in Section C of the Specifications.**

CONTRACTOR'S AFFIDAVIT

STATE OF CALIFORNIA }
 }
COUNTY OF ORANGE }

B2014-29

RAYMOND SANCHEZ, being first duly sworn, deposes and says:

1. That he is the

ASSISTANT SECRETARY

Title

of SULLY-MILLER CONTRACTING COMPANY

(Name of Partnership, Corporation, or Sole Proprietorship)

hereinafter called "Contractor," who has submitted to the City of Torrance a proposal for the Construction of MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION & MEADOW PARK PARKING LOTS REHABILITATION, B2014-29;

2. That said proposal is genuine; that the same is not sham; that all statement of facts therein are true;
3. That such proposal was not made in the interest or behalf of any person, partnership, company, association, organization or corporation not named or disclosed;
4. That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone else to submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost element of the Contractor's price or the price of anyone else; and did not attempt to induce action prejudicial to the interest of the City of Torrance, or of any other bidder, or anyone else interested in the proposed contract;
5. That the Contractor has not in any manner sought by collusion to secure for itself an advantage over any other bidder or to induce action prejudicial to the interests of the City of Torrance, or of any other bidder or of anyone else interested in the proposed contract;
6. That the Contractor has not accepted any bid from any subcontractor or materialman through any bid depository, the bylaws, rules or regulations of which prohibit or prevent the Contractor from considering any bid from any subcontractor or materialman, which is not processed through said bid depository, or which prevent any subcontractor or materialman from bidding to any contractor who does not use the facilities of or accept bids from or through such bid depository;

CONTRACTOR'S AFFIDAVIT (CONTINUED)

B2014-29

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of Individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this 25TH day of JULY, 2014.

*** PLEASE SEE ATTACHED NOTARY JURAT FOR PROPER WORDING ***

Subscribed and Sworn to

before me this _____ day
of _____, 20____.



(Contractor)
RAYMOND SANCHEZ, ASSISTANT SECRETARY
(Title)

Notary Public in and for said
County and State.
(Seal)

CALIFORNIA JURAT WITH AFFIANT STATEMENT

STATE OF CALIFORNIA
COUNTY OF ORANGE



Subscribed and sworn to (or affirmed) before me on this 25th day of July, 2014, by Raymond Sanchez, proved to me on the basis of satisfactory evidence to be the person who appeared before me.



Notary Seal

WITNESS my hand and official seal

Signature

Adriana C. Trejo, Notary Public

OPTIONAL

Description of Attached Document

Title or Type of Document: Contractor's Affidavit-Signature Page

Document Date: July 25, 2014 Number of Pages: 1

Signer(s) Other Than Named Above: None

Capacity(ies) Claimed by Signer(s):

Signer's Name Raymond Sanchez Signer's Name _____

☐ Individual

☒ Corporate Officer – Title(s) Assistant Secretary

☐ Partner – Limited/General _____

☐ Attorney In Fact _____

☐ Trustee _____

☐ Guardian or Conservator _____

☐ Other _____

Right Thumbprint
of Signer



☐ Individual

☐ Corporate Officer – Title(s) _____

☐ Partner – Limited/General _____


☐ Attorney In Fact _____

☐ Trustee _____

☐ Guardian or Conservator _____

☐ Other _____

Right Thumbprint
of Signer



Signer is Representing: SULLY-MILLER CONTRACTING COMPANY

**LIST OF SUBCONTRACTORS
B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: PRS

Subcontractor's Address: 10240 San Serrano Way Jurupa Valley CA 91752

Specific Description of Sub-Contract: Cold Milling, roller Compacted Concrete, Cement treat

License Number: 569352 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: EBS Utilities Adjusting

Subcontractor's Address: 1320 E 6th St #100 Corona CA 92879

Specific Description of Sub-Contract: Adjust Manholes/Water Valves

License Number: 932798 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: Case Land Survey

Subcontractor's Address: 614 N Eckhoff St Orange CA 92868

Specific Description of Sub-Contract: Survey

License Number: L5411 CA License Classification/Type: LS

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**LIST OF SUBCONTRACTORS
B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: BC Traffic Specialists

Subcontractor's Address: 638 W Southern Ave Orange CA 92865

Specific Description of Sub-Contract: Striping

License Number: 877686 CA License Classification/Type: C-31/C-32

Name Under Which Subcontractor is Licensed: MSL Electric

Subcontractor's Address: 4938 E La Palma Anaheim CA 92807

Specific Description of Sub-Contract: Electrical

License Number: 822450 CA License Classification/Type: C-10

Name Under Which Subcontractor is Licensed: Kato Landscape

Subcontractor's Address: 18182 Bushard St Fountain Valley CA 92708

Specific Description of Sub-Contract: Landscape

License Number: 806122 CA License Classification/Type: C-27

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**LIST OF SUBCONTRACTORS
B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: V&E Tree Service

Subcontractor's Address: PO Box 3280 Orange CA 92865

Specific Description of Sub-Contract: Clearing Grubbing/tree Removal

License Number: 654506 CA License Classification/Type: C-27

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**LIST OF SUBCONTRACTORS
B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

REFERENCES (Page 1 of 2)
B2014-29

List work similar in magnitude and degree of difficulty completed by the Contractor within the past three (3) years.

*** PLEASE SEE ATTACHED REFERENCES ***

*** PLEASE SEE ATTACHED EXPERIENCE & QUALIFICATIONS ***

1. Name (Firm/Agency): _____
Address: _____
Contact Person: _____ Telephone No.: _____
Title of Project: _____
Project Location: _____
Date of Completion: _____ Contract Amount: \$ _____

2. Name (Firm/Agency): _____
Address: _____
Contact Person: _____ Telephone No.: _____
Title of Project: _____
Project Location: _____
Date of Completion: _____ Contract Amount: \$ _____

3. Name (Firm/Agency): _____
Address: _____
Contact Person: _____ Telephone No.: _____
Title of Project: _____
Project Location: _____
Date of Completion: _____ Contract Amount: \$ _____

4. Name (Firm/Agency): _____
Address: _____
Contact Person: _____ Telephone No.: _____
Title of Project: _____
Project Location: _____
Date of Completion: _____ Contract Amount: \$ _____



SULLY-MILLER
CONTRACTING CO.

LIST OF REFERENCES

John Wayne Airport
Irvine, CA
Larry Serafini, Project Engineer
949-252-5270

City of Fontana
Fontana, CA
Mario Estrada, Asst. City Engineer
909-350-7696

C. J. Segerstrom / South Coast Plaza
Costa Mesa, CA
Grant Wilson, Project Manager
714-546-0110

City of Baldwin Park -- Engr. Division
Baldwin Park, CA
Arjan Idnani, Engineering Manager
626-960-4011 Ext. 254

LA Arena Company
Staples Center -- Los Angeles, CA
Don Berges, Construction Manager
213-742-7873

City of Fullerton
Fullerton, CA
George Lin, Project Engineer
714-738-6845

The Irvine Company
Newport Beach, CA
Peggy Kloos, Sr. Director/Construction
949-720-2000

Irvine Community Development Company
Newport Beach, CA
Bill Martin, Vice President/Construction
949-734-800

Town of Apple Valley
Apple Valley, CA
Richard Pederson, Town Engineer
760-240-7000

Los Angeles County Dept. of Public Works
Alhambra, CA
Issa Adawiya, Resident Engineer
626-458-5100

CNC Engineering
City of Industry, CA
John Ballas, City Engineer
626-333-0336

Fox Studios Operations
Beverly Hills, CA
William Murphy, V.P. of Facilities
310-369-3794

BNSF Railroad Commerce
Hansen-Wilson
Roy Rogers, Construction Manager
323-267-4186

Caltrans
Department of Transportation
Ray Stokes, Regional Engineer
909-275-0211

Cal State Long Beach Foundation
Long Beach, CA
Mo Tidemanis, Director
562-985-8489

City of Rancho Cucamonga
Rancho Cucamonga, CA
Cindy Hackett, Associate Engineer
909-477-2740

City of Hesperia -- Public Works Dept.
Hesperia, CA
Mike Podegradz, City Manager
760-947-1000

City of Barstow
Barstow, CA
Mike Stewart, City Engineer
760-255-5154



BIDDER'S EXPERIENCE AND QUALIFICATIONS

Project Name/Number: 2012 Overlay Program-10136566

Start and Finish Dates: October 08, 2012 to April 30, 2013

Project Description: AC/ARHM Grind & Overlay, Striping & Marking, Adjust Manholes, Root Pruning

Agency Name: City of Thousand Oaks, 2100 Thousand Oaks Blvd., Thousand Oaks, CA 91362

Contact Person: Mike Tohidian *Telephone:* 805/449-2400
Fax: 805/449-2475

Contract Amount: \$ 3,795,546.65

Project Name/Number: Pavement Rejuvenation West Oak Park Area-10128886

Start and Finish Dates: July 12, 2011 to October 03, 2011

Project Description: AC/ARHM Grind & Overlay, Striping & Marking, Loops

Agency Name: County of Ventura, 800 S. Victoria Avenue, Ventura, CA 93009

Contact Person: Ariel Braza *Telephone:* 805/654-2039
Fax: 805/677-8762

Contract Amount: \$ 2,470,417

Project Name/Number: 2011 Annual Citywide Street Resurfacing Project-10128890

Start and Finish Dates: August 1, 2011 to October 1, 2011

Project Description: AC/ARHM Grind & Resurfacing, Striping & Marking

Agency Name: City of Calabasas, 100 Civic Center Way, Calabasas, CA 91302-3172

Contact Person: Tatiana Holden *Telephone:* 818/224-1674
Fax: 818/225-7338

Contract Amount: \$ 1,146,363



SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Project Name/Number: Medford Street/ 10030C & 10128814
Year of Project: 11/2011 – 5/2012
Project Description: AC – CONCRETE – STRIPING - SIGNALS
Agency Name: LOS ANGELES COUNTY DEPARTMENT OF PUBLIC WORKS
Contact Person: FAHIM RAHIMI *Telephone:* 626-458-3112
Fax: 626-458-2197
Original Contract Amount: \$1,961,576 *Final Contract Amount:* \$1,893,032
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: 2010/2011 ANNUAL WATERLINE & SLURRY SEAL JOB/ 11090C & 10128866
Start and Finish Dates: 5/2011 – 3/2012
Project Description: WATER LINE AND STREET IMPROVEMENTS
Agency Name: CITY OF LA HABRA
Contact Person: CHUCK STEPHAN *Telephone:* 562-905-7200
Original Contract Amount: \$1,507,833 *Final Contract Amount:* \$1,443,408
Change in contract amount is due to items of work being deleted by the agency.

Project Name/Number: TORRANCE BOULEVARD / 28791C
Year of Project: 10/2008 – 05/2010
Project Description: STREET RECONSTRUCTION & ARHM OVERLAY
Agency Name: CITY OF TORRANCE
Contact Person: BETH OVERSTREET *Telephone:* 310-618-3074
Fax: 310-781-6802
Original Contract Amount: \$5,904,267 *Final Contract Amount:* \$6,133,068
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: LONG BEACH ANNUAL 2009 / 28810C
Year of Project: 01/2009 – 05-2010
Project Description: AC/ARHM – CONCRETE – BASE – SIGNALS – SURVEY – STRIPING - LANDSCAPE
Agency Name: CITY OF LONG BEACH
Contact Person: CHARLES RAMEY *Telephone:* 562-570-5170
Fax: 562-570-5176
Original Contract Amount: \$5,000,000 *Final Contract Amount:* \$4,290,000
Annual Contract – work was done on an as needed basis.

Project Name/Number: LACMA PHASE II PAVILION PROJECT 28006 / 29820C
Year of Project: 02/2009 – 04/2010
Project Description: B PERMIT
Agency Name: MATT CONSTRUCTION CORPORATION
Contact Person: GREG WADE *Telephone:* 562-903-2277
Fax: 562-903-2290



SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Original Contract Amount: \$92,507 *Final Contract Amount:* \$420,000
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: LA SOUTHWEST COLLEGE – PARKING LOT 3 / 28795C

Year of Project: 09/2008 – 01/2010

Project Description: AC – BASE – CONCRETE – STRIPING

Agency Name: CHEVRON ENERGY SOLUTIONS

Contact Person: STEVE PELASYED *Telephone:* 714-577-1374
Fax: 714-577-1330

Original Contract Amount: \$1,120,315 *Final Contract Amount:*
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: 2007-2008 PAVEMENT REHABILITATION-28750C

Start and Finish Dates: 6/2008 TO 7/2008

Project Description: AC/ARHM – MANHOLES – SURVEY – STRIPING – COLD MILL

Agency Name: CITY OF HAWAIIAN GARDENS

Contact Person: STEVE STEINBRECHER *Telephone:* 562-908-6200
Fax: 562-695-2120

Original Contract Amount: \$451,112 *Final Contract Amount:* \$456,287
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: STREET PAVING PROGRAM-28735C

Start and Finish Dates: 3/2008 TO 5/2008

Project Description: ARHM – MANHOLES – MONUMENTS – STRIPING – SWPPP- COLD MILL

Agency Name: CITY OF WEST HOLLYWOOD

Contact Person: MILA SOLOGUB *Telephone:* 323-848-6338
Fax: 323-848-6564

Original Contract Amount: \$340,986 *Final Contract Amount:* \$315,916
Change in contract amount is due to items of work being deleted by the agency.

Project Name/Number: THE LACMA TRANSFORMATION PROJECT-27662C

Start and Finish Dates: 6/2007 TO 4/2008

Project Description: B PERMIT

Agency Name: MATT CONSTRUCTION CORPORATION

Contact Person: GREG WADE *Telephone:* 562-903-2277
Fax: 562-903-2290

Original Contract Amount: \$912,402 *Final Contract Amount:* \$1,363,596
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: CATALINA MEDIA / THE POINTE-27732C

Start and Finish Dates: 1/2008 TO 3/2008

Project Description: SEWER MAIN INSTALLATION



SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Agency Name: KRISMAR CONSTRUCTION COMPANY, INC.
Contact Person: GARY MORRISON Telephone: 310-458-3170
Fax: 310-458-9063
Original Contract Amount: \$315,955 Final Contract Amount: \$411,955
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: PACIFIC ELECTRIC INLAND TRAIL PHASES 2 & 3 / 27653C
Start and Finish Dates: 3/07 TO 1/08
Project Description: R/R CONCRETE/AC – LANDSCAPE/IRRIGATION – SIGNALS – STRIPE - UTILITIES
Agency Name: CITY OF RANCHO CUCAMONGA
Contact Person: WALTER STICKNEY Telephone: 909-477-2740
Fax: 909-477-2746
Original Contract Amount: \$3,424,781 Final Contract Amount: \$3,424,780
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: MARQUARDT AVENUE / 27689C
Start and Finish Dates: 7/2007 TO 9/2007
Project Description: R/R CONCRETE – AC ON FABRIC – ADJUST UTILITIES
Agency Name: LOS ANGELES COUNTY DEPT. OF PUBLIC WORKS
Contact Person: EMIL KURLYAND Telephone: 626-458-3166
Fax: 626-458-2197
Original Contract Amount: \$183,915 Final Contract Amount: \$183,915

Project Name/Number: ALPACA STREET IMPROVEMENT PROJECT / 27699C
Start and Finish Dates: 8/2007 TO 11/2007
Project Description: R/R CONCRETE & ASPHALT – STRIPING – ADJUST UTILITIES
Agency Name: CITY OF SOUTH EL MONTE
Contact Person: GEORGE CASTILLO Telephone: 562-682-3620
Fax: 562-684-0130
Original Contract Amount: \$135,000 Final Contract Amount: \$167,074
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: REHABILITATION OF LA MIRADA BLVD. / 27664C
Start and Finish Dates: 5/2007 TO 9/2007
Project Description: ARHM / AC PAVING, CONCRETE WORK – LOOP DETECTORS / SIGNALS
Agency Name: CITY OF LA MIRADA
Contact Person: GARY SANUI Telephone: 562-943-2385
Fax: 714-522-5800
Original Contract Amount: \$2,164,089 Final Contract Amount: \$2,575,166
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: CSULB PARKING LOT 13 REPAIR – REPAVE / 27694C
Start and Finish Dates: 7/2007 TO 8/2007
Project Description: AC GRIND / OVERLAY – ASPHALT REPAIR - MINOR CONCRETE REPAIR
Updated August 2010



SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Agency Name: CALIFORNIA STATE UNIVERSITY, LONG BEACH
Contact Person: ENRIQUE ROBLES **Telephone:** 562-985-4175
Fax: 562-985-2308
Original Contract Amount: \$375,823 **Final Contract Amount:** \$380,572
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: ORANGE LINE -- CANOGA STATION PARK AND RIDE / 25568C
Start and Finish Dates: 3/2006 TO 1/2007
Project Description: NEW TRANSPORTATION STATION INCLUDING AC PAVING & CONCRETE WORK
Agency Name: METROPOLITAN TRANSPORTATION AUTHORITY
Contact Person: GHULAM SHAIKH **Telephone:** 818-262-6300
Fax: 213-922-7384
Original Contract Amount: 13,732,500 **Final Contract Amount:** \$12,415,392
Change in Contract amount is due to items of work being deleted by the agency.

Project Name/Number: SOUTH COAST PLAZA PARKING LOT/26608C
Start and Finish Dates: 7/2006 TO 10/2006
Project Description: COMPLETE REMOVE AND REPLACE OF PARKING LOT, CONCRETE CURB & GUTTER, LOOP DETECTORS, AND STRIPING
Agency Name: SOUTH COAST PLAZA
Contact Person: ROBERT THOMAS **Telephone:** 714-546-0110
Fax: 714-546-9835
Original Contract Amount: \$3,100,009 **Final Contract Amount:** \$3,932,226
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: RESIDENTIAL STREET REHABILITATION WORK / 26573C
Start and Finish Dates: 2/2006 to 8/2006
Project Description: ASPHALT CONCRETE OVERLAY AT VARIOUS LOCATIONS CITYWIDE
Agency Name: CITY OF WEST COVINA
Contact Person: OSCAR CAPLIN **Telephone:** 626-939-8445
Fax: 626-939-8660
Original Contract Amount: \$1,430,888 **Final Contract Amount:** \$1,512,463
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: BERTH 401-406 BACKLAND IMPROVEMENTS / 25567C
Start and Finish Dates: 1/2006 to 4/2006
Project Description: ASPHALT AND CONCRETE PAVING / SITE IMPROVEMENT PROJECT
Agency Name: PORT OF LOS ANGELES
Contact Person: KEN HARBOR **Telephone:** 310-831-5389
Fax: 310-831-5389
Original Contract Amount: \$3,286,800 **Final Contract Amount:** \$3,386,333
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: 195TH STREET IMPROVEMENT / 25506C



SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Start and Finish Dates: 5/2005 to 11/2005
Project Description: MEDIAN ISLAND and STREET REPAIRS
Agency Name: CITY OF CERRITOS
Contact Person: VIC MASAYA **Telephone:** 562-916-1231
Fax: 562-916-1371
Original Contract Amount: \$862,370 **Final Contract Amount:** \$742,488
Project Name/Number: MALL PARKING LOT IMPROVEMENTS / 25492C
Start and Finish Dates: 3/2005 to 10/2005
Project Description: REPAIR and PLACE NEW AC PAVING and STRIPE PARKING STALLS
Agency Name: CITY OF TEMPLE CITY
Contact Person: JANICE STROUD **Telephone:** 626-285-2171
Fax: 909-594-2858
Original Contract Amount: \$828,837 **Final Contract Amount:** \$894,012
Change in original contract amount is due to extra work and/or contract change orders adding work.
Change in contract amount is due to items of work being deleted by the agency.

Project Name/Number: HELLMAN AVENUE STREET IMPROVEMENTS / 24477C
Start and Finish Dates: 6/2004 to 11/2005
Project Description: STREET RECONSTRUCTION PROJECT
Agency Name: CITY OF ROSEMEAD
Contact Person: KEN RUKABINE **Telephone:** 562-908-6262
Fax: 562-695-2120
Original Contract Amount: \$1,051,667 **Final Contract Amount:** \$1,067,429
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: HOLGATE AREA STREET REHABILITATION AND WATER MAIN / 24446C
Start and Finish Dates: 3/2004 to 6/2005
Project Description: STREET REHABILITATION AND WATER MAIN REPLACEMENT
Agency Name: CITY OF LA HABRA
Contact Person: CHUCK STEPHAN **Telephone:** 562-905-9720
Fax: 562-905-9643
Original Contract Amount: \$2,996,461 **Final Contract Amount:** \$3,566,942
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: PIER 400 BACKLANDS PHASE 2 / 23301C
Start and Finish Dates: 4/2003 to 8/2004
Project Description: TRANSTAINER FACILITY, GRADING, PAVING, UNDERGROUND, CONCRETE.
PROJECT FINISHED ON TIME – EXTRA DAYS FOR EXTRA WORK ONLY
Agency Name: PORT OF LOS ANGELES
Contact Person: MAHMOUD IRSHEID **Telephone:** 310-732-3525
Fax: 310-831-5389
Original Contract Amount: \$30,618,798 **Final Contract Amount:** \$30,030,429
Change in contract amount is due to items of work being deleted by agency.

Project Name/Number: PHANTOM WEST STREET IMPROVEMENT / 82803C



SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Start and Finish Dates: 12/ 2002 to 8/ 2003
Project Description: UNDERGROUND, ASPHALT REHAB, CURB & GUTTER, COLD MILLING
Agency Name: CITY OF VICTORVILLE
Contact Person: MARK MILLER *Telephone:* 760-955-9158
Fax: 760-955-5159
Original Contract Amount: \$4,771,477 *Final Contract Amount:* \$4,994,840
Project Name/Number: ARROW HIGHWAY - LIVE OAK AVENUE PHASE II / 22273C
Start and Finish Dates: 11/ 2002 to 8/ 2003
Project Description: AC GRIND OVERLAY – NEW MEDIANS & DECORATIVE CONCRETE
Agency Name: CITY OF IRWINDALE
Contact Person: KWOK TAM *Telephone:* 626-430-2212
Fax: 626-962-2018
Original Contract Amount: \$4,289,147 *Final Contract Amount:* \$4,654,815
Change in original contract amount is due to extra work and/or contract change orders adding work.
Change in original contract amount is due to extra work and/or contract change orders adding work.
Project Name/Number: PIER 400 CONTAINER TERMINAL / 21130C
Start and Finish Dates: 1/ 2001 to 9/ 2002
Project Description: BACKLAND IMPROVEMENTS, PHASE I
Agency Name: PORT OF LOS ANGELES
Contact Person: MAHMOUD ISHEID *Telephone:* 310-732-3525
Fax: 310-831-5389
Original Contract Amount: \$78,134,500 *Final Contract Amount:* \$74,226,254
Change in contract amount is due to items of work being deleted by agency.

SULLY-MILLER CONTRACTING

PROJECT LIST - CLOSED JOBS

05/07/014

CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	CONTRACT AMOUNT	EST. START	EST. FINISH
10003C	10128802	Glendale	East Garfield Avenue	Downey	Downey	823,247	03/15/10	12/08/10
10004C	10128803	LACDPW	Cesar Chavez Ave.	Marquez		1,214,514	09/13/10	03/09/11
10006C	10128804	Long Beach	Long Beach Annual 2010 (old job no. 28810C)	Newton	Roehl	2,000,000	04/01/10	01/31/11
10011C	10128805	Long Beach	Water & Sewer Annual	Newton	Roehl	2,500,000	04/01/10	02/28/11
10013C	10128806	W. E. O'Neil	POLB-Pier G Maintenance	Glenn	Downey	3,170,380	02/26/10	02/01/12
10014C	10128807	Pratt	2010 Annual	Grider		50,000	11/01/10	12/31/10
10019C	10128808	Whitney	San Fernando Blvd.	Downey		1,236,955	07/12/10	01/15/11
10020C	10128809	Long Beach	Long Beach Blvd. btwn 56th & Del Amo	Newton	Newton	4,129,138	10/15/12	11/16/12
10022U	10128810	Baldwin Park	Ramona Blvd.	Maulucci	Sanchez	833,411	09/20/10	01/20/11
10024C	10128811	Barstow	Muriel Dr.	Sanchez		528,528.00	09/20/10	01/20/11
10026C	10128812	LACDPW	Washington Blvd.	Marquez		656,144.00	09/27/10	01/31/11
10028C	10128813	Burbank	Alameda & Buena Vista,	Downey	Downey	841,070	07/27/10	12/10/10
10031C	10128815	LACDPW	Agua Dulce Canyon Rd.	Neumann/Reyes		684,586	09/20/10	12/28/10
10032C	10128816	Azusa	Foothill Blvd.	Sanchez/Reyes		582,647	07/12/10	02/01/11
10036C	10128817	Burbank	RSA Pavement Rehab, Burbank	Grider		776,920.00	08/16/10	11/23/10
10037U	10128818	South Gate	State Street	McLure	McLure	1,299,973	08/09/10	03/14/11
10038C	10128819	Pankow Builders	Beverly West - Wilshire Ave & Comstock	Grider	Grider	281,245	07/12/10	11/23/11
10039U	10128820	Azusa	Citrus Ave	Neumann/Hernandez		657,026	07/12/10	09/10/10
10040C	10128821	Glendale	2009-2010 Slurry Seal Program	Downey	Downey	2,118,927	08/16/10	03/31/11
10041C	10128822	SBCDPW	Trade Post Road	Sanchez	Sanchez	326,949	12/06/10	01/15/11
10042C	10128823	Long Beach	Daisy Ave.	Newton	Newton	1,066,791	09/07/10	03/18/11
10043U	10128824	Lynwood	Abbot Rd, Proj. No. 07-LA-0-LYN-STPL-5250(010)	Brooks		1,267,754	09/07/10	12/22/10

10045C	10128825	Santa Clarita	Overlay & Slurry Seal Program	Downey	Downey	648,059	08/09/10	01/15/11
10046C	10128826	Barstow	Armory Rd.	Sanchez	Sanchez	782,765.00	09/15/10	01/20/11
10047C	10128827	Walnut	Meadowpass Road	Downey	Downey	3,445,395	09/16/10	03/25/11
10048C	10128828	Barstow	Virginia Way Various Street Reconst..	Sanchez	Baxter	1,124,134	02/01/11	12/01/11
10049C	10128829	SBCDPW	High Road Rehab	Sanchez	Sanchez	601,480.00	11/01/10	12/10/10
10051C	10128830	Barstow	Ave. H,E, Mountain View, Yucca & Country Club	Sanchez	Sanchez	1,523,000	09/15/10	04/01/11
10052C	10128831	BNSF	Track 118E Crane Runway Repair	Lino	Lino	230,294	01/17/11	02/05/11
10053C	10128832	Rancho Palos Verdes	Residential St. Improvement	Maulucci	Downey	1,218,105	08/16/10	04/30/11
10055C	10128834	Kiewit/Mass a JV	Rocky Point Pump Station, Newport Beach	McLure	McLure	32,903	07/25/11	11/30/11
10057C	10128835	Barstow	Main St.	Sanchez	Baxter	1,645,609	04/25/11	10/15/11
10058C	10128836	CJ Segerstrom	Town Center Dr., Costa Mesa	Grider	Grider	120,000.00	09/15/10	11/01/10
10059C	10128837	Adelanto	Air Expressway	Sanchez	Sanchez	303,528	03/10/11	04/22/11
10060C	10128838	Rosemead	Hellman Ave.	Brooks	Brooks	475,711	10/22/10	01/17/11
10061C	10128839	Matt Construction	Natural History Museum - Car Park	Grider	Grider	97,527	11/01/10	03/31/11
10062C	10128840	Sierra Madre	2009-2010 Street Reconstruction Ph. II	Newton	Newton	306,662.00	11/15/10	01/14/11
10063U	10128841	Downey	Lakewood Blvd.	Grider	Grider	3,233,203	10/15/10	11/28/11
10064C	10128842	UPRR	Industry Intermodel Facility	Neumann/Maulucci	Neumann/Maulucci	588,699	11/01/10	02/15/11
10065C	10128843	Buena Park	2009-10 & 2010-11 Residential Street Resurfacing Project	Marquez	Marquez	1,021,463	11/29/10	02/05/11
10066C	10128844	Walnut Valley Water	Domestic & Recycled Main Extensions - Meadow Pass	McLure	McLure	225,791	11/29/10	12/31/10
10067U	10128845	LACDPW	Lake Alameda-Glendale	McLure	McLure	1,449,940	01/31/11	12/13/11

10068C	10128846	Apple Valley	Central Rd.	Sanchez		183,000	01/10/11	03/01/11
10069U	10128847	Alhambra	Valley Blvd. HPLUL - 5130(013)	Marquez	Marquez	1,851,617	01/10/11	07/08/11
10070C	10128848	Burbank Airport	Ramps A & B, Burbank	Grider	Clausen	6,546,732	01/04/11	07/15/11
10071C	10128849	Long Beach	Long Beach Annual 2011 - Gas & Engineering (old job no. 10006C)	Newton	Roehl	2,000,000	01/03/11	11/23/12
10072C	10128850	Santa Fe Springs	Rosecrans Avenue	Brooks		668,149.00	01/05/11	03/01/11
10073C	10128851	Flatiron Electric Grp	Sunset Blvd. & Los Lionness Rd	Grider	Grider	86,797	02/01/11	07/21/11
10074U	10128852	Vernon	26th St., Vernon-Santa Fe to Soto, (ESPL-5139 011)	Lino	Lino	878,212	02/07/11	07/21/11
10076C	10128853	Pratt Whitney	Repair Parking Lot 505, Canoga Park	Grider		313,965	11/29/10	
10077U	10128854	La Verne	Emerald Ave., ESPL-5149(011)	Brooks	Brooks	226,000	02/07/11	03/25/11
10079C	10128856	Cal Poly Pomona	Innovation Village, Pomona	Grider	Grider	653,600	01/10/11	05/05/11
10080C	10128857	Manhattan Beach	17th Street & 18th Street	Brooks		123,449	02/21/11	03/21/11
10082C	10128858	Stanco	6th Street Lofis	Grider	Grider	148,453	12/29/10	04/01/11
10083C	10128859	Cypress	2010/11 Overlay Project	Brooks	Cypress	2,198,000	02/28/11	07/15/11
10084C	10128860	Chevron Energy	LA Valley College, Van Nuys	McLure	McLure	878,000	02/04/11	08/05/11
10085C	10128861	Bell	Florence Ave.	Brooks	Brooks	294,536	06/06/11	07/11/11
11087C	10128864	Brea	Elm St.	Lino	Lino	945,999	03/07/11	07/15/11
11088C	10128865	Hesperia	"G" Ave Rail Lead Track	Marquez	Baxter	4,622,772	03/03/11	02/21/12
11090C	10128866	La Habra	Residential St. Rehab.	Newton	Newton	3,535,885	04/05/11	12/23/11
11091C	10128867	Sierra Pacific Electric	Amargosa Rd & Village Dr Traffic Signal	Sanchez	Sanchez	38,800	04/27/11	06/01/11
11093C	10128868	Matt Const	Disney Worldwide, Glendale	Grider	Grider	28,228	02/08/11	11/20/11
11096C	10128871	Flatiron Electric Group	Compton Citywide TS Upgrade					

11097C	10128872	Kiewit/Mass	Bitter Point Pump Station	McLure	Downey	50,240	10/05/11	06/30/12
11098C	10128873	Rosemead	2010-11 Slurry Seal Project (Type II), CDBG NO. P84129	Lino	Lino	240,820	05/31/11	07/28/11
11099U	10128874	Caltrans	Needles-08-489304/ ACIM-040-2(055)151E	Marquez	Baxter	7,193,800	05/09/11	03/15/12
11102C	10128876	Suburban Water Systems	Parkway Drain, Whittier	Ciancitto		6,918	04/18/11	04/19/11
11103C	10128877	Matt Const.	455 Crescent Garage	Grider	Grider	516,163	05/18/11	01/15/12
11105C	10128878	BNSF	City of Commerce	Lino	Clausen	10,036,878	05/31/11	03/16/12
11107C	10128879	AZUSA	Rosedale Traffic Improv.	McLure	Neumann	742,750	01/24/12	11/09/12
11108C	10128880	Diamond Bar	Residential & Arterial Zone	Lino	Lino	1,819,990	06/13/11	09/11/11
11109C	10128881	Chino	Street Rehab.-Var. Locs.	Brooks	Brooks	1,813,849	06/13/11	01/15/12
11110C	10128882	Sema	Rte 330, SnB Co. (08-0Q5404)	Sanchez	Sanchez	125,000	05/19/11	07/30/11
11111C	10128883	Rosemead	Walnut Grove	Brooks	Brooks	1,109,950	07/18/11	09/30/11
11112C	10128884	Lomita	Roadway & Waterline	Marquez	Downey	1,412,907	07/05/11	01/10/12
11113C	10128885	Flatiron Electric Group	Layton Vista St. Light Improvement	Grider	Grider	94,280	06/20/11	07/08/11
11115C	10128886	County of Ventura	West Oak Park AC Rehab.	Downey	Downey	2,470,417	07/12/11	10/03/11
11116C	10128887	POLA	Southern Pacific Slip	Downey	Clausen	5,694,700	09/19/11	12/31/12
11117C	10128888	Rancho Cucamonga	East Ave. Master Plan Storm Drain-Line 8	Downey	Downey	5,214,750	11/21/2011	11/30/2012
11118C	10128889	Walnut Valley	Larkstone Dr. & Diamond	Sanchez	Sanchez	277,775	07/25/11	08/31/11
11119U	10128890	Calabasas	2011 Annual Street Resurf., STPL-5463(016)	Newton	Newton	1,146,363	08/01/11	10/01/11
11120C	10128891	Metro Builders	Mojave Water Agency, Hesperia	Sanchez	Baxter	447,400	03/01/12	12/28/12
11121C	10128892	VCI	Innovation Way Improvement	Sanchez	Baxter	374,817	08/11/11	12/31/11
11123C	10128893	LAC						

11126C	10128895	LACCD Renewable Energy	VDK Temp Lot, Los Angeles	McLure	McLure	24,563	07/25/11	08/12/11
11127U	10128896	Santa Clarita	2010-2011 Overlay Newhall Ranch Rd.	Wu	Downey	2,069,962	10/17/2011	1/20/2012
11128U	10128897	Victorville	Valley Center Drive	Brooks	Baxter	556,750	9/12/2011	10/14/2011
11129C	10128898	City of Pasadena	Slurry Seal of Streets	Lino	Lino	365,999	9/29/2011	3/12/2012
11132C	10128899	Santa Monica	Santa Monica Airport	Newton	Downey	169,610	11/21/11	12/23/11
11135C	10128901	Burbank Airport	Non Movement Areas	Grider	Clausen	200,000	Ongoing	12/1/2013
11136C	10128902	Burbank Airport	Movement Areas	Grider	Clausen	250,000	Ongoing	12/1/2013
11139C	10128903	Solair Marketing	Wilshire & Western Final Phase	Grider	Grider	840,402	08/29/11	07/15/12
11140C	10128904	County San Bernardino	Deep Creek Road Overlay	Brooks	Baxter	778,000	03/01/12	03/30/12
11142C	10128906	Pavement Coatings	Bear Valley Springs, Tehachapi	Lino	Lino	4,248	08/22/11	08/23/11
11143C	10128907	Burbank Airport	Runway 15-Runway Safety Area Improv.	Wu	Clausen	1,249,277	01/02/12	04/20/12
11144C	10128908	Nobest	149th St., Lawndale	Sanchez	Sanchez	82,490	08/29/11	08/29/11
11145C	10128909	SBCDPW	Chino Slurry Seal	Lino	Lino	102,862	01/23/12	02/07/12
11146C	10128910	SBCDPW	Valley Area Slurry Seal	Lino	Lino	349,864	02/06/12	02/24/12
11147C	10128911	Matt Const	Conrad Hilton Office Campus	Grider	Grider	297,684	05/01/12	08/10/12
11151C	10128912	Westfield	Eastland Mall, Covina	Grider	Grider	980,000</		

11163C	10128917	Long Beach	Long Beach Annual 2012 - Gas & Engineering (old job no. 10071C)	Newton	Roehl	200,000	03/01/12	01/30/13
11164C	10128918	LACDPW	Beech Ave. Waterline Replacement	Mclure	Downey	672,950	7/2/2012	11/30/2012
11167C	10128919	IRWD	Newport Blvd., Irvine	Mclure	Downey	3,657,750	2/6/2012	4/30/2013
12173C	10128944	Cooley Const	Walmart-11808 Amargosa Rd., Victorville	Brooks	Baxter	920,025	02/15/12	06/30/12
12171C	10128945	La Habra	Annual Water Main, La Habra	Newton	Arreola	4,887,619	3/1/2012	04/12/13
11153C	10128947	Matt Const.	Campbell Hall Community	Grider	Grider	473,542	03/19/12	04/1/1/12
12174C	10128948	LAWA	Taxilane D-10 Reconstruction Project	Marquez	Clausen	6,383,320	05/01/12	12/31/12
12185C	10128949	SBCDPW	National Trails Highway	Brooks	Baxter	1,040,950	05/07/12	06/19/12
12186C	10128950	ARB	Walnut Grove, Rosemead	Brooks	Downey	23,975	03/28/12	04/02/12
12187C	10128951	WA Rasic	Van Owen & Coldwater, Hollywood	Marquez	Downey	596,000	03/26/12	06/30/12
12188C	10128952	SBCDPW	Highland Rd/Lucerne Vly, Highland	Brooks	Baxter	206,183	06/18/12	08/15/12
12189C	10128953	Cal Poly Pomona	Kellogg & S. Campus	Grider	Grider	79,020	03/26/12	07/31/12
12177C	10129925	Moreno Valley	Cactus Ave/Nason St.,	Marquez	Brooks	22,390,410	4/1/2012	05/13/13
12184C	10129926	US Real Estate	Cactus Ave, Frederick St., Moreno Valley	Marquez	Brooks	2,753,919	05/15/12	05/13/13
11152C	10129941	Twenty Nine Palms	2011 City-Wide Chip Seal,	Lino	Lino	727,928	04/01/12	04/30/12
	10129947	SBCDPW	Hemlock, Whittram, Foothill - Fontana	Brooks	B			

	10130289	LACDPW	Slauson Ave & Compton Ave to Alameda St, RDC0014151	Newton	Neumann	884,688	10/23/12	03/11/13
	10130355	Caltrans	07-3Y3204 North Fork San Gabriel River North of Crystal	Sanchez	Neumann	1,197,700	07/23/12	11/16/12
12175C	10130359	Burbank	Safe Routes to School Cycle 7	Wu	Neumann	342,560	05/28/12	11/16/12
11148C	10130370	El Monte	Public Works Yard 3990 Arden Dr.	Grider	Downey	462,370	11/01/12	11/30/2012
	10130442	Redondo Beach	Manhattan Beach Blvd.	Newton	Downey	862,900	08/12/12	11/12/12
	10130596	Hathaway Dinwiddie	Stansbury Ave Access Ramp, Woodland Hills	Grider	Grider	49,630	07/31/12	08/12/12
	10131719	Caltrans	RTE. 247, SnB Co (08-0P9304)	Sanchez	Baxter	4,865,508	07/15/12	08/30/12
	10132809	LaCienega Creative Properties	5854 Blackwelder St., Culver City	Grider	Grider	186,947	08/01/12	11/14/12
	10133111	Claremont	Indian Hill Blvd. Strom Drain	Newton	Downey	1,281,624	09/17/12	04/30/13
	10133170	Lawndale	145th Improvements	Brooks	Neumann	318,677	9/4/12	10/15/12
	10136560	Denniston Realty Group	Wilshire Saltair PKG Lot for Matt	Brooks	Grider	32,911	08/13/12	
	10136566	Thousand Oaks	2012 Overlay Program	Wu	Downey	3,795,547	10/08/12	04/30/13
	10136832	Pasadena	Lincoln Ave	Newton	Neumann	1,348,474	10/22/12	03/11/13
	10137154	Pasadena	Preventive Maint. of Streets-2012	Newton	Neumann	1,138,208	11/01/12	03/11/13
	10137355	Carson	Citywide Annual Program	Wu	Downey	1,295,000	09/13/12	03/29/13
	10137699	Comet Electric	Harbor Gateway	Grider	Grider	63,955	08/15/12	09/15/12
	10137709	Monterey Park	Various Street Resurfacing					

10140469	Matt Const.	Bel Air Bar & Grill 662 N. Sepulveda, Los Angeles	Grider	Grider	83,405	10/01/12	10/30/12
10141415	Boeing	Gate 52, Long Beach	Grider	Grider		11/22/12	11/26/12
10141417	Matt Construction	Skirball Center-2701 N. Sepulveda, LA	Grider	Grider	180,051	12/03/12	03/29/13
10141551	Apple Valley	Dale Evans Pkwy & Joshua Rd	Sanchez	Brooks	720,677	01/07/13	04/01/13
10142150	Playa Vista	Village South St., Playa Vista	Dudley	Downey	703,023	5/20/13	7/31/13
10142514	Cahuenga Investors	McGregor Co. Cahuenga Blvd	Grider	Grider	249,968	02/07/13	09/15/13
10142821	Shangri-LA Construction	1057 Vine Ave., Los Angeles	Grider	Grider	42,255	12/19/12	12/28/12
10143018	SBCDPW	Bear Valley Cutoff	Sanchez	Brooks	928,725	05/01/13	06/15/13
10143149	Sully Electrical	Caltrans Palms Ramps	Grider	Grider	20,130	12/27/12	01/27/13
10143403	Hathaway Dinwiddie	Cedars Sinai Medical- 127 S. San Vincente Blvd., LA	Grider	Grider	229,000	02/18/13	04/05/13
10143506	SBCDPW	Jasper Road-Lenwood Road	Sanchez	Brooks	424,964	06/15/13	07/25/13
10143538	Pratt Whitney	Service Contract Canoga Park	Grider	Grider			12/31/14
10143966	Klein Const	Colorado-Hartwick Devel., LA	Grider	Grider	215,408	02/18/13	04/15/13
10144454	Glendale	Acacia Ave. Wastewater Capacity & Street Imprv.	Dudley	Downey	1,316,341	06/05/13	09/19/13
10144581	Agoura Hills	Agoura Widening Phase 1 Canwood St	Wu	Downey	1,058,551	04/29/13	10/21/13
10144777	SBCDPW	Shay Road & Baldwin Lake Road, San Bernardino AC Grind & Overlay	Sanchez	Brooks	1,998,888	05/15/13	07/25/13
10144823	Pacific Empire	Jefferson & 5th Ave. Apts-2401-2425 Jefferson Blvd. LA	Grider	Grider	27,300	05/13/13	

	10146423	Sully Miller Electrical	Caltrans CMS- Var. Loc. in Orange Co. (12-OH2324)	Grider	Grider	88,985	04/08/13	05/05/13
	10146471	Placentia	Valencia Avenue	Dudley	Downey	538,731	06/17/13	10/21/13
	10146479	Dreyfuss Construction	Tilden Terrace	Grider	Grider	748,082	04/13/13	09/15/13
	10146888	Gardena	Artesia Blvd Intersection	Dudley	Downey	295,144	07/01/13	09/30/13
	10147171	Downey	Brookshire Ave.	Marquez	Downey	1,366,800.00	6/24/2013	11/15/2013
	10147336	KPRS Const.	Golden Monkey-NBC Universal	Grider	Grider	110,000.00	7/29/2013	10/15/2013
	10147379	Gardena	Artesia Blvd & Western	Dudley	Downey	645,472	7/1/2013	10/25/2013
	10147549	Hesperia	2012-13 Annual Street Improv.	Sanchez	Brooks	2,330,000.00	7/1/2013	11/15/2013
	10148092	Inwindale	Vincent Ave.	Wu	Downey	253,118.00	11/25/2013	1/17/2014
	10149060	Matt Const	455 Crescent Garage	Grider	Grider	29,930.00	08/19/13	10/01/13
	10149809	Apple Valley	Kiowa Road Improv.-Ph. II	Sanchez	Brooks	662,781.00	09/16/13	11/29/13
	10150602	POLB	2011 Roadway Maint. & Slurry Seal	Wu	Khazeni	434,380.00	8/19/2013	12/17/2014
	10150673	Lawndale	Citywide Asphalt Repairs	Newton	Downey	484,245.00	9/2/2013	12/20/2013
	10151588	Bell	Vinedale Ave.	Neumann	Downey	111,990.00		10/8/2013
	10154129	Pomona	Indian Hill Storm Drain	Marquez	Downey	508,200.00	10/7/2013	1/24/2014
	10155224	Cutting Edge	Nebo-Yermo Marine Base	Sanchez	Brooks	795,961	10/21/13	11/29/13

REFERENCES (PAGE 2 OF 2)
B2014-29

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]:

Work Description & Contract Amount	Agency	Date Completed
N/A		
*** SULLY-MILLER CONTRACTING COMPANY HAS PERFORMED WORK FOR THE CITY OF TORRANCE WITHIN THE LAST FIVE YEARS (5). ***		

Contractor's License No.: 747612 Class: A

a. Date first obtained: MARCH 30, 1998 Expiration: MARCH 31, 2016

b. Has License ever been suspended or revoked? NO

If yes, describe when and why: _____

c. Any current claims against License or Bond? NO

If yes, describe claims: _____

Principals in Company (List all – attach additional sheets if necessary):

NAME	TITLE (If Applicable)	LICENSE NO.
*** PLEASE SEE ATTACHED CERTIFICATE OF INCUMBENCY & RESOLUTION ***		
_____	_____	_____
_____	_____	_____

CERTIFICATE OF INCUMBENCY AND RESOLUTION

I, Anthony L. Martino, II, do hereby certify that I am the Secretary of Sully-Miller Contracting Company, a Delaware corporation, and that as such I have access to and custody of the corporate records and minute books of said corporation.

And I do hereby further certify that the following persons are duly elected officers of said corporation.

TITLE

NAME

Chairman of the Board

Gordon R. Crawley

President

David Martinez

Vice President, Chief Financial Officer and Treasurer

Timothy P. Orchard

Vice President and Assistant Secretary

Michael Edwards

Vice President

Scott Bottomley

Secretary

Anthony L. Martino II

Assistant Secretary

Jae Won

Assistant Secretary

Raymond Sanchez

Assistant Secretary

Dennis Gansen

I further certify that the following is a true and correct copy of a resolution duly adopted by the Board of Directors of said Company at a meeting held on December 12, 2013, and that this resolution has not been in any way rescinded, annulled, or revoked but the same is still in full force and effect:

"BID TENDERS: GENERAL

RESOLVED, that any officer of the Corporation be and they hereby are authorized in the name and on behalf of the Corporation, under its corporate seal or otherwise (i) to prepare proposals and bids for the supplying of construction materials and the performance by itself or in joint venture, of work of whatsoever nature in connection with the construction or paving of highways, roads and airports and in connection with earthworks and civil engineering projects of all kinds, together with all work incidental thereto, (ii) to execute and submit any and all such proposals and bids to any governmental authority, instrumentality, or agency of the United States, its several states, territories and possessions, including without limitation, any municipality or other political or corporate subdivision thereof, and to any corporation, partnership, sole proprietorship, or other business entity, (iii) in connection with any such submission, to deliver bid deposits or bonds as may be required and (iv) to execute and deliver definitive agreements binding the Corporation to perform work in accordance with any proposals and bids authorized hereby."

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal this 7th day of February 2014.

(SEAL)



Anthony L. Martino, II

Secretary

Sully-Miller Contracting Company

135 S. State College Blvd., Ste. 400

Brea, CA 92821

**VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS
B2014-29**

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

Yes/No: NO Federal/State: _____

If "yes," identify and describe, (including agency and status): _____

Have the penalties been paid? Yes/No: _____

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

Yes/No: NO Code/Laws: _____ Section/Article: _____

If "yes," identify and describe, (including agency and status): _____

(THE BIDDER'S SIGNATURE ON THE BIDDER'S SUBMITTAL
SUBMITTED WITH ITS BID SHALL CONSTITUTE
AN ENDORSEMENT AND EXECUTION OF THIS CERTIFICATION)

DEBARMENT AND SUSPENSION CERTIFICATION
(Title 49, Code of Federal Regulations, Part 29)

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal AGENCY;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal AGENCY within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating AGENCY, and dates of action.

Note: Providing false information may result in criminal prosecution or administrative sanctions.
The above certification is part of the Proposal. Signing this Bidder's Submittal on the signature portion thereof shall also constitute signature of this Certification.

Exhibit 12-E, Attachment E