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NOTICE INVITING BIDS 



 

A-1 

CITY OF TORRANCE, CALIFORNIA 
 

NOTICE INVITING BIDS 
 
Notice is hereby given that sealed bids for performing the following described work will be 
received at the Office of the City Clerk of the City of Torrance, California, until 2:00 p.m. on 
Thursday, August 12, 2010, after which time they will be publicly opened and read at 2:15 p.m. 
in the Council Chambers of said City: 

INSTALLATION OF SODIUM FLUORIDE CHEMICAL FEED SYSTEMS FOR THE ROBERT 
W. GOLDSWORTHY DESALTER AND WELL No. 9 (FEAP# 702) 

 
B2010-14 

Plans, Specifications and form of Proposal may be obtained at the Office of the City Clerk (310) 
781-7530, City Hall, 3031 Torrance Boulevard, Torrance, California, upon payment of $25 if 
picked up at City Hall, or payment of $30 if requested by mail.  Both amounts include tax.  
Neither amount is refundable.  If requesting by mail, please send check to the following: 

CITY OF TORRANCE 
OFFICE OF THE CITY CLERK 

3031 TORRANCE BLVD 
TORRANCE, CA 90503 

ATTN: B2010-14 

The Engineer’s estimate of the contract total is between $108,000 and $120,000.  All work shall 
be completed within 90 (ninety) working days from the date of the Notice to Proceed (NTP). The 
work consists of installation of 2 skid mounted fluoride feed systems including chemical feed 
pumps and drive motors, power and control panels, SCADA capability, as shown on City of 
Torrance Plan No. WP-290. 

Per Division 2, Chapter 2 of the Torrance Municipal Code, the Torrance City Council may reject 
any and all bids, waive any informality or irregularity in such bids, and determine the lowest 
responsible bidder. No facsimile bids shall be accepted by the City. 

Bidders are advised that, as required by the federal law, the State has established a statewide 
overall Disadvantage Business Enterprise (DBE). To provide assistance in meeting the 
statewide goal, the Agency is including a DBE availability of 9% in this contract.  Although 
bidders need not achieve this DBE Availability Advisory as a condition of award, they are 
encouraged to solicit bids from DBE subcontractors and suppliers.  All bidders must submit the 
required DBE information with their bid. (See Section D4 on page B-3) 

The City has determined that a Class A or Class B Contractor’s license is necessary to bid this 
project, but reserves the right to accept another Class at the sole discretion of either the Public 
Works Director or City Engineer. 
 
Pursuant to Section 1770 et seq. of California Labor Code, the minimum prevailing rate of per 
diem wages for each craft, classification, or type of workman needed to execute the Contract 
shall be those determined by the Director of Industrial Relations of the State of California and is 
available in the Office of the City Clerk of the City of Torrance.  Certified payrolls shall be 
submitted monthly by the contractor hired for this project.  

By order of the City Council of the City of Torrance, California. 

For further information, please contact Key Ebarle in the Public Works Department at (310) 781-
6900 
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INSTRUCTIONS TO BIDDERS 
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CITY OF TORRANCE, 
CALIFORNIA 

 
          INSTRUCTIONS TO BIDDERS 

 
 
A. QUALIFICATION OF BIDDERS 
 

1. Competency of Bidders 
 

The Bidder shall be thoroughly competent and capable of satisfactorily 
performing the Work covered by the Bid.   
 
A bidder, in order to qualify, shall have designed and manufactured 
equipment or shall offer to furnish equipment of a manufacturer who has 
designed and manufactured equipment which is in successful operation for 
a period of not less than five years in North America and which is 
comparable in size and severity of duty to the equipment required to be 
furnished. 

 
Bidder or bidder’s subcontractors shall be a certified Underwriter 
Laboratories (UL) panel shop. 

 
Qualification information shall be made available to the City upon request 
and shall include a bidder’s experience in the design and manufacture of 
equipment comparable to that proposed to be furnished or, in the event he 
proposes to furnish equipment not manufactured by himself, information 
regarding the manufacturer's or manufacturers' experience in the design 
and manufacture of equipment comparable to that proposed to be furnished. 
Equipment presented as comparable shall be comparable both in size and 
severity of duty. 

 
 2. Contractor's License 

 
At the time of submitting the Bid, the Bidder shall be licensed as a contractor 
in accordance with the provisions of Chapter 9, Division 3, of the California 
Business and Professions Code.  The required prime contractor license 
class for the Work is shown in the project Notice Inviting Bids.  However, the 
City reserves the right to award the Contract to a contractor with another 
class if the City determines that the license is proper for the work. 

 
 
B. BIDDER RESPONSIBILITY 
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A responsible Bidder is a Bidder who has demonstrated the attribute of trustworthiness, 
as well as ability, fitness, capacity and experience to satisfactorily perform the work. 

 
Bidders are notified that, in accordance with Division 2, Chapter 2 of the Torrance 
Municipal Code, the City Council may determine whether the Bidder is responsible 
based on a review of the Bidder's performance on other contracts. 
 
If, based on the provision and criteria in Division 2, Chapter 2 of the Torrance Municipal 
Code, the Public Works Director proposes not to recommend the award of contract to 
the apparent low bidder, the Director shall notify the Bidder in writing of its intention to 
recommend to the City Council that the Council award the contract to the 2nd lowest 
responsible bidder.  If the Bidder presents evidence in rebuttal to the recommendation, 
the Director shall evaluate the merits of such evidence, and based on that evaluation, 
make a recommendation to the City Council. 
 
C. ADDENDA TO THE CONTRACT DOCUMENTS 
 
  The City may issue Addenda to the Contract Documents during the period of 

advertising for any reason.  The Bidder shall acknowledge the receipt of the 
Addenda in their Bid.  Failure of the Bidder to do so may result in the rejection 
of the Bid as non-responsive. 

 

D. PREPARATION OF THE BID 
 

1. Examination of Site, Plans and Specifications 
 

Prior to submitting a Bid, the Bidder shall examine the Plans and the Work 
site, carefully read the Specifications, and satisfy itself that it has the 
abilities and resources to complete the Work.  The Bidder agrees that if it is 
awarded the Contract, no claim will be made against the City based on 
ignorance or misunderstanding of the provisions of the Contract Documents, 
the nature and amount of the work, and the physical and climatic conditions 
of the work site. 

 
 2. Estimated Quantities 

 
The quantities shown in the Bid are approximate only.  The Contractor will 
be paid for the actual quantities of work based on field measurements as 
provided for in these Specifications.  The City reserves the right to increase 
or decrease the amount of any item or portion of work to be performed or 
materials furnished, or to delete any item, in accordance with the 
Specifications. 

 
 
 
 

3. Bid Instructions and Submissions 
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The Bid shall be submitted on the Bid Proposal forms included with the 
Specifications.  All Bid Documents must be completed, executed and 
submitted with the Bid by the Bidder. 

 
Required nine (9) Bid Proposal Documents: 
 
1) Bidder's Proposal 
2) Addenda Acknowledgment 
3) Contractor's Affidavit 
4) Bid Bond (10%) 
5) List of Subcontractors 
6) References (2 pages) 
7) DBE Bidders List 
8) Violations of Federal or State Law 
9) Disqualification or Debarment 
 
All prices submitted will be considered as including any and all sales or use 
taxes. 
 
In the case of discrepancy between unit bid price and total bid, the unit price 
shall prevail. 
 

 4. Disadvantaged Business Enterprise (DBE) Requirements 
 
The City requires that Disadvantaged Business Enterprise (DBE) have the 
opportunity to participate in public works projects. To assist the City in 
establishing DBE goals, all proposing prime bidders are required to submit a 
DBE Bidder’s List form for each subcontractor and supplier, whether DBE or 
not, contacted during preparation of the Bid.  However, this Bid has no set 
goal, as it is not a Federal-aid project. 

 
E. BID BOND 
 
 The Bid must be accompanied by either cash, a certified or cashier's check or a 

surety bond (bid bond) payable to the City of Torrance.  Bids must be submitted 
on the proposal forms furnished by the Public Works Department.  The Bid 
Guaranty shall be in an amount equivalent to at least 10% of the Total Contract 
Bid Price. 

 
F. NONRESPONSIVE BIDS AND BID REJECTION 
 

1. A Bid in which any one (1) of the required nine (9) Bid proposal documents 
are not completed, executed and submitted may be considered non-
responsive and be rejected. 

 
 2. A Bid in which the Contract Unit Prices are unbalanced, which is incomplete 

or which shows alteration of form or irregularities of any kind, or which 
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contains any additions or conditional or alternate Bids that are not called for, 
may be considered non-responsive and be rejected. 

 
G. AWARD OF CONTRACT 
 
 In accordance with Division 2, Chapter 2 of the Torrance Municipal Code, the 

City Council reserves the right to reject any and all bids received, to take all bids 
under advisement for a period not-to-exceed sixty (60) days after date of opening 
thereof, to waive any informality or irregularity in the Bid, and to be the sole judge 
of the merits of material included in the respective bids received. 

H. EXECUTION OF CONTRACT 
 
 After the Contract is awarded, the awardee shall execute the following eight (8) 

documents: 
 

1) Performance Bond (100% of Bid) 
2) Labor and Material Bond (100% of Bid) 
3) Contract - Public Works Agreement 
4) Verification of Insurance Coverage (Certificates and Endorsements) 
5) Construction or Service Contract Endorsement 
6) Workers' Compensation Insurance Certificate 
7) Construction Permit Application Form 
8) Business License Application Form 

 
I. APPRENTICESHIP EMPLOYMENT STANDARDS 
 

The Contractor is directed to the provisions in Sections 1776, 1777.5 and 1777.6 
of the California Labor Code concerning the employment of apprentices by the 
contractor or any subcontractor under them. 

 
J. PERMITS, LICENSES AND PUBLIC WORKS AGREEMENT 
 

The Contractor shall procure and execute all permits, licenses, pay all charges 
and fees, and give all notices necessary and incidental to the completion of the 
Work.  The Contractor shall execute a Public Works Agreement.  No fee is 
charged for a Construction-Excavation Permit issued by the City of Torrance for 
a public works project.  The Contractor shall obtain a City of Torrance Business 
License. 

  
K. INSURANCE 
 

The Contractor shall maintain Automobile Liability, General Liability and Workers' 
Compensation Insurance as specified in the Public Works Agreement included in 
the Project Specifications. 

 
 
L. PRE-BID INQUIRIES 
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A Bidder with a Pre-Bid Inquiry must fax their question(s) in writing to Key Ebarle 
of the Torrance Public Works Department at (310) 781-6902 or may e-mail to 
‘KEbarle@TorranceCA.gov. All questions must be received no later than 5:00 
p.m. on the Thursday, one week prior to the date for opening the bids. Questions 
received after this date may not be considered. For general questions or 
regarding the bidding process, a bidder may call Key Ebarle directly at (310) 618-
3061.    
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BIDDER’S PROPOSAL 
 
  Company: ________________________ 
 
B2010-14; Total Bid: ________________________ 

 
PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT 

FOR THE  
 INSTALLATION OF SODIUM FLUORIDE CHEMICAL FEED SYSTEMS FOR THE ROBERT 

W. GOLDSWORTHY DESALTER AND WELL No. 9 (FEAP# 702) 
 

________________________________________________________ 
 
Honorable Mayor and Members 
of the Torrance City Council 
Torrance, California 
 
Members of the Council: 
 
In accordance with the Notice Inviting Bids pertaining to the receiving of sealed 
proposals by the City Clerk of the City of Torrance for the above titled improvement, the 
undersigned hereby proposes to furnish all Work to be performed in accordance with 
the City of Torrance Plan No. WP-290, Specifications, Standard Drawings, and the 
Contract Documents, for the unit price or lump sum set forth in the following schedule. 
 

INSTALLATION OF SODIUM FLUORIDE CHEMICAL FEED SYSTEMS FOR THE 
ROBERT W. GOLDSWORTHY DESALTER AND WELL No. 9 (FEAP# 702) 

 
BID SCHEDULE 

 
 

Item 
No. 

Approx. 
Qty 

Unit of 
Measure 

Item 
Description 

Unit 
Price 

Total 
Bid 

SITE CONSTRUCTION 

1 480 LF Saw cut 3” thick asphalt pavement for new
chemical injection line $ $ 

2 40 SF Remove 3” asphalt pavement $ $ 

3 5 CY Hand excavate to 3 ft. depth $ $ 

4 5 CY Hand backfill and compact 90% to 3 ft. depth $ $ 

5 40 SF Replace 3” asphalt pavement $ $ 

6 1 LS Provide and install 8’ x 10’ Shed for feed
equipment at Well No. 9 

 $ $ 
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Item 
No. 

Approx. 
Qty 

Unit of 
Measure 

Item 
Description 

Unit 
Price 

Total 
Bid 

7 1 LS Provide and install 8’ x 10’ equipment Canopy $ shade at Robert W. Goldsworthy Desalter $ 

8 1 LS Disposal Costs 
 $ $ 

   SUBTOTAL: SITE CONSTRUCTION$ 

CONCRETE 

9 1 LS 8’ x10’ Concrete Equipment Pad at Well No. 9 $ $ 

10 1 LS 8’ x 10’ Concrete Equipment Pad at Robert M.
Goldsworthy Desalter $ $ 

   SUBTOTAL: CONCRETE
 $ 

MECHANICAL 

11 2 EA Skid-mounted Fluoride Saturator system;
FOB to Torrance, CA 

 $ $ 

12 2 EA Install Skid and fasten to equipment pad $ $ 

13 2 EA Install new piping to injection point and to
skid $ $ 

14 20 LF Zinc plated steel pipe and conduit support $ $ 

15 30 EA ¾” Zinc plated steel pipe hangers $ $ 

16 80 LF ¾” sch. 80 PVC piping to skid $ $ 

17 60 LF ¾” sch. 80 PVC piping from chemical feed
skid to injection point $ $ 

18 1 LS New 1” NPT pipe fitting and fluoride injector
on existing reservoir effluent line $ $ 

19 1 LS Misc. fittings 
 $ $ 

 SUBTOTAL:MECHANICAL$ 

ELECTRICAL 

20 125 LF 1” rigid conduit from existing power panel to
chemical feed area $ $ 

21 20 LF 1” flexible conduit from electrical junction
box to skids $ $ 
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Item 
No. 

Approx. 
Qty 

Unit of 
Measure 

Item 
Description 

Unit 
Price 

Total 
Bid 

22 2 EA NEMA 4 x termination boxes $ $ 

23 125 LF 12 GA. Standard copper wire $ $ 

24 1 LS Misc. fittings and liquid tight connectors $ $ 

25 2 EA 
Add additional circuits to ex. 120VAC panel.
Install conduit, termination boxes, pull wires,
connect at panel and skids 

 $ $ 

SUBTOTAL: ELECTRICAL$ 

INSTRUMENTATION AND CONTROL 

26 100 LF 1” rigid conduit from existing PLC to
chemical feed area 

 $ $ 

27 20 LF 1” flexible conduit from instrument signal
junction box to skid $ $ 

28 2 EA NEMA 4 x termination boxes $ $ 

29 175 LF 8 shielded pair, 18 GA. Instrument cable and
multi-conductor cable pulled in conduit $ $ 

30 2 EA Install conduit, junction boxes, pull signal
wires, and connect at existing PLC and skids $ $ 

31 1 LS Misc. PVC conduit fittings and liquid tight
connectors $ $ 

SUBTOTAL: INSTRUMENTATION AND CONTROL$ 

 
 
 
TOTAL BID PRICE $     
 (Figures)* 
 
TOTAL BID PRICE:        
  (Words)* 
 
   
  
 
*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS. 
 

B2010-14
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B2010-14 
 
 
The undersigned furthermore agrees to enter into and execute a contract, with 
necessary bonds, at the unit prices set forth herein and in case of default in executing 
such contract, with necessary bonds, the check or bond accompanying this bid and the 
money payable thereon shall be forfeited thereby to and remain the property of the City 
of Torrance. 
 
The above unit prices include all work appurtenant to the various items as outlined in 
the Specifications and all work or expense required for the satisfactory completion of 
said items.  In case of discrepancies between unit prices and totals, the unit prices shall 
govern. 
 
The undersigned declares that it has carefully examined the Plans, Specifications, and 
Contract Documents, and has investigated the site of the work and is familiar with the 
conditions thereon. 
 
 
 ___  
Contractor 
 
Date:  _______________________ By:    
 
Contractor’s State License Address:    
 
No. _________________________   
 
Class ________________________ Phone:    
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ACKNOWLEDGMENT OF ADDENDA RECEIVED – B2010-14 
 
 
 
The Bidder shall acknowledge the receipt of addenda by placing an "X" by each 
addendum received. 
 
 
 Addendum No. 1   

 Addendum No. 2   

 Addendum No. 3   

 Addendum No. 4   

 Addendum No. 5   

 Addendum No. 6   

 Addendum No. 7   

 Addendum No. 8   
 
 
If an addendum or addenda have been issued by the City and not noted above as being 
received by the Bidder, the Bid Proposal may be rejected. 
 
 
 
 
____________________________________                    ____________________ 
Bidder’s Signature   Date 
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CONTRACTOR'S AFFIDAVIT 
 
STATE OF CALIFORNIA }  
  } 
COUNTY OF _____________ } B2010-14 
 
 
 ___________________________________________________, being first duly 

sworn, deposes and says: 
 
1. That he is the 

____________________________________________________________ 
  Title 
 
 of     
   (Name of Partnership, Corporation, or Sole Proprietorship) 
 

hereinafter called "Contractor," who has submitted to the City of Torrance a 
proposal for the INSTALLATION OF SODIUM FLUORIDE CHEMICAL FEED 
SYSTEMS FOR THE ROBERT W. GOLDSWORTHY DESALTER AND WELL 
No. 9 (FEAP# 702), B2010-14; 

 
2. That said proposal is genuine; that the same is not sham; that all statement of 

facts therein are true; 
 
3. That such proposal was not made in the interest or behalf of any person, 

partnership, company, association, organization or corporation not named or 
disclosed; 

 
4. That the Contractor did not, directly or indirectly, induce, solicit or agree with 

anyone else to submit a false or sham bid, to refrain from bidding, or to withdraw 
the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or 
fix any overhead, profit or cost element of the Contractor's price or the price of 
anyone else; and did not attempt to induce action prejudicial to the interest of the 
City of Torrance, or of any other bidder, or anyone else interested in the 
proposed contract; 

 
5. That the Contractor has not in any manner sought by collusion to secure for itself 

an advantage over any other bidder or to induce action prejudicial to the interests 
of the City of Torrance, or of any other bidder or of anyone else interested in the 
proposed contract; 

  
6. That the Contractor has not accepted any bid from any subcontractor or 

materialman through any bid depository, the bylaws, rules or regulations of which 
prohibit or prevent the Contractor from considering any bid from any 
subcontractor or materialman, which is not processed through said bid 
depository, or which prevent any subcontractor or materialman from bidding to 
any contractor who does not use the facilities of or accept bids from or through 
such bid depository; 
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CONTRACTOR’S AFFIDAVIT (CONTINUED) 
 
7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price 

or any breakdown thereof, or the contents thereof, or divulge information or data 
relative thereto, to any corporation, partnership, company, association, 
organization, bid depository, or to any member or agent thereof, or to any 
individual or group of Individuals, except to the City of Torrance, or to any person 
or persons who have a partnership or other financial interest with said Contractor 
in its business. 

 
 
 
 
Dated this _________ day of ______________________________, 20___. 
 
Subscribed and Sworn to _________________________________ 
before me this _________ day         (Contractor) 
of _____________________, 20___. _________________________________ 
          (Title) 
______________________________ 
Notary Public in and for said 
County and State. 
(Seal) 
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BID BOND 
 

B2010-14 
 
 
KNOW ALL MEN BY THESE PRESENTS:  That we,   
 
   
 
as principal, and    
 
as sureties, are held and firmly bound unto the City of Torrance, State of California, in 
the penal sum of ________________________ dollars ($______________), for the 
payment whereof we hereby bind ourselves, our successors, heirs, executors or 
administrators jointly and severally, firmly by these presents. 
 
The condition of this obligation is such that, whereas the above bounded principal is 
about to file with and submit to the City of Torrance a bid or proposal for the 
performance of certain work as required in the City of Torrance, No. B2010-14, said 
work being: the INSTALLATION OF SODIUM FLUORIDE CHEMICAL FEED SYSTEMS 
FOR THE ROBERT W. GOLDSWORTHY DESALTER AND WELL No. 9 (FEAP# 702), 
and in compliance with the Specifications therefore under an invitation of said City 
contained in a notice or advertisement for bids or proposals; now if the bid or proposal 
of the said principal shall be accepted and if the said work be thereupon awarded to the 
principal by said City and if the said principal shall enter into a contract with the said City 
in accordance with said bid or proposal, or if the bid or proposal of the said principal is 
rejected, then this bond shall be void and of no effect and otherwise in full force and 
effect. 
 
WITNESS our hands this ______ day of _______________, 20___. 
 
 
 ______________________________ 
 Principal 
 
 ______________________________ 
 Surety/Attorney-in-Fact 
 
 ______________________________ 
 Signature 
 

Name:  
Local Address:  

 
Phone No.:  

Fax No.:  
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LIST OF SUBCONTRACTORS 
 
 
The Bidder is required to fill in the following blanks in accordance with the provisions of 
the Subletting and Subcontracting Fair Practices Act (Chapter 2 of Division 5, Title 1 of 
the Government Code of the State of California) and should familiarize itself with 
Section 2-3 of the Standard Specifications. 
 
Name Under Which Subcontractor is Licensed: ________________________________ 
  
License Number: ___________ 
 
Address of Office, Mill or Shop: _____________________________________________ 
 
Specific Description of Sub-Contract: ________________________________________ 
  
 
Name Under Which Subcontractor is Licensed: ________________________________ 
  
License Number: ___________ 
 
Address of Office, Mill or Shop: _____________________________________________ 
 
Specific Description of Sub-Contract: ________________________________________ 
  
 
Name Under Which Subcontractor is Licensed: ________________________________ 
  
License Number: ___________ 
 
Address of Office, Mill or Shop: _____________________________________________ 
 
Specific Description of Sub-Contract: ________________________________________ 
  
 
Name Under Which Subcontractor is Licensed: ________________________________ 
  
License Number: ___________ 
 
Address of Office, Mill or Shop: _____________________________________________ 
 
Specific Description of Sub-Contract: ________________________________________ 
  
 
Subcontractors listed in accordance with the provisions of Section 2-3 must be properly 
licensed under the laws of the State of California for the type of work which they are to 
perform.  Do not list alternate subcontractors for the same work. 
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Page 1 of 2 
REFERENCES 

 
 
(Work similar in magnitude and degree of difficulty completed by Contractor within the past 
three [3] years.) 
 
1. Name (Firm/Agency):  ____________________________________________________  
 
 Address: _______________________________________________________________  
 
 Contact Person:    Telephone No.: _____________________  
 
 Title of Project: _________________________________________________________  
 
 Project Location: ________________________________________________________  
 
 Date of Completion:    Contract Amount: $ _______________  
 
2. Name (Firm/Agency):  ____________________________________________________  
 
 Address: _______________________________________________________________  
 
 Contact Person:    Telephone No.: _____________________  
 
 Title of Project: _________________________________________________________  
 
 Project Location: ________________________________________________________  
 
 Date of Completion:    Contract Amount: $ _______________  
 
3. Name (Firm/Agency):  ____________________________________________________  
 
 Address: _______________________________________________________________  
 
 Contact Person:    Telephone No.: _____________________  
 
 Title of Project: _________________________________________________________  
 
 Project Location: ________________________________________________________  
 
 Date of Completion:    Contract Amount: $ _______________  
 
4. Name (Firm/Agency):  ____________________________________________________  
 
 Address: _______________________________________________________________  
 
 Contact Person:    Telephone No.: _____________________  
 
 Title of Project: _________________________________________________________  
 
 Project Location: ________________________________________________________  
 
 Date of Completion:    Contract Amount: $ _______________  
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Page 2 of 2 
 

REFERENCES 
 
 

If Contractor has not performed work for the City of Torrance within the last five (5) 
years, list all work done within said five years (attach additional sheets if necessary).  
Note if work was done as subcontractor [include only subcontract amount]: 
 

 
Work Description & Contract 

Amount 

 
Agency 

Date 
Completed 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
Contractor’s License No.:    Class: _______________________ 
 
 a. Date first obtained:    Expiration ____________________ 
 

b. Has License ever been suspended or revoked?    
 
  If yes, describe when and why:  _______________________________________ 
 

c. Any current claims against License or Bond?    
 
  If yes, describe claims:  _____________________________________________ 
 
Principals in Company  (List all – attach additional sheets if necessary): 
 
 NAME TITLE LICENSE NO. 
  (If Applicable) 
 
_______________________   ____________________ 
 
_______________________   ____________________ 
 
_______________________   ____________________ 
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DBE 
 

DBE BIDDERS LIST 
B2010-14 

 
All bidders are required to provide the following information for each DBE and non-DBE 
subcontractor or subconsultant who provided a proposal, bid, quote, or were contacted 
by the proposed prime bidder.  This information is required from the proposed prime 
bidder and must be submitted with their bid/proposal.  The City of Torrance will use this 
information to maintain and update a “Bidders” List to assist in the overall annual DBE 
goal-setting process. 
 
 
 
Firm Name:   Phone:   
 
 
Address:   Fax:   
 
 
 
 
Contact Person:     No. of years in business:   
 
 
Is the firm currently certified as a DBE under 49 CFR Part 26: YES: ____ NO:   
 
 
Type of work/services/materials provided by firm?   
 
 
  
 
 

What was your firm’s Gross Annual receipts for last year? 
 

Less than $1 Million 
Less than $5 Million 

Less than $10 Million 
Less than $15 Million 
More than $15 Million 

 
 
 
This form can be duplicated if necessary to report all bidders (DBEs and non-DBEs) information. 
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VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS 
 
 
 
 

1. Has your firm or its officers been assessed any penalties by an agency for 
noncompliance or violations of Federal, State or Local labor laws and/or business 
or licensing regulations within the past five (5) years relating to your construction 
projects? 

 
 Yes/No: ____________________ Federal/State:____________________ 
 
 
 If “yes,” identify and describe, (including agency and status):   
 

  
 
  
 
  

 
 
 Have the penalties been paid?  Yes/No:   
 
 
 
2. Does your firm or its officers have any ongoing investigations by any public 

agency regarding violations of the State Labor Code, California Business and 
Professions Code or State Licensing Laws? 

 
 Yes/No: ______  Code/Laws: ____________  Section/Article: _______________ 
 
 
 If “yes,” identify and describe, (including agency and status):   
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DISQUALIFICATION OR DEBARMENT 
 
 
 
 

Has your firm, any officer of your firm, or any employee who has a proprietary interest in 
your firm ever been disqualified, removed, or otherwise prevented from bidding on, 
performing work on, or completing a federal, state or local project because of a violation 
of law or a safety regulation?  Yes/No: _______________.  If yes, provide the following 
information (if more than once, use separate sheets): 
 
 
Date: _______________   Entity:   
 
 
Location:   
 
 
Reason:   
 
   
 
   
 
   
 
   
 
 
Provide Status and any Supplemental Statement:   
 
   
 
   
 
   
 
   
 
 
Has your firm been reinstated by this entity?   Yes/No:   
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PERFORMANCE BOND 

 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
That we,  as Principal(s) and   a 
corporation, incorporated, organized, and existing under the laws of the State of 
_____________, and authorized to execute bonds and undertakings and to do a 
general surety business in the State of California, as Surety, are jointly and severally 
held and firmly bound unto the City of Torrance, a municipal corporation, located in the 
County of Los Angeles, State of California, in the full and just sum of:  
_________________________ Dollars ($__________________), lawful money of the 
United States of America, for the payment of which sum, well and truly to be made, we 
bind ourselves and our respective heirs, executors, administrators, representative, 
successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that:  WHEREAS, said Principal(s) 
have/has entered into, or are/is about to enter into, a certain written contract or 
agreement, dated as of the ______ day of ____________, 20____, with the said City of 
Torrance for the INSTALLATION OF SODIUM FLUORIDE CHEMICAL FEED 
SYSTEMS FOR THE ROBERT W. GOLDSWORTHY DESALTER AND WELL No. 9 
(FEAP# 702), B2010-14, all as is more specifically set forth in said contract or 
agreement, a full, true and correct copy of which is hereunto attached, and hereby 
referred to and by this reference incorporated herein and made a part hereof; 
 
NOW, THEREFORE, if the said Principal(s) shall faithfully and well and truly do, 
perform and complete, or cause to be done, performed and complete, each and all of 
the covenants, terms, conditions, requirements, obligations, acts and things, to be met, 
done or performed by said Principal(s), including any guarantee period as set forth in, or 
required by, said contract or agreement, all at and within the time or times, and in the 
manner as therein specified and contemplated, then this bond and obligation shall be 
null and void; otherwise it shall be and remain in full force, virtue and effect. 
 
The said Surety, for value received, hereby stipulates and agrees that no amendment, 
change, extension of time, alteration or addition to said contract or agreement, or of any 
feature or item or items of performance required therein or thereunder, shall in any 
manner affect its obligations on or under this bond; and said Surety does hereby waive 
notice of any such amendment, change, extension of time, alteration, or addition to said 
contract or agreement, and of any feature or item or items of performance required 
therein or thereunder. 
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PERFORMANCE BOND (CONTINUED) 
 
 
In the event any suit, action or proceedings is instituted to recover on this bond or 
obligation, said Surety will pay, and does hereby agree to pay, as attorney's fees for 
said City, such sum as the Court in any such suit, action or proceeding may adjudge 
reasonable. 
 
 
EXECUTED, SEALED AND DATED this _________ day of ___________________, 
20____. 
 
 
CORPORATE SEAL PRINCIPAL(S): 
 
 BY ______________________________ 
 
 
 BY ______________________________ 
 
 
CORPORATE SEAL SURETY: 
 
  BY ______________________________ 



 

D-3 

 
LABOR AND MATERIAL BOND 

 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
 
That we, _______________________________________________________________  
As Principal(s) and 
__________________________________________________________ a corporation, 
incorporated, organized, and existing under the laws of the State of ______________, 
and authorized to execute bonds and undertakings and to do a general surety business 
in the State of California, as Surety, are jointly and severally held and firmly bound unto: 
 
(a) The State of California for the use and benefit of the State Treasurer, as ex-

officio Treasurer and custodian of the Unemployment Fund of said State; and 
 
(b) The City of Torrance, California; and 
 
(c) Any and all persons who do or perform or who did or performed work or labor 

upon or in connection with the work or improvement referred to in the contract or 
agreement hereinafter mentioned; and 

 
(d) Any and all materialmen, persons, companies, firms, association, or 

corporations, supplying or furnishing any materials, provisions, provender, 
transportation, appliances or power, or other supplies used in, upon, for or about 
or in connection with the performance of the work or improvement contracted to 
be executed, done, made or performed under said contract or agreement; and 

 
(e) Any and all persons, companies, firms, associations, or corporations furnishing, 

renting, or hiring teams, equipment, implements or machinery for, in connection 
with, or contributing to, said work to be done or improvement to be made under 
said contract or agreement; and 

 
(f) Any and all persons, companies, firms, associations, or corporations who supply 

both work and materials; 
 
 
and whose claim has not been paid by said Principal(s), in full and just sum of 
___________________ Dollars ($___________), lawful money of the United States of 
America, for the payment of which will and truly to be made, said Principal(s) and said 
Surety do hereby bind themselves and their respective heirs, executors, administrators, 
representatives, successors and assigns, jointly and severally, firmly by these presents. 
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LABOR AND MATERIAL BOND (CONTINUED) 
 
 
THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, THAT:  WHEREAS, 
said Principal(s) have/has entered into or are/is about to enter into a certain written 
contract or agreement, dated as of the _______ day of __________________20 ___, 
with the City of Torrance for the INSTALLATION OF SODIUM FLUORIDE CHEMICAL 
FEED SYSTEMS FOR THE ROBERT W. GOLDSWORTHY DESALTER AND WELL 
No. 9 (FEAP# 702), B2010-14, all as is more specifically set forth in said contract or 
agreement, a full, true and correct copy of which is hereunto attached, and hereby 
referred to and by this reference incorporated herein and made a part hereof; 
 
NOW, THEREFORE, if the said Principal(s) (or any of his/her, its, or their 
subcontractors) under said contract or agreement fails or fail to pay: 
 
(1) For any materials, provisions, provender, transportation, appliances, or power, or 

other supplies; or 
 
(2) For the hire of any teams, equipment, implements, or machinery; or 
 
(3) For any work or labor; supplies, furnished, provided, used, done or performed in, 

upon, for or about or in connection with the said work or improvement; or 
 
(4) For amounts due under the Unemployment Insurance Act of the State of 

California with respect to such work or improvement; 
 
the Surety on this bond will pay the same in an amount not exceeding the sum 
hereinabove specified in this bond; and, also, in case suit is brought upon this bond, 
said Surety will (and does hereby agree to) pay a reasonable attorney's fee, to be fixed 
and taxed as costs, and included in the judgment therein rendered. 
 
This bond shall (and it is hereby made to) insure to the benefit of any and all persons 
entitled to file claims under Section 1192.1 of the Code of Civil Procedure of the State of 
California, so as to give a right of action to them or their assigns in any suit brought 
upon this bond, all as contemplated under the provisions of Section 4205 of the 
Government Code, and of Chapter 1 of Title 4 of Part 3 of the Code of Civil Procedure, 
of the State of California. 
 
This bond is executed and filed in connection with said contract or agreement hereunto 
attached to comply with each and all of the provisions of the laws of the State of 
California above mentioned or referred to, and of all amendments thereto, and the 
obligors so intend and do hereby bind themselves accordingly. 
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LABOR AND MATERIAL BOND (CONTINUED) 
 
 
The said Surety, for value received, hereby stipulates and agrees that no amendment, 
change, extension of time, alteration, or addition to said contract or agreement, or of 
any feature or item or items of performance required therein or thereunder, shall in any 
manner affect its obligations on or under this bond; and said Surety does hereby waive 
notice of any such amendment, change, extension of time, alteration, or addition to said 
contract or agreement, and of any feature or item or items of performance required 
therein or thereunder. 
 
EXECUTED, SEALED AND DATED this ______ day of __________________, 20 ____ 
 
 
 
 
CORPORATE SEAL PRINCIPAL: 
 
  BY_______________________________ 
 
 
 
 
 
 
CORPORATE SEAL SURETY: 
 
  BY_______________________________ 
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PUBLIC WORKS AGREEMENT 
 
This PUBLIC WORKS AGREEMENT (“Agreement”) is made and entered into as of 
_____________________________________________, 20___ (the “Effective Date”), 
by and between the CITY OF TORRANCE, a municipal corporation (“CITY”), and 
_________________________________ (“CONTRACTOR”). 
 
RECITALS: 
 
A. The CITY wishes to retain the services of an experienced and qualified 

CONTRACTOR to install the SODIUM FLUORIDE CHEMICAL FEED SYSTEMS 
FOR THE ROBERT W. GOLDSWORTHY DESALTER AND WELL No. 9 
(FEAP# 702); 

 
B. In order to obtain the desired services, The CITY has circulated a Notice Inviting 

Bids for the INSTALLATION OF SODIUM FLUORIDE CHEMICAL FEED 
SYSTEMS FOR THE ROBERT W. GOLDSWORTHY DESALTER AND WELL 
No. 9 (FEAP# 702), Notice Inviting Bids No. B2010-14 (the “NIB”); and 

 
C. CONTRACTOR has submitted a Bid (the “Bid”) in response to the NIB. 

CONTRACTOR represents that it is qualified to perform those services 
requested in the Plans and Specifications.  Based upon its review of all Bids 
submitted in response to the NIB, The CITY is willing to award the contract to 
CONTRACTOR. 

 
AGREEMENT: 
 
1. SERVICES TO BE PERFORMED BY CONTRACTOR 
 

CONTRACTOR will provide the services and install those materials listed in the 
Plans and Specifications, which are on file in the Public Works Department.  The 
NIB and the Plans and Specifications are made a part of this Agreement.  A copy 
of the Bid is attached as Exhibit A. 
 

2. TERM 
 

Unless earlier terminated in accordance with Paragraph 4 below, this Agreement 
will continue in full force and effect for one year from the Effective Date. 

 
3. COMPENSATION 
 

A. CONTRACTOR’s Fee. 
 
For services rendered pursuant to this Agreement, CONTRACTOR will be 
paid in accordance with CONTRACTOR’s Bid; provided, however, that in 
no event will the total amount of money paid the CONTRACTOR, for 
services initially contemplated by this Agreement, exceed the sum of 
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$__________________ (“Agreement Sum”), unless otherwise first 
approved in writing by the CITY. 

 
B. Schedule of Payment. 
 

Provided that the CONTRACTOR is not in default under the terms of this 
Agreement, upon presentation of an invoice, CONTRACTOR will be paid 
monthly, within 30 days after the date of the monthly invoice. 

 

4. TERMINATION OF AGREEMENT 
 

A. Termination by CITY for Convenience. 
 

1. CITY may, at any time, terminate the Agreement for CITY’s convenience 
and without cause. 

 
2. Upon receipt of written notice from CITY of such termination for CITY’s 

convenience, CONTRACTOR will: 
 

a) cease operations as directed by CITY in the notice; 
b) take actions necessary, or that CITY may direct, for the protection 

preservation of the work; and 
c) except for work directed to be performed prior to the effective date of 

termination stated in the notice, terminate all existing subcontracts 
and purchase orders and enter into no further subcontracts and 
purchase orders. 

 
3. In case of such termination for CITY’s convenience, CONTRACTOR will 

be entitled to receive payment for work executed; and costs incurred by 
reason of such termination, along with reasonable overhead and profit 
on the work not executed. 

 
B. Termination for Cause. 

 
1. If either party fails to perform any term, covenant or condition in this 

Agreement and that failure continues for 15 calendar days after the 
nondefaulting party gives the defaulting party notice of the failure to 
perform, this Agreement may be terminated for cause; provided, 
however, that if during the notice period the defaulting party has 
promptly commenced and continues diligent efforts to remedy the 
default, the defaulting party will have such additional time as is 
reasonably necessary to remedy the default. 

 
2. In the event this Agreement is terminated for cause by the default of the 

CONTRACTOR, the CITY may, at the expense of the CONTRACTOR 
and its surety, complete this Agreement or cause it to be completed.  
Any check or bond delivered to the CITY in connection with this 
Agreement, and the money payable thereon, will be forfeited to and 
remain the property of the CITY.  All moneys due the CONTRACTOR 
under the terms of this Agreement will be retained by the CITY, but the 
retention will not release the CONTRACTOR and its surety from liability 
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for the default.  Under these circumstances, however, the 
CONTRACTOR and its surety will be credited with the amount of money 
retained, toward any amount by which the cost of completion exceeds 
the Agreement Sum and any amount authorized for extra services. 

 
3. Termination for cause will not affect or terminate any of the rights of the 

CITY as against the CONTRACTOR or its surety then existing, or which 
may thereafter accrue because of the default; this provision is in addition 
to all other rights and remedies available to the CITY under law. 

 
C. Termination for Breach of Law. 

 
In the event the CONTRACTOR or any of its officers, directors, 
shareholders, employees, agents, subsidiaries or affiliates is convicted (i) of 
a criminal offense as an incident to obtaining or attempting to obtain a public 
or private contract or subcontract, or in the performance of a contract or 
subcontract; (ii) under state or federal statutes of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, receiving stolen 
property, or any other offense indicating a lack of business integrity or 
business honesty which currently, seriously, and directly affects responsibility 
as a public consultant or contractor; (iii) under state or federal antitrust 
statutes arising out of the submission of bids or proposals; or (iv) of violation 
of Paragraph 19 of this Agreement; or for any other cause the CITY 
determines to be so serious and compelling as to affect CONTRACTOR’s 
responsibility as a public consultant or contractor, including but not limited to, 
debarment by another governmental agency, then the CITY reserves the 
unilateral right to terminate this Agreement or to impose such other sanctions 
(which may include financial sanctions, temporary suspensions or any other 
condition deemed appropriate short of termination) as it deems proper.  The 
CITY will not take action until CONTRACTOR has been given notice and an 
opportunity to present evidence in mitigation. 
 

5. FORCE MAJEURE 
 

  If any party fails to perform its obligations because of strikes, lockouts, labor 
disputes, embargoes, acts of God, inability to obtain labor or materials or 
reasonable substitutes for labor or materials, governmental restrictions, 
governmental regulations, governmental controls, judicial orders, enemy or 
hostile governmental action, civil commotion, fire or other casualty, or other 
causes beyond the reasonable control of the party obligated to perform, then that 
party’s performance shall be excused for a period equal to the period of such 
cause for failure to perform. 
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6. RETENTION OF FUNDS 
 

CONTRACTOR authorizes the CITY to deduct from any amount payable to 
CONTRACTOR (whether or not arising out of this Agreement) any amounts the 
payment of which may be in dispute or that are necessary to compensate the 
CITY for any losses, costs, liabilities, or damages suffered by the CITY, and all 
amounts for which the CITY may be liable to third parties, by reason of 
CONTRACTOR’s negligent acts or omissions or willful misconduct in performing 
or failing to perform CONTRACTOR’s obligations under this Agreement.  In the 
event that any claim is made by a third party, the amount or validity of which is 
disputed by CONTRACTOR, or any indebtedness exists that appears to be the 
basis for a claim of lien, the CITY may withhold from any payment due, without 
liability for interest because of the withholding, an amount sufficient to cover the 
claim.  The failure of the CITY to exercise the right to deduct or to withhold will 
not, however, affect the obligations of CONTRACTOR to insure, indemnify, and 
protect the CITY as elsewhere provided in this Agreement. 

 
7. THE CITY’S REPRESENTATIVE 
 

The Public Works Director is designated as the “City Representative,” authorized 
to act in its behalf with respect to the work and services specified in this 
Agreement and to make all decisions in connection with this Agreement.  
Whenever approval, directions, or other actions are required by the CITY under 
this Agreement, those actions will be taken by the City Representative, unless 
otherwise stated.  The City Manager has the right to designate another City 
Representative at any time, by providing notice to CONTRACTOR. 
 

8. CONTRACTOR REPRESENTATIVE(S) 
 

The following principal(s) of CONTRACTOR are designated as being the 
principal(s) and representative(s) of CONTRACTOR authorized to act in its 
behalf with respect to the work specified in this Agreement and make all 
decisions in connection with this Agreement: 

 
    _____________________________________ 
    _____________________________________ 
    _____________________________________ 
 
9. INDEPENDENT CONTRACTOR 
 

The CONTRACTOR is, and at all times will remain as to the CITY, a wholly 
independent contractor.  Neither the CITY nor any of its agents will have control 
over the conduct of the CONTRACTOR or any of the CONTRACTOR’s 
employees, except as otherwise set forth in this Agreement.  The 
CONTRACTOR may not, at any time or in any manner, represent that it or any of 
its agents or employees are in any manner agents or employees of the CITY. 
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10. BUSINESS LICENSE 
 

The CONTRACTOR must obtain a City business license prior to the start of work 
under this Agreement, unless CONTRACTOR is qualified for an exemption. 

 
11. OTHER LICENSES AND PERMITS 
 

CONTRACTOR warrants that it has all professional, contracting and other 
permits and licenses required to undertake the work contemplated by this 
Agreement. 

 
12. FAMILIARITY WITH WORK 
 

By executing this Agreement, CONTRACTOR warrants that CONTRACTOR (a) 
has thoroughly investigated and considered the scope of services to be 
performed, (b) has carefully considered how the services should be performed, 
and (c) fully understands the facilities, difficulties and restrictions attending 
performance of the services under this Agreement.  If the services involve work 
upon any site, CONTRACTOR warrants that CONTRACTOR has or will 
investigate the site and is or will be fully acquainted with the conditions there 
existing, prior to commencement of services set forth in this Agreement.  Should 
CONTRACTOR discover any latent or unknown conditions that will materially 
affect the performance of the services set forth in this Agreement, 
CONTRACTOR must immediately inform the CITY of that fact and may not  
proceed except at CONTRACTOR’s risk until written instructions are received 
from the CITY. 

 
13. CARE OF WORK 
 

CONTRACTOR must adopt reasonable methods during the life of the Agreement 
to furnish continuous protection to the work, and the equipment, materials, 
papers, documents, plans, studies and other components to prevent losses or 
damages, and will be responsible for all damages, to persons or property, until 
acceptance of the work by the CITY, except those losses or damages as may be 
caused by the CITY’s own negligence. 

 
14. CONTRACTOR’S ACCOUNTING RECORDS; OTHER PROJECT RECORDS 
 

Records of the CONTRACTOR’s time pertaining to the project, and records of 
accounts between the CITY and the CONTRACTOR, will be kept on a generally 
recognized accounting basis.  CONTRACTOR will also maintain all other 
records, including without limitation specifications, drawings, progress reports 
and the like, relating to the project.  All records will be available to the CITY 
during normal working hours.  CONTRACTOR will maintain these records for 
three years after final payment. 
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15. INDEMNIFICATION 
 

CONTRACTOR will indemnify, defend, and hold harmless CITY, the City Council, 
each member thereof, present and future, its officers, agents and employees 
from and against any and all liability, expenses, including defense costs and legal 
fees, and claims for damages whatsoever, including, but not limited to, those 
arising from breach of contract, bodily injury, death, personal injury, property 
damage, loss of use, or property loss however the same may be caused and 
regardless of the responsibility for negligence.  The obligation to indemnify, 
defend and hold harmless includes, but is not limited to, any liability or expense, 
including defense costs and legal fees, arising from the negligent acts or 
omissions, or willful misconduct of CONTRACTOR, its officers, employees, 
agents, subcontractors or vendors.  It is further agreed, CONTRACTOR’s 
obligations to indemnify, defend and hold harmless will apply even in the event of 
concurrent negligence on the part of CITY, the City Council, each member 
thereof, present and future, or its officers, agents and employees, except for 
liability resulting solely from the negligence or willful misconduct of CITY, its 
officers, employees or agents.  Payment by CITY is not a condition precedent to 
enforcement of this indemnity.  In the event of any dispute between 
CONTRACTOR and CITY, as to whether liability arises from the sole negligence 
of the CITY or its officers, employees, agents, subcontractors or vendors, 
CONTRACTOR will be obligated to pay for CITY’s defense until such time as a 
final judgment has been entered adjudicating the CITY as solely negligent. 
CONTRACTOR will not be entitled in the event of such a determination to any 
reimbursement of defense costs including but not limited to attorney’s fees, 
expert fees and costs of litigation. 

 
16. NON-LIABILITY OF THE CITY’S OFFICERS AND EMPLOYEES 
 

No officer or employee of the CITY will be personally liable to CONTRACTOR, in 
the event of any default or breach by the CITY or for any amount that may 
become due to CONTRACTOR. 

 
17. INSURANCE 
 

A. CONTRACTOR must maintain at its sole expense the following insurance, 
which will be full coverage not subject to self insurance provisions: 

 
1. Automobile Liability, including owned, non-owned and hired 

vehicles, with at least the following limits of liability: 
 
a. Combined single limits of $2,000,000 per occurrence. 

 
2. General Liability including coverage for premises, products and 

completed operations, independent contractors, personal injury and 
contractual obligations with combined single limits of coverage of at 
least $3,000,000 per occurrence, with an annual aggregate of no 
less than $5,000,000. 

 



 

D-12 

3. Workers’ Compensation with limits as required by the State of 
California and Employers Liability with limits of at least $1,000,000. 

 
B. The insurance provided by CONTRACTOR will be primary and non- 
 contributory. 
 
C. The CITY of Torrance, the City Council and each member thereof, 

members of boards and commissions, every officer, agent, official, 
employee and volunteer must be named as additional insureds under the 
automobile and general liability policies. 

 
D. CONTRACTOR must provide certificates of insurance and/or 

endorsements to the City Clerk of the City of Torrance before the 
commencement of work. 

 
E. Each insurance policy required by this Paragraph must contain a provision 

that no termination, cancellation or change of coverage can be made 
without thirty days notice to the CITY. 

 
F. CONTRACTOR must include all subcontractors as insureds under its 

policies or must furnish separate certificates and endorsements for each 
subcontractor.  All coverage for subcontractors will be subject to all of the 
requirements of this Paragraph 17. 

 
18. SUFFICIENCY OF INSURERS 
 

Insurance required by this Agreement will be satisfactory only if issued by 
companies admitted to do business in California, rated “B+” or better in the most 
recent edition of Best’s Key Rating Guide, and only if they are of a financial 
category Class VII or better, unless these requirements are waived by the Risk 
Manager of the CITY (“Risk Manager”) due to unique circumstances.  In the 
event the Risk Manager determines that the work or services to be performed 
under this Agreement creates an increased or decreased risk of loss to the CITY, 
the CONTRACTOR agrees that the minimum limits of any insurance policies 
and/or the performance bond required by this Agreement may be changed 
accordingly upon receipt of written notice from the Risk Manager; provided that 
CONTRACTOR will have the right to appeal a determination of increased 
coverage by the Risk Manager to the City Council of the CITY within 10 days of 
receipt of notice from the Risk Manager. 
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19. CONFLICT OF INTEREST 
 

A. No officer or employee of the CITY may have any financial interest, direct 
or indirect, in this Agreement, nor may any officer or employee participate 
in any decision relating to the Agreement that effects the officer or 
employee’s financial interest or the financial interest of any corporation, 
partnership or association in which the officer or employee is, directly or 
indirectly interested, in violation of any law, rule or regulation. 

 
B. No person may offer, give, or agree to give any officer or employee or 

former officer or employee, nor may any officer or employee solicit, 
demand, accept, or agree to accept from another person, a gratuity or an 
offer of employment in connection with any decision, approval, 
disapproval, recommendation, preparation or any part of a program 
requirement or a purchase request, influencing the content of any 
specification or procurement standard, rendering of advice, investigation, 
auditing, or in any other advisory capacity in any way pertaining to any 
program requirement, contract or subcontract, or to any solicitation or 
proposal. 

 
20. NOTICE 
 

A. All notices, requests, demands, or other communications under this 
Agreement will be in writing.  Notice will be sufficiently given for all 
purposes as follows: 

 
1. Personal delivery.  When personally delivered to the recipient:  

notice is effective on delivery. 
 
2. First Class mail.  When mailed first class to the last address of the 

recipient known to the party giving notice:  notice is effective three 
mail delivery days after deposit in an United States Postal Service 
office or mailbox. 

 
3. Certified mail.  When mailed certified mail, return receipt requested:  

notice is effective on receipt, if delivery is confirmed by a return 
receipt. 

 
4. Overnight delivery.  When delivered by an overnight delivery 

service, charges prepaid or charged to the sender’s account:  
notice is effective on delivery, if delivery is confirmed by the delivery 
service. 

 
5. Facsimile transmission.  When sent by fax to the last fax number of 

the recipient known to the party giving notice:  notice is effective on 
receipt.  Any notice given by fax will be deemed received on the 
next business day if it is received after 5:00 p.m. (recipient’s time) 
or on a non-business day. 
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6. Addresses for purpose of giving notice are as follows: 

 
CONTRACTOR: ____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 Fax: ________________________ 
 
 

 

CITY: City Clerk 
City of Torrance 
3031 Torrance Boulevard 
Torrance, CA  90503-2970 
Fax:  (310) 618-2931 

 
B. Any correctly addressed notice that is refused, unclaimed, or 

undeliverable because of an act or omission of the party to be notified, will 
be deemed effective as of the first date the notice was refused, unclaimed 
or deemed undeliverable by the postal authorities, messenger or overnight 
delivery service. 

 
C. Either party may change its address or fax number by giving the other 

party notice of the change in any manner permitted by this Agreement. 
 
21. PROHIBITION AGAINST ASSIGNMENT AND SUBCONTRACTING 
 

This Agreement and all exhibits are binding on the heirs, successors, and 
assigns of the parties.  The Agreement may not be assigned or subcontracted by 
either the CITY or CONTRACTOR without the prior written consent of the other. 

 
22. INTEGRATION; AMENDMENT 
 

This Agreement represents the entire understanding of the CITY and 
CONTRACTOR as to those matters contained in it.  No prior oral or written 
understanding will be of any force or effect with respect to the terms of this 
Agreement.  The Agreement may not be modified or altered except in writing 
signed by both parties. 

 
23. INTERPRETATION 
 

The terms of this Agreement should be construed in accordance with the 
meaning of the language used and should not be construed for or against either 
party by reason of the authorship of this Agreement or any other rule of 
construction that might otherwise apply. 
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24. SEVERABILITY 
 

If any part of this Agreement is found to be in conflict with applicable laws, that 
part will be inoperative, null and void insofar as it is in conflict with any applicable 
laws, but the remainder of the Agreement will remain in full force and effect. 

 
25. TIME OF ESSENCE 
 

Time is of the essence in the performance of this Agreement. 
 
26. GOVERNING LAW; JURISDICTION 
 

This Agreement will be administered and interpreted under the laws of the State 
of California.  Jurisdiction of any litigation arising from the Agreement will be in 
Los Angeles County, California. 

 
27. COMPLIANCE WITH STATUTES AND REGULATIONS 
 

CONTRACTOR will be knowledgeable of and will comply with all applicable 
federal, state, county and city statutes, rules, regulations, ordinances and orders. 

 
28. WAIVER OF BREACH 
 

No delay or omission in the exercise of any right or remedy by a nondefaulting 
party on any default will impair the right or remedy or be construed as a waiver.  
A party’s consent or approval of any act by the other party requiring the party’s 
consent or approval will not be deemed to waive or render unnecessary the other 
party’s consent to or approval of any subsequent act.  Any waiver by either party 
of any default must be in writing and will not be a waiver of any other default 
concerning the same or any other provision of this Agreement. 

 
29. ATTORNEY’S FEES 
 

Except as provided for in Paragraph 15, in any dispute, litigation, arbitration, or 
other proceeding by which one party either seeks to enforce its rights under this 
Agreement (whether in contract, tort or both) or seeks a declaration of any rights 
or obligations under this Agreement, the prevailing party will be awarded 
reasonable attorney’s fees, together with any costs and expenses, to resolve the 
dispute and to enforce any judgment. 

 
30. EXHIBITS 
 

All exhibits identified in this Agreement are incorporated into the Agreement by 
this reference. 
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31. CONTRACTOR’S AUTHORITY TO EXECUTE 
 

The persons executing this Agreement on behalf of the CONTRACTOR warrant 
that (i) the CONTRACTOR is duly organized and existing; (ii) they are duly 
authorized to execute this Agreement on behalf of the CONTRACTOR; (iii) by so 
executing this Agreement, the CONTRACTOR is formally bound to the provisions 
of this Agreement; and (iv) the entering into this Agreement does not  
violate any provision of any other Agreement to which the CONTRACTOR is 
bound. 

 
 
CITY OF TORRANCE,  
a Municipal Corporation  
 
 
 
__________________________________ 

 
 
 
By: ______________________________ 

Frank Scotto, Mayor  
 
ATTEST: 
 
 
 
 
___________________________________ 

 

Sue Herbers, City Clerk  
 
APPROVED AS TO FORM: 
 
JOHN L. FELLOWS III 
City Attorney 
 
 
 
By: _______________________________ 

 

Patrick Sullivan 
Deputy City Attorney 

 

 
 
Attachments: Exhibit A:  Bid 
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EXHIBIT A 
 

Bid 
 

[To be attached] 
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CITY OF TORRANCE 
CONSTRUCTION OR SERVICE CONTRACT ENDORSEMENT 

 
 
To be attached to and made a part of all policies insuring the liability of any person, form 
or corporation performing services under contract for the City of Torrance. 
 
Not withstanding any inconsistent expression in the policy to which this endorsement is 
attached, or in any other endorsement now or hereafter attached thereto, or made a 
part thereof, the protection afforded by said policy shall: 
 
1. Include the City of Torrance as an additional insured.  (To include the elected 

officials, appointed officials, and employees.) 
 
2. Indemnify and save harmless the City of Torrance against any and all claims 

resulting from the undertaking specified in the contract known as: 
 

PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT 
FOR THE 

 INSTALLATION OF SODIUM FLUORIDE CHEMICAL FEED SYSTEMS FOR THE 
ROBERT W. GOLDSWORTHY DESALTER AND WELL No. 9 (FEAP# 702) 

 
B2010-14 

 
 This hold harmless assumption on the part of the underwriters shall include all 

costs of investigation and defense, including claims based on damage to 
substructures not shown, not located on the plans, or shown incorrectly. 

 
3. Not be cancelled except by notice to the City Attorney of the City of Torrance at 

least thirty (30) days prior to the date of cancellation. 
 
4. Provide single limit for Bodily Injury Liability and Property Damage Liability 

combined, $3,000,000 each Occurrence, and $5,000,000 Aggregate. 
 
5. Limited classifications, restricting endorsements, exclusions or other special 

provisions contained in the policy shall not act to limit the benefits of coverage as 
they shall apply to the City of Torrance as enumerated in this endorsement.  
However, nothing herein contained shall affect any rights of the insurer against 
the insured. 

 
6. It is further expressly agreed by and between the parties hereto that the following 

two provisions, (a) and (b), are a part of this contract: 
 
 (a) That the Contractor specifically agrees to comply with applicable 

provisions of Section 1777.5 of the Labor Code relating to the employment 
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by contractor or subcontractor under it, of journeyman or apprentices, or 
workmen, in any apprenticeable craft or trade. 

 
 (b) By my signature hereunder, as Contractor, I certify that I am aware of the 

provisions of Section 3700 of the Labor Code which requires every 
employer to be insured against liability for Workers’ Compensation or to 
undertake self-insurance in accordance with the provisions of that code, 
and I will comply with such provisions before commencing the 
performance of the work of this contract. 

 
The limits of liability as stated in this endorsement apply to the insurance afforded by 
this endorsement notwithstanding that the policy may have lower limits of liability 
applying elsewhere in the policy. 
 
 
 
   ______________________________ 
   Duly Authorized Agent 
 
 
Attached to and forming part of 
Policy No.________________  
of the ___________________ 
 
  
 
Date: _____ ______________  
Expiration Date: ___________  
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WORKERS' COMPENSATION INSURANCE CERTIFICATION 
 
 
 
In compliance with Section 7-4 of the Standard Specifications, the Contractor shall 
complete and submit the following certification with a Certificate of Insurance before 
execution of the contract. 
 
I am aware of, and will comply with, Section 3700 of the Labor Code, requiring every 
employer to be insured against liability for Workers' Compensation or to undertake self-
insurance before commencing any of the work. 
 
 
 
  _____________________________ 
       CONTRACTOR 
 
 
 
  By: _________________________ 
 
 
  Title:_________________________ 
 



 

 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

SECTION E 
 
 

SPECIAL PROVISIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
The following Special Provisions supplement and amend the Standard 
Specifications for Public Works Construction (latest edition).  These Special 
Provisions have been arranged into a format that parallels the Standard 
Specifications for Public Works Construction. 
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PART 1 - GENERAL PROVISIONS 
 
 
SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF 

MEASURE, AND SYMBOLS  
 
1-2  DEFINITIONS.  
 
 Add or redefine the following: 
 

AGENCY – THE CITY OF TORRANCE, HEREIN REFERRED TO AS, CITY. 
 
Board – The City Council of the City of Torrance, herein referred to as City Council. 
 
Engineer –The Public Works Director and/or City Engineer of the City of Torrance, 

acting either directly or through properly authorized agents, such agents acting 
within the scope of the particular duties entrusted to them. 

 
Claim -- A separate demand by the Contractor for (A) a time extension, (B) payment of 

money or damages arising from work done by or on behalf of the Contractor 
pursuant to the Contract and payment of which is not otherwise expressly 
provided for or the claimant is not otherwise entitled to, or (C) an amount the 
payment of which is disputed by the Agency. 

 
1-3  ABBREVIATIONS. 
 
1-3.2 Common Usage: 
 

Add the following abbreviations: 
 
 Approx Approximate 
 Exist. Existing 
 Temp. Temporary 
 Theo. Theoretical 
 WM Wire mesh or water meter  

  PLC Programmable Logic Controller 
  SCADA Supervisory Control and Data Acquisition 
  HMI Human Machine Interface 
  F Fluoride 
  FOB Freight on Board 
   
 
SECTION 2 - SCOPE AND CONTROL OF THE WORK  
 
2-1  AWARD AND EXECUTION OF CONTRACT.  Replace the entire subsection with 
the following: 
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 Within ten (10) working days after the date of the CITY’S award of contract, the 
Contractor shall execute and return all Contract Documents required by the CITY.  The 
CITY reserves the right to terminate the award if the above requirement is not met.  
Such termination will result in the forfeiture of the Proposal Guaranty. 
 
 The Contract shall not be considered binding upon the CITY until executed by the 
authorized CITY officials. 
 
2-4  CONTRACT BONDS.  Revise the second sentence of the fourth paragraph to read 
as follows: 
 
 The "Performance Bond" shall remain in effect for one year following the date 
specified in the Notice of Completion or, if no Notice of Completion is recorded, for one 
year following the date of final acceptance by the Engineer. 
 
2-5.  PLANS AND SPECIFICATIONS. 
 
2-5.1 General.  Add the following sentence to the first paragraph to read as follows: 
 
 The Contractor shall maintain a control set of Plans and Specifications on the Work 
site at all times.  All final locations determined in the field, and any deviations from the 
Plans and Specifications, shall be marked in red on this control set to show as-built 
conditions.  Upon completion of the Work, the Contractor shall submit the control set to 
the Engineer for approval.  Final payment will not be made until this requirement is met. 
 
Add the following subsections: 
 
2-5.1.1  Plans.  Included as part of the Contract Documents are the following, which 
show the location, character, dimensions or details of the Work: 
 

1) Project Plans 
 

The plans and data provided with the Contract Documents are based on 
existing plans and documents.  The plans and data are provided for information only.  
The Owner does not guarantee their accuracy and correctness.  If the Bidder in 
preparing the Bid Proposal uses this information, the Bidder assumes all risks resulting 
from conditions differing from the information shown.  The Bidder, in consideration for 
the information being provided, hereby releases the Owner and Consulting Engineer 
from any responsibility of obligation as to the accuracy of such information or for any 
additional compensation for work performed due to assumptions based on the use of 
such information. 

 
2) Standard Plans  

 
a. Standard Plans for Public Works Construction, latest edition, 

promulgated by Public Works Standards, Inc. 
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b.  American Water Works Association Standards, latest edition. 
     
2-5.1.2  Specifications.  The Work shall be performed or executed in accordance with 
these Special Provisions and the following: 

 
A. General 

1. The publications listed below form a part of this specification to the extent 
referenced herein. 

2. The latest publication revision and addendum in effect on the date of 
award shall be used. 

 
B. Standard Specifications for Public Works Construction, latest edition and 

supplements thereto, hereinafter referred to as the Standard Specifications, as 
written and promulgated by Public Works Standards, Inc.  The Standard 
Specifications are published by BNi Building News, Inc., 1612 South 
Clementine Street, Anaheim, CA 92802, Phone: (800) 873-6397. 

 
C. AMERICAN WATER WORKS ASSOCIATION (AWWA): 

1. B701 (2006) Sodium Fluoride 
 

D. ASME INTERNATIONAL (ASME) 
1. ASME A13.1 (2007) Scheme for the Identification of Piping Systems 
2. ASME B16.5 (2009) Standard for Pipe Flanges and Flanged Fittings: NPS 

1/2 Through NPS 24 
 

E. ASTM INTERNATIONAL (ASTM) 
1. ASTM D 1785 (2006) Standard Specification for Poly(Vinyl Chloride) 

(PVC), Plastic Pipe, Schedules 40, 80, and 120 
2. ASTM D 1998 (2006) Polyethylene Upright Storage Tanks 
3. ASTM F 441/F 441M (2009) Standard Specification for Chlorinated 

Poly(Vinyl Chloride) (CPVC) Plastic Pipe, Schedules 40 and 80 
 

F. NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA) 
1. NEMA 250 (2008) Enclosures for Electrical Equipment (1000 Volts 

Maximum) 
2. NEMA ICS 1 (2000; R 2005; R 2008) Standard for Industrial Control and 

Systems  General Requirements 
3. NEMA ICS 2 (2000; R 2005; Errata 2008) Standard for Industrial Control 

and Systems: Controllers, Contactors, and Overload Relays Rated Not 
More than 2000 Volts AC or 750 Volts DC: Part 8 – Disconnect Devices 
for Use In Industrial Control Equipment 
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G. NATIONAL FIRE PROTECTION ASSOCIATION (NFPA) 

1. NFPA 70 (2008; AMD 1 2008) National Electrical Code - 2008 Edition 
 

H. NSF INTERNATIONAL (NSF) 
1. NSF 60 (2009) Drinking Water Treatment Chemicals- Health Effects 

 
I. PLUMBING-HEATING-COOLING CONTRACTORS NATIONAL 

ASSOCIATION (PHCC) 
1. NAPHCC NSPC (2003) National Standard Plumbing Code 

 
J. UNDERWRITERS LABORATORIES (UL)  

1. UL 50 (2007) Standard for Enclosures for Electrical Equipment 
 

2-5.2 Precedence of Contract Documents.  Replace the entire subsection with the 
following:  

 
 If there is a conflict between any of the Contract Documents, the document highest 
in precedence shall control.  The order of precedence shall be as follows: 
 

1) Permits issued by other agencies. 
2) Change Orders (including Plans and Specifications attached thereto). 
3) Public Works Agreement 
4) Addenda 
5) Technical Specifications 
6) Special and General Provisions 
7) Plans 
8) City Standard Plans 
9) Other Standard Plans 
10) Standard Specifications for Public Works Construction 
11) Reference Specifications 

 
 With reference to the Plans/Drawings, the order of precedence is as follows: 
 

1) Change Order plans govern over Addenda and Contract plans 
2) Addenda plans govern over Contract plans 
3) Contract plans govern over standard plans 
4) Detail plans govern over general plans 
5) Figures govern over scaled dimensions 

 
 Within the Specifications, the order of precedence is as follows: 
 

1) Change Orders 
2) Permits from other agencies/Supplemental Agreements 
3) Technical Specifications 
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4) Special Provisions 
5) Instruction to Bidders 
6) Referenced Standard Plans 
7) Referenced Standard Specifications 

 
 If the Contractor, in the course of the Work, becomes aware of any claimed errors or 
omissions in the Contract Documents or in the CITY's fieldwork, the Contractor shall 
immediately inform the Engineer.  The Engineer shall promptly review the matter, and if 
the Engineer finds an error or omission has been made the Engineer shall determine 
the corrective actions and advise the Contractor accordingly.  If the corrective work 
associated with an error or omission increases or decreases the amount of work called 
for in the Contract, the CITY shall issue an appropriate Change Order in accordance 
with 3-3.  After discovery of an error or omission by the Contractor, any related work 
performed by the Contractor shall be done at the Contractor's risk unless authorized by 
the Engineer. 
 
2-5.3  Submittals 
 
2-5.3.3  Shop Drawings.  Add the following: 
 
 Submittals are required for the following: 
 

1)  PLASTIFAB Guardian Shelter GS-081 or equiv. 
2)  Canopy shed from Shade-N-Net of Arizona or 
  Sun Ports International., Inc. of Dallas TX or equiv. 

 
In addition to the above, submittals may be required for any product, manufactured 

item, or system not specifically listed above. 
 

A. The Contractor shall submit to the City for approval, two copies of drawings and 
data for all of the equipment to be furnished. Equipment test reports shall be 
submitted within 14 calendar days after testing, or 14 calendar days prior to 
shipment, whichever is sooner. 

 
B. Required documents shall be submitted in complete sets so that sufficient 

information will be available for checking. Documentation shall be in the English 
language and shall include English units. Documents shall also include Tag 
number (if applicable), equipment manufacturer, model number, capacity, size, 
and weight. Drawings and data submitted without complete information will be 
returned without approval. 

 
C. Within 10 calendar days after receipt of drawings and data, the City will transmit 

one copy of each to the Contractor, marked either "Returned for Revision", 
“Reviewed – No Corrections Noted”, "Approved", or "Approved as Revised". In 
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the last case, all revisions will be shown on the returned copy, which shall be 
considered as an approved drawing, and only approved drawings shall be used 
for fabrication. 

 
D. Within 10 calendar days after receipt of drawings and data marked “Returned 

for Revision” or “Approved as Revised”, the Contractor shall resubmit the 
documents incorporating the comments. 

 
E. Revisions shown on the drawings and data necessary to meet the requirements 

of the specifications shall not be taken as the basis of claims for extra charges. 
The Contractor shall accept such revisions or submit others for approval. When 
delay is caused by the resubmission of details, the Contractor shall not be 
entitled to any damages or extension of time on account of such delay. 

 
F. Electronic Submittal. Two weeks prior to shipment, one clear, legible, PDF (or 

other approved format) output file of each document shall be forwarded to the 
City. Each file name shall include the drawing # and drawing name. The files 
may be transmitted either by copying to CD-ROM or transmitted electronically 
to the Engineer by an agreed upon method (e-mail, FTP, etc.). 

 
G. Approved or As-built printed copies of drawings shall be provided with 

equipment. 
 

H. Receipt of complete and satisfactory documentation is required before the City 
can consider the submittals to be  complete. 

 
2-6  WORK TO BE DONE.  Add the following: 
 
 The Work generally consists of furnishing a complete and operable skid-mounted 
sodium fluoride chemical feed system (Average feed chemical concentration of 18,000 
mg/L as F). The system shall include chemical feed pumps and drive motors, power and 
control panels, SCADA capability, and all piping and appurtenances required for a 
complete operating installation as shown in the contract drawing, City of Torrance Plan 
No. WP-290. All wearing parts and items requiring adjustment or service shall be easily 
accessible for maintenance and shall not require removal of adjacent equipment or 
piping to provide said access. The skid-mounted sodium fluoride chemical feed systems 
shall be provided and installed by the bidder at the following City of Torrance Facilities: 

 
a. Robert W. Goldsworthy Desalter 
b. Well # 9 Site 
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GENERAL REQUIREMENTS 

 
A. It is required that there be furnished to the City, equipment and documentation 

in accordance with these specifications and attachments. Types and quantities 
are set forth in the Bidder’s Proposal.  Installation of feed equipment at two (2) 
sites is a part of this contract. 

 
B. Two (2) sodium fluoride feed systems shall be provided. 
 
C. The sodium fluoride feed systems shall be a fully-integrated, skid-mounted 

system. 
 
D. The sodium fluoride feed system for each site shall consist a chemical feed 

pump, sodium fluoride saturation tank, day tank, valves, instrumentation, 
piping, and a programmable logic controller.   

 
E. The contractor shall provide an equipment pad and utility connections to 

equipment installed at each site. 
 
F. The contractor shall provide a sunshade canopy and shed enclosure for feed 

equipment installed at the Goldsworthy Desalter and Well #9. 
 
2-9  SURVEYING. 
 
2-9.2 Survey Service.  Replace the entire subsection with the following: 
 
 All construction surveying necessary to complete the Work shown on the Plans and 
provided in these Contract Documents shall be the responsibility of the Contractor.  The 
CITY reserves the right to direct additional construction survey work be performed at no 
additional cost when the City determines it is required to adequately construct the Work. 

 The Contractor shall notify the Engineer in writing at least 2 working days prior to the 
actual survey 

 Stakes shall be set by the Contractor for the finish floor line and building footprint of 
the equipment concrete pad and other items as necessary.  If any construction survey 
stakes are lost or disturbed and need to be replaced, such replacement shall be by the 
Contractor at its expense. 
 
 All costs for construction survey staking including construction staking, professional 
services, office calculations, furnishing all labor, materials, equipment, tools and 
incidentals, and for doing all work involved shall be considered as included in the price 
for which such work is appurtenant thereto, and no additional allowance will be made 
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therefore. 
 
2-10  AUTHORITY OF BOARD AND ENGINEER.  Add the following: 
 
 Failure of the Contractor to comply with the requirements of the Contract 
Documents, or to follow the directions of the Engineer, and/or to immediately remedy 
such noncompliance or to follow directions, may, upon notice from the Engineer, result 
in the suspension of the Contract monthly progress payments.  Any monthly progress 
payments so suspended may remain in suspension until the Contractor is in compliance 
with the Contract Documents and the directions of the Engineer, as determined by the 
Engineer. 
 
2-11 INSPECTION.  Replace the entire subsection with the following: 
 
 The Work is subject to inspection and approval by the Engineer.  The Contractor 
shall notify the Engineer a minimum of 48 hours in advance of the required inspection. 
 
 The Engineer will make, or have made, such inspections and tests as he deems 
necessary to see that the Work is in conformance with the Contract Documents.  In the 
event such inspections or tests reveal noncompliance with the Contract Documents, the 
Contractor shall bear the cost of such corrective measures as deemed necessary by the 
Engineer, as well as the cost of subsequent re-inspection and re-testing.    
 
 Work done in the absence of inspection by the Engineer may be required to be 
removed and replaced under the inspection of the Engineer, and the entire cost of 
removal and replacement, including the cost of all materials which may be furnished by 
the CITY and used in the work thus removed, shall be borne by the Contractor, 
regardless of whether the work removed is found to be defective or not.  Work covered 
without the approval of the Engineer shall, if so directed by the Engineer, be uncovered 
to the extent required by the Engineer, and the Contractor shall similarly bear the entire 
cost of performing all the work and furnishing all the materials necessary for the removal 
of the covering and its subsequent replacement, including all costs for additional 
inspection. 
 
 The Engineer and any authorized representatives shall at all times have access to 
the Work during its construction at shops and yards as well as the Work site.  The 
Contractor shall provide every reasonable facility for ascertaining that the materials and 
workmanship are in accordance with the Contract Documents. 
 
 Inspection of the Work shall not relieve the Contractor of the obligation to fulfill all 
conditions of the Contract. 
 
Add the following subsections: 
 
2-11.1 Special Inspection Fees.  If the Contractor elects to work under this Contract 
more than 8 hours/day or more than 40 hours/week, Saturday, Sunday, or CITY 
holidays, the Contractor shall arrange with the Engineer for the required inspection 
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service and pay the Special Inspection Fees which will be charged at the following 
rates: 
 
  Mondays through Fridays - $100.00 per hour 
  Saturdays, Sundays, Holidays - $1,000.00 per day 
 
 Fees may be deducted from payments due to the Contractor at the discretion of the 
Engineer. 
 
 If the Contractor works under this contract at times other than within the allowed 
working hours without permission from or prior arrangement with the Engineer, the 
Contractor will be charged a lump sum amount of $500.00 for each occurrence, in 
addition to the above fees.  The amount will be deducted from a Progress Payment. 
 
2-11.2  Inspections by Regulatory Agencies.  During the construction, the Contractor 
shall make the Work site available for periodic inspections by the regulatory agencies.  
These agencies may include: Los Angeles County Department of Health Services, Los 
Angeles Regional Water Quality Control Board, the State of California Department of 
Health Services Drinking Water Field Operations Branch, and CITY Water Department. 
 
2-11.3    Material Inspection/Testing and other City Expenses. 
 

(a) If a City subcontractor hired to perform material inspection and/or testing is 
required to work additional time to perform inspection and testing as a result 
of an action or delay caused by the Contractor, except for specific work 
allowed by the Engineer, the City subcontractor may charge the City an 
additional fee.  The Engineer may deduct the additional fee for said 
inspection and testing from a Progress Payment to the Contractor.  The 
Engineer also may deduct the cost to perform additional testing when an 
initial test fails to meet the requirements of this Contract.  The typical rates 
for material testing and inspection are available upon request from the 
Public Works Department. 

 
(b) If the Contractor does not comply with a requirement of these Special 

Provisions or if it does not respond, after being informed, to a request by the 
Engineer to amend a site condition that jeopardizes the public health, safety 
or welfare, the Engineer may direct City crews to perform the work.  For 
each occurrence, the City may charge the Contractor a base charge in the 
amount of $750 in addition to all costs incurred by City crews for labor, 
equipment and materials.  The standard rates for City crews are available 
upon request from the Public Works Department. 

 
 

SECTION 3 – CHANGES IN WORK 
 
3-3 EXTRA WORK 
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3-3.1 General.  Add the following: 
 
 Payment for additional work and all expenditures in excess of the Contract Price 
must be authorized in writing by the Engineer.  Such authorization shall be obtained by 
the Contractor prior to engaging in additional work.  It shall be the Contractor's sole 
responsibility to obtain written approval from the Engineer for any change(s) in material 
or in the work proposed by suppliers or subcontractors.  No payment shall be made to 
the Contractor for additional work which has not been approved in writing, and the 
Contractor hereby agrees that it shall have no right to additional compensation for any 
work not so authorized. 
 
 The Contractor shall be responsible to provide all data and to obtain all approvals 
required by the Specifications, including submittal of Daily Extra Work Reports.  No 
claims or extras shall be approved by the Engineer unless all work was done under the 
direction of and subject to the approval of the Engineer.  Disputed work claims shall 
comply with 3-3 as modified herein. 
 
3-3.2.2  Basis for Establishing Costs.  Replace  the second paragraph of part (c) with 
the following: 
 
The Contractor will be paid for the use of equipment at the lower of the actual rental 
rates paid by the Contractor or the rental rates listed for such equipment in either the 
"Rental Rate Blue Book" published by Dataquest, Inc., 1290 Ridder Park Drive, San 
Jose, California 95131; telephone (408) 971-9000 or the California Department of 
Transportation publication entitled “Labor Surcharge and Equipment Rates” available at 
the Caltrans web site, www.dot.ca.gov/hq/eqsc/inforesources.htm , which is in effect on 
the date upon which the work is accomplished, and that  hereby is made a part of the 
Contract, regardless of ownership or any rental or other agreement, if such may exist, 
for the use of such equipment entered into by the Contractor.  If it is deemed necessary 
by the Engineer to use equipment not listed in the said publication, a suitable rental rate 
will be established by the Engineer.  The Contractor may furnish any cost data that 
might assist the Engineer in the establishment of such rental rate. 
 
3-3.2.3 Markup.  Replace the entire subsection with the following: 
 
 The markups mentioned hereinafter shall include, but are not limited to, all costs for 
the services of superintendents, project managers, timekeepers and other personnel not 
working directly on the change order, and pickup or yard trucks used by the above 
personnel.  These costs shall not be reported as labor or equipment elsewhere except 
when actually performing work directly on the change order and then shall only be 
reported at the labor classification of the work performed. 
 
 (a)  Work by Contractor.  The following percentages shall be added to the 
Contractor’s costs and shall constitute the mark-up for all overhead and profit, which 
shall be deemed to include all items of expense not specifically designated as cost or 
equipment rental in Subsections 3-3.2.2(a), 3-3.2.2(b), and 3-3.2.2(c). 
   

http://www.dot.ca.gov/hq/eqsc/inforesources.htm
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 Labor    20 
 Materials    15 
 Equipment Rental 15 
 Other Expenditures 15 

 
 To the sum of the costs and markups provided for in this subsection, one (1) percent 
shall be added as compensation for bonding. 

 
 (b)  Work by Subcontractor.  When any part of the extra work is performed by a 
subcontractor, the markup established in 3-3.2.3(a) shall be applied to the 
subcontractor’s actual cost of such work.  A markup of ten (10) percent on the first 
$5,000 of the subcontracted portion of the extra work and a mark-up of 5 percent on 
work added in excess of $5,000 of the subcontracted portion of the extra work may be 
added by the Contractor. 
 
 The markups specified in parts (a) and (b) above shall be considered as including, 
but not limited to, the Contractor’s labor costs for personnel not working directly on the 
extra work, including the cost of any tools and equipment that they may use.  Such 
costs shall not be reported as labor or equipment costs elsewhere except when they are 
actually used in the performance of the extra work.  Labor costs shall in that case be 
reported for the labor classification corresponding to the type and nature of extra work 
performed. 
 
3-4 CHANGED CONDITIONS. 
 
Add the following: 
 
 This subsection does not apply to utilities. 
 
 
SECTION 4 – CONTROL OF MATERIALS 
 
4-1 MATERIAL AND WORKMANSHIP. 
 
4-1.1 General. 
 
Add the following paragraph after the second paragraph: 
 
 If the work, or any portion thereof, shall be damaged in any way, or if any defective 
materials or faulty workmanship shall be discovered at any time prior to the final 
payment, the Contractor shall forthwith, at its own cost and expense, repair said 
damage, or replace such defective materials, or remedy such faulty workmanship in a 
manner satisfactory to the Engineer. 
 
4-1.2 Protection of Work and Materials. 
 
Add the following: 
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 The Contractor shall assume all risks and expense of interference and delay in his 
operations, and the protection from or the repair of damage to improvements being built 
under the contract, as may be caused by water of whatever quantity from floods, 
storms, industrial waste, irrigation, underground or other sources.  However, the 
Contractor shall be entitled to an extension of time in accordance with the provisions of 
Subsection 6-6.  The Contractor shall also assume full responsibility and expense of 
protecting, or removing and returning to the site of Work, all equipment or materials 
under his care endangered by any action of the elements. 
 
 Furthermore, the Contractor shall indemnify and hold the City harmless from all 
claims or suits for damages arising from his operations in dewatering the Work and 
control of water. 
 
4-1.3 Inspection Requirements. 
 
4-1.3.3  Inspection by the Agency. 
 
Add the following: 
 

A. Upon request by the City, the Contractor shall submit a manufacturing 
schedule. 

 
B. The Contractor shall give the City or its representative access to all Contractor 

and sub-Contractor facilities, during working hours, as is reasonable and 
necessary to determine the equipment to be supplied conforms to design, 
including specifications and drawings. The City or its representative shall be 
allowed to observe all manufacturing processes. The contractor and sub-
Contractors shall furnish all the necessary apparatus, labor, and other facilities 
for the safe and convenient performance of inspections without cost to the City. 

 
C. When requested by City, the Contractor shall furnish the City additional 

information as may reasonably be required regarding the character of the 
materials and the progress of their procurement, including copies of invoices, 
bills of lading, and shipping lists on all articles and materials for use on the 
work. 

 
D. Unidentified materials shall not be used in Contractor’s work, including work by 

sub-Contractors. 
 

E. If witness testing is required, the Contractor shall notify the City of planned 
testing a minimum of two (2) weeks prior to the test. If equipment is not ready 
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at time of scheduled testing, the City reserves the right to charge the Contractor 
for any additional cost incurred. 

 
F. Neither inspection, waiving of inspection, nor City's acceptance of the 

equipment shall relieve the Contractor of his obligation to furnish equipment in 
accordance with the specifications and drawings. 

 
4-1.5  Certification. 
 
Add the following: 
 
4-1.5.1 Marking. 
 

A. All parts subject to disassembly prior to shipment shall be marked for 
identification and match marked.  

 
B. Each individual piece of equipment shall bear a stainless steel nameplate 

attached with stainless steel screws, upon which there shall be engraved the 
following information: 

a. Manufacturer's name or trademark 
b. Manufacturer's serial number 
c. Equipment size and pressure rating 

 
C. Stainless steel warning plates shall be attached with stainless steel screws to 

the equipment at all locations where metric bolting is used. Each plate shall 
have engraved on it a warning that metric bolting is used at the location 
identified on the plate. 

 
D. After the equipment has been prepared for shipping, each shipping unit shall be 

plainly marked by stencil or equivalent with the purchase order number, the 
item number, the tag mark number, and the weight. 

 
 
 
 
4-1.5.2 Delivery, Storage, and Handling. 
 

A. The Contractor shall prepare all equipment for shipment in such manner as to 
protect it from damage in transit, and shall be responsible for and make good 
any and all damage due to improper preparation or loading for shipment. 
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B. All equipment shall be securely boxed or crated, or mounted on pallets and 

supported in a manner, which will prevent damage during shipment and 
subsequent storage. Equipment shall be packaged so as not to rub or contact 
other equipment. 

 
C. Equipment subject to deterioration due to moisture and dust shall be enclosed 

in heavy-duty, polyethylene envelopes together with dehumidifiers, to provide 
complete protection. 

 
D. All threaded openings shall be plugged or capped with adequate thread 

protectors. All exposed process flanges shall have a plywood or equivalent type 
shipping cover, fabricated to match flange size and firmly attached to flange, to 
exclude foreign matter and prevent flange face damage. 

 
E. The bill of lading and complete shipping list shall be forwarded to the City, 

immediately upon shipment of each lot of equipment. 
 

F. In addition to the shipping list, the Contractor shall securely attach one packing 
list to each shipping container. 

 
G. On the day a shipment is made, the Contractor shall notify the City by fax of the 

shipment, giving the routing number, the bill of lading number, the freight bill 
number, the name of the carrier or shipping agency, the number of the car or 
trailer, a list of items shipped, the total weight of the shipment, and the weight 
of the heaviest box, crate, or skid. The list of items shipped shall include the 
purchase order item number, serial number, and tag number for each item. 

 
4-1.6  Trade Names or Equals. 
 
Add the following to the first paragraph: 
 

Any substitutions or deviations in equipment or arrangement from that shown in the 
drawings specified herein shall be the responsibility of the Manufacturer or 
Contractor.  Any deviations must be accompanied by detailed structural, 
mechanical, electrical drawings and data for review by the Engineer.  All costs 
associated with review of the substitutions or deviations and costs associated with 
project drawing changes as a result of approval shall be borne by the Manufacturer 
or Contractor.  There shall be no additional costs to the City due to substitutions or 
deviations. 
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SECTION 5 – UTILITIES 
 
5-1  LOCATION.  Add the following: 
 
 The Contractor shall provide coordination with all the utility companies involved and 
shall provide protection from damage to their facilities.  The Contractor shall be 
responsible for repair or replacement to said facilities made necessary by its failure to 
provide required protection.  The Contractor is required to include utility requirements in 
the Construction Schedule per Section 6-1. 
 
 The Contractor shall be solely responsible to check all utility record maps, books, 
and/or other data in the possession of the CITY, other agencies, and/or all utility 
companies, and no allowance shall be made for any failure to have done so. 
 
 The Contractor shall utilize the services of "Underground Service Alert-Southern 
California" for utility locating in all public right-of-ways by calling 1-800-227-2600 at least 
48 hours prior to any excavation. 
  
 Underground lines that are potentially hazardous such as oil company lines, natural 
gas mains, and electrical conduits will be carefully located by the owner as provided in 
the Standard Specifications.  The Contractor shall take special precautions in 
determining the precise location and depth of these structures to insure that they will not 
be damaged by its operations. 
 
Substitute the following for the last paragraph: 
 
 Prior to starting construction, the Contractor shall be responsible to determine the 
location and depth of all utilities which have been marked by the respective owners and 
which may affect or be affected by its operations.  The Contractor also shall determine 
the location and depth of each service connection, whether or not marked.  Full 
compensation for such work shall be considered as included in the prices bid for other 
items or work.  If a utility which was marked or a service connection is found to interfere 
with the work after construction has commenced, the Contractor shall be solely 
responsible for all costs of any delay and for any costs which could have been avoided 
if the Contractor had located the utility prior to start of construction. 
 
5-2  PROTECTION.  Add the following: 
  
Add the following after the final paragraph: 
 
 As noted in subsections 5-2.1, 5-2.2 and 5-2.3 utilities are classified and are to be 
handled in one of three ways by the Contractor in the course of performing the contract. 
 
5-2.1 Noninterfering Utilities 
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 Utilities that are not abandoned by the owner and do not physically interfere with the 
permanent work in its final location shall be supported, protected and maintained in 
place by the Contractor, and the Contractor shall be solely responsible for any damage, 
loss or injury, or death resulting from his/her failure to do so and the Contractor shall 
indemnify and hold harmless the City from any and all such consequences.  
Noninterfering utilities may, with the permission of the owner and the Public Works 
Director, be relocated still farther from the permanent work in its final locations, but the 
Contractor shall not so consider, in submitting his bid, unless the relocation is shown on 
the plans. 
 
5-2.2 Abandoned Utilities 
 
 Abandoned utilities are those portions of any utility which are no longer needed or 
desired by the owner and whose destruction is consented to by the owner and/or is 
permitted by notation on the plans.  Abandoned utilities which physically interfere with 
the permanent work or with the construction thereof shall be removed by the Contractor 
and the Contractor shall be solely responsible for any damage, loss or injury, or death 
resulting from the removal and the Contractor shall indemnify and hold harmless the 
City from any and all such consequences. 
 
5-2.3 Interfering Utilities 
 
 Any utility shall be deemed an interfering utility (1) which physically occupies any 
part of the space to be occupied by the permanent work in its final locations, or (2) 
whose length within the theoretical width of excavation for the permanent work exceeds 
five times the width of said theoretical excavation whether or not the utility physically 
interferes with the permanent work.  Interfering utilities that are not abandoned by the 
owner shall be relocated so as not to interfere with the permanent work in its final 
location.  Such relocation will be performed by the owner or the City unless otherwise 
shown on the plans. 
 
 The Contractor shall exercise caution to prevent damage to or movement of the 
utilities while constructing the permanent work along and adjacent to the utilities. 
 
5-2.4 Protection of Underground Hazardous Utilities.  This Subsection shall apply 
to projects where there are underground utilities within the Work area which may be 
potentially hazardous if damaged.  A hazardous substance shall be defined as one 
having the potential for an immediate disaster such as, but not limited to, gasoline, 
electricity, fuel oil, butane, propane, natural gas, chlorine or other chemicals. 
 
 Abandoned or inoperative utilities designed to carry hazardous substances and 
unidentified or unknown utilities shall be considered hazardous until determined 
otherwise.  Whenever the Contractor is directed by the Engineer to tap these lines, the 
Contractor shall provide personnel specialized in this work and payment therefore will 
be considered as extra work per 3-3 of these Special Provisions. 
 
 The Contractor shall comply with the following requirements when working 
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around underground hazardous utilities: 
 
 1) The Contractor shall not trench or excavate within the area where a utility 

known to carry a hazardous substance exists until its location has been 
determined by excavation or other proven methods acceptable to the 
Engineer.  The intervals between exploratory excavations or location points 
shall be sufficient to determine the exact location of the line.  Unless 
otherwise directed by the Engineer, excavation for underground hazardous 
utilities shall be performed by the Contractor and paid for as specified per 5-1 
of these Special Provisions. 

 
2) If it is determined that the horizontal or vertical clearance between the utility 

known to carry hazardous substances and the construction limit is less than 
300 mm (12 inches) (450mm (18 inches) if scarifying), the Contractor shall 
confer with its owner.  Unless the owner elects to relocate the line or take it 
out of service, the Contractor shall not excavate until the line has been 
completely exposed within the limits of construction. 

 
3) Once the physical location of the utility known to carry hazardous substances 

has been determined, the Contractor, in cooperation with and with the 
concurrence of the utility owner, shall determine how to protect and/or support 
the utility from damage before proceeding with the Work. 

 
4) During excavation, the Contractor shall exercise extreme caution and protect 

the utilities from damage. 
 
5) The Contractor shall notify the Engineer, the public agency maintaining 

records for the jurisdiction in which the Project is located and the owner, if 
known, whenever previously unidentified or unknown underground utilities are 
encountered so that the location can be accurately established and made a 
part of permanent substructure records. 

 
 Full compensation for protecting underground hazardous utilities as specified or 
noted on the Plans shall be considered as included in the prices bid for the various 
items of work. 
 
5-3  REMOVAL. 
 
Add the following: 
 
 It shall be the Contractor's responsibility irrespective of the notations on the plans to 
confirm or determine that a utility is to be abandoned before treating the same as an 
abandoned utility and shall assume all risks in so determining. 
 
5-5  DELAYS. 
 
Substitute the following: 
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 The Contractor is responsible for notifying the City in time to prevent delays 
attributable to utility relocations or alterations.  The Contractor shall not be entitled to 
damage or additional payment, nor shall it be entitled to standby time for men or 
equipment if such delay does occur.  The Engineer will determine the extent of the 
delay attributable to such interferences, the affect of the delay on the project as a whole, 
and any commensurate extension of time. 
 
 Any failure of the City and/or utility company to accomplish relocations in a 
reasonable manner in light of the Contractor's operations (to the extent such operations 
would otherwise be feasible and in accordance with the contract and as disclosed to the 
City prior to the Contractor encountering any such utility) shall entitle the Contractor to 
an extension of contract time to the extent that, in the judgment of the Engineer, the 
Contractor's completion of the overall contract work has been delayed; however, the 
Contractor shall be entitled to no other remedy and, in submitting its bid, thereby waives 
such other remedies, if any, unless the relocation delay is the result of arbitrary, 
capricious or malicious conduct by the City. 
 
 
SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF THE 

WORK 
 
6-1  CONSTRUCTION SCHEDULE AND COMMENCEMENT OF WORK.  Replace the 
entire subsection with the following: 
 
6-1.1  General.   Within ten (10) working days after the date of the CITY’s execution 
of the Contract, the Contractor shall submit a proposed construction schedule to the 
Engineer for approval.  The schedule shall be in accordance with 6-1.2 and 6-1.3 and 
shall be in sufficient detail to show chronological relationship of all activities of the Work.  
These include, but are not limited to: estimated starting and completion dates of various 
activities, submittal of shop drawings to the Engineer for approval, procurement of 
materials and scheduling of equipment.   
 
 Prior to issuing the Notice to Proceed, the Engineer will schedule a Pre-Construction 
Meeting with the Contractor to review the proposed construction schedule and delivery 
dates, arrange utility coordination and clarify inspection procedures. 
  
 Notwithstanding any other provisions of the Contract, the Contractor shall not be 
obligated to perform any work and the CITY shall not be obligated to accept or pay for 
any work performed by the Contractor prior to delivery of a Notice to Proceed.  The 
CITY's knowledge of work being performed prior to delivery of the Notice to Proceed 
shall not obligate the CITY to accept or pay for such work.  The Contractor shall provide 
all required Contract bonds and evidences of insurance prior to commencing work at the 
site. 
 
6-1.2  Criteria.  The construction schedule shall conform to the following criteria: 
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1) The schedule shall be prepared using the latest version of Primavera, 
Microsoft Project or approved equal.  

 
2) Work activities shall be based on the items of work per 2-6, and the following: 

 
a) Contract Unit Price items shall be subdivided into those portions to be 

constructed during each stage or phase of construction. 
 

b) Lump sum items shall be subdivided into those portions to be constructed 
during each stage or phase of construction. 

 
3) Utility relocations, if any, in coordination with the Contractor per 5-4 of these 

Special Provisions shall be considered as activities. 
 

4) Required submittals, and shop drawings shall be included as activities. 
 

5) The procurement of construction materials and equipment with long lead 
times for deliveries shall be included as activities. 

 
6) Work to be performed by subcontractors shall be identified and shown as 

work activities. 
 

7) Start and completion dates of each activity shall be illustrated. 
 

8) Completion of all Work under the Contract shall be within the time specified in 
6-7 of these Special Provisions and in accordance with the Plans and 
Specifications. 

 
6-1.3  Requirements.  In preparing the construction schedule, the following items shall 
be considered: 
 

Sequence of Construction - The Contractor shall sequence the Work in a manner 
to expeditiously complete the project with a minimum of inconvenience to the 
adjacent facilities and to conform to the following: 

 
1) Subsection 307-1.3 regarding the ordering of materials. 

 
2) All Work shall only be performed between the hours of 7:30 a.m. and 

4:30 p.m. unless otherwise approved by the Engineer. 
 

3)  A move-in period of not less than 10 calendar days will be allowed starting on 
the date in the Notice to Proceed. 

 
4) Pavement Removal – all pavement removed as a result of excavation shall be 

hauled off the worksite no later than the same day that the removal is 
performed.   

 
6-1.4 Updates.  The Contractor shall submit 2 paper copies of the updated 
construction schedule to the Engineer on the first working day of each month. 



 

E-20 

 
 If the Contractor decides to make a major change in the method of operations after 

commencing construction, or if the schedule fails to reflect the actual progress, the 
Contractor shall submit to the Engineer a revised construction schedule in advance of 
beginning revised operations. 
 
 If the Contractor fails to submit an updated Construction Schedule to the Engineer 
on the first working day of each month, the CITY will deduct one-fifth the amount of the 
Contract Unit Price for each work day after the due date, up to maximum of $300, that 
each monthly schedule update is not submitted. 
 
6-7   TIME OF COMPLETION. 
 
6-7.1  General.  Replace the first sentence with the following: 
 
 Time shall be of the essence in the Contract.  The Contractor shall begin Work after 
the mailing by the Engineer to the Contractor, first class mail, postage prepaid, a Notice 
to Proceed and shall diligently prosecute the same to completion within 90 (ninety) 
working days from the start date specified in the Notice to Proceed.  The work shall be 
completed and operational on or before February 18, 2011. 
 
6-8  COMPLETION, ACCEPTANCE AND WARRANTY.  Replace the second 
paragraph with the following: 
 

If, in the Engineer’s judgment, the Work has been completed and is ready for 
acceptance, the Engineer will so certify and will determine the date when the Work was 
completed.  This will be the date when the Contractor is relieved from responsibility to 
protect the Work.  The Engineer may cause a Notice of Completion to be filed and 
recorded with the Los Angeles County Recorder’s Office.  At the Engineer’s option, the 
Engineer may certify acceptance to the City Council who may then cause a Notice of 
Completion to be filed and recorded with the Los Angeles County Recorder’s Office. 
 
Add the following subsection: 
 
6-8.1  Guarantee.   
 

A. The Contractor shall guarantee that the complete assemblies furnished 
hereunder shall be free from defects in material and workmanship and in all 
respects satisfactory for the service required. The City will test the equipment 
under actual operating conditions, and the Contractor further guarantees the 
satisfactory performance thereof under such conditions for a minimum period of 
one year of service, but not to extend beyond two years, after completion of 
delivery of the equipment. 

 

Comment [mdw1]: Key, 
 
I think that we should extend this to 
120 days;  
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B. Equipment found to be defective during the guaranty period will be returned to 
the Contractor for replacement or repair. A satisfactory replacement or repaired 
unit, free of defects, shall be returned to the City within 60 days. 

 
C.  Equipment failing to meet any requirement of the specification shall be 

considered defective. The City reserves the right to make reasonable use of 
such equipment, provided it can be operated without injury to the City, until it 
can be removed from service for replacement or correction of defects 

 
 6-8.2  Manufacturer’s Warranties.  Manufacturer's warranties shall not relieve the 

Contractor of liability under these Specifications.  Such warranties only shall supplement 
the Contractor's responsibility. 
 
 The Engineer may, at his option, require a manufacturer's warranty on any product 
offered for use. 
 
 6-9   LIQUIDATED DAMAGES.  In each of the two paragraphs, substitute "$ 1,200 in 
place of "$250" as the amount of the liquidated damages per each consecutive calendar 
day. 
 
 
 
SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR  
 
7.2  LABOR 
 
Add the following subsections: 
 
7-2.3 Payrolls and Payroll Records 
 
 Any payroll and payroll records required for this project shall be submitted, for each 
week in which any contract work is performed, to the Engineer.  A retention of $5,000 
per report per pay period will be withheld from a progress payment for a late or missing 
report.  A report shall be deemed as late or missing when not submitted to the Engineer 
within 10 calendar days from the close of the pay period for which the report applies.  In 
addition, a non-refundable deduction of $100 per report per day will be deducted from 
payments due the Contractor for each late or missing report.  The $100 non-refundable 
deduction per day will be incurred beginning on the first day the report is late or missing. 
 
 
 
7-2.4 Subcontractor and DBE Records 
 
 At the completion of the contract if the Contractor does not submit its Subcontractor 
and DBE Records to the Engineer a retention in the amount of $10,000 per record will 
be withheld from a progress payment for a late or missing record.  A record shall be 
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deemed as late or missing when not submitted to the Engineer within 15 calendar days 
from the completion of the contract.  In addition, a non-refundable deduction of $300 per 
record per day will be deducted from payments due the Contractor for each late or 
missing record.  The $300 non-refundable deduction per day will be incurred beginning 
on the first day the record is late or missing. 
 
7-3   LIABILITY INSURANCE.  Replace the second sentence of the second paragraph 
with the following: 
 
 The Contractor must maintain at its sole expense the following insurance, which will 
be full coverage not subject to self-insurance provisions: 
 

1) Automobile Liability, including owned, non-owned and hired vehicles, with at 
least the following limits of liability: 
a). Combined single limits of $2,000,000 per occurrence. 

 
2) General Liability including coverage for premises, products and completed 

operations, independent contractors, personal injury and contractual 
obligations with combined single limits of coverage of at least $3,000,000 per 
occurrence, with an annual aggregate of no less than $5,000,000. 

 
Add the following: 
 
 The Contractor must include all subcontractors as insureds under its policies or 
must furnish separate certificates and endorsements for each subcontractor. 
 
7-4   WORKER'S COMPENSATION INSURANCE.  Add the following after the first 

sentence of the second paragraph: 
 

Worker's Compensation Insurance shall be with limits as required by the State of 
California and Employer's Liability with limits of $1,000,000 per accident. 
 
7-5   PERMITS.  Replace the second paragraph with the following: 
 
 The Contractor shall obtain a City of Torrance Business License and a no-fee 
Construction Excavation Permit before commencing construction.  The Contractor shall 
obtain no-fee Electrical permits from the Building and Safety Department before 
commencing installation of new electrical services. 
 

Full compensation for complying with the above requirements shall be considered as 
included in the prices bid for the appropriate items of work. 
 
 
7-6  THE CONTRACTOR'S REPRESENTATIVE 
 
Add a third paragraph to the section stating the following: 
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  The Contractor’s Representative shall be approved by the CITY prior to the start 
of the Work.  If the designated representative is rejected, the Contractor shall 
immediately designate another representative in writing and submit to the City for 
consideration.  The CITY shall have the authority to require the Contractor to remove its 
representative and/or alternate representative at any time and at no cost to the CITY. 
 
7-8  PROJECT SITE MAINTENANCE 
 
Add the following: 
 
7-8.6.1  Best Management Practices (BMPs).  Best Management Practices shall be 
defined as any program, technology, process, siting criteria, operating method, 
measure, or device which controls, prevents, removes, or reduces pollution.  The 
Contractor shall obtain and refer to the California Storm Water Best Management 
Practice Handbooks, Volume 3 Construction BMP Handbook and the Los Angeles 
County Department of Public Works Best Management Practices Handbook for 
Construction Activities.  These publications are available from: 
 

Los Angeles County 
Department of Public Works 
Cashier’s Office 
900 S. Fremont Avenue 
Alhambra, CA 91803 
Telephone (626) 458-6959 

 
 
The Contractor shall have a minimum of two (2) readily accessible copies of each 

publication on the Work site at all times. 
 

The Contractor shall implement BMPs in conjunction with the following construction 
operation and activities: 

 
CONSTRUCTION PRACTICES Clearing, Grading and Excavating 

 Water Conservation Practices 
 Dewatering 
 Structure Construction and Painting 
  

MATERIAL MANAGEMENT Material Delivery and Storage 
 Material Use 
 Spill Prevention and Control 
  

WASTE MANAGEMENT Hazardous Waste Management 
 Contaminated Soil Management 
 Concrete Waste Management 
  

VEHICLE AND EQUIPMENT 
MANAGEMENT 

Vehicle and Equipment Cleaning 

 Vehicle and Equipment Maintenance 
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 The Contractor shall implement the following BMPs in conjunction with the 
previously listed construction operation activities:  
 

VEGETATIVE STABILIZATION Preservation of Existing Vegetation 
  

PHYSICAL STABILIZATION Soil Stabilizer/Dust Control 
  

RUNOFF DIVERSION Earth Dikes, Drainage Swales, and Lined 
Ditches 

 Slope Drains and Subsurface Drains 
 

SEDIMENT TRAPPING Straw Bale Barrier 
 Sand Bag Barrier 
 Brush or Rock Filter 
 Storm Drain Inlet Protection 
 Sediment Traps 
 Sediment Basin 

 
 Additional BMPs may be required as a result of a change in actual field conditions, 
contractor activities, or construction operations.  When more than one BMP is listed 
under each specific BMP category, the Contractor shall select the appropriate and 
necessary number of BMPs within each category in order to achieve the BMP objective. 
 
 BMPs for contractor activities shall be continuously implemented throughout the 
year.  BMPs for erosion control and sedimentation shall be implemented during the 
period from October 15 to April 15, and whenever the National Weather Service predicts 
rain within 24 hours.  BMPs for erosion control and sedimentation shall also be 
implemented prior to the commencement of any contractor activity or construction 
operation that may produce run-off, and whenever run-off from other sources may 
occur. 
 

The CITY, as a permittee, is subject to enforcement actions by the State Water 
Resources Control Board, the Environmental Protection Agency and private citizens. 
The CITY may assess the Contractor a penalty of $1,000 for each calendar day that the 
Contractor has not fully implemented the appropriate BMPs and/or is otherwise in 
noncompliance with these provisions.  In addition, the CITY will deduct, from the final 
payment due the Contractor, the total amount of any fines levied on the CITY, plus legal 
and staff costs, as a result of the Contractor’s lack of compliance with these provisions 
and/or less than complete implementation of the appropriate BMPs. 
 

Full compensation for the implementation of BMPs, including the construction, 
removal, and the furnishing of all necessary labor, equipment, and materials, shall be 
considered as included in the price bid for  various items of work. 
 
7-8.8  Graffiti Removal.  The Contractor shall maintain the Work, all of its equipment, 
and all traffic control devices, including signage, free of graffiti throughout the duration 
of the Contract.  The Contractor shall respond to any request from the Engineer to 
remove graffiti within 4 hours of notification.  Should the Contractor fail to respond to 
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such request, the CITY reserves the right to make other arrangements for the requested 
graffiti removal and deduct the cost from any monies due the Contractor. 
 
7-10  PUBLIC CONVENIENCE AND SAFETY  
 
7-10.1  Traffic and Access.  Replace the fourth paragraph with the following: 
  
 Vehicular access shall be maintained to the site except when necessary 
construction precludes such access.  Unless otherwise permitted by this Contract or 
authorized by the Engineer, all roadways, driveways, travel and turning lanes, sidewalks 
and access ramps shall remain open at all times. 

 
a) At least three (3) days prior to starting work in any location, the 

Contractor shall distribute written notices to all abutting facilities and 
residents that will be impacted by the work.  The City will provide the 
notice. 

 
b) The Contractor shall provide a minimum 1-inch thick temporary asphalt 

surface for a temporary access ramp if it is not able to install the 
permanent improvement within 5 working days following the removal of 
the existing material at any location.  The offset at any transverse or 
longitudinal joint shall not be more than one-half (1/2) inch.  On the 
temporary asphalt surface: the running slope shall not exceed 1:20; the 
cross slope shall not exceed 1:50.  The Contractor shall not be allowed 
any additional compensation for the installation and removal of 
temporary asphalt. 

 
c)  At his option, the Contractor may provide adequate steel plating to 

cover and protect unfinished work. 
 
 Should any change in these requirements be necessitated by extraordinary 
occurrences or requirements during the execution of the Work, the Contractor shall 
obtain prior written approval of the Engineer. 
 
 
SECTION 9 - MEASUREMENT AND PAYMENT 
 
9-1  MEASUREMENT OF QUANTITIES FOR UNIT PRICE WORK.  
 
Add the following sections: 
 
9-1.2.1  Payment for Labor and Materials. 
 
 The Contractor shall pay and cause the subcontractors to pay any and all accounts 
for labor, including Worker's Compensation premiums, State Unemployment and 
Federal Social Security payments and all other wage and salary deductions required by 
law.  The Contractor also shall pay and cause the subcontractors to pay any and all 
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accounts for services, equipment and materials used by it and the subcontractors during 
the performance of work under this contract.  All such accounts shall be paid as they 
become due and payable.  If requested by the Engineer, the Contractor shall 
immediately furnish the City with proof of payment of such accounts. 
 
9-1.2.2  Measurement and Payment 
 
 Payment of each item will include full compensation for furnishing all labor, 
materials, tools, equipment and backup equipment; transportation and technical 
competence for performing all work necessary to complete each item as indicated on 
the plans and as specified in these Contract Documents, including but not limited to 
obtaining all applicable certifications necessary for specialty personnel and major 
equipment in conformance with Subsection 7-5, and all other applicable permits; 
securing a storage yard to store all equipment and materials to be used on the job, 
disposal of waste materials, restoration of the site, etc.  The storage yard may also be 
used as a temporary storage for excavated materials, and traffic control items.  No 
separate payment will be made for mobilization and demobilization.  Costs for 
mobilization/demobilization shall be included in the unit prices bid for each work item. 
 
9-2 LUMP SUM WORK.  Replace the second paragraph with the following: 
 
 The Contractor shall, within five (5) working days of receipt of a request from the 
Engineer, submit a complete breakdown of lump sum bid prices showing the value 
assigned to each part of the work, including an allowance for profit and overhead.  In 
submitting the breakdown, the Contractor certifies that it is not unbalanced and that the 
value assigned to each part of the work represents its estimate of the actual cost, 
including profit and overhead, of performing that part of the work.  The breakdown shall 
be sufficiently detailed to permit its use by the Engineer as one of the bases for 
evaluating requests for payment.  No extra costs shall be allowed for providing these 
breakdowns. 
 
9-3  PAYMENT. 
 
9-3.2  Partial and Final Payment.  Replace the third paragraph with the following: 
 
 For each progress estimate, 10 percent will be deducted and retained by the CITY, 
and the remainder less the amount of all previous payments will be paid.  In addition, 
125% of the amount of outstanding “Stop Notices” shall be withheld. 
 
Add the following: 
 
 The Contractor shall submit all requests for payment on a Progress Payment Invoice 
to be provided by the CITY. 
 
 Prior to submittal of said invoice, all items for which payment is requested shall be 
checked and approved in writing by the Engineer.  No payments will be made unless all 
back-up data is submitted with the payment request and the Progress Payment Invoice 
is signed by both Contractor and Engineer. 
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9-3.4 Mobilization.  Replace the entire subsection with the following: 
 
 Mobilization shall include the provisions of the Construction Schedule, site review; 
obtaining all permits, insurance, and bonds; moving onto the site all plant and 
equipment; furnishing and erecting plants, temporary buildings, and other construction 
facilities, and removal of same at completion of the Work; and other work, all as 
required for the proper performance and completion of the Work. 
 
 There shall be no separate payment for mobilization.  Payment for such costs shall 
be considered as included in the other items of work. 
 
9-3.5  Noncompliance with Plans and Specifications.  Add the following section: 
 
 Failure of the Contractor to comply with any requirement of the Plans and 
Specifications, and/or to immediately remedy any such noncompliance upon notice from 
the Engineer, may result in suspension of Contract Progress Payments.  Any Progress 
Payments so suspended shall remain in suspension until the Contractor's operations 
and/or submittals are brought into compliance to the satisfaction of the Engineer.  No 
additional compensation shall be allowed as a result of suspension of Progress 
Payments due to noncompliance with the plans or specifications.  The Contractor shall 
not be permitted to stop work due to said suspension of Progress Payments. 
 
9-4  CLAIMS. 
 
 The Contractor shall not be entitled to the payment of any additional compensation 
for any cause, including any act, or failure to act, by the CITY, or the happening of any 
event, thing or occurrence, unless the Contractor shall have given the CITY due written 
notice of potential claim as hereinafter specified. 
 
 The written notice of potential claim shall set forth the reasons for which the 
Contractor believes additional compensation will or may be due, the nature of the costs 
involved, and, insofar as possible, the amount of the potential claim.  Said notice shall 
be submitted on a form approved by the CITY at least forty-eight (48) hours (two 
working days) in advance of performing said work, unless the work is of an emergency 
nature, in which case the Contractor shall notify and obtain approval from the Engineer 
prior to commencing the work.  The Engineer may require the Contractor to delay 
construction involving the claim, but no other work shall be delayed, and the Contractor 
shall not be allowed additional costs for any said delay but may be allowed an extension 
of time if the Engineer agrees that the work delayed is a controlling element of the 
Construction Schedule.  The Contractor shall be required to submit any supporting data 
(or a detailed written explanation justifying further delay) within five (5) work days of a 
request from the Engineer and shall be responsible for all costs associated with any 
delays resulting from late and/or incomplete submittals.  By submitting a Bid, the 
Contractor hereby agrees that this subsection shall supersede 6-6.3 and 6-6.4 of the 
Standard Specifications. 
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 It is the intention of this subsection that differences between the parties arising under 
and by virtue of the Contract be brought to the attention of the Engineer at the earliest 
possible time in order that such matters may be settled, if possible, or other appropriate 
action promptly taken.  The Contractor hereby agrees that it shall have no right to 
additional compensation for any claim that may be based on any such act, failure to act, 
event, thing or occurrence for which no written notice of potential claim as herein 
required was timely filed. 
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PRODUCTS 
 
 
CHEMICALS 
Materials used in the feed system shall be compatible with solid sodium fluoride 
granules and a saturated sodium fluoride solution (approximately 18,000 mg/L).  Sodium 
fluoride used in saturator shall conform to the following specification: 
 
 AWWA B701: sodium fluoride 
 
 
RESTRAINT 
All equipment furnished by the Contractor shall be designed to adequately resist 
static loading as well as loading due to system operations and vertical and lateral 
dynamic forces imposed by wind or seismic events. All equipment shall be 
designed and installed to resist seismic and wind forces which are determined in 
accordance with the CBC. 
 

A. The total design vertical seismic force for anchorage of equipment shall 
not be less than (2/3) of the design horizontal force, acting vertically in 
either direction. 

 
B. Horizontal and vertical seismic forces shall be considered to act 

concurrently.  Seismic Load Restraint System: 
  Seismic Design Criteria: SMS = 1.5 
  SM1 = 0.6 
  Site Class B 
  Occupancy category IV 
 

C. Wind Load Restraint System: 
  Wind Load Design Criteria: Wind Speed = 90 MPH 
  Exposure Category C 
  Occupancy category IV 
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CHEMICAL METERING PUMPS 
The following metering pumps shall be supplied (no substitutions): 
 
 

Site 

Chemical 
Metering 

Pump 
Manufacturer Model 

Max 
Capacity 

(gph) 

Max 
Pressure 

(psi) 
Goldsworthy 

Desalter: 
Grundfos DME 48-3 12.7 44 

Well #9: Grundfos DME 19-6 4.9 87 

    
 
Metering pumps shall meet the following requirements: 
 

a) Concentration: Nominal 18,000 mg/L as F; 
b) Number of pumps on each skid:  1;  
c) Type of pump: Mechanically-actuated diaphragm; 
d) Configuration: Simplex; 
e) Controls: Built-in automatic microprocessor control; 
f) Back pressure at point of injection: 20 psig. Back pressure regulating valve shall 

be installed on the skid near the pump discharge and shall be factory adjusted to 
crack open at 20 psig; Regulators shall be of polyvinyl chloride other non-
metallic; and shall have fluorocarbon diaphragms; 

g) Suction valve cartridge: Double ball check; 
h) Discharge valve cartridge: Single ball check and; 
i) Materials of construction allowed for wetted parts:  

i. Hastelloy 
ii. Super Duplex Stainless Steels 
iii. PVC  
iv. Polyethylene/Polypropylene 
v. Fluorocarbon resins 
vi. Other non-metallics compatible with saturated sodium fluoride solution as 

approved by the Engineer 
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CONTROLS 
A. All control system design, fabrication, and wiring shall conform to the standards 

of Underwriter’s Laboratories, National Electric Code, and any other applicable 
federal, state, or local codes. 

 
B. The control panel enclosure shall be constructed of stainless steel and shall be 

rated NEMA 4x.  The hinged door shall have two latches and shall be capable 
of locking using a padlock.  The enclosure shall be mounted on a stand so it is 
convenient to access by operators. 

 
C. All switches, pilot lights, HMI screen, and panel-mounted controllers shall be 

located on the panel door.  Remote display transmitters, which are not-panel 
mounted, shall be mounted adjacent to the control panel enclosure. 

 
D. The skid shall have an integrated Programmable Logic Controller (PLC) with 

the following capabilities: 
i. Touch-screen Human Machine Interface (HMI) panel mounted on the 

skids electrical and instrumentation enclosure; 
ii. Provide operator screen with system operating data and alarm status; 
iii. Monitor and store data collected from pressure transducers and flow 

meters; 
iv. Closed-loop control of metering pump dose based on external, 4-20 mA 

flow meter signal; 
v. Accept external signals for starting and stopping chemical dosing pump; 
vi. Provide local alarms and alarms to plant SCADA based leak detection, 

high/low flow rates and tank levels and; 
vii. Report instrumentation data to plant SCADA system. 

 
E. Automatic metering pump control shall have the capability to vary feed rate 

based on signals from an external flow meter, which measures water discharge 
rate.  The chemical dosage shall vary in proportion to the measured flow.   The 
chemical metering pump shall be controlled by a 4-20 mA input signal supplied 
by the PLC.   

 
F. The PLC shall control dosing based on an operator-defined dose (as mg/L F) 

set point and external flow meter input signal.  The skid shall have the ability to 
operate in manual mode where the metering pump dose rate may be set using 
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the pump’s controller; flow pacing will not be provided in manual mode—only in 
automatic mode with PLC control.  

 
 
INSTRUMENTATION 

CALIBRATION STAND PIPES 
A. Chemical metering equipment shall be provided with a calibration standpipe for 

measuring pump output.  
 

B. The standpipe shall allow convenient observation of the change of fluid level for 
at least 1 minute (approx. 1000 mL capacity) at full stroke and maximum speed 
settings, and shall be Schedule 80, clear PVC pipe or equivalent.   

 
C. The standpipe shall have a clear, observable length of at least 12 inches and 

shall be permanently calibrated in gallons and fractions thereof, to allow 
reading of the fluid contents with an accuracy of 1 percent.   

 
PRESSURE 

A. Pressure gauges shall conform to ASME Grade B; have a 2.5 in. diameter 
stainless steel case, and a ¼” NPT lower connection.  

 
B. The gauges shall have type 316 SS, bourdon tubes, tips, and sockets.  

Pressure gages shall be mounted to the process connection using a diaphragm 
process connection.   

 
C. Diaphragm compartments shall be filled completely with oil, and shall be made 

of materials suitable for the application. Diaphragm seals shall be installed at 
each gauge connection to isolate gauges from corrosion, sludge or other 
hazards of the process fluid.  

 
D. Seal material shall be compatible with the oil in the gauge and the process 

fluid.   
 

E. Pressure transducers shall be isolated with diaphragm seals in the same 
manner as the analog pressure gages.   

 
 



 
Sodium Fluoride Feed System      

  F-5 City of Torrance Public Works Department 
 

FLOW 
A. Flow meters shall be magnetic type with remote display transmitter.   

 
B. Transmitters shall have the capacity to display instantaneous flow rate, 

average flow rate, or cumulative flow based on an operator set-point.   
 

C. Transmitters shall have, at minimum, a 4-20 mA output with a liner 
correspondence to flow rate.  Magnetic flow meters shall have the capacity for 
a 1-ft/sec minimum flow velocity and 40-ft/sec maximum flow velocity with 
average flow velocities in the range of 3-10 ft/sec.   

 
D. Magnetic flow meters and flow meter display/transmitters shall be Krohne or 

equivalent.   
 

E. Flow meter sizing shall conform to the mechanical equipment schedule 
provided in the attached design drawings. 

 
VALVES 

A. Hand valves within the system shall provide safety isolation, operational 
functionality, and isolation of pump components for inspection, repair, or 
maintenance.   

 
B. Valve sizing and materials shall conform to the mechanical equipment 

schedule provided in the attached design drawings. 
 
 
SOLUTION TANKS 

A. Tanks shall be fully resistant to the effects of the full-strength and fully diluted 
solution concentrations. Tanks shall be pressure rated for 1.5 times the weight 
of solution at full capacity.  

 
B. Each tank shall have the capacity listed in the specification drawings. Tanks 

shall be reinforced to withstand all forces when full of solution.  
 
C. Tanks shall be completely shop fabricated with no field assembly permitted. 

Drain connections shall provide complete drainage of the tank. All gaskets shall 
be fluorocarbon elastomer; nuts and bolts shall be Type 316 stainless steel; 
and steel supports shall be Type 304 stainless steel or better.   
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D. A permanent plastic sign indicating the tank contents shall be attached to the 

front of each tank.  Polyethylene tanks shall be manufactured in accordance 
with ASTM D 1998.   

 
E. All edges where openings are cut into the vessel must be trimmed smooth. 
 
F. Plastic fittings installed in tank shall be Bulk-head or Two-flange style and shall 

be constructed of PVC.  Bolted fittings are allowed on tank lids and must be 
bolted with a minimum four (4) Type 316 SS bolts. 

 
The chemical storage tanks for the sodium fluoride feed system shall have the following 
capacity and approximate dimensions: 

 

Tank 
Capacity  
(Gallons) 

Approximate Tank 
Height 

(in.) 

Approximate Tank 
Diameter 

(in.) 
Sodium Fluoride 
Saturator Tank: 

350-400 48 
 

48 

Saturated Sodium 
Fluoride Solution Day 

Tank: 
150-200 48 

 
31 

 
 
PIPING  

A. Rigid chemical solution piping smaller than 3” inch diameter shall be standard 
schedule 80 PVC pipe conforming to ASTM D.  

 
B. Saturated sodium fluoride piping shall be standard ½”, UV-resistant 

polypropylene tubing.  
C. All Fittings for the saturator water supply line, saturator tank internals, saturator 

tank overflow, and drains shall be standard schedule 80 PVC. 
 
D. All PVC fittings shall be socket-welded or threaded. 
 
E. All tubing fittings shall be no-flared compression-type tube fittings. 
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F. All chemical feed seals shall be compatible with a 18,000-mg/L sodium fluoride 
solution. 

 
G. Saturator water supply line on skid-mounted piping shall be terminated at a 1” 

flanged connection. 
 
H. Sufficient chemical feed tubing shall be supplied to reach the chemical injection 

point at each site. 
 

 
TANK LEVEL INDICATION SYSTEM AND LEAK DETECTION 

A. Day-tank level measurement shall use a non-contact sensor with an 
approximate 6’ level span.  Leak detection will utilize a non-contact leak 
detector.  A local display will be provided, which displays tank level and has a 
minimum of two (2) 4-20 mA output signals. 

 
 
ELECTRICAL  

A. A disconnecting means shall be provided to permit servicing system or control 
components. Where all power to a packaged unit is supplied by one main 
feeder, a means of main-disconnection shall be provided so that the entire 
package may be de-energized at one location. 

 
B. All electrical enclosures, including pull-boxes, wire ways, and cable trays shall 

be NEMA 4X. 
 
 
SKID CONSTRUCTION AND SECONDARY CONTAINMENT  

A.  Skid mounting tabs, tank supports, equipment supports, electrical enclosure 
support, and other structural skid components shall be constructed from 
welded stainless steel (Type 304L or better). 

 
B. Fasteners shall either be non-metallic or type 304 SS or better. 

 
C. Secondary containment shall be provided for the sodium fluoride saturator 

tank, sodium fluoride solution day tank, metering pump, and skid-mounted 
piping. 
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D. Secondary containment shall have a capacity of 120” of the combined total 
capacity of the sodium fluoride saturator tank and sodium fluoride solution day 
tank. 

 
 
INJECTORS  

A. Injectors for chemical solution shall be introduced into the pipeline mains by 
means of a hard plastic injection nozzle inserted through a corporation cock so 
that the injector may be removed without taking the pipeline out of service.  

 
B. Chemical injectors shall have a safety restraint cable to prevent injector 

assembly from being ejected under high pressure if the corporation cock is 
opened. 

 
C. The device for introducing the solution into a pressure main shall be 

constructed in such a way that accidental breakage of discharge hose or tubing 
will not cause water to escape from the pipeline, and will allow disassembling 
of the unit without leakage. 

 
 
EQUIPMENT ENCLOSURES 

WELL #9 SITE 
A. Products manufactured or supplied by the following, and meeting these 

Specifications, shall be installed at the Well #9 site: 
i. Equivalent construction to Plastifab/Gaurdian Shelter GS-081 
ii. 8’ x 10’ Minimum 
iii. Bolted to pad 
iv. Capable of being lifted 
v. Composite fiber-reinforced polymer (FRP) construction 
vi. Thermostat controlled vent fan 10” or greater in diameter 
vii. Interior electrical convenience outlet 
viii. 25 year corrosion failure guarantee 

 
 

GOLDSWORTHY SITE 
A. Products manufactured or supplied by the following, and meeting these 

Specifications, shall be installed at the Goldsworthy Desalter site: 
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i. Shade-N-Net of Arizona, Phoenix, AZ. Website: www.shade-n-
net.com. 

ii. Sun Ports International, Inc., Dallas, TX. Website: 
www.sunports.com. 

iii. Or approved equal. 
 
 
EXTRA MATERIALS 
Concurrent with delivery and installation of the specified equipment, furnish auxiliary 
equipment and spare parts as follows: 

1.  Two (2) spare sets of metering pump check valves (3 check valve assemblies 
per pump) 

2. Two (2) spare diaphragm check valve assemblies 
3. Two (2) spare injector back-pressure valves 
4. Two (spare) saturator feed valves 

 
 
NAMEPLATES 

A. Each individual piece of equipment shall bear a nameplate attached with 
stainless steel screws, upon which there shall be engraved the following 
information: 

  -Manufacturer's name or trademark 
  -Model number 
  -Manufacturer's serial number 
  -Rated flow and head of the pump 
 

B. A stainless steel nameplate shall be attached with stainless steel screws to the 
equipment at all locations where metric bolting is used. Each plate shall be 
engraved with a warning that metric bolting is used at the location identified on 
the plate. 

 
C. Externally visible, permanent nameplates shall be provided for each control 

panel to identify each instrument, switch, meter, relay, control switch, indicating 
light, and circuit breaker. Equipment and terminal blocks within the control 
panel shall be suitably identified. Nameplates shall be laminated plastic, with 
black engraved characters on a white background.  

 
 

http://www.shade-n-net.com/
http://www.shade-n-net.com/
http://www.sunports.com/
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 EXECUTION 
 
 
FIELD MEASUREMENTS 
Contractor shall be responsible for all field measurements required to estimated piping, 
conduit, and wire quantities necessary to install equipment.   Lengths shown on the 
drawings attached to this specification are approximate, however, may be used for a 
preliminary-estimate of material quantities. 
 
 
INSTALLATION 
The sodium fluoride feed equipment shall be installed and secured to a foundation as 
shown in the attached drawings.  The following utilities shall be provided to the 
equipment skid as shown on the drawings for each site: 
 

A. Electrical: one 120 VAC, 60 Hz, 15-amp single-phase electrical service shall be 
required 

 
B. Concrete equipment pad 

 
C. 1 in. water supply line from existing potable water connection to: (1) mixed-bed 

softening resin tanks (supplied by the City and installed by the Contractor) and 
(2) 1 in. water supply line from the mixed-bed resin vessels to the sodium 
fluoride feed equipment. 

 
D. Instrument signal from existing PLC at site to the sodium fluoride feed skid 

 
E. Equipment shelter: (1) sunshade canopy at the Goldsworthy Desalter site and 

(2) enclosure shed at the Well #9 site; equipment shelters shall be fastened to 
the concrete equipment pad at each site. 

 
 
FIELD TESTING 

TANKS 
Tanks shall be cleaned of loose debris and dried prior to testing. Tanks shall be field 
tested for leaks or damage in shipment. Tanks shall be tested on for a period of 24 
hours at which time no visible leakage shall be evident.  Supply all pipes, hoses, pumps, 
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water, power and other equipment required to convey the test liquids and to carry out the 
tests. Damage or leaks in tanks shall be repaired or tanks shall be replaced.  
 

CONTROLLED VOLUME PUMPS 
Pumps shall be tested to demonstrate that the pumps are capable of operating without 
vibration or leakage. Testing shall be performed at the maximum design flow rate and at 
half the design flow rate. Testing shall be demonstrated while controlled and operated in 
all feasible modes. The pump response shall be plotted on curves for the various 
operating pressures encountered and the results shall be compared to the curves shown 
on the manufacturer's published pump data. If control characteristic curves are not 
available at the time of testing, the pump manufacturer's service engineer shall generate 
such curves for each pump. Pump curves shall graphically depict the pump 
displacement at 25, 50, 75, and 100 percent of motor speed for SCR equipped pumps, 
and at 25, 50, 75, and 100 percent of maximum stroke position for all pumps. Curves 
shall be generated only for the specified back pressure. 
 

TEST PRESSURE 
Tests shall be carried out at 20 psig. Back pressure valves shall be manually controlled 
for this testing, and shall be reset as necessary after testing. The time to deliver a given 
quantity of chemical at a given stroke and speed setting shall be the same at all 
pressures. 
 

CHEMICAL WASTE 
Chemicals wasted during testing procedures shall be neutralized to achieve a pH value 
between 6.5 and 9.5 and a chlorine concentration of not more than 1 percent (10,000 
mg/L). All chemicals wasted during testing procedures shall be routed to the sanitary 
sewer at a rate that the process can assimilate without upset. 
 
 
MANUFACTURER’S SERVICES 
Contractor shall provide the services of a manufacturer's representative who is 
experienced in the installation, adjustment, and operation of the equipment specified. 
Manufacturer’s representative shall be onsite for two (2) days to provide support and 
troubleshooting as needed during equipment startup and operation.  The City or its 
representative shall supervise and direct equipment shakedown and startup once 
installed. 
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FIELD TRAINING 
The City or its representative shall conduct a field training course for designated 
operating, maintenance and supervisory staff members. Training shall be provided for a 
total period 8 hours of normal working time and shall start after the system is functionally 
complete but prior to final acceptance tests.  
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