

BIDDER'S SUBMITTAL

Company: Sully-Miller Contracting Company Total Bid: 158,500⁰⁰

TRAFFIC SIGNAL LEFT TURN UPGRADES, T-128 B2013-44

Honorable Mayor and Members
of the Torrance City Council
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedule.

BID SCHEDULE

Item No.	Approx. Qty	Unit of Measure	Item Description	Unit Price	Total Bid
TRAFFIC SIGNAL IMPROVEMENTS, SIGNS, STRIPING AND PAVEMENT MARKINGS					
1	1	LS	THERMOPLASTIC STRIPING AND PAVEMENT MARKINGS.	\$ 6980 ⁰⁰	\$ 6980 ⁰⁰
2	1	LS	TRAFFIC SIGNAL MODIFICATION PRAIRIE AVE. AND 182 nd ST.	\$ 84417 ⁰⁰	\$ 84417 ⁰⁰
3	1	LS	TRAFFIC SIGNAL MODIFICATION SEPULVEDA BLVD. AND HICKORY AVE.	\$ 7286 ⁰⁰	\$ 7286 ⁰⁰
4	1	LS	TRAFFIC SIGNAL MODIFICATION SEPULVEDA BLVD. AND ARLINGTON AVE.	\$ 39,022 ⁰⁰	\$ 39,022 ⁰⁰
5	1	LS	TRAFFIC SIGNAL MODIFICATION SEPULVEDA BLVD. AND CABRILLO AVE.	\$ 18815 ⁰⁰	\$ 18,815 ⁰⁰

TOTAL BID PRICE \$ 158,500.00
(Figures)*

TOTAL BID PRICE: One Hundred Fifty Eight Thousand Five Hundred Dollars
(Words)*

***BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.**

B2013-44

BIDDER'S SUBMITTAL (Continued) B2013-44

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: Sully-Miller Contracting Company

Date: October 25, 2013 By: Michael Edwards, Vice President

Signature:  _____

Contractor's State License No. 747612 Class A, C-10

Address: 135 S. State College Blvd., Ste. 400, Brea, CA 92821

Phone: 714-578-9600

Fax: 714-449-8775

STATE OF CALIFORNIA }
COUNTY OF ORANGE

On October 28, 2013 before me, K. Czupryn, Notary Public, personally appeared Michael Edwards

who proved to me on the basis of satisfactory evidence to be the person(s) whose name is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal

Signature *Kristen Czupryn*
K. Czupryn, Notary Public



Notary Seal

OPTIONAL

Description of Attached Document

Title or Type of Document: Bid Proposal Signature Page

Document Date: October 25, 2013 Number of Pages: 1

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s):

Signer's Name Michael Edwards Signer's Name _____

- | | | | |
|--|-----------------------|--|-------|
| <input type="checkbox"/> Individual | _____ | <input type="checkbox"/> Individual | _____ |
| <input checked="" type="checkbox"/> Corporate Officer – Title(s) | <u>Vice President</u> | <input checked="" type="checkbox"/> Corporate Officer – Title(s) | _____ |
| <input type="checkbox"/> Partner – Limited/General | _____ | <input type="checkbox"/> Partner – Limited/General | _____ |
| <input type="checkbox"/> Attorney In Fact | _____ | <input type="checkbox"/> Attorney In Fact | _____ |
| <input type="checkbox"/> Trustee | _____ | <input type="checkbox"/> Trustee | _____ |
| <input type="checkbox"/> Guardian or Conservator | _____ | <input type="checkbox"/> Guardian or Conservator | _____ |
| <input type="checkbox"/> Other | _____ | <input type="checkbox"/> Other | _____ |

Right Thumbprint
of Signer

Right Thumbprint
of Signer

Signer is Representing: SULLY-MILLER CONTRACTING COMPANY

ACKNOWLEDGMENT OF ADDENDA RECEIVED – B2013-44

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 _____

Addendum No. 2 _____

Addendum No. 3 _____

Addendum No. 4 _____


Addendum No. 5 _____

Addendum No. 6 _____

Addendum No. 7 _____

Addendum No. 8 _____

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.



Bidder's Signature
Michael Edwards, Vice President

October 25, 2013

Date

CONTRACTOR'S AFFIDAVIT (CONTINUED) **B2013-44**

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this 25th day of October, 2013.

Subscribed and Sworn to
before me this _____ day of
_____, 20____.

Sully-Miller Contracting Company

(Contractor)

(Title)

Michael Edwards, Vice President

Notary Public in and for said
County and State.
(Seal)

**Please see attached loose certificate
with proper California Notary wording.**

STATE OF CALIFORNIA
COUNTY OF ORANGE



Subscribed and sworn to (or affirmed) before me on this 25th day of October, 2013, by Michael Edwards, proved to me on the basis of satisfactory evidence to be the person who appeared before me.



Notary Seal

WITNESS my hand and official seal

Signature Kristen Czupryn
K. Czupryn, Notary Public

OPTIONAL

Description of Attached Document

Title or Type of Document: Contractor's Affidavit


Document Date: October 25, 2013 Number of Pages: 1


Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s):

Signer's Name Michael Edwards Signer's Name _____

- | | | | |
|--|-----------------------|---|-------|
| <input type="checkbox"/> Individual | | <input type="checkbox"/> Individual | |
| <input checked="" type="checkbox"/> Corporate Officer – Title(s) | <u>Vice President</u> | <input type="checkbox"/> Corporate Officer – Title(s) | _____ |
| <input type="checkbox"/> Partner – Limited/General | _____ | <input type="checkbox"/> Partner – Limited/General | _____ |
| <input type="checkbox"/> Attorney In Fact | | <input type="checkbox"/> Attorney In Fact | |
| <input type="checkbox"/> Trustee | | <input type="checkbox"/> Trustee | |
| <input type="checkbox"/> Guardian or Conservator | | <input type="checkbox"/> Guardian or Conservator | |
| <input type="checkbox"/> Other | | <input type="checkbox"/> Other | |

Right Thumbprint
of Signer


Right Thumbprint
of Signer


Signer is Representing: SULLY-MILLER CONTRACTING COMPANY

LIST OF SUBCONTRACTORS
B2013-44

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: BC Traffic Specialist

Subcontractor's Address: 638 W. Southern Ave., Orange, CA 92865

Specific Description of Sub-Contract: Striping + pavement markings

License Number: 877686 CA License Classification/Type: B, C31, C32, D6, D38, D42, + D64

Name Under Which Subcontractor is Licensed: Smithson Electric

Subcontractor's Address: 1938 E Katella Ave. Orange, CA 92867

Specific Description of Sub-Contract: Traffic Loop Installation

License Number: 614518 CA License Classification/Type: C10

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

REFERENCES (Page 1 of 2)
B2013-44

List work similar in magnitude and degree of difficulty completed by the Contractor within the past three (3) years. **Please See Attached References & Experience**

1. Name (Firm/Agency): _____
 Address: _____
 Contact Person: _____ Telephone No.: _____
 Title of Project: _____
 Project Location: _____
 Date of Completion: _____ Contract Amount: \$ _____

2. Name (Firm/Agency): _____
 Address: _____
 Contact Person: _____ Telephone No.: _____
 Title of Project: _____
 Project Location: _____
 Date of Completion: _____ Contract Amount: \$ _____

3. Name (Firm/Agency): _____
 Address: _____
 Contact Person: _____ Telephone No.: _____
 Title of Project: _____
 Project Location: _____
 Date of Completion: _____ Contract Amount: \$ _____

4. Name (Firm/Agency): _____
 Address: _____
 Contact Person: _____ Telephone No.: _____
 Title of Project: _____
 Project Location: _____
 Date of Completion: _____ Contract Amount: \$ _____



**SULLY-MILLER
CONTRACTING CO.**

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Project Name/Number: TORRANCE BOULEVARD / 28791C
Year of Project: 10/2008 – 05/2010
Project Description: STREET RECONSTRUCTION & ARHM OVERLAY
Agency Name: CITY OF TORRANCE
Contact Person: BETH OVERSTREET *Telephone:* 310-618-3074
Fax: 310-781-6802
Original Contract Amount: \$5,904,267 *Final Contract Amount:* \$6,133,068
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: LONG BEACH ANNUAL 2009 / 28810C
Year of Project: 01/2009 – 05-2010
Project Description: AC/ARHM – CONCRETE – BASE – SIGNALS – SURVEY – STRIPING - LANDSCAPE
Agency Name: CITY OF LONG BEACH
Contact Person: CHARLES RAMEY *Telephone:* 562-570-5170
Fax: 562-570-5176
Original Contract Amount: \$5,000,000 *Final Contract Amount:* \$4,290,000
 Annual Contract – work was done on an as needed basis.

Project Name/Number: LACMA PHASE II PAVILION PROJECT 28006 / 29820C
Year of Project: 02/2009 – 04/2010
Project Description: B PERMIT
Agency Name: MATT CONSTRUCTION CORPORATION
Contact Person: GREG WADE *Telephone:* 562-903-2277
Fax: 562-903-2290
Original Contract Amount: \$92,507 *Final Contract Amount:* \$420,000
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: LA SOUTHWEST COLLEGE – PARKING LOT 3 / 28795C
Year of Project: 09/2008 – 01/2010
Project Description: AC – BASE – CONCRETE – STRIPING
Agency Name: CHEVRON ENERGY SOLUTIONS
Contact Person: STEVE PELASYED *Telephone:* 714-577-1374
Fax: 714-577-1330
Original Contract Amount: \$1,120,315 *Final Contract Amount:*
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: 3RD STREET BETWEEN RECORD AVENUE TO WOODS AVENUE / 28787C
Year of Project: 11/2008 – 12/2009
Project Description: AC – CONCRETE – UNDERGROUND – LANDSCAPE – STRIPING - SIGNALS
Agency Name: LOS ANGELES COUNTY DEPARTMENT OF PUBLIC WORKS
Contact Person: FAHIM RAHIMI *Telephone:* 626-458-3112
Fax: 626-458-2197
Original Contract Amount: \$3,411,736 *Final Contract Amount:* \$3,628,000
 Change in original contract amount is due to extra work and/or contract change orders adding work.



BIDDER'S EXPERIENCE AND QUALIFICATIONS

Project Name/Number: 2007-2008 PAVEMENT REHABILITATION-28750C
Start and Finish Dates: 6/2008 TO 7/2008
Project Description: AC/ARHM – MANHOLES – SURVEY – STRIPING – COLD MILL
Agency Name: CITY OF HAWAIIAN GARDENS
Contact Person: STEVE STEINBRECHER *Telephone:* 562-908-6200
Fax: 562-695-2120
Original Contract Amount: \$451,112 *Final Contract Amount:* \$456,287
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: STREET PAVING PROGRAM-28735C
Start and Finish Dates: 3/2008 TO 5/2008
Project Description: ARHM – MANHOLES – MONUMENTS – STRIPING – SWPPP- COLD MILL
Agency Name: CITY OF WEST HOLLYWOOD
Contact Person: MILA SOLOGUB *Telephone:* 323-848-6338
Fax: 323-848-6564
Original Contract Amount: \$340,986 *Final Contract Amount:* \$315,916
 Change in contract amount is due to items of work being deleted by the agency.

Project Name/Number: STREET AND WATER IMPROVEMENTS IN PIONEER BOULEVARD-27709C
Start and Finish Dates: 11/2007 TO 4/2008
Project Description: WATER LINE AND STREET IMPROVEMENTS
Agency Name: CITY OF CERRITOS
Contact Person: RASH SYED *Telephone:* 562-860-0311
Fax: 562-916-1371
Original Contract Amount: \$1,507,833 *Final Contract Amount:* \$1,443,408
 Change in contract amount is due to items of work being deleted by the agency.

Project Name/Number: THE LACMA TRANSFORMATION PROJECT-27662C
Start and Finish Dates: 6/2007 TO 4/2008
Project Description: B PERMIT
Agency Name: MATT CONSTRUCTION CORPORATION
Contact Person: GREG WADE *Telephone:* 562-903-2277
Fax: 562-903-2290
Original Contract Amount: \$912,402 *Final Contract Amount:* \$1,363,596
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: CATALINA MEDIA / THE POINTE-27732C
Start and Finish Dates: 1/2008 TO 3/2008
Project Description: SEWER MAIN INSTALLATION
Agency Name: KRISMAR CONSTRUCTION COMPANY, INC.
Contact Person: GARY MORRISON *Telephone:* 310-458-3170
Fax: 310-458-9063
Original Contract Amount: \$315,955 *Final Contract Amount:* \$411,955
 Change in original contract amount is due to extra work and/or contract change orders adding work.



**SULLY-MILLER
CONTRACTING CO.**

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Project Name/Number: PACIFIC ELECTRIC INLAND TRAIL PHASES 2 & 3 / 27653C
Start and Finish Dates: 3/07 TO 1/08
Project Description: R/R CONCRETE/AC – LANDSCAPE/IRRIGATION – SIGNALS – STRIPE - UTILITIES
Agency Name: CITY OF RANCHO CUCAMONGA
Contact Person: WALTER STICKNEY *Telephone:* 909-477-2740
Fax: 909-477-2746
Original Contract Amount: \$3,424,781 *Final Contract Amount:* \$3,424,780
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: MARQUARDT AVENUE / 27689C
Start and Finish Dates: 7/2007 TO 9/2007
Project Description: R/R CONCRETE – AC ON FABRIC – ADJUST UTILITIES
Agency Name: LOS ANGELES COUNTY DEPT. OF PUBLIC WORKS
Contact Person: EMIL KURLYAND *Telephone:* 626-458-3166
Fax: 626-458-2197
Original Contract Amount: \$183,915 *Final Contract Amount:* \$183,915

Project Name/Number: ALPACA STREET IMPROVEMENT PROJECT / 27699C
Start and Finish Dates: 8/2007 TO 11/2007
Project Description: R/R CONCRETE & ASPHALT – STRIPING – ADJUST UTILITIES
Agency Name: CITY OF SOUTH EL MONTE
Contact Person: GEORGE CASTILLO *Telephone:* 562-682-3620
Fax: 562-684-0130
Original Contract Amount: \$135,000 *Final Contract Amount:* \$167,074
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: REHABILITATION OF LA MIRADA BLVD. / 27664C
Start and Finish Dates: 5/2007 TO 9/2007
Project Description: ARHM / AC PAVING, CONCRETE WORK – LOOP DETECTORS / SIGNALS
Agency Name: CITY OF LA MIRADA
Contact Person: GARY SANUI *Telephone:* 562-943-2385
Fax: 714-522-5800
Original Contract Amount: \$2,164,089 *Final Contract Amount:* \$2,575,166
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: CSULB PARKING LOT 13 REPAIR – REPAVE / 27694C
Start and Finish Dates: 7/2007 TO 8/2007
Project Description: AC GRIND / OVERLAY – ASPHALT REPAIR - MINOR CONCRETE REPAIR
Agency Name: CALIFORNIA STATE UNIVERSITY, LONG BEACH
Contact Person: ENRIQUE ROBLES *Telephone:* 562-985-4175
Fax: 562-985-2308
Original Contract Amount: \$375,823 *Final Contract Amount:* \$380,572
 Change in original contract amount is due to extra work and/or contract change orders adding work.



**SULLY-MILLER
CONTRACTING CO.**

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Project Name/Number: ORANGE LINE – CANOGA STATION PARK AND RIDE / 25568C
Start and Finish Dates: 3/2006 TO 1/2007
Project Description: NEW TRANSPORTATION STATION INCLUDING AC PAVING & CONCRETE WORK
Agency Name: METROPOLITAN TRANSPORTATION AUTHORITY
Contact Person: GHULAM SHAIKH *Telephone:* 818-262-6300
Fax: 213-922-7384
Original Contract Amount: 13,732,500 *Final Contract Amount:* \$12,415,392
 Change in Contract amount is due to items of work being deleted by the agency.

Project Name/Number: SOUTH COAST PLAZA PARKING LOT/26608C
Start and Finish Dates: 7/2006 TO 10/2006
Project Description: COMPLETE REMOVE AND REPLACE OF PARKING LOT, CONCRETE CURB & GUTTER, LOOP DETECTORS, AND STRIPING
Agency Name: SOUTH COAST PLAZA
Contact Person: ROBERT THOMAS *Telephone:* 714-546-0110
Fax: 714-546-9835
Original Contract Amount: \$3,100,009 *Final Contract Amount:* \$3,932,226
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: RESIDENTIAL STREET REHABILITATION WORK / 26573C
Start and Finish Dates: 2/2006 to 8/2006
Project Description: ASPHALT CONCRETE OVERLAY AT VARIOUS LOCATIONS CITYWIDE
Agency Name: CITY OF WEST COVINA
Contact Person: OSCAR CAPLIN *Telephone:* 626-939-8445
Fax: 626-939-8660
Original Contract Amount: \$1,430,888 *Final Contract Amount:* \$1,512,463
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: BERTH 401-406 BACKLAND IMPROVEMENTS / 25567C
Start and Finish Dates: 1/2006 to 4/2006
Project Description: ASPHALT AND CONCRETE PAVING / SITE IMPROVEMENT PROJECT
Agency Name: PORT OF LOS ANGELES
Contact Person: KEN HARBOR *Telephone:* 310-831-5389
Fax: 310-831-5389
Original Contract Amount: \$3,286,800 *Final Contract Amount:* \$3,386,333
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: 195TH STREET IMPROVEMENT / 25506C
Start and Finish Dates: 5/2005 to 11/2005
Project Description: MEDIAN ISLAND and STREET REPAIRS
Agency Name: CITY OF CERRITOS
Contact Person: VIC MASAYA *Telephone:* 562-916-1231
Fax: 562-916-1371



**SULLY-MILLER
CONTRACTING CO.**

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Original Contract Amount: \$862,370 *Final Contract Amount:* \$742,488

Project Name/Number: MALL PARKING LOT IMPROVEMENTS / 25492C

Start and Finish Dates: 3/2005 to 10/2005

Project Description: REPAIR and PLACE NEW AC PAVING and STRIPE PARKING STALLS

Agency Name: CITY OF TEMPLE CITY

Contact Person: JANICE STROUD *Telephone:* 626-285-2171
Fax: 909-594-2858

Original Contract Amount: \$828,837 *Final Contract Amount:* \$894,012
Change in original contract amount is due to extra work and/or contract change orders adding work.
Change in contract amount is due to items of work being deleted by the agency.

Project Name/Number: HELLMAN AVENUE STREET IMPROVEMENTS / 24477C

Start and Finish Dates: 6/2004 to 11/2005

Project Description: STREET RECONSTRUCTION PROJECT

Agency Name: CITY OF ROSEMEAD

Contact Person: KEN RUKABINE *Telephone:* 562-908-6262
Fax: 562-695-2120

Original Contract Amount: \$1,051,667 *Final Contract Amount:* \$1,067,429
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: HORGATE AREA STREET REHABILITATION AND WATER MAIN / 24446C

Start and Finish Dates: 3/2004 to 6/2005

Project Description: STREET REHABILITATION AND WATER MAIN REPLACEMENT

Agency Name: CITY OF LA HABRA

Contact Person: CHUCK STEPHAN *Telephone:* 562-905-9720
Fax: 562-905-9643

Original Contract Amount: \$2,996,461 *Final Contract Amount:* \$3,566,942
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: PIER 400 BACKLANDS PHASE 2 / 23301C

Start and Finish Dates: 4/2003 to 8/2004

Project Description: TRANSTAINER FACILITY, GRADING, PAVING, UNDERGROUND, CONCRETE.
PROJECT FINISHED ON TIME – EXTRA DAYS FOR EXTRA WORK ONLY

Agency Name: PORT OF LOS ANGELES

Contact Person: MAHMOUD IRSHEID *Telephone:* 310-732-3525
Fax: 310-831-5389

Original Contract Amount: \$30,618,798 *Final Contract Amount:* \$30,030,429
Change in contract amount is due to items of work being deleted by agency.

Project Name/Number: PHANTOM WEST STREET IMPROVEMENT / 82803C

Start and Finish Dates: 12/ 2002 to 8/ 2003

Project Description: UNDERGROUND, ASPHALT REHAB, CURB & GUTTER, COLD MILLING

Agency Name: CITY OF VICTORVILLE

Contact Person: MARK MILLER *Telephone:* 760-955-9158



**SULLY-MILLER
CONTRACTING CO.**

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Original Contract Amount: \$4,771,477 *Final Contract Amount:* \$4,994,840 *Fax:* 760-955-5159
Project Name/Number: ARROW HIGHWAY - LIVE OAK AVENUE PHASE II / 22273C
Start and Finish Dates: 11/ 2002 to 8/ 2003
Project Description: AC GRIND OVERLAY – NEW MEDIANS & DECORATIVE CONCRETE
Agency Name: CITY OF IRWINDALE
Contact Person: KWOK TAM *Telephone:* 626-430-2212
Fax: 626-962-2018
Original Contract Amount: \$4,289,147 *Final Contract Amount:* \$4,654,815
 Change in original contract amount is due to extra work and/or contract change orders adding work.
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: PIER 400 CONTAINER TERMINAL / 21130C
Start and Finish Dates: 1/ 2001 to 9/ 2002
Project Description: BACKLAND IMPROVEMENTS, PHASE I
Agency Name: PORT OF LOS ANGELES
Contact Person: MAHMOUD ISHEID *Telephone:* 310-732-3525
Fax: 310-831-5389
Original Contract Amount: \$78,134,500 *Final Contract Amount:* \$74,226,254
 Change in contract amount is due to items of work being deleted by agency.



**SULLY-MILLER
CONTRACTING CO.**

BIDDER'S EXPERIENCE AND QUALIFICATIONS

PROJECTS INVOLVING HEAVY STORM DRAIN, SEWER AND WATER IMPROVEMENTS

Project Name/Number: FOSTER PARK, VALLEY VIEW AVE / FOSTER ROAD / 29891C
Year of Project: 02/2010 - 01/2011
Project Description: R/R STREETS, (AC/CMB/C&G), STORM DRAIN IMPROVEMENTS
Agency Name: CITY OF LA MIRADA
Contact Person: GARY SANUI *Telephone:* 562-349-2727
Fax: 562-943-1464
Original Contract Amount: \$2,148,000 *Final Contract Amount:* \$3,075,872
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: OFFSITE EUCLID STREET IMPROVEMENTS / 28803C
Year of Project: 11/2008 - 05/2010
Project Description: OFFSITE IMPROVEMENTS, STORM DRAIN, ELECTRICAL, AC PAVING, CONCRETE IMPROVEMENTS
Agency Name: WATSON LAND COMPANY
Contact Person: ROBERT DEBERARD *Telephone:* 310-952-6429
Fax: 310-522-8785
Original Contract Amount: \$4,083,052 *Final Contract Amount:* \$3,849,675
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: VALLEY WAY / ARMSTRONG ROAD / 27680C
Year of Project: 01/2007 - 01/2009
Project Description: RCP, STORM DRAIN, STRUCTURES, MANHOLES, AC/ARHM, CONCRETE IMPROVEMENTS, BASE, ELECTRICAL, STRIPING
Agency Name: COUNTY OF RIVERSIDE
Contact Person: STAN DERY *Telephone:* 951-955-6785
Fax: 951-955-3164
Original Contract Amount: \$4,813,000 *Final Contract Amount:* \$6,190,475
 Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: DOUGLAS PARK STREET IMPROVEMENTS AND INFRASTRUCTURE / 26595C
Year of Project: 03/2006-07/2007
Project Description: INFRASTRUCTURE - SEWER, WATER, STORM DRAIN
Agency Name: BOEING REALTY CORPORATION
Contact Person: STEVE GARIS *Telephone:* 562-593-4730
Fax: 714-850-0086
Original Contract Amount: \$11,256,511 *Final Contract Amount:* \$19,932,964
 Change in original contract amount is due to extra work and/or contract change orders adding work.



SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Project Name/Number: PORTOLA SPRINGS AND MODJESKA / 25534C
Year of Project: 04/2005-06/2006
Project Description: SEWER, WATER, STORM DRAIN IMPROVEMENTS
Agency Name: IRVINE COMMUNITY DEVELOPMENT COMPANY
Contact Person: BILL MARTIN *Telephone:* 714-734-8100
Fax: 949-464-9715
Original Contract Amount: \$8,625,848 *Final Contract Amount:* \$9,602,943
Change in original contract amount is due to extra work and/or contract change orders adding work.



SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS ASPHALT RUBBERIZED HOT MIX (ARHM) PROJECTS

Project Name/Number: ANNUAL OVERLAY PROGRAM / 27697C
Start and Finish Dates: 8/07 TO 7/08
Project Description: ARHM OVERLAY – CONCRETE (C&G, SIDEWALK, DRIVEWAY) - LOOPS
Agency Name: CITY OF CARSON
Contact Person: RICK BOUTROS *Telephone:* 310-952-1700 ext. 1830
Project Value: \$2,397,755

Project Name/Number: NORMANDIE AVENUE – STPL-5953(451) / 26647C
Start and Finish Dates: 3/07 TO 9/07
Project Description: ARHM/AC PAVE – LANDSCAPE – CONCRETE – SIGNALS/LIGHTING/LOOPS
Agency Name: LOS ANGELES COUNTY – DEPT. OF PUBLIC WORKS (LACDPW)
Contact Person: EMIL KURLYAND *Telephone:* 626-458-3166
Project Value: \$2,713,186



SULLY-MILLER CONTRACTING CO.

License 717912A

135 S. State College Blvd., STE. 400 • Brea, CA 92821 • PHONE 714-570-9600

Pavement Preservation References:

<u>Job No.</u>	<u>Job Value</u>	<u>Description</u>	<u>Owner</u>	<u>Contact</u>
29881c	106,411	AC paving, sealcoat and restripe Carson Facility	Kinder Morgan	David Lennon 310-251-6893
29875c	257,093	Coldmill, AC overlay, sealcoat and restripe the North Lots at the DeSoto Facility, CA	Pratt Whitney Rocketdyne	Jeff Stern 818-585-6801
29869c	266,286	AC paving, sealcoat and restripe Salvation Army parking lot in Anaheim, CA.	Swinerton Builders	Raj Ramanathan 213-440-4585
29853c	78,167	AC paving, sealcoat and restripe parking lots at The Buckley School.	Hathaway- Dinwiddie	Rene Contreras 562-944-9331
28815c	280,472	AC paving, sealcoat and restripe Toyota Airflite Terminal at Long Beach Airport, CA.	Jorgensen	Bill Vlza 925-244-1203
28792c	369,575	AC repairs, sealcoat & restripe Port of Los Angeles, CA.	Toyota Logistics	Jon Keller 714-336-2409
27686c	369,931	AC/PCC repairs, sealcoat and restriping at two facilities in Canoga Park, CA.	Pratt Whitney Rocketdyne	Mike Daley 818-586-9052
27675c	623,996	AC/PCC repairs, sealcoat and restriping at three facilities in Anaheim, Huntington Beach, and Seal Beach, CA.	The Boeing Company	Wayne Holt 562-797-4284
23293c	327,946	South Coast Drive Realignment included Type II Road Slurry w/2% Latex	CJ Segerstrom & Sons	Grant Wilson 714-438-3276
23292c	266,922	Harbor Blvd realignment included Type II Road Slurry w/2% Latex	CJ Segerstrom & Sons	Grant Wilson 714-438-3276
22277c	1,450,716	South Coast Drive Realignment Included Type II Road Slurry w/2% Latex	CJ Segerstrom & Sons	Grant Wilson 714-438-3276



BIDDERS- EXPERIENCE AND QUALIFICATIONS

Project Name/Number: Route 14, Santa Clarita (07-2X3704)
Completion Date: June 2012
Project Description: Streetlight Conversion and Series to Multiple
Contract Amount: \$ 989,722
Agency Name: Caltrans
Contact Person: Gabe Flores Telephone: (213) 216-6068

Project Name/Number: Lakewood Blvd Improvement Project, Phase 3A (Cecelia to Florence)
Completion Date: July 1, 2011
Project Description: Median Improv., Road Widening, Street Lights, Signals, AC Paving & Striping
Contract Amount: \$ 3,547,058
Agency Name: City of Downey
Contact Person: Desi Gutierrez Telephone: (562) 622-3468

Project Name/Number: Meadowpass Road
Completion Date: February 12, 2011
Project Description: Street Improv., Traffic Signal/Signal Improv., Landscape, Irrigation, Strom Drain...
Contract Amount: \$ 3,893,153
Agency Name: City of Walnut
Contact Person: Jason Welday Telephone: (909) 594-9702

Project Name/Number: Painter Avenue / Carmenita Road (TSM0010086)
Completion Date: June 2012
Project Description: Traffic Signal Mods, Street Lighting, Loops
Contract Amount: \$ 885,539
Agency Name: Los Angeles County Department of Public Works
Contact Person: Abigal Flores Telephone: (626) 458-3157

Project Name/Number: Long Beach Blvd.- Del Amo Blvd to 56th Street
Completion Date: January 2012
Project Description: Street Reconstruction, Traffic Signals & Street Lighting
Contract Amount: \$ 4,500,000
Agency Name: City of Long Beach
Contact Person: Lincoln Lo Telephone: (562) 570-6293



SULLY-MILLER
CONTRACTING CO.

BIDDERS- EXPERIENCE AND QUALIFICATIONS

Project Name/Number: 2010/2011 Traffic Signal Improvements
Start and Finish Dates: June 2012
Project Description: Traffic Signal Improvements
Contract Amount: \$ 391,150
Agency Name: City of Palm Springs
Contact Person: Kathie Hart Telephone: (760) 322-8368

REFERENCES (PAGE 2 OF 2)
B2013-44

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]:

Work Description & Contract Amount	Agency	Date Completed

Contractor's License No.: 747612 Class: A, C-10

a. Date first obtained: March 30, 1998 Expiration: March 14, 2014

b. Has License ever been suspended or revoked? No

If yes, describe when and why: _____

c. Any current claims against License or Bond? No

If yes, describe claims: _____

Principals in Company (List all – attach additional sheets if necessary):

NAME	TITLE (If Applicable)	LICENSE NO.
Please See Attached Certificate of Incumbency		
_____	_____	_____
_____	_____	_____
_____	_____	_____

CERTIFICATE OF INCUMBENCY AND RESOLUTION

I, Anthony L. Martino, II, do hereby certify that I am the Secretary of Sully-Miller Contracting Company, a Delaware corporation, and that as such I have access to and custody of the corporate records and minute books of said corporation.

And I do hereby further certify that the following persons are duly elected officers of said corporation.

<u>TITLE</u>	<u>NAME</u>
Chairman of the Board	Gordon R. Crawley
President	David Martinez
Vice President, Chief Financial Officer and Treasurer	Timothy P. Orchard
Vice President and Assistant Secretary	Michael Edwards
Vice President	Scott Bottomley
Secretary	Anthony L. Martino II
Assistant Secretary	George Aldrich
Assistant Secretary	Raymond Sanchez
Assistant Secretary	Dennis Gansen


I further certify that the following is a true and correct copy of a resolution duly adopted by the Board of Directors of said Company at a meeting held on February 15, 2012, and that this resolution has not been in any way rescinded, annulled, or revoked but the same is still in full force and effect:

"BID TENDERS: GENERAL

RESOLVED, that any officer of the Corporation be and they hereby are authorized in the name and on behalf of the Corporation, under its corporate seal or otherwise (i) to prepare proposals and bids for the supplying of construction materials and the performance by itself or in joint venture, of work of whatsoever nature in connection with the construction or paving of highways, roads and airports and in connection with earthworks and civil engineering projects of all kinds, together with all work incidental thereto, (ii) to execute and submit any and all such proposals and bids to any governmental authority, instrumentality, or agency of the United States, its several states, territories and possessions, including without limitation, any municipality or other political or corporate subdivision thereof, and to any corporation, partnership, sole proprietorship, or other business entity, (iii) in connection with any such submission, to deliver bid deposits or bonds as may be required and (iv) to execute and deliver definitive agreements binding the Corporation to perform work in accordance with any proposals and bids authorized hereby."

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal this 23rd day of April 2012.

(SEAL)



Anthony L. Martino, II
Secretary
Sully-Miller Contracting Company
135 S. State College Blvd., Ste. 400
Brea, CA 92821

**VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS
B2013-44**

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

Yes/No: No Federal/State: _____

If "yes," identify and describe, (including agency and status): _____

Have the penalties been paid? Yes/No: _____

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

Yes/No: No Code/Laws: _____ Section/Article: _____

If "yes," identify and describe, (including agency and status): _____

