

**CITY OF TORRANCE, CALIFORNIA**

**ADDENDUM NO. 1**

**Issued: July 23, 2014**

**TO**

**PROPOSAL, SPECIFICATIONS, BOND AND  
AFFIDAVIT FOR THE CONSTRUCTION  
OF  
Madison Street and Skypark Drive Reconstruction, I-122  
& Meadow Park Parking Lot Rehabilitation, I-118  
B2014-29**

Note the following changes and/or additions to the Plans and Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid.** In addition, the bidder shall complete and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

1. **Refer to SPECIFICATIONS PAGE A-1 NOTICE INVITING BIDS and any independent identical copy of the Notice Inviting Bids either posted on the City's project website at <http://www.torranceca.gov/27164.htm> or as published in the Daily Breeze:**

The first paragraph is hereby revised as follows:

"Notice is hereby given that sealed bids for performing the following described work will be received at the Office of the City Clerk of the City of Torrance, California, until 3:00 p.m. on Wednesday, ~~July 30, 2014~~ **August 6, 2014**, after which time they will be publicly opened and read at 3:15 p.m. in the Council Chambers of said City:"

By Order of the City Engineer



**CRAIG BILEZERIAN**  
City Engineer

**BIDDER'S CERTIFICATION**

I acknowledge receipt of the foregoing Addendum No. 1 and accept all conditions contained therein.

**PALP, INC. DBA  
EXCEL PAVING COMPANY**

\_\_\_\_\_  
Bidder



\_\_\_\_\_  
C.P. BROWN, PRESIDENT

By

AUG - 6 2014

\_\_\_\_\_  
Date

**\*\*\*\*\* Submit this executed form with the bid \*\*\*\*\***

**Please fill out and submit the  
"Acknowledgment of Addenda Received" form  
provided in Section C of the Specifications.**

**CITY OF TORRANCE, CALIFORNIA**

**ADDENDUM NO. 2**

**Issued: July 30, 2014**

**TO**

**PROPOSAL, SPECIFICATIONS, BOND AND  
AFFIDAVIT FOR THE CONSTRUCTION  
OF**

**Madison Street and Skypark Drive Reconstruction, I-122  
& Meadow Park Parking Lot Rehabilitation, I-118  
B2014-29**

Note the following changes and/or additions to the Plans and Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid.** In addition, the bidder shall complete and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

**1. Refer to the BIDDER'S SUBMITTAL PACKAGE (colored-page package) provided by the City Clerk, and specifically to Bid Item #8**

The quantity for **Bid Item #8 in Bid Schedules A, A-1 and A-2** is shown incorrectly and shall be 2,035 SF. The bidder shall make the corrections on pages C-2, C-5 and C-8 in the blue-colored original Bidder's Proposal submittal package, as shown below.

|          |                                |    |   |    |    |
|----------|--------------------------------|----|---|----|----|
| <b>8</b> | <b>2,035</b><br><del>2,0</del> | SF | REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 6" CMB. | \$ | \$ |
|----------|--------------------------------|----|---|----|----|

**2. Refer to the Specifications SECTION E - SPECIAL PROVISIONS page E-55, SUBSECTION 302-5.9 Measurement and Payment**

Within the subsection, refer to the heading shown below:

**Meadow Park Parking Lot**

**Bid Schedule B**

Delete the second paragraph in its entirety and replace with the following:

Payment for Asphalt Concrete pavement (Type III-C3-PG-64-10) used for the overlay shall be per the Contract Unit Price per ton for "INSTALL ASPHALT CONCRETE (TYPE III-C3-PG-64-10) FOR THE 1.5 INCH OVERLAY." including tack coat; all work, labor, equipment; installing perimeter header boards where the new AC meets the perimeter dirt and/or perimeter fence and such that the top of the header boards are at the same elevation as the future AC of the proposed work; and all other items necessary to complete the work. There shall be no separate payment for tack coat, header boards, header paving, temporary pavement, and all costs for any said item shall be included in the bid price for the work to which it is appurtenant.

**Bid Schedule B-1**

Delete the second paragraph in its entirety and replace with the following:

Payment for Asphalt Concrete pavement (Type III-C3-PG-64-10) used for the overlay shall be per the Contract Unit Price per ton for "CONSTRUCT A 3-INCH THICK ASPHALT CONCRETE OVERLAY. (TYPE III-C3-PG-64-10)" including tack coat; all work, labor, equipment; installing perimeter header boards where the new AC meets the perimeter dirt and/or perimeter fence and such that the top of the header boards are at the same elevation as the future AC of the proposed work; and all other items necessary to complete the work. There shall be no separate payment for tack coat, header boards, header paving, temporary pavement, and all costs for any said item shall be included in the bid price for the work to which it is appurtenant.

By Order of the City Engineer

A handwritten signature in black ink, appearing to read 'C. Bilezerian', written in a cursive style.

CRAIG BILEZERIAN  
City Engineer

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 2 and accept all conditions contained therein.

PALE INC.DBA  
EXCEL PAVING COMPANY

\_\_\_\_\_  
Bidder



By C.P. BROWN, PRESIDENT

AUG - 6 2014

\_\_\_\_\_  
Date

\*\*\*\*\* Submit this executed form with the bid \*\*\*\*\*

Please fill out and submit the  
"Acknowledgment of Addenda Received" form  
provided in Section C of the Specifications.

**Madison Street and Skypark Drive Reconstruction, I-122 & Meadow Park Parking Lot Rehabilitation, I-118, RFI Log (7/31/14)**

| RFI | Question  | Answer   |
|-----|---|--|
| 1   | Do the Bid Docs have to be picked up from the City Clerks?  | Yes. Bidder's instructions can be found Section A - Notice Inviting Bids of the Project Specifications.  |
| 2   | Is there a Pre-Bid meeting  | No.  |
| 3   | Can you please tell me if the agency will accept the use of an Umbrella Liability policy combined with a General Liability policy in order to meet the required \$3 mil/ \$5 mil limits?  | Insurance requirements are listed in the Project Specifications under Section D.   |
| 4   | Bid item 22 reads, "Mix 5% Portland concrete by weight per section on plan. Remove and dispose cement treated soil as needed to construct proposed AC pavement section." Does "Remove and dispose cement treated soil as needed" mean: A. to remove any excess, new cement treated soil? or B. or does it mean that the existing sub-grade is cement treated soil and it has to be removed to make the new section? | "Remove and dispose cement treated soil as needed to construct proposed AC pavement section" in Bid item 22 means to remove any excess, new cement treated soil to construct the proposed AC pavement section to design grade. |
| 5   | Is the Contractor responsible for compaction, quality control, and material testing?  | Yes. The City is hiring services for geotechnical and construction inspection to ensure construction adheres to the project plans and specifications.  |
| 6   | When will the basis of award be determined: before the bid opening and after bids have been turned in, after bids have been opened, etc.?   | After the bids have been opened and the City has reviewed the bidder submittal packages.   |
| 7   | Does the City want new header boards installed around the perimeter of the parking lot (where the asphalt meets dirt)?  | Yes. The City is issuing Addendum #2 to explicitly address header.   |
| 8   | What is the reason behind bid item 19, cold mill 3" AC? Does the City want the grindings? Cold milling may be more costly because of the phasing since the contractor will still have to excavate the subgrade for the new section after cold milling.  | The City does not want the grindings. Please bid the project per the Plans and Specifications.   |
| 9   | Can the City provide existing contour elevations for plans sheet 7 (intersection detail)?   | Please bid the project per the Plans and Specifications.   |
| 10  | Would lean concrete base or plan concrete pavement work instead of RCC?   | Please bid the project per the Plans and Specifications, no substitution.  |

|    |   |   |
|----|---|---|
| 11 | I've contacted a few subs about the roller compacted concrete. It appears that there is only one company (Cemex) in the area that does this work. There might be another company in the area that has the special paving machine (the next closest companies are supposedly in Denver and Texas). Do you have a contact person at Cemex, or whomever designed the RCC spec? | The City will not provide contractor or subcontractor information. Interested parties may request a copy of the <u>plan holder(s)</u> list from the City Clerk's office.  |
| 12 | For the roller compacted concrete option, where can the contractor set up the pug-mill plant for the concrete material? One of the subs/suppliers mentioned the parking lot on Madison but I didn't think we'd be able to shut down the parking lot for anytime longer than a weekend (the pug-mill would be needed for the nearly the entire duration of the job).         | Please bid the project per the Plans and Specifications. The City is willing to work with the winning Contractor after the award of contract.   |
| 13 | Please clarify if for striping and markings would stay the same price for item no. 29 per plan sheet no. 10 of 16. I'm not quite sure on how to bid this for all the other schedules. Same question for item 11B. Plus what type of material is the parking lot striping and markings (paint or thermoplastic)?   | There is one striping plan for Madison and Skypark (10 of 16) and one for Meadow Park (2 of 4). The striping work is the same for any of the pavement options chosen. The parking lot will be striped with paint per Project Specification page E-82 section 84-1.01. |

**BIDDER'S SUBMITTAL**

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF  
MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION  
AND  
MEADOW PARK PARKING LOTS REHABILITATION**

**B2014-29**

Company: PALP, INC. DBA  
EXCEL PAVING COMPANY

**This Bid requires a Bidder to separately list its Total Bid pricing for the 6 potential construction options listed below.** The Bidder must list its Total Bid price in numbers for each option. If a Bidder fails to list its Total Bid price for any one option, the Bidder would be considered non-responsive for that option only.

The City will determine the lowest responsible bidder for each of the options. For the purpose of awarding the contract, the City will select one of the options only and subsequently recommend award to the Bidder who is determined the lowest responsible bidder for the City's selected option.

In the event a Bidder does not correctly list its Total Bid pricing on this page, the City will determine the correct Total Bid pricing from the individual bid schedules included herein.

Construction Options (list Total Bid in numbers)

1. Total Bid (Bid Schedule A + Bid Schedule B): \$ 1,432,810-
2. Total Bid (Bid Schedule A-1 + Bid Schedule B): \$ 1,474,545.-
3. Total Bid (Bid Schedule A-2 + Bid Schedule B): \$ 1,645,585.75
4. Total Bid (Bid Schedule A + Bid Schedule B-1): \$ 1,593,975.-
5. Total Bid (Bid Schedule A-1 + Bid Schedule B-1): \$ 1,635,710-
6. Total Bid (Bid Schedule A-2 + Bid Schedule B-1): \$ 1,806,750.75

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF  
MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION  
& MEADOW PARK PARKING LOTS REHABILITATION**

**B2014-29**

Honorable Mayor and Members  
of the Torrance City Council  
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedules.

**BID SCHEDULES**

| <b>SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION<br/>(Work items per plan sheets)</b> |   |                        |   |                   |                  |
|--|---|------------------------|---|-------------------|------------------|
| <b>Item No.</b>  | <b>Approx. Qty</b>                      | <b>Unit of Measure</b> | <b>Item Description</b>   | <b>Unit Price</b> | <b>Total Bid</b> |
| 1  | 1                                       | LS                     | CONSTRUCTION SURVEYING  | \$ 12000-         | \$ 12000-        |
| 2  | 22                                      | EA                     | SURVEY MONUMENTS  | \$ 260-           | \$ 5720-         |
| 3  | 1                                       | ALLOW                  | PERMITS AND FEES  | \$5,000           | \$5,000          |
| 4  | 1                                       | LS                     | NPDES COMPLIANCE / STORM WATER POLLUTION PREVENTION PLAN/ BMPs  | \$ 10000-         | \$ 10000-        |
| 5  | 1                                       | LS                     | MOBILIZATION/DEMOLITION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)  | \$ 50000-         | \$ 50000-        |
| <b>CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK</b>   |   |                        |   |                   |                  |
| 6  | 9,900                                   | SF                     | REMOVE EXISTING P.C.C. SIDEWALK AND CONSTRUCT 3.5" THICK P.C.C. SIDEWALK PER SPPWC STD PLAN 112-2 AND 113-2 ON 4" CRUSHED MISCELLANEOUS BASE (CMB). | \$ 9.-            | \$ 89100-        |
| 7  | 2,470                                   | LF                     | REMOVE EXISTING P.C.C. CURB AND GUTTER AND CONSTRUCT TYPE A2-8 P.C.C. CURB AND GUTTER PER SPPWC STD PLAN 120-2 ON 8" CMB (W=2').                    | \$ 52.-           | \$ 128440-       |
| 8<br>CPB   | <del>2,035</del><br>2,035<br>REV ADD #2 | SF                     | REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 6" CMB.                                 | \$ 13.-           | \$ 26455-        |

| SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION<br>(Work items per plan sheets) |         |     |  |           |            |
|--|---------|-----|--|-----------|------------|
| 9  | 6       | EA  | REMOVE EXISTING P.C.C. CURB RAMP AND CONSTRUCT 3.5" P.C.C. CURB RAMP PER STD PLAN 111-5 AND TYPE SPECIFIED ON PLAN ON 4" CMB.  | \$ 4000.- | \$ 24000.- |
| 10   | 6       | EA  | FURNISH AND INSTALL 36" X 48" DETECTABLE WARNING SURFACE PANEL ONTO ACCESS RAMP PER SPPWC STD 111-5  | \$ 700.-  | \$ 4200.-  |
| 11   | 12      | EA  | ADJUST MANHOLE AND COVER TO FINISH GRADE   | \$ 600.-  | \$ 7200.-  |
| 12   | 18      | EA  | ADJUST VALVE FRAME AND COVER TO FINISH GRADE   | \$ 400.-  | \$ 7200.-  |
| 13   | 5       | EA  | REMOVE EXISTING TREE, ROOT PRUNE AND REGRADE TO SIDEWALK AND TOP OF CURB SLOPE PER CERTIFIED ARBORIST RECOMMENDATIONS.   | \$ 700.-  | \$ 3500.-  |
| 14   | 4       | EA  | 24" BOX - BRISBANE BOX PER C.O.T. STD PLAN T401  | \$ 1100.- | \$ 4400.-  |
| 15   | 1       | LS  | PLANT ESTABLISHMENT AND MAINTENANCE (90 DAYS)  | \$ 3000.- | \$ 3000.-  |
| 16   | 1       | LS  | SAWCUT AND REMOVE THE EXISTING CONCRETE IN FRONT OF THE BRICKS AND REPLACE IN KIND SLOPED TO JOIN THE PROPOSED BACK OF DEPRESSED SIDEWALK.   | \$ 350.-  | \$ 350.-   |
| 17   | 1,400   | SF  | REMOVE EXISTING LANDSCAPING, PRUNE ROOTS PER CERTIFIED ARBORIST RECOMMENDATION, REGRADE TO PROPOSED SIDEWALK AND TOP OF CURB AND INSTALL SOD. PROTECT EXISTING TREES UNLESS OTHERWISE NOTED. | \$ 7.-    | \$ 9800.-  |
| 18   | 9       | EA  | RE-ADJUST EXISTING PIPE CURB DRAIN TO ENSURE A MINIMUM OF 2% SLOPE POSITIVE WATER FLOW PER SPPWC STD PLAN 150-3.   | \$ 300.-  | \$ 2700.-  |
| <b>PAVEMENT WORK</b>   |         |     |  |           |            |
| 19   | 125,175 | SF  | COLD MILL EXISTING ASPHALT (VARIES 3" TO 3.5" THICK)   | \$ 0.40   | \$ 50070.- |
| 20   | 2,150   | CY  | UNCLASSIFIED EXCAVATION  | \$ 36.-   | \$ 77400.- |
| 21   | 2,010   | TON | CRUSHED MISCELLANEOUS BASE (CMB)   | \$ 20.-   | \$ 40200.- |
| 22   | 79,300  | SF  | MIX 5% PORTLAND CEMENT BY WEIGHT PER SECTION ON PLAN. REMOVE AND DISPOSE CEMENT TREATED SOIL AS NEEDED TO CONSTRUCT PROPOSED AC PAVEMENT SECTION.  | \$ 1.15   | \$ 91195.- |

| SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION<br>(Work items per plan sheets) |       |     |   |              |              |
|--|-------|-----|---|--------------|--------------|
| 23   | 2,775 | TON | INSTALL ASPHALT CONCRETE (B-PG-64-10)   | \$ 72.-      | \$ 199 800.- |
| 24   | 1,620 | TON | INSTALL 2" OF ASPHALT CONCRETE (C2-PG-64-10)  | \$ 71.-      | \$ 115 020.- |
| 25   | -     | -   | (NOT USED)  | -            | -            |
| 26   | -     | -   | (NOT USED)  | -            | -            |
| 27   | -     | -   | (NOT USED)  | -            | -            |
| 28   | -     | -   | (NOT USED)  | -            | -            |
| TRAFFIC CONTROL AND TRAFFIC CONTROL WORK   |       |     |   |              |              |
| 29   | 1     | LS  | SIGNING, THERMOPLASTIC STRIPING, MARKINGS AND PAVEMENT MARKERS  | \$ 20 000    | \$ 20 000.-  |
| 30   | 8     | EA  | REMOVE AND SALVAGE EXISTING PEDESTRIAN INDICATION MODULE AND REPLACE WITH NEW COUNTDOWN PEDESTRIAN INDICATION MODULE PER CALTRANS STANDARD PLANS ES-4B, DETAIL B                      | \$ 400.-     | \$ 3 200.-   |
| 31   | 4     | EA  | FURNISH AND INSTALL NEW VIDEO DETECTION SYSTEMS, COMPLETE IN PLACE, INCLUDING ALL WIRING AND DISCONNECTION AND REMOVAL OF EXISTING PRIMARY DETECTORS LOOPS AND WIRING MARKED ON PLANS | \$ 7 300.-   | \$ 29 200.-  |
| 32   | 1     | LS  | FURNISH AND INSTALL TEMPORARY VIDEO DETECTION SYSTEM, COMPLETE IN PLACE, INCLUDING ALL WIRING ON SHEET 9  | \$ 6 000.-   | \$ 6 000.-   |
| 33   | 12    | EA  | FURNISH AND INSTALL TRAFFIC SIGNAL INDUCTIVE LOOP DETECTOR AND WIRING   | \$ 300.-     | \$ 3 600.-   |
| 34   | 1     | LS  | TRAFFIC CONTROL   | \$ 124 000.- | \$ 124 000.- |
| 35   | 2     | EA  | PROJECT CONSTRUCTION SIGNS  | \$ 1 000.-   | \$ 2 000.-   |
| 36   | 6     | EA  | PORTABLE CHANGEABLE MESSAGE SIGNS   | \$ 5 000.-   | \$ 30 000.-  |

TOTAL BID PRICE (A) \$ 1 184 750.-  
(Figures)\*

TOTAL BID PRICE (A): one million one hundred eighty four thousand seven hundred fifty dollars  
(Words)\*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A.

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

B2014-29

Bid Schedule "A-1" below is provided so the City may obtain pricing for an alternative pavement rehabilitation method. This method involves removing/replacing the existing pavement section with an asphalt concrete and crushed miscellaneous base section (CMB). The City may choose to award the contract for this alternative method, instead of the methods shown in either Bid Schedule "A" or "A-2".

| <b>SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION</b>                         |                     |                        |   |                   |                  |
|---|---------------------|------------------------|---|-------------------|------------------|
| <b>(Scope: Replace both roadways and intersection with new AC and CMB structural section)</b> |                     |                        |   |                   |                  |
| <b>Item No.</b>   | <b>Approx. Qty</b>  | <b>Unit of Measure</b> | <b>Item Description</b>   | <b>Unit Price</b> | <b>Total Bid</b> |
| 1   | 1                   | LS                     | CONSTRUCTION SURVEYING  | \$ 12000-         | \$ 12000-        |
| 2   | 22                  | EA                     | SURVEY MONUMENTS  | \$ 260-           | \$ 5720-         |
| 3   | 1                   | ALLOW                  | PERMITS AND FEES  | \$5,000           | \$5,000          |
| 4   | 1                   | LS                     | NPDES COMPLIANCE / STORM WATER POLLUTION PREVENTION PLAN/ BMPs  | \$10000-          | \$ 10000-        |
| 5   | 1                   | LS                     | MOBILIZATION/DEMOBILIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)  | \$ 50000-         | \$ 50000-        |
| <b>CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK</b>  |                     |                        |   |                   |                  |
| 6   | 9,900               | SF                     | REMOVE EXISTING P.C.C. SIDEWALK AND CONSTRUCT 3.5" THICK P.C.C. SIDEWALK PER SPPWC STD PLAN 112-2 AND 113-2 ON 4" CRUSHED MISCELLANEOUS BASE (CMB). | \$ 9.-            | \$ 89100-        |
| 7   | 2,470               | LF                     | REMOVE EXISTING P.C.C. CURB AND GUTTER AND CONSTRUCT TYPE A2-8 P.C.C. CURB AND GUTTER PER SPPWC STD PLAN 120-2 ON 8" CMB (W=2').                    | \$ 52.-           | \$ 128440-       |
| 8   | 2,035<br>per ADD #2 | SF                     | REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 8" CMB.                                 | \$ 13.-           | \$ 26455.-       |
| 9   | 6                   | EA                     | REMOVE EXISTING P.C.C. CURB RAMP AND CONSTRUCT 3.5" P.C.C. CURB RAMP PER STD PLAN 111-5 AND TYPE SPECIFIED ON PLAN ON 4" CMB.                       | \$ 4000-          | \$ 24000-        |
| 10  | 6                   | EA                     | FURNISH AND INSTALL 36" X 48" DETECTABLE WARNING SURFACE PANEL ONTO ACCESS RAMP PER SPPWC STD 111-5   | \$ 700-           | \$ 4200-         |
| 11  | 12                  | EA                     | ADJUST MANHOLE AND COVER TO FINISH GRADE  | \$ 600-           | \$ 7200-         |
| 12  | 18                  | EA                     | ADJUST VALVE FRAME AND COVER TO FINISH GRADE  | \$ 400-           | \$ 7200-         |

**SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION**  
**(Scope: Replace both roadways and intersection with new AC and CMB structural section)**

|                      |         |     |  |           |            |
|----------------------|---------|-----|--|-----------|------------|
| 13                   | 5       | EA  | REMOVE EXISTING TREE, ROOT PRUNE AND REGRADE TO SIDEWALK AND TOP OF CURB SLOPE PER CERTIFIED ARBORIST RECOMMENDATIONS.   | \$ 700-   | \$ 3500-   |
| 14                   | 4       | EA  | INSTALL 24" BOX - BRISBANE BOX PER C.O.T. STD PLAN T401  | \$ 1100.- | \$ 4400.-  |
| 15                   | 1       | LS  | PLANT ESTABLISHMENT AND MAINTENANCE (90 DAYS)  | \$ 3000-  | \$ 3000-   |
| 16                   | 1       | LS  | SAWCUT AND REMOVE THE EXISTING CONCRETE IN FRONT OF THE BRICKS AND REPLACE IN KIND SLOPED TO JOIN THE PROPOSED BACK OF DEPRESSED SIDEWALK.   | \$ 350-   | \$ 350-    |
| 17                   | 1,400   | SF  | REMOVE EXISTING LANDSCAPING, PRUNE ROOTS PER CERTIFIED ARBORIST RECOMMENDATION, REGRADE TO PROPOSED SIDEWALK AND TOP OF CURB AND INSTALL SOD. PROTECT EXISTING TREES UNLESS OTHERWISE NOTED. | \$ 7.-    | \$ 9800-   |
| 18                   | 9       | EA  | RE-ADJUST EXISTING PIPE CURB DRAIN TO ENSURE A MINIMUM OF 2% POSITIVE WATER FLOW PER SPPWC STD PLAN 150-3.   | \$ 300-   | \$ 2700-   |
| <b>PAVEMENT WORK</b> |         |     |  |           |            |
| 19                   | 125,175 | SF  | COLD MILL EXISTING ASPHALT (VARIES FROM 3" TO 3.5")  | \$ 0.40   | \$ 50070-  |
| 20                   | 3,475   | CY  | UNCLASSIFIED EXCAVATION  | \$ 38-    | \$ 132050- |
| 21                   | 5,050   | TON | INSTALL CRUSHED MISCELLANEOUS BASE (CMB)   | \$ 20.-   | \$ 101000- |
| 22                   | -       | -   | (NOT USED)   | -         | -          |
| 23                   | 3,030   | TON | INSTALL ASPHALT CONCRETE (B-PG-64-10)  | \$ 76-    | \$ 230280- |
| 24                   | 1,620   | TON | INSTALL 2" OF ASPHALT CONCRETE (C2-PG-64-10)   | \$ 71.-   | \$ 115020- |
| 25                   | -       | -   | (NOT USED)   | -         | -          |
| 26                   | -       | -   | (NOT USED)   | -         | -          |
| 27                   | -       | -   | (NOT USED)   | -         | -          |
| 28                   | -       | -   | (NOT USED)   | -         | -          |

**SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION**  
**(Scope: Replace both roadways and intersection with new AC and CMB structural section)**

| TRAFFIC CONTROL AND TRAFFIC CONTROL WORK |    |    |   |            |            |
|--|----|----|---|------------|------------|
| 29                                       | 1  | LS | SIGNING, THERMOPLASTIC STRIPING, MARKINGS AND PAVEMENT MARKERS  | \$ 20000-  | \$ 20000-  |
| 30                                       | 8  | EA | REMOVE AND SALVAGE EXISTING PEDESTRIAN INDICATION MODULE AND REPLACE WITH NEW COUNTDOWN PEDESTRIAN INDICATION MODULE PER CALTRANS STANDARD PLANS ES-4B, DETAIL B                      | \$ 400-    | \$ 3200-   |
| 31                                       | 4  | EA | FURNISH AND INSTALL NEW VIDEO DETECTION SYSTEMS, COMPLETE IN PLACE, INCLUDING ALL WIRING AND DISCONNECTION AND REMOVAL OF EXISTING PRIMARY DETECTORS LOOPS AND WIRING MARKED ON PLANS | \$ 7300-   | \$ 29200-  |
| 32                                       | 1  | LS | FURNISH AND INSTALL TEMPORARY VIDEO DETECTION SYSTEM, COMPLETE IN PLACE, INCLUDING ALL WIRING ON SHEET 9  | \$ 6000-   | \$ 6000-   |
| 33                                       | 12 | EA | FURNISH AND INSTALL TRAFFIC SIGNAL INDUCTIVE LOOP DETECTOR AND WIRING   | \$ 300.-   | \$ 3600-   |
| 34                                       | 1  | LS | TRAFFIC CONTROL   | \$ 109000- | \$ 109000- |
| 35                                       | 4  | EA | PROJECT CONSTRUCTION SIGNS  | \$ 1000-   | \$ 4000-   |
| 36                                       | 6  | EA | PORTABLE CHANGEABLE MESSAGE SIGNS   | \$ 5000    | \$ 30000-  |

TOTAL BID PRICE (A-1) \$ 1,226,405.-  
 (Figures)\*

TOTAL BID PRICE (A-1): one million two hundred twenty six thousand four hundred eighty five  
 (Words)\*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A-1.

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

B2014-29

Bid Schedule "A-2" below is provided so the City may obtain pricing for a second alternative rehabilitation method. This method involves replacing the existing pavement section with asphalt concrete (AC) and roller compacted concrete (RCC). The City may choose to award the contract for this alternative method, instead of the methods shown in either Bid Schedule "A" or "A-1".

| <b>SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION</b><br><b>(Scope: Replace with an AC and RCC section)</b> |                     |                 |   |            |            |
|---|---------------------|-----------------|---|------------|------------|
| Item No.  | Approx. Qty         | Unit of Measure | Item Description  | Unit Price | Total Bid  |
| 1   | 1                   | LS              | CONSTRUCTION SURVEYING  | \$ 12000-  | \$ 12000-  |
| 2   | 22                  | EA              | SURVEY MONUMENTS  | \$ 260.-   | \$ 5720-   |
| 3   | 1                   | ALLOW           | PERMITS AND FEES  | \$5,000    | \$5,000    |
| 4   | 1                   | LS              | NPDES COMPLIANCE / STORM WATER POLLUTION PREVENTION PLAN/ BMPs  | \$ 10000-  | \$ 10000-  |
| 5   | 1                   | LS              | MOBILIZATION/DEMOBILIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)  | \$ 50000-  | \$ 50000-  |
| <b>CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK</b>  |                     |                 |   |            |            |
| 6   | 9,900               | SF              | REMOVE EXISTING P.C.C. SIDEWALK AND CONSTRUCT 3.5" THICK P.C.C. SIDEWALK PER SPPWC STD PLAN 112-2 AND 113-2 ON 4" CRUSHED MISCELLANEOUS BASE (CMB). | \$ 9.-     | \$ 89100-  |
| 7   | 2,470               | LF              | REMOVE EXISTING P.C.C. CURB AND GUTTER AND CONSTRUCT TYPE A2-8 P.C.C. CURB AND GUTTER PER SPPWC STD PLAN 120-2 ON 8" CMB (W=2').                    | \$ 52.-    | \$ 128440- |
| 8   | 2,035<br>PER ADD #2 | SF              | REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 8" CMB.                                 | \$ 13.-    | \$ 26455.- |
| 9   | 6                   | EA              | REMOVE EXISTING P.C.C. CURB RAMP AND CONSTRUCT 3.5" P.C.C. CURB RAMP PER STD PLAN 111-5 AND TYPE SPECIFIED ON PLAN ON 4" CMB.                       | \$ 4000-   | \$ 24000-  |
| 10  | 6                   | EA              | FURNISH AND INSTALL 36" X 48" DETECTABLE WARNING SURFACE PANEL ONTO ACCESS RAMP PER SPPWC STD 111-5   | \$ 700-    | \$ 4200-   |
| 11  | 12                  | EA              | ADJUST MANHOLE AND COVER TO FINISH GRADE  | \$ 600-    | \$ 7200-   |
| 12  | 18                  | EA              | ADJUST VALVE FRAME AND COVER TO FINISH GRADE  | \$ 400-    | \$ 7200.-  |

**SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION  
(Scope: Replace with an AC and RCC section)**

|                      |         |     |  |          |              |
|----------------------|---------|-----|--|----------|--------------|
| 13                   | 5       | EA  | REMOVE EXISTING TREE, ROOT PRUNE AND REGRADE TO SIDEWALK AND TOP OF CURB SLOPE PER CERTIFIED ARBORIST RECOMMENDATIONS.   | \$ 700-  | \$ 3500-     |
| 14                   | 4       | EA  | INSTALL 24" BOX - BRISBANE BOX PER C.O.T. STD PLAN T401  | \$ 1100- | \$ 4400-     |
| 15                   | 1       | LS  | PLANT ESTABLISHMENT AND MAINTENANCE (90 DAYS)  | \$ 3000- | \$ 3000-     |
| 16                   | 1       | LS  | SAWCUT AND REMOVE THE EXISTING CONCRETE IN FRONT OF THE BRICKS AND REPLACE IN KIND SLOPED TO JOIN THE PROPOSED BACK OF DEPRESSED SIDEWALK.   | \$ 350-  | \$ 350-      |
| 17                   | 1,400   | SF  | REMOVE EXISTING LANDSCAPING, PRUNE ROOTS PER CERTIFIED ARBORIST RECOMMENDATION, REGRADE TO PROPOSED SIDEWALK AND TOP OF CURB AND INSTALL SOD. PROTECT EXISTING TREES UNLESS OTHERWISE NOTED. | \$ 7.-   | \$ 9800-     |
| 18                   | 9       | EA  | RE-ADJUST EXISTING PIPE CURB DRAIN TO ENSURE A MINIMUM OF 2% POSITIVE WATER FLOW PER SPPWC STD PLAN 150-3.   | \$ 300-  | \$ 2700-     |
| <b>PAVEMENT WORK</b> |         |     |  |          |              |
| 19                   | -       | -   | (NOT USED)   | -        | -            |
| 20                   | -       | -   | (NOT USED)   | -        | -            |
| 21                   | -       | -   | (NOT USED)   | -        | -            |
| 22                   | -       | -   | (NOT USED)   | -        | -            |
| 23                   | -       | -   | (NOT USED)   | -        | -            |
| 24                   | -       | -   | (NOT USED)   | -        | -            |
| 25                   | 125,175 | SF  | EXCAVATION OF 9" EXISTING AC AND UNCLASSIFIED MATERIAL   | \$ 1.25  | \$ 156468.75 |
| 26                   | 13,908  | SY  | SUBGRADE PREPARATION   | \$ 2.-   | \$ 27816.-   |
| 27                   | 13,908  | SY  | RCC AT 6" DEPTH  | \$ 32.-  | \$ 445056.-  |
| 28                   | 2,160   | TON | INSTALL 3" OF ASPHALT CONCRETE (C2-PG-64-10)   | \$ 82.-  | \$ 177120.-  |

| SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION<br>(Scope: Replace with an AC and RCC section) |    |    |   |            |            |
|---|----|----|---|------------|------------|
| TRAFFIC CONTROL AND TRAFFIC CONTROL WORK  |    |    |   |            |            |
| 29  | 1  | LS | SIGNING, THERMOPLASTIC STRIPING, MARKINGS AND PAVEMENT MARKERS  | \$ 20000-  | \$ 20000.- |
| 30  | 8  | EA | REMOVE AND SALVAGE EXISTING PEDESTRIAN INDICATION MODULE AND REPLACE WITH NEW COUNTDOWN PEDESTRIAN INDICATION MODULE PER CALTRANS STANDARD PLANS ES-4B, DETAIL B                      | \$ 400-    | \$ 3200-   |
| 31  | 4  | EA | FURNISH AND INSTALL NEW VIDEO DETECTION SYSTEMS, COMPLETE IN PLACE, INCLUDING ALL WIRING AND DISCONNECTION AND REMOVAL OF EXISTING PRIMARY DETECTORS LOOPS AND WIRING MARKED ON PLANS | \$ 7300-   | \$ 29200-  |
| 32  | 1  | LS | FURNISH AND INSTALL TEMPORARY VIDEO DETECTION SYSTEM, COMPLETE IN PLACE, INCLUDING ALL WIRING ON SHEET 9  | \$ 6000-   | \$ 6000-   |
| 33  | 12 | EA | FURNISH AND INSTALL TRAFFIC SIGNAL INDUCTIVE LOOP DETECTOR AND WIRING   | \$ 300-    | \$ 3600-   |
| 34  | 1  | LS | TRAFFIC CONTROL   | \$ 102000- | \$ 102000- |
| 35  | 4  | EA | PROJECT CONSTRUCTION SIGNS  | \$ 1000-   | \$ 4000-   |
| 36  | 6  | EA | PORTABLE CHANGEABLE MESSAGE SIGNS   | \$ 5000-   | \$ 30000-  |

TOTAL BID PRICE (A-2) \$ 1 397 525.75  
(Figures)\*

TOTAL BID PRICE (A-2): one million three hundred ninety seven thousand, five hundred twenty five dollars 75/100  
(Words)\*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A-2.

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

B2014-29

| SCHEDULE "B" MEADOW PARK PARKING LOT REHABILITATION<br>(Scope: 4' wide removal around the gutter. AC overlay) |             |                 |   |            |            |
|---|-------------|-----------------|---|------------|------------|
| Item No.  | Approx. Qty | Unit of Measure | Item Description  | Unit Price | Total Bid  |
| 1B  | 1           | LS              | MOBILIZATION/DEMOBILIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)  | \$ 8000-   | \$ 8000-   |
| 2B  | 252         | EA              | REMOVE AND SALVAGE PCC WHEEL STOP   | \$ 25.-    | \$ 6300-   |
| 3B  | 16,600      | SF              | REMOVE EXISTING ASPHALT CONCRETE AND UNCLASSIFIED MATERIALS TO A DEPTH OF 3 INCHES (WIDTH = 4 FEET TYP.) COMPACT EXISTING SUBBASE TO 95% DENSITY. | \$ 1.-     | \$ 16600-  |
| 4B  | 240         | TON             | INSTALL ASPHALT CONCRETE (TYPE B-PG-64-10) FOR THE RECONSTRUCTION AREAS.  | \$ 96.-    | \$ 23040-  |
| 5B  | 1,700       | TON             | INSTALL ASPHALT CONCRETE (TYPE III-C3-PG-64-10) FOR THE 1.5 INCH OVERLAY.   | \$ 92.-    | \$ 156400- |
| 6B  | -           | -               | (NOT USED)  | -          | -          |
| 7B  | -           | -               | (NOT USED)  | -          | -          |
| 8B  | 1           | LS              | TRAFFIC CONTROL   | \$ 10000-  | \$ 10000-  |
| 9B  | 2           | EA              | ADJUST MANHOLE AND COVER TO FINISH GRADE  | \$ 500-    | \$ 1000-   |
| 10B   | 268         | EA              | FURNISH AND INSTALL NEW PCC WHEEL STOPS & REBAR   | \$ 40.-    | \$ 10720-  |
| 11B   | 1           | LS              | SIGNING AND STRIPING  | \$ 16000-  | \$ 16000-  |
| 12B   | -           | -               | (NOT USED)  | -          | -          |

TOTAL BID PRICE (B) \$ 248 060-  
(Figures)\*

TOTAL BID PRICE (B): Two Hundred Forty Eight thousand, sixty dollars  
(Words)\*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE B.

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

B2014-29

Bid Schedule "B-1" below is provided so the City may obtain pricing for an alternative rehabilitation method as shown on the plans. The City may choose to award the contract that includes this alternative method, instead of the method shown in Bid Schedule "B".

| SCHEDULE "B-1" MEADOW PARK PARKING LOT REHABILITATION<br>(3" removal; 3" AC paving) |             |                 |  |            |           |
|---|-------------|-----------------|--|------------|-----------|
| Item No.  | Approx. Qty | Unit of Measure | Item Description   | Unit Price | Total Bid |
| 1B  | 1           | LS              | MOBILIZATION/DEMobilIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)   | \$10000-   | \$10000-  |
| 2B  | 252         | EA              | REMOVE AND SALVAGE PCC WHEEL STOP  | \$25.-     | \$6300-   |
| 3B  | -           | -               | (NOT USED)   | -          | -         |
| 4B  | -           | -               | (NOT USED)   | -          | -         |
| 5B  | -           | -               | (NOT USED)   | -          | -         |
| 6B  | 187,000     | SF              | REMOVE EXISTING ASPHALT CONCRETE (VARIES 1.5 TO 3 INCHES) AND UNCLASSIFIED MATERIALS TO A DEPTH OF 3 INCHES. REGRADE AND COMPACT EXISTING SUBGRADE TO 95% DENISTY. | \$0.34     | \$63580-  |
| 7B  | 3,625       | TON             | CONSTRUCT 3-INCH THICK ASPHALT CONCRETE (TYPE III-C3-PG-64-10)   | \$73-      | \$264625- |
| 8B  | 1           | LS              | TRAFFIC CONTROL  | \$32000-   | \$32000-  |
| 9B  | 2           | EA              | ADJUST MANHOLE AND COVER TO FINISH GRADE   | \$500-     | \$1000.-  |
| 10B   | 268         | EA              | FURNISH AND INSTALL NEW PCC WHEEL STOPS & REBAR  | \$40.-     | \$10720-  |
| 11B   | 1           | LS              | SIGNING AND STRIPING   | \$17000-   | \$17000-  |
| 12B   | 1           | LS              | NPDES COMPLIANCE/ STORM WATER POLLUTION PREVENTION PLAN/BMPs   | 4000-      | 4000-     |

TOTAL BID PRICE (B-1) \$ 409,225.-  
(Figures)\*

TOTAL BID PRICE (B-1): Four hundred nine <sup>thousand</sup> ~~dollars~~ two hundred twenty five <sub>cents</sub> <sup>thousand</sup> dollars  
(Words)\*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE B-1.

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

B2014-29

**BIDDER'S SUBMITTAL B2014-29**

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: PALP INC. DBA  
EXCEL PAVING COMPANY

Date: AUG - 6 2014 By:  C.P. BROWN, PRESIDENT  
STATE LIC. 688659 "A"

Contractor's State License No. \_\_\_\_\_ Class \_\_\_\_\_

Address: 2200 LEMON AVENUE  
LONG BEACH, CA 90805

Phone: (562) 599-5841

Fax: FAX (562) 591-7485

**ACKNOWLEDGMENT OF ADDENDA RECEIVED – B2014-29**

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 X

Addendum No. 2 X

Addendum No. 3 \_\_\_\_\_

Addendum No. 4 \_\_\_\_\_

Addendum No. 5 \_\_\_\_\_

Addendum No. 6 \_\_\_\_\_

Addendum No. 7 \_\_\_\_\_

Addendum No. 8 \_\_\_\_\_

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.

  
Bidder's Signature  
G.P. BROWN, PRESIDENT

AUG - 6 2014  
Date

**CONTRACTOR'S AFFIDAVIT**

STATE OF CALIFORNIA }  
COUNTY OF LOS ANGELES }

**B2014-29**

C.P. BROWN, being first duly sworn, deposes and says:

1. That he is the PRESIDENT  
Title  
of PALM INC. DRA  
EXCEL PAVING COMPANY  
(Name of Partnership, Corporation, or Sole Proprietorship)

hereinafter called "Contractor," who has submitted to the City of Torrance a proposal for the Construction of MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION & MEADOW PARK PARKING LOTS REHABILITATION, B2014-29;

2. That said proposal is genuine; that the same is not sham; that all statement of facts therein are true;
3. That such proposal was not made in the interest or behalf of any person, partnership, company, association, organization or corporation not named or disclosed;
4. That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone else to submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost element of the Contractor's price or the price of anyone else; and did not attempt to induce action prejudicial to the interest of the City of Torrance, or of any other bidder, or anyone else interested in the proposed contract;
5. That the Contractor has not in any manner sought by collusion to secure for itself an advantage over any other bidder or to induce action prejudicial to the interests of the City of Torrance, or of any other bidder or of anyone else interested in the proposed contract;
6. That the Contractor has not accepted any bid from any subcontractor or materialman through any bid depository, the bylaws, rules or regulations of which prohibit or prevent the Contractor from considering any bid from any subcontractor or materialman, which is not processed through said bid depository, or which prevent any subcontractor or materialman from bidding to any contractor who does not use the facilities of or accept bids from or through such bid depository;

**CONTRACTOR'S AFFIDAVIT (CONTINUED)**

**B2014-29**

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of Individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this \_\_\_\_\_ day of AUG - 6 2014, 20\_\_.

Subscribed and Sworn to  
before me this \_\_\_\_\_ day  
of AUG - 6 2014, 20\_\_.

EXCEL INC. DBA  
EXCEL PAVING COMPANY  
\_\_\_\_\_  
(Contractor)  
C.P. Brown  
\_\_\_\_\_  
(Title) C.P. BROWN, PRESIDENT

C. Phillips  
\_\_\_\_\_  
Notary Public in and for said  
County and State. C. Phillips, Notary Public  
(Seal)

**LIST OF SUBCONTRACTORS  
B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: V & E Tree Service  
Subcontractor's Address: 2425 N. Batavia St Orange Ca 92665  
Specific Description of Sub-Contract: Trees  
License Number: 654506 CA License Classification/Type: C27, C61

Name Under Which Subcontractor is Licensed: A. M. Concrete  
Subcontractor's Address: 13770 Telfair Ave Sylmar Ca 91342  
Specific Description of Sub-Contract: Concrete  
License Number: 446850 CA License Classification/Type: CB

Name Under Which Subcontractor is Licensed: M. S. L  
Subcontractor's Address: 4938 E LA PALMA Ave Anaheim Ca 92807  
Specific Description of Sub-Contract: Electrical  
License Number: 022450 CA License Classification/Type: C10

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**LIST OF SUBCONTRACTORS  
B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: BC Traffic  
Subcontractor's Address: 638 W Southern Ave Orange Ca 92665  
Specific Description of Sub-Contract: Striping  
License Number: 877686 CA License Classification/Type: B

Name Under Which Subcontractor is Licensed: PRS  
Subcontractor's Address: 10240 San Jeraine Mira Loma Ca 91752  
Specific Description of Sub-Contract: Cold mill, cement treat, roller compacted concrete  
License Number: 569352 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: \_\_\_\_\_  
Subcontractor's Address: \_\_\_\_\_  
Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**LIST OF SUBCONTRACTORS  
B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

REFERENCES (Page 1 of 2)  
B2014-29

List work similar in magnitude and degree of difficulty completed by the Contractor within the past three (3) years.

1. Name (Firm/Agency): clo Irvine  
Address: 1 Civic Center Plaza  
Contact Person: Steve Olo Telephone No.: (949) 724 7562  
Title of Project: Culver Bus  
Project Location: Irvine  
Date of Completion: 12/2017 Contract Amount: \$ 1,113,081
  
2. Name (Firm/Agency): clo West Contra  
Address: 1444 W. Garvey Ave  
Contact Person: Sam Gutierrez Telephone No.: (626) 939 0425  
Title of Project: Arts / Amc Rd  
Project Location: West Contra  
Date of Completion: 9/2018 Contract Amount: \$ 1,769,490
  
3. Name (Firm/Agency): clo San Clemente  
Address: 100 Avenida Presidio  
Contact Person: Gary Varsorsky Telephone No.: (949) 361 6132  
Title of Project: CAMINO De los Mares  
Project Location: San Clemente  
Date of Completion: 12/2017 Contract Amount: \$ 1,449,793
  
4. Name (Firm/Agency): clo Santa Monica  
Address: 1685 Main St  
Contact Person: Carlos Rosales Telephone No.: (310) 434 2620  
Title of Project: Ocean Park Bus  
Project Location: Santa Monica  
Date of Completion: 10/2012 Contract Amount: \$ 4,448,437

**REFERENCES (PAGE 2 OF 2)  
B2014-29**

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]: **SEE ATTACHED**

| Work Description & Contract Amount | Agency        | Date Completed |
|------------------------------------|---------------|----------------|
| Misc Pave Repairs 657,265.-        | Newport Beach | 2012           |
| Pinhurst / Tracey 1,241,174        | South Gate    | 2012           |
| Ocean Blvd 4,448,437               | Santa Monica  | 2012           |
| Commonwealth 835,779.-             | Fullerton     | 2012           |
| Euclid / Garden Grove 1,081,970    | Garden Grove  | 2012           |

Contractor's License No.: STATE LIC. 688659 "A" Class: A, C12, C31

- a. Date first obtained: 5/11/91 Expiration: 5/31/2014
- b. Has License ever been suspended or revoked? No  
 If yes, describe when and why: NA
- c. Any current claims against License or Bond? NO  
 If yes, describe claims: NA

Principals in Company (List all – attach additional sheets if necessary):

| NAME                        | TITLE<br>(If Applicable)                          | LICENSE NO.                  |
|-----------------------------|---|------------------------------|
| <u>Curtis P. Brown</u>      | <u>President and Chief Executive Officer</u>      | <u>STATE LIC. 688659 "A"</u> |
| <u>Curtis P. Brown III</u>  | <u>Vice President and Chief Operating Officer</u> |                              |
| <u>Bruce E. Flett</u>       | <u>Vice President and Chief Financial Officer</u> |                              |
| <u>Marcia S. Miller</u>     | <u>Secretary</u>                                  |                              |
| <u>Michele E. Drakulich</u> | <u>Assistant Secretary</u>                        |                              |

**VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS  
B2014-29**

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

Yes/No:           No           Federal/State:           NA          

If "yes," identify and describe, (including agency and status): \_\_\_\_\_

\_\_\_\_\_           NA            
\_\_\_\_\_  
\_\_\_\_\_

Have the penalties been paid? Yes/No:           NA          

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

Yes/No:           No           Code/Laws:           NA           Section/Article:           NA          

If "yes," identify and describe, (including agency and status): \_\_\_\_\_

\_\_\_\_\_           NA            
\_\_\_\_\_  
\_\_\_\_\_

(THE BIDDER'S SIGNATURE ON THE BIDDER'S SUBMITTAL  
SUBMITTED WITH ITS BID SHALL CONSTITUTE  
AN ENDORSEMENT AND EXECUTION OF THIS CERTIFICATION)

**DEBARMENT AND SUSPENSION CERTIFICATION**  
(Title 49, Code of Federal Regulations, Part 29)

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal AGENCY;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal AGENCY within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

N/A

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating AGENCY, and dates of action.

*Note: Providing false information may result in criminal prosecution or administrative sanctions. The above certification is part of the Proposal. Signing this Bidder's Submittal on the signature portion thereof shall also constitute signature of this Certification.*

**Exhibit 12-E, Attachment E**

P.L.P, INC. DBA

# EXCEL PAVING COMPANY

A GENERAL ENGINEERING CONTRACTOR  
STATE LICENSE NO. 688659A

P.O. BOX 16408  
LONG BEACH, CA 90806-5195  
(562) 599-5841  
FAX (562) 591-7485

C.P. Brown, President

30+ years experience working for other general contractors with the past 32 years being self employed in own general engineering contracting business.

PALP, INC. DBA

# EXCEL PAVING COMPANY

A GENERAL ENGINEERING CONTRACTOR  
STATE LICENSE NO. 688659A

P.O. BOX  
LONG BEACH, CA 90801  
(562) 595-1111  
FAX (562) 595-1112

## Description of Operations

Excel Paving Company is a general engineering and paving contractor that has been in business for the past 30+ years. The company is a corporation owned by C.P. Brown, Jr. Their operations include street and road construction, widening, and repairs; related sidewalk, curb and gutter construction; paving of school yards and parking lots; and excavation and grading of "pads" for building sites. On approximately 80% of their jobs the company will operate as a general contractor, responsible for all off-site improvements, grading, removal, etc. but will subcontract any work, which is not specifically within their domain. Occasionally the company will perform work at airports. They also may occasionally perform work in the "THUMS" area of Long Beach Harbor, requiring them to transport their equipment and personnel by barge to these Islands, approximately 1/2 mile from the harbor.

The company estimates 2009 gross revenues of 50 million, \$33 million of which is subcontractor and material costs. All work is performed in Southern California, with most in Los Angeles and Orange County. A great deal of work is done for public entities, repairing/widening existing surface streets and roads (75% public entities and 25% private entities), pipe work, concrete, landscaping, electrical, cold milling, highway, bridge, or overpass work is subcontracted out to other firms. Excel Paving Company also repairs a great number of paved schoolyards and parking lots (30%) and usually has a small amount of on going work at the Los Angeles, Burbank and Long Beach Airports.

**RESOLUTION DECLARING OFFICERS OF  
PALP, INC. DBA EXCEL PAVING COMPANY**


The undersigned, Curtis P. Brown, as the sole shareholder and the sole member of The Board of Directors of PALP, Inc., a Corporation organized under The General Corporation Law of California, does by this written consent take the following action and adopt the following resolutions:

Resolved, the following Officers of the Corporation are hereby elected to serve in the offices set forth after their respective names effective as of execution hereof with their respective terms to continue until their successors are duly elected and qualified:

|                      |  |
|----------------------|--|
| Curtis P. Brown, Jr. | President and Chief Executive Officer      |
| Curtis P. Brown III  | Vice President and Chief Operating Officer |
| Bruce E. Flatt       | Vice President and Chief Financial Officer |
| Marcia S. Miller     | Secretary                                  |
| Michele E. Drakulich | Assistant Secretary                        |

The consent is executed pursuant to Section 307(B) and 603 of the Corporation Code of the State of California and the By-Laws of this Corporation, which authorize the taking of action by The Board of Directors and Shareholders by unanimous consent without a meeting.

Dated: May 13, 2013

  
Curtis P. Brown, Jr. -Shareholder  
And Sole Director

PALP, INC. DBA

# EXCEL PAVING COMPANY

A GENERAL ENGINEERING CONTRACTOR  
STATE LICENSE NO. 688659A

P.O. BOX  
LONG BEACH, CA 90801  
(562) 591-5911  
FAX (562) 591-5911

## CREDIT APPLICATION

Excel Paving Company  
2230 Lemon Avenue  
Long Beach, CA 90806

Telephone: 562/599-5841

Fax: 562/599-3679

Type of Business:  
Contractors License #  
Fed I.D. #

General Engineering Contractors  
688659A  
95-3672914

Excel Paving Company is a Corporation

Owner:

Palp, Inc.  
2230 Lemon Avenue  
Long Beach, CA 90806

In business since October 1981  
Same location since October 1981  
Property Owned by Brown & Mills

Financial rating with Dun & Bradstreet: Rating 3A2, SIC#0161

U.S. Bank:

4100 Newport Pl. #130  
Newport Beach, CA 92660

Account Representative:

Robin Woods

Phone #:

949/863-2462

Fax #:

949/863-2336

Account #:

153491958689

### TRADE REFERENCES:

| <u>Company</u>         | <u>Phone</u> | <u>Fax</u>   | <u>Contact</u> |
|------------------------|--------------|--------------|----------------|
| Vulcan Materials       | 626/334-4913 | 626/334-4161 | Bill Watt      |
| R.E.H. Trucking        | 909/591-0871 | 909/591-0506 | Gina Mendiola  |
| Blue Diamond Materials | 714/578-9600 | 714/449-2295 | Rich Shoan     |
| Savala Equipment       | 800/223-2473 | 949/552-8597 | Yoganda Ellis  |

I certify that the above information is true and correct, and that we can and will comply with your terms.



C.P. Brown - President

**Bonding Agent:**

Rapp Surety Services  
120 Vantis Ave, Suite 300  
Aliso Viejo, Ca 92656

Office: (949) 540-6770

Fax: (949) 540-6771

**Contact:**

Douglas A. Rapp

**Surety:**

Federal Insurance Company  
C/O Surety Department  
801 South Figueroa Street  
23<sup>rd</sup> Floor  
Los Angeles CA 90017

P.O. Box 30127  
Los Angeles CA 90030-0127

---

**Insurance Carrier:**

The Wooditch Company  
One Park Plaza  
Suite 400  
Irvine CA 92614

**Contact:**

William Wooditch  
Office: (949) 553-9800  
Fax: (949) 553-0670

PREVIOUS JOB REFERENCES #2

Contractor's Name: Palp Inc. DBA Excel Paving Co.  
Project Name: Slauson Ave./SR-90 Impvts.  
Project Description: On ramp & off ramp widening on SR90, Traffic Mitigation  
Added left turn on Slauson Signalization & Signing &  
Storm Drain Impvts.  
Location: Slauson Ave. @ SR90 Culver City, Los Angeles  
Construction Value: \$2,136,269.00  
Date of Completion: 4/09  
General Contractor Information:  
Palp Inc. DBA Excel Paving Company  
Contact: David Cook  
Phone: 562/599-5841 Ext. 239  
Fax: 562/591-7485  
Owner Information: Playa Capitol Company LLC  
Contact: Cliff Ritz  
Phone: 310/448-4678  
Fax: 310/822-5336

PREVIOUS JOB REFERENCES #3

**Contractor's Name:** Palp Inc. DBA Excel Paving Co.

**Project Name:** Santa Monica Transit Parkway Project

**Project Description:** Underground, Retaining Walls, Fwy. On Ramps, A/C Pave, Sidewalk, Curb & Gutter, Signalization, Landscaping, Storm Drain Impvts. Sewer, Water And Retaining Wall

**Location:** From 405 Fwy. To Beverly Hills City Limit, Los Angeles

**Construction Value:** \$34,455,152.00

**Date of Completion:** 11/05

**General Contractor Information:**  
Palp Inc. DBA Excel Paving Company

**Contact:** Bruce Flatt

**Phone:** 562/599-5841

**Fax:** 562/591-7485

**Owner Information:** City of Los Angeles

**Contact:** Carl Nelson

**Phone:** 213/485-4474

**Fax:** 213/485-4836

**PREVIOUS JOB REFERENCES #4**

**Contractor's Name:** Palp Inc. DBA Excel Paving Company  
**Project Name:** Alameda Street  
**Project Description:** Redesign of Arterial Streets and Storm Drain Impvts.  
**Location:** Intersection of Alameda Street and N. Spring St., L.A.  
**Construction Value:** \$3,197,043.00  
**Date of Completion:** 11/09  
**General Contractor Information:**  
Palp Inc. DBA Excel Paving Company  
**Contact:** Bruce Flatt  
**Phone:** 562/599-5841  
**Fax:** 562/591-7485  
**Owner Information:** City of Los Angeles  
**Contact:** Steve Chen  
**Phone:** 213/485-4516  
**Fax:** 213/485-4838

**PREVIOUS JOB REFERENCES #5**

**Contractor's Name:** Palp Inc. DBA Excel Paving Co.

**Project Name:** Phase 3 Container Yard Expansion, Pier T

**Project Description:** Container Yard Parking Lot Expansion, Storm Drain  
Impvts. Sewer and Water

**Location:** Pier T, Long Beach, CA

**Construction Value:** \$21,703,834.00

**Date of Completion:** 10/07

**General Contractor Information:**  
Palp Inc. DBA Excel Paving Company

**Contact:** Bruce Flatt

**Phone:** 562/599-5841

**Fax:** 562/591-7485

**Owner Information:** The Port of Long Beach

**Contact:** Gary Cardemone

**Phone:** 562/590-4172

**Fax:** 562/901-1732

PREVIOUS JOB REFERENCES #6

**Contractor's Name:** Palp Inc. DBA Excel Paving Company

**Project Name:** Pier E Berths E24-326

**Project Description:** Asphalt Utility Removals, Grade, New Asphalt Paving  
and New Concrete RTG Runways, Storm Drain  
Impvts., Sewer and Water

**Location:** Pier E, Long Beach, CA

**Construction Value:** \$5,251,800.00

**Date of Completion:** 1/08

**General Contractor Information:**  
Palp Inc. DBA Excel Paving Co.

**Contact:** Bruce Flatt

**Phone:** 562/599-5841

**Fax:** 562/591-7485

**Owner Information:** The Port of Long Beach

**Contact:** Gary Cardemone

**Phone:** 562/590-4172

**Fax:** 562/901-1732

**PREVIOUS JOB REFERENCES #7**

**Contractor's Name:** Palp Inc. DBA Excel Paving Co.

**Project Name:** Highland Avenue Widening

**Project Description:** Redesign of Highland Ave. and Adjacent Streets,  
And Storm Drain Impvts.

**Location:** Highland Ave. @ Franklin Ave., City of Los Angeles

**Construction Value:** \$2,754,889.00

**Date of Completion:** 11/09

**General Contractor Information:**  
Palp Inc. DBA Excel Paving Company

**Contact:** Bruce Flatt

**Phone:** 562/599-5841

**Fax:** 562/591-7485

**Owner Information:** City of Los Angeles

**Contact:** Steve Chen

**Phone:** 213/485-4516

**Fax:** 213/485-4838

**PREVIOUS JOB REFERENCES #8**

**Contractor's Name:** Palp Inc. DBA Excel Paving

**Project Name:** North Maclay Ave.

**Project Description:** Street Beautification and Improvement of North Maclay Avenue

**Location:** North Maclay Ave. from 1<sup>st</sup> Street to Eighth Street

**Construction Value:** \$3,682,624.00

**Date of Completion:** 7/08

**General Contractor Information:**  
Palp Inc. DBA Excel Paving Co.

**Contact:** Bruce Flatt

**Phone:** 562/599-5841

**Fax:** 562/591-7485

**Owner Information:** City of San Fernando

**Contact:** Ron Ruiz

**Phone:** 818/898-1237

**Fax:** 818/361-6728

Project Name: NORTH AIR CARRIER RAMP

Location: LONG BEACH AIRPORT

Owner: CITY OF LONG BEACH

Owner Contact (name and current phone number):  
JEFFREY A. SEDLAK 562/570-2623

Architect or Engineer: HNTB ENGINEERING

Architect or Engineer Contact (name and current phone number):  
STEVE STROH 714/679-5775

Construction Manager (name and current phone number):  
JEFFREY A. SEDLAK 562/570-2623

Description of Project, Scope of Work Performed:  
REMOVAL AND REPLACEMENT OF CONCRETE AND ASPHALT RAMPS FOR  
AIRPORT

Total Value of Construction (including change orders): \$5,490,564.00

Original Scheduled Completion Date: 11/2011

Time Extensions Granted (number of days): N/A

Actual Date of Completion: 11/2011

Project Name: CITYWIDE PAVEMENT REHABILITATION PROJECT CIP NO. 101-G

Location: VARIOUS STREET LOCATIONS

Owner: CITY OF LAGUNA HILLS

Owner Contact (name and current phone number):  
KENNETH H. ROSENFELD 949/707-2650

Architect or Engineer: \_\_\_\_\_

Architect or Engineer Contact (name and current phone number):  
KENNETH ROSENFELD 949/707-2650

Construction Manager (name and current phone number):  
KENNETH H. ROSENFELD 949/707-2650

Description of Project, Scope of Work Performed:  
CONCRETE REPAIRS, COLD MILL, OVERLAY

Total Value of Construction (including change orders): \$1,533,303.00

Original Scheduled Completion Date: 4/2011

Time Extensions Granted (number of days): N/A

Actual Date of Completion: 4/2011

Project Name: ELECTRIC AVE. STORM DRAIN SPEC. SD1001

Location: ELECTRIC AVE. CITY OF SEAL BEACH

Owner: CITY OF SEAL BEACH

Owner Contact (name and current phone number):  
DAVID SPITZ 562/431-2527 EXT 1331

Architect or Engineer: AKM CONSULTING

Architect or Engineer Contact (name and current phone number):  
MORGAN YING 949/753-7333

Construction Manager (name and current phone number):  
DAVID SPITZ 562/431-2527 EXT. 1331

Description of Project, Scope of Work Performed:  
STORM DRAIN 1,113 LF 66" RCP IN STREET + LATERAL  
RCP CONNECTIONS, CATCH BASINS AND STREET RECONSTRUCTION

Total Value of Construction (including change orders): \$1,868,473.00

Original Scheduled Completion Date: JUNE 2011

Time Extensions Granted (number of days): N/A

Actual Date of Completion: JUNE 2011

Project Name: STORM DRAIN IMPROVEMENTS (MOODY 200814) (VALLEY VIEW 2008-12)

Location: CITY OF CYPRESS - MOODY STREET & VALLEY VIEW

Owner: CITY OF CYPRESS

Owner Contact (name and current phone number):

DARIO SIMOES P.E. 714/229-6694

Architect or Engineer: HARRIS & ASSOCIATES

Architect or Engineer Contact (name and current phone number):

RANDALL BERRY 949/655-3900

Construction Manager (name and current phone number):

DARIO SIMOES 714/229-6694

Description of Project, Scope of Work Performed:

STORM DRAIN RCP 84" MAIN LINE ON MOODY + LATERALS AND

STRUCTURES & CONNECTION TO ORANGE COUNTY 54 & 48 INCH RCP  
ON VALLEY VIEW + LATERALS CATCH BASINS & STREET RESTORATION

Total Value of Construction (including change orders): \$2,094,757.00

Original Scheduled Completion Date: SEPTEMBER 2011

Time Extensions Granted (number of days): N/A

Actual Date of Completion: SEPTEMBER 2011

EXCEL JOB #4868

Project Name: OSO PARKWAY STORM DRAIN IMPROVEMENTS

Location: OSO PARKWAY & COUNTRY CLUB DRIVE, MISSION VIEJO

Owner: CITY OF MISSION VIEJO

Owner Contact (name and current phone number):  
RICH SCHLESINGER P.E. 949/470-3079

Architect or Engineer: CITY OF MISSION VIEJO AS ABOVE

Architect or Engineer Contact (name and current phone number):  
CITY OF MISSION VIEJO AS ABOVE

Construction Manager (name and current phone number):  
CITY OF MISSION VIEJO AS ABOVE

Description of Project, Scope of Work Performed:  
UPGRADE STORM DRAIN SYSTEM BY INSTALLING A FILLER BOX INTO A  
NEW STORM DRAIN LINE

Total Value of Construction (including change orders): \$394,122.00

Original Scheduled Completion Date: DECEMBER 2011

Time Extensions Granted (number of days): NONE

Actual Date of Completion: NOVEMBER 2011

**Project Name:** CITIES OF WESTLAKE VILLAGE AND AGOURA HILLS  
THE JOINT CITIES PAVEMENT REHABILITATION PROJECT 2010

**Location:** VARIOUS STREETS IN THE CITIES OF WESTLAKE VILLAGE & AGOURA HILLS

**Owner:** CITIES OF WESTLAKE VILLAGE AND AGOURA HILLS

**Owner Contact (name and current phone number):**

JOHN KNIPE (WLV) 818/706-1613      RAMIRO ADEVA (AH) 818/592-7353

**Architect or Engineer:** WILLDAN ENGINEERING

**Architect or Engineer Contact (name and current phone number):**

ROXANNE HUGHES 805/653-6597

**Construction Manager (name and current phone number):**

MIKE BUSTOS 805/653-6597 EXT 1001

**Description of Project, Scope of Work Performed:**

COLD IN-PLACE RECYCLING, ASPHALT COLD PLANE, ARMH OVERLAY,

MINOR SIGNAL WORK (LOOPS), STRIPING AND MARKING

**Total Value of Construction (including change orders):** \$2,047,859.00

**Original Scheduled Completion Date:** 9/2/10

**Time Extensions Granted (number of days):** 10

**Actual Date of Completion:** 9/13/10

EXCEL JOB #4798

Project Name: STREET REHABILITATION PROJECT THOUSAND OAKS BLVD.  
LAWRENCE DRIVE AND TELLER ROAD CI4202

Location: THOUSAND OAKS BLVD., LAWRENCE DRIVE & TELLER ROAD

Owner: CITY OF THOUSAND OAKS

Owner Contact (name and current phone number):

DAN LAZO 805/449-2443

Architect or Engineer: WILLDAN ENGINEERING

Architect or Engineer Contact (name and current phone number):

ROXANNE HUGHES 805/653-6597

Construction Manager (name and current phone number):

MIKE BUSTOS 805/653-6597 EXT 1001

Description of Project, Scope of Work Performed:

MAJOR REMOVE REPLACEMENT OF ASPHALT ON THOUSAND OAKS BLVD. WITH  
ARHM OVERLAY COLD PLANE & COLD IN PLACE RECYCLING ON LAWRENCE DRIVE  
AND TELLER ARHM OVERLAY

Total Value of Construction (including change orders): \$3,053,015.00

Original Scheduled Completion Date: 6/1/11

Time Extensions Granted (number of days): N/A

Actual Date of Completion: 5/19/11

EXCEL JOB #4782

Project Name: ANNUAL ROAD MAINTENANCE  
VARIOUS LOCATIONS ZONE 2 LA HABRA HEIGHTS

Location: VARIOUS STREETS ZONE 2

Owner: CITY OF LA HABRA HEIGHTS

Owner Contact (name and current phone number):

BRUCE BARRETTE 562/694-6302

Architect or Engineer: CNC ENGINEERING

Architect or Engineer Contact (name and current phone number):

MR. SEAN NAZARIE 949/863-0588

Construction Manager (name and current phone number):

BRUCE BARRETTE 562/694-6302

Description of Project, Scope of Work Performed:

REMOVE & REPLACE AC PAVING, OVERLAY EXISTING AC STREETS INCLUDING:  
COLD PLANE, CRACK SEAL, WEED KILLER, AC PAVING, GRADING & AC BERMS

Total Value of Construction (including change orders): \$445,978.00

Original Scheduled Completion Date: 10/14/10

Time Extensions Granted (number of days): 20

Actual Date of Completion: 11/10/10

Project Name: CEDAR SANAI OFFSITE IMPROVEMENTS

Location: LOS ANGELES, CA

Owner: CEDAR SANAI

Owner Contact (name and current phone number):

OSVALDO DIAZ 323/866-6539

Architect or Engineer: PLANNING ASSOCIATES, INC.

Architect or Engineer Contact (name and current phone number):

TOM STEMNOCK 818/487-6767

Construction Manager (name and current phone number):

HATHAWAY DINWIDDIE MATT COWLES 213/236-0500

Description of Project, Scope of Work Performed:

RECONSTRUCTION OF ROADWAYS, ROADWAY WIDENING, CONCRETE AND ASPHALT PAVING

Total Value of Construction (including change orders): \$1,100,000.00

Original Scheduled Completion Date: 6/2011

Time Extensions Granted (number of days): N/A

Actual Date of Completion: 6/2011

EXCEL JOB #4611

Project Name: USC UPC STREET IMPROVEMENT PROJECT PHASE I

Location: JEFFERSON BLVD. & FIGUEROA

Owner: UNIVERSITY OF SOUTHERN CALIFORNIA

Owner Contact (name and current phone number):  
JAY FISCHER 213/740-3554

Architect or Engineer: FONG HART SCHNEIDER PARTNERS

Architect or Engineer Contact (name and current phone number):  
949/715-4088

Construction Manager (name and current phone number):  
N/A

Description of Project, Scope of Work Performed:  
STREET IMPROVEMENTS, SIDEWALK, CURBS, ASPHALT PAVING, TRAFFIC  
SIGNALS, ELECTRICAL, LANDSCAPE AND BRICK PAVERS

Total Value of Construction (including change orders): \$1,543,400.00

Original Scheduled Completion Date: 6/10

Time Extensions Granted (number of days): N/A

Actual Date of Completion: 6/10

EXCEL JOB #4676

Project Name: TRACK 107/108/114/117 & 124 IMPROVEMENTS

Location: HOBART YARD, VERNON, CA

Owner: BNSF RAILWAY

Owner Contact (name and current phone number):  
MIGUEL PALOMINO 909/841-0040

Architect or Engineer: WILSON & COMPANY

Architect or Engineer Contact (name and current phone number):  
KHY LIM 909/806-8000

Construction Manager (name and current phone number):  
KHY LIM 909/806-8000

Description of Project, Scope of Work Performed:  
REMOVAL AND REPLACEMENT OF ASPHALT AND CONCRETE, INSTALLATION OF  
NEW UTILITIES

Total Value of Construction (including change orders): \$916,740.00

Original Scheduled Completion Date: 9/09

Time Extensions Granted (number of days): N/A

Actual Date of Completion: 9/09

## WORK EXPERIENCE 5-31-12 OPEN JOBS

| Job # | Project Description             | PROJECT NAME                   | EST. FINAL CONTRACT | % WORK COMPL. | WORK BACKLOG |
|-------|---------------------------------|--------------------------------|---------------------|---------------|--------------|
| 4240  | CALTRANS LINCOLN:07-1660U4      | CALTRANS                       | 13,495,540          | 99.9%         | 10,669       |
| 4242  | CHANDLER/LANKERSHIM: C108099    | CITY OF LOS ANGELES-DPW        | 5,421,529           | 100.0%        |              |
| 4508  | ALVARADO TRANSIT CORRIDOR:      | LA COMMUNITY REDEVELOPMENT AGY | 2,308,872           | 100.4%        |              |
| 4567  | LANKERSHIM/VARIOUS LOC:LA       | LA COMMUNITY REDEVELOPMENT AGY | 1,372,093           | 99.7%         | 4,028        |
| 4598  | CHEVIOT HILLS:LA C113689        | CITY OF LOS ANGELES-DPW        | 942,953             | 100.0%        |              |
| 4611  | USC ST IMPROVEMENT:LOS ANGELES  | UNIVERSITY OF SOUTHERN CALIF.  | 2,344,924           | 99.8%         | 5,779        |
| 4649  | SUNNYMEAD BLVD:MORENO VALLEY    | C/O MORENO VALLEY              | 2,695,641           | 99.9%         | 3,520        |
| 4681  | ARBOR VITAE ST.:L.A. C-115478   | CITY OF LOS ANGELES-DPW        | 2,183,604           | 100.0%        |              |
| 4703  | AIRCARRIER RAMP:LB ARPRT R6777  | CITY OF LONG BEACH             | 5,577,629           | 100.0%        |              |
| 4728  | WILSHIRE/BEVERLY:BEVERLY HILLS  | TISHMAN CONSTRUCTION CORP.     | 784,801             | 100.0%        |              |
| 4735  | PIER G RAILYARD:POLB HD-7565    | PORT OF LONG BEACH             | 35,097,682          | 98.4%         | 551,848      |
| 4761  | 2ND ST. REHAB:LONG BCH R-6846   | CITY OF LONG BEACH             | 1,822,864           | 99.0%         | 532          |
| 4762  | BROADWAY/3RD:LONG BEACH         | C.T.& F. INC.                  | 75,230              | 100.0%        |              |
| 4793  | NO AIR CARRIER RAMP:LB R-6858   | CITY OF LONG BEACH             | 4,232,364           | 99.8%         | 8,887        |
| 4796  | MOODY/VLY VIEW STORM DRN:CYPRS  | CITY OF CYPRESS                | 2,077,539           | 100.0%        |              |
| 4798  | THOUS OAKS/LWRNC/TLR:THOUS OKS  | C/O THOUSAND OAKS              | 3,058,015           | 100.0%        |              |
| 4802  | PIER G (I.T.S.):LONG BEACH      | I.T.S.                         | 99,990              | 99.0%         | 5,236        |
| 4813  | LB WTR DPT VAR LOC:LB WD 18-10  | LONG BEACH WATER DEPARTMENT    | 2,013,666           | 77.4%         | 455,313      |
| 4815  | WESTMINSTER BLVD:HARGIS         | HARGIS & ASSOCIATES            | 1                   | 0.0%          |              |
| 4818  | PARAMOUNT BLVD:LONG BEACH       | CAL-CARTAGE                    | 97,526              | 100.0%        |              |
| 4824  | EUCLID/GARDEN GR BLVD:GARDN GR  | CITY OF GARDEN GROVE           | 1,017,584           | 100.0%        |              |
| 4825  | APPIAN WAY IMPRV:LNG BCH R6889  | CITY OF LONG BEACH             | 659,774             | 100.0%        |              |
| 4829  | SHORELINE DR-FLTIRON.:LONG BCH  | FLATIRON ELECTRIC GROUP, INC.  | 188,373             | 8.3%          | 172,756      |
| 4834  | SUNNY HILLS H/S:FULLERTON UHSD  | FULLERTON UNION HIGH SCHL DIST | 608,360             | 100.0%        |              |
| 4835  | GETTY CENTER-HATHAWAY:CENT CTY  | HATHAWAY DINWIDDIE CONSTRUCTIO | 65,190              | 100.0%        |              |
| 4838  | FY 2010/11 ST. REHAB:SIMI VLY   | CITY OF SIMI VALLEY            | 641,243             | 99.9%         | 720          |
| 4841  | ANNUAL RDWY RESURF:DANA POINT   | CITY OF DANA POINT             | 1,558,909           | 99.9%         | 1,026        |
| 4842  | PKG LOT-SUNSET:WEST HOLLYWOOD   | CITY OF WEST HOLLYWOOD         | 132,757             | 100.0%        |              |
| 4845  | ROSE BOWL:PASADENA              | PCL CONSTRUCTION SERVICES      | 52,741              | 100.0%        |              |
| 4849  | PKG LOT WILSHIRE TEMPLE:LA      | CAMBRIDGE CONST MGMNT, INC.    | 286,847             | 100.0%        |              |
| 4851  | YWCA OFFSITE IMPRV-OLIVE:LA     | PCL CONSTRUCTION SERVICES      | 105,275             | 100.0%        |              |
| 4854  | ARCADIA H/S (BALI):ARCADIA      | BALI CONSTRUCTION              | 3,750               | 100.0%        |              |
| 4856  | OCEAN PARK BLVD:SANTA MONICA    | CITY OF SANTA MONICA           | 3,018,187           | 46.7%         | 1,608,727    |
| 4858  | FAIRMONT AVE:GLENDALE           | ELECTRO CONSTRUCTION           | 64,571              | 88.4%         | 7,512        |
| 4860  | VLY REGION HS:GRNDA HL C119370  | CITY OF LOS ANGELES-DPW        | 226,614             | 100.0%        |              |
| 4862  | ST. MAINT FY:12 PHI:SAN CLEMNTE | CITY OF SAN CLEMENTE           | 682,453             | 100.0%        |              |
| 4864  | AC TRENCH PTCH-EDGE DEV:LB ARP  | EDGE DEVELOPMENT INC.          | 79,115              | 100.0%        |              |
| 4867  | 11 PAVEMENT PII:CULVER CITY     | CITY OF CULVER CITY            | 791,519             | 99.3%         | 5,451        |
| 4868  | STORM DRN/IMPRV:MISSION VIEJO   | CITY OF MISSION VIEJO          | 385,258             | 100.0%        |              |
| 4869  | COLLEGE PARK EAST:SEAL BEACH    | CHARLES KING COMPANY           | 515,542             | 100.0%        |              |
| 4870  | VAR LOC PVNG/SW RR:SNTA MONICA  | CITY OF SANTA MONICA           | 4,575,857           | 83.3%         | 763,748      |
| 4872  | BISON/CALIF ST (BALI):IRVINE    | BALI CONSTRUCTION              | 8,300               | 0.0%          | 8,300        |
| 4881  | GETTY CENTER:CENTURY CITY       | HATHAWAY DINWIDDIE CONSTRUCTIO | 115,114             | 73.8%         | 30,115       |
| 4883  | PKG -STEWART ST.:SANTA MONICA   | HATHAWAY DINWIDDIE CONSTRUCTIO | 280,837             | 27.2%         | 204,417      |
| 4884  | USC:LOS ANGELES                 | B & I EQUIPMENT                | 1,995               | 0.0%          | 1,995        |
| 4887  | SUNSET BLVD:LOS ANGELES         | HATHAWAY DINWIDDIE CONSTRUCTIO | 27,307              | 99.0%         | 485          |
| 4890  | CAHUENGA BLVD:L.A. E6000935     | CITY OF LOS ANGELES-DPW        | 2,034,591           | 12.3%         | 1,785,138    |
| 4891  | MIRA COSTA H/S:MANHATTAN BEACH  | BERNARDS BUILDERS              | 330,292             | 0.2%          | 329,747      |

|      |                               |                    |        |        |
|------|-------------------------------|--------------------|--------|--------|
| 4892 | SCHOOLWOOD SLOPE R/R:LA HABRA | CITY OF LA HABRA   | 88,310 | 100.0% |
| 4895 | BOLSA & RIVIERA:SEAL BEACH    | CITY OF SEAL BEACH | 38,324 | 100.7% |

### WORK EXPERIENCE 5-31-12 OPEN JOBS

| Job # | Project Description            | PROJECT NAME                   | EST. FINAL CONTRACT | % WORK COMPL. | WORK BACKLOG |
|-------|--------------------------------|--------------------------------|---------------------|---------------|--------------|
| 4897  | BUENA VISTA/VAN OWEN:BURBANK   | CITY OF BURBANK                | 654,877             | 5.1%          | 621,639      |
| 4898  | VAR STS SKIN PATCH:PICO RIVERA | MANHOLE ADJUSTING INC          | 124,267             | 67.7%         | 40,161       |
| 4903  | GRND/OVLAY ROYAL AVE:SIMI VLY  | CHARLES KING COMPANY           | 128,459             | 99.0%         | 1,221        |
| 4904  | UCLA CAMPUS:LOS ANGELES        | BALI CONSTRUCTION              | 3,950               | 100.0%        |              |
| 4905  | GUARD RAIL IMPROVS:LAGUNA BCH  | CITY OF LAGUNA BEACH           | 92,400              | 99.4%         | 572          |
| 4906  | SCE SRV CNTR BERM/RAMPS:FULRTN | PATRIOT ENVIRONMENTAL SERVICES | 10,064              | 100.0%        |              |
| 4907  | STRM DRN/WTR LN PIER E:LNG BCH | MANSON CONSTRUCTION CO.        | 1,305,996           | 1.2%          | 1,289,891    |
| 4908  | BEE CYN ACCESS RD AC:COUNTY OR | ORANGE COUNTY WASTE & RECYCLNG | 985,998             | 99.7%         | 2,964        |
| 4909  | PORTOLA/SAND CANYON:IRVINE     | CORRPRO COMPANIES              | 2,595               | 100.0%        |              |
| 4910  | ALLEY PAVING ELKGRV AVE:VENICE | MIKE ROVNER CONSTRUCTION INC.  | 215,979             | 100.0%        |              |
| 4911  | WESTCHESTER H/S:LOS ANGELES    | B & I EQUIPMENT                | 32,779              | 100.0%        |              |
| 4912  | ARBOR/LAMPSON RESURF:SEAL BCH  | CITY OF SEAL BEACH             | 72,674              | 98.4%         | 1,131        |
| 4913  | BERMS@SCE BAKE PRKWY:IRVINE    | AMERICAN INTEGRATED SERVICES   | 13,703              | 100.0%        |              |
| 4914  | ALLEY PAVEMENT REHAB:WHITTIER  | WHITTIER UTILITY AUTHORITY     | 366,335             | 97.4%         | 9,385        |
| 4915  | TRENCH DRN PIER T:L.B. HD7905  | PORT OF LONG BEACH             | 233,612             | 0.8%          | 231,735      |
| 4916  | FAIRFAX H/S PHII:LOS ANGELES   | MCCARTHY PACIFIC DIVISION      | 69,683              | 0.0%          | 69,683       |
| 4917  | WARDLOW RD IMPRV:L.B. R-6888   | CITY OF LONG BEACH             | 1,791,063           | 14.1%         | 1,538,498    |
| 4919  | GRANT H/S:VAN NUYS             | B & I EQUIPMENT                | 10,890              | 100.0%        |              |
| 4920  | BNSF WASH/INDIANA:VERNON       | ELECTRO CONSTRUCTION           | 3,030               | 100.0%        |              |
| 4921  | UPRR WASHINGTON BL:LOS ANGELES | ELECTRO CONSTRUCTION           | 2,820               | 100.0%        |              |
| 4922  | CENTER DRIVE:NEWPORT BEACH     | HATHAWAY DINWIDDIE CONSTRUCTIO | 124,765             | 38.2%         | 77,136       |
| 4923  | BNSF TRK 105/106:COMMERCE      | BURLINGTON NORTHERN SANTA FE   | 2,648,951           | 74.8%         | 666,899      |
| 4924  | ASPHALT REPAIR:BEVERLY HILLS   | HATHAWAY DINWIDDIE CONSTRUCTIO | 8,900               | 100.0%        |              |
| 4925  | LINDA LN RUNOFF TRMNT:SAN CLEM | CITY OF SAN CLEMENTE           | 150,099             | 3.7%          | 144,558      |
| 4926  | GRD RAIL CATCH BSN-SAN VIC:W.H | PACIFIC DESIGN CENTER 1, LLC   | 268,769             | 27.6%         | 194,549      |
| 4927  | WALTERIA ELEM SCHOOL:TORRANCE  | TORRANCE UNIFIED SCHOOL DIST   | 83,699              | 100.0%        |              |
| 4928  | MCGAUGH E/S:LOS ALAMITOS       | LOS ALAMITOS USD               | 5,587               | 100.0%        |              |
| 4930  | PORTOLA/SAN CYN:BEE CYN IRVINE | CORRPRO COMPANIES              | 1,950               | 100.0%        |              |
| 4931  | DISNEY GROUP BUENA VST:BURBANK | PCL CONSTRUCTION SERVICES      | 10,748              | 46.7%         | 5,733        |
| 4932  | UP WASH/IND FACILITY:COMMERCE  | REMPREX, LLC                   | 821,056             | 39.7%         | 495,446      |
| 4933  | TORRANCE MEMORIAL BLDG:LOMITA  | GAUDENTI & SONS CORP.          | 100,100             | 100.0%        |              |
| 4934  | HOLLISTON AVE. ET, AL:ALTADENA | LOS ANGELES COUNTY DEPARTMENT  | 791,874             | 0.3%          | 789,687      |
| 4935  | PAVEMENT MGMNT '12:SIGNAL HILL | CITY OF SIGNAL HILL            | 193,690             | 0.6%          | 192,502      |
| 4936  | ROMANO/LAKE FOREST-SUKUT:IRVNE | SUKUT CONSTRUCTON              | 7,874               | 100.0%        |              |
| 4937  | SHORELINE DR (B&I):LONG BEACH  | B & I EQUIPMENT                | 35,746              | 44.4%         | 19,867       |
| 4938  | SAFE RTE TO SCH #:SOUTH GATE   | CITY OF SOUTH GATE             | 1,261,041           | 1.2%          | 1,245,281    |
| 4939  | USC SOTO/ALCAZAR:LOS ANGELES   | UNIVERSITY OF SOUTHERN CALIF.  | 1,725               | 100.0%        |              |
| 4940  | 19th ST VALVE R/R:NEWPORT BCH  | CITY OF NEWPORT BEACH          | 182,501             | 0.6%          | 181,395      |
| 4941  | FIRESTONE PLZA/CHAPMAN:FULLRTN | CITY OF FULLERTON              | 282,394             | 0.9%          | 279,865      |
| 4942  | CHEVRON, EL SEGUNDO:EL SEGUNDO | CHERNE CONTRACTING             | 79,158              | 0.0%          | 79,158       |
| 4943  | ST/SIG IMPRV BONITA AV:MT SAC  | MT. SAN ANTONIO COLLEGE        | 489,775             | 0.6%          | 486,786      |
| 4944  | BUSCH DR:MALIBU                | BLOIS CONSTRUCTION             | 12,503              | 30.7%         | 8,664        |

**WORK EXPERIENCE****5-31-12 CLOSED JOBS**

| Job # | Project Description             | PROJECT NAME                   |           |
|-------|---------------------------------|--------------------------------|-----------|
| 4859  | CERRITOS AVE IMPRV:SIGNAL HILL  | CITY OF SIGNAL HILL            | 215,270   |
| 4692  | CENTINELALA TIJERA/LA CIENEGA:  | PLAYA CAPITAL CO               | 1         |
| 4840  | PARK AVE ST SCAPE:SAN FERNANDO  | CITY OF SAN FERNANDO           | 735,126   |
| 4855  | FIBER OPTIC SIGNAL SYS:GRDN GR  | FISK/POWERCO ELECTRIC          | 195,022   |
| 4875  | MEDIAN-LKWD BLVD/ASHWORTH:LKWD  | LINCOLN PACIFIC BUILDERS       | 6,112     |
| 4639  | 4 INTERSECTIONS:LB & LKWD       | THE BOEING COMPANY             | 1,356,388 |
| 4797  | CITYWIDE AC REHAB:LAGUNA HILLS  | CITY OF LAGUNA HILLS           | 1,533,303 |
| 4751  | CEDARS SINAI MC :LOS ANGELES    | HATHAWAY DINWIDDIE CONSTRUCTIO | 1,116,679 |
| 4791  | KATELLA/LEX BASE:LOS ALAMITOS   | J.I. GARCIA CONSTRUCTION       | 493,077   |
| 4811  | USC NO SCI BLDG:LOS ANGELES     | HATHAWAY DINWIDDIE CONSTRUCTIO | 385,659   |
| 4832  | 15TH ST, PCL:LANCASTER          | PCL CONSTRUCTION SERVICES      | 5,309     |
| 4847  | LAX-UNDRGRND CONST:LOS ANGELES  | UNDERGROUND CONSTRUCTION       | 1         |
| 4850  | SOKA UNIV PKG LOT:ALISO VIEJO   | MCCARTHY PACIFIC DIVISION      | 358,087   |
| 4863  | KAISER SUNSET BLVD:LOS ANGELES  | PCL CONSTRUCTION SERVICES      | 14,217    |
| 4865  | REDONO AVE POST OFFICE:LNG BCH  | MANSFIELD GAS EQUIP. SYSTEMS   | 1,395     |
| 4873  | NEW DOCK ST T.I.:LONG BEACH     | W.W. STEPHENSON CO., INC.      | 25,394    |
| 4876  | USC CAMPUS:LOS ANGELES          | HATHAWAY DINWIDDIE CONSTRUCTIO | 5,623     |
| 4878  | NAVY GOLF COURSE:CYPRES SB7C03  | NAVY REGION SOUTHWEST, MWR     | 7,999     |
| 4879  | US ARMY ENGR-POLB:LONG BEACH    | MANSON CONSTRUCTION CO.        | 105,883   |
| 4880  | UNN BNKT OAKS BLVD:AGOURA HILL  | SWINERTON BUILDERS             | 3,595     |
| 4882  | HUMPHREYS ELEM SCH:LOS ANGELES  | SUTTLES PLUMBING               | 2,195     |
| 4885  | GAGE MIDDLE SCHOOL:HUNTINGTN PK | B & I EQUIPMENT                | 10,625    |
| 4886  | SOUTHEAST MIDL SCHOOL:SO GATE   | B & I EQUIPMENT                | 6,095     |
| 4888  | WHITE MIDDLE SCHOOL:CARSON      | B & I EQUIPMENT                | 4,895     |
| 4889  | NARBONNE H/S:HARBOR CITY        | B & I EQUIPMENT                | 6,995     |
| 4893  | ROBERT BYRD M/S:SUN VALLEY      | B & I EQUIPMENT                | 5,975     |
| 4894  | SOUTH GATE H/S:SOUTH GATE       | B & I EQUIPMENT                | 4,244     |
| 4896  | AC BERM R/R-MAINT YD:CULVER CT  | CONDON-JOHNSON & ASSOC.        | 1,675     |
| 4899  | 3271 19-ENVRN CONST:SIGNAL HL   | ENVIRONMENTAL CONST. GROUP     | 6,142     |
| 4900  | CROWLEY TENANT SP PIER D:L.B.   | ENVIRONMENTAL CONST. GROUP     | 5,450     |
| 4901  | DUCASSE ALLEY(MPT):LOS ANGELES  | MPT FAMILY PARTNERS            | 19,487    |
| 4780  | BELLFLOWER/VICTORY:ADELANTO     | BALI CONSTRUCTION              | 187,382   |
| 4808  | ANDRE AV RDWY IMPRV:LOMITA      | CITY OF LOMITA                 | 1,358,418 |
| 4748  | 90TH ST EAST PALMDALE:LA CO PW  | LOS ANGELES COUNTY DEPARTMENT  | 1,471,155 |
| 4809  | TUSTIN ST/MEATS:ORANGE          | CITY OF ORANGE                 | 1,411,371 |
| 4902  | 389 TERMINAL WAY:TERM ISLAND    | SEASIDE TRANSPORTATION SERVICE | 2,295     |
| 4918  | REPLACE AC-VAR LOC:PASADENA     | CB RICHARD ELLIS               | 34,947    |
| 4929  | DENNYS ON PCH:LONG BEACH        | CCS CONSTRUCTION               | 2,800     |

## WORK EXPERIENCE 2-29-12 OPEN JOBS

| Job # | Project Description             | PROJECT NAME                   | EST. FINAL CONTRACT | % WORK COMPL. | WORK BACKLOG |
|-------|---------------------------------|--------------------------------|---------------------|---------------|--------------|
| 4240  | CALTRANS LINCOLN:07-1660U4      | CALTRANS                       | 13,495,540          | 99.9%         | 10,961       |
| 4242  | CHANDLER/LANKERSHIM: C108099    | CITY OF LOS ANGELES-DPW        | 5,421,529           | 100.0%        |              |
| 4508  | ALVARADO TRANSIT CORRIDOR:      | LA COMMUNITY REDEVELOPMENT AGY | 2,308,872           | 99.8%         | 4,990        |
| 4567  | LANKERSHIM/VARIOUS LOC:LA       | LA COMMUNITY REDEVELOPMENT AGY | 1,346,178           | 100.0%        |              |
| 4598  | CHEVIOT HILLS:LA C113689        | CITY OF LOS ANGELES-DPW        | 942,953             | 100.0%        |              |
| 4611  | USC ST IMPROVEMENT:LOS ANGELES  | UNIVERSITY OF SOUTHERN CALIF.  | 2,344,924           | 99.8%         | 5,779        |
| 4649  | SUNNYMEAD BLVD:MORENO VALLEY    | C/O MORENO VALLEY              | 2,695,641           | 99.7%         | 8,690        |
| 4681  | ARBOR VITAE ST.:L.A. C-115478   | CITY OF LOS ANGELES-DPW        | 2,183,604           | 99.8%         | 3,637        |
| 4703  | AIRCARRIER RAMP:LB ARPRT R6777  | CITY OF LONG BEACH             | 5,577,032           | 99.0%         | 1,339        |
| 4728  | WILSHIRE/BEVERLY:BEVERLY HILLS  | TISHMAN CONSTRUCTION CORP.     | 773,025             | 100.0%        |              |
| 4735  | PIER G RAILYARD:POLB HD-7565    | PORT OF LONG BEACH             | 35,415,017          | 86.6%         | 4,747,840    |
| 4748  | 90TH ST EAST PALMDALE:LA CO PW  | LOS ANGELES COUNTY DEPARTMENT  | 1,471,155           | 100.0%        |              |
| 4761  | 2ND ST. REHAB:LONG BCH R-6846   | CITY OF LONG BEACH             | 1,822,864           | 100.0%        |              |
| 4762  | BROADWAY/3RD:LONG BEACH         | C.T.& F. INC.                  | 75,230              | 100.0%        |              |
| 4780  | BELLFLOWER/VICTORY:ADELANTO     | BALI CONSTRUCTION              | 187,382             | 100.0%        |              |
| 4793  | NO AIR CARRIER RAMP:LB R-6858   | CITY OF LONG BEACH             | 4,171,203           | 99.8%         | 7,364        |
| 4796  | MOODY/VLY VIEW STORM DRN:CYPRES | CITY OF CYPRESS                | 2,077,539           | 100.0%        |              |
| 4798  | THOUS OAKS/LWRNC/TLR:THOUS OKS  | C/O THOUSAND OAKS              | 3,058,015           | 99.4%         | 17,223       |
| 4802  | PIER G (I.T.S.):LONG BEACH      | I.T.S.                         | 99,990              | 99.0%         | 5,236        |
| 4809  | TUSTIN ST/MEATS:ORANGE          | CITY OF ORANGE                 | 1,411,371           | 100.0%        |              |
| 4813  | LB WTR DPT VAR LOC:LB WD 18-10  | LONG BEACH WATER DEPARTMENT    | 1,900,000           | 68.4%         | 600,431      |
| 4815  | WESTMINSTER BLVD:HARGIS         | HARGIS & ASSOCIATES            | 3,489               | 0.0%          | 3,489        |
| 4818  | PARAMOUNT BLVD:LONG BEACH       | CAL-CARTAGE                    | 97,526              | 100.0%        |              |
| 4824  | EUCLID/GARDEN GR BLVD:GARDN GR  | CITY OF GARDEN GROVE           | 988,690             | 99.9%         | 532          |
| 4825  | APPIAN WAY IMPRV:LNG BCH R6889  | CITY OF LONG BEACH             | 626,251             | 100.0%        |              |
| 4829  | SHORELINE DR-FLTIRON.:LONG BCH  | FLATIRON ELECTRIC GROUP, INC.  | 188,373             | 5.9%          | 177,232      |
| 4834  | SUNNY HILLS H/S:FULLERTON UHSD  | FULLERTON UNION HIGH SCHL DIST | 608,360             | 98.8%         | 7,472        |
| 4835  | GETTY CENTER-HATHAWAY:CENT CTY  | HATHAWAY DINWIDDIE CONSTRUCTIO | 65,190              | 41.8%         | 37,909       |
| 4838  | FY 2010/11 ST. REHAB:SIMI VLY   | CITY OF SIMI VALLEY            | 658,000             | 97.5%         | 16,254       |
| 4841  | ANNUAL RDWY RESURF:DANA POINT   | CITY OF DANA POINT             | 1,553,063           | 100.0%        |              |
| 4842  | PKG LOT-SUNSET:WEST HOLLYWOOD   | CITY OF WEST HOLLYWOOD         | 122,257             | 100.0%        |              |
| 4845  | ROSE BOWL:PASADENA              | PCL CONSTRUCTION SERVICES      | 52,741              | 100.0%        |              |
| 4849  | PKG LOT WILSHIRE TEMPLE:LA      | CAMBRIDGE CONST MGMNT, INC.    | 284,190             | 96.7%         | 9,474        |
| 4850  | SOKA UNIV PKG LOT:ALISO VIEJO   | MCCARTHY PACIFIC DIVISION      | 358,087             | 100.0%        |              |
| 4851  | YWCA OFFSITE IMPRV-OLIVE:LA     | PCL CONSTRUCTION SERVICES      | 105,042             | 100.0%        |              |
| 4854  | ARCADIA H/S (BALI):ARCADIA      | BALI CONSTRUCTION              | 3,750               | 100.0%        |              |
| 4855  | FIBER OPTIC SIGNAL SYS:GRDN GR  | FISK/POWERCO ELECTRIC          | 195,022             | 100.0%        |              |
| 4856  | OCEAN PARK BLVD:SANTA MONICA    | CITY OF SANTA MONICA           | 4,086,207           | 11.5%         | 3,617,445    |
| 4858  | FAIRMONT AVE:GLENDALE           | ELECTRO CONSTRUCTION           | 48,866              | 63.3%         | 17,933       |
| 4860  | VLY REGION HS:GRNDA HL C119370  | CITY OF LOS ANGELES-DPW        | 226,614             | 99.7%         | 678          |
| 4862  | ST. MAINT FY12 PHI:SAN CLEMNTE  | CITY OF SAN CLEMENTE           | 682,453             | 99.9%         | 857          |
| 4864  | AC TRENCH PTCH-EDGE DEV:LB ARP  | EDGE DEVELOPMENT INC.          | 74,311              | 100.0%        |              |
| 4867  | 11 PAVEMENT PII:CULVER CITY     | CITY OF CULVER CITY            | 787,768             | 84.2%         | 124,400      |
| 4868  | STORM DRN/IMPRV:MISSION VIEJO   | CITY OF MISSION VIEJO          | 385,258             | 100.0%        |              |

|      |                                |                      |           |       |           |
|------|--------------------------------|----------------------|-----------|-------|-----------|
| 4869 | COLLEGE PARK EAST:SEAL BEACH   | CHARLES KING COMPANY | 479,541   | 68.1% | 152,914   |
| 4870 | VAR LOC PVNG/SW RR:SNTA MONICA | CITY OF SANTA MONICA | 5,063,488 | 35.9% | 3,243,385 |
| 4872 | BISON/CALIF ST (BALI):IRVINE   | BALI CONSTRUCTION    | 8,300     | 0.0%  | 8,300     |

### WORK EXPERIENCE 2-29-12 OPEN JOBS

| Job # | Project Description            | PROJECT NAME                   | EST. FINAL CONTRACT | % WORK COMPL. | WORK BACKLOG |
|-------|--------------------------------|--------------------------------|---------------------|---------------|--------------|
| 4873  | NEW DOCK ST T.I.:LONG BEACH    | W.W. STEPHENSON CO., INC.      | 25,394              | 100.0%        |              |
| 4875  | MEDIAN-LKWD BLVD/ASHWORTH:LKWD | LINCOLN PACIFIC BUILDERS       | 6,122               | 100.0%        |              |
| 4881  | GETTY CENTER:CENTURY CITY      | HATHAWAY DINWIDDIE CONSTRUCTIO | 115,000             | 7.1%          | 106,875      |
| 4883  | PKG -STEWART ST.:SANTA MONICA  | HATHAWAY DINWIDDIE CONSTRUCTIO | 260,000             | 3.7%          | 250,471      |
| 4884  | USC:LOS ANGELES                | B & I EQUIPMENT                | 1,995               | 0.0%          | 1,995        |
| 4886  | SOUTHEAST MIDL SCHOOL:SO GATE  | B & I EQUIPMENT                | 6,095               | 100.0%        |              |
| 4887  | SUNSET BLVD:LOS ANGELES        | HATHAWAY DINWIDDIE CONSTRUCTIO | 27,307              | 99.0%         | 485          |
| 4888  | WHITE MIDDLE SCHOOL:CARSON     | B & I EQUIPMENT                | 4,895               | 100.0%        |              |
| 4889  | NARBONNE H/S:HARBOR CITY       | B & I EQUIPMENT                | 6,995               | 100.0%        |              |
| 4890  | CAHUENGA BLVD:L.A. E6000935    | CITY OF LOS ANGELES-DPW        | 1,897,067           | 1.3%          | 1,872,558    |
| 4891  | MIRA COSTA H/S:MANHATTAN BEACH | BERNARDS BUILDERS              | 330,292             | 0.2%          | 329,747      |
| 4892  | SCHOOLWOOD SLOPE R/R:LA HABRA  | CITY OF LA HABRA               | 88,310              | 99.0%         | 43           |
| 4895  | BOLSA & RIVIERA:SEAL BEACH     | CITY OF SEAL BEACH             | 38,324              | 99.2%         | 305          |
| 4897  | BUENA VISTA/VAN OWEN:BURBANK   | CITY OF BURBANK                | 654,877             | 1.2%          | 647,293      |
| 4898  | VAR STS SKIN PATCH:PICO RIVERA | MANHOLE ADJUSTING INC          | 124,267             | 3.9%          | 119,409      |
| 4902  | 389 TERMINAL WAY:TERM ISLAND   | SEASIDE TRANSPORTATION SERVICE | 2,295               | 100.0%        |              |
| 4903  | GRND/OVRLAY ROYAL AVE:SIMI VLY | CHARLES KING COMPANY           | 128,459             | 0.4%          | 127,999      |
| 4904  | UCLA CAMPUS:LOS ANGELES        | BALI CONSTRUCTION              | 3,950               | 100.0%        |              |
| 4905  | GUARD RAIL IMPROVS:LAGUNA BCH  | CITY OF LAGUNA BEACH           | 92,400              | 1.8%          | 90,740       |
| 4906  | SCE SRV CNTR BERM/RAMPS:FULRTN | PATRIOT ENVIRONMENTAL SERVICES | 13,769              | 2.2%          | 13,461       |
| 4907  | STRM DRN/WTR LN PIER E:LNG BCH | MANSON CONSTRUCTION CO.        | 1,305,996           | 0.7%          | 1,297,435    |
| 4908  | BEE CYN ACCESS RD AC:COUNTY OR | ORANGE COUNTY WASTE & RECYCLNG | 977,300             | 0.5%          | 972,075      |
| 4909  | PORTOLA/SAND CANYON:IRVINE     | CORRPRO COMPANIES              | 2,595               | 100.0%        |              |
| 4910  | ALLEY PAVING ELKGRV AVE:VENICE | MIKE ROVNER CONSTRUCTION INC.  | 215,979             | 73.5%         | 57,174       |
| 4911  | WESTCHESTER H/S:LOS ANGELES    | B & I EQUIPMENT                | 23,844              | 20.9%         | 18,862       |
| 4912  | ARBOR/LAMPSON RESURF:SEAL BCH  | CITY OF SEAL BEACH             | 72,452              | 0.5%          | 72,097       |
| 4913  | BERMS@SCE BAKE PRKWY:IRVINE    | AMERICAN INTEGRATED SERVICES   | 13,703              | 19.9%         | 10,975       |
| 4914  | ALLEY PAVEMENT REHAB:WHITTIER  | WHITTIER UTILITY AUTHORITY     | 340,000             | 0.6%          | 338,114      |
| 4915  | TRENCH DRN PIER T.:L.B. HD7905 | PORT OF LONG BEACH             | 233,612             | 0.6%          | 232,197      |

**WORK EXPERIENCE****2-29-12 CLOSED JOBS**

| <b>Job #</b> | <b>Project Description</b>      | <b>PROJECT NAME</b>            | <b>FINAL CONTRACT AMOUNT</b> |
|--------------|---------------------------------|--------------------------------|------------------------------|
| 4859         | CERRITOS AVE IMPRV:SIGNAL HILL  | CITY OF SIGNAL HILL            | 215,270                      |
| 4692         | CENTINELALA TIJERA/LA CIENEGA:  | PLAYA CAPITAL CO               | 1                            |
| 4840         | PARK AVE ST SCAPE:SAN FERNANDO  | CITY OF SAN FERNANDO           | 735,126                      |
| 4639         | 4 INTERSECTIONS:LB & LKWD       | THE BOEING COMPANY             | 1,356,388                    |
| 4797         | CITYWIDE AC REHAB:LAGUNA HILLS  | CITY OF LAGUNA HILLS           | 1,533,303                    |
| 4751         | CEDARS SINAI MC :LOS ANGELES    | HATHAWAY DINWIDDIE CONSTRUCTIO | 1,116,679                    |
| 4791         | KATELLA/LEX BASE:LOS ALAMITOS   | J.I. GARCIA CONSTRUCTION       | 493,077                      |
| 4811         | USC NO SCI BLDG:LOS ANGELES     | HATHAWAY DINWIDDIE CONSTRUCTIO | 385,659                      |
| 4832         | 15TH ST, PCL:LANCASTER          | PCL CONSTRUCTION SERVICES      | 5,309                        |
| 4847         | LAX-UNDRGRND CONST:LOS ANGELES  | UNDERGROUND CONSTRUCTION       | 1                            |
| 4863         | KAISER SUNSET BLVD:LOS ANGELES  | PCL CONSTRUCTION SERVICES      | 14,217                       |
| 4865         | REDONO AVE POST OFFICE:LNG BCH  | MANSFIELD GAS EQUIP. SYSTEMS   | 1,395                        |
| 4876         | USC CAMPUS:LOS ANGELES          | HATHAWAY DINWIDDIE CONSTRUCTIO | 5,623                        |
| 4878         | NAVY GOLF COURSE:CYPRES SB7C03  | NAVY REGION SOUTHWEST, MWR     | 7,999                        |
| 4879         | US ARMY ENGR-POLB:LONG BEACH    | MANSON CONSTRUCTION CO.        | 105,883                      |
| 4880         | UNN BNKT OAKS BLVD:AGOURA HILL  | SWINERTON BUILDERS             | 3,595                        |
| 4882         | HUMPHREYS ELEM SCH:LOS ANGELES  | SUTTLES PLUMBING               | 2,195                        |
| 4885         | GAGE MIDDLE SCHOOL:HUNTINGTN PK | B & I EQUIPMENT                | 10,625                       |
| 4893         | ROBERT BYRD M/S:SUN VALLEY      | B & I EQUIPMENT                | 5,975                        |
| 4894         | SOUTH GATE H/S:SOUTH GATE       | B & I EQUIPMENT                | 4,244                        |
| 4896         | AC BERM R/R-MAINT YD:CULVER CT  | CONDON-JOHNSON & ASSOC.        | 1,575                        |
| 4899         | 3271 19-ENVRN CONST:SIGNAL HL   | ENVIRONMENTAL CONST. GROUP     | 6,142                        |
| 4900         | CROWLEY TENANT SP PIER D:L.B.   | ENVIRONMENTAL CONST. GROUP     | 5,450                        |
| 4901         | DUCASSE ALLEY(MPT):LOS ANGELES  | MPT FAMILY PARTNERS            | 19,487                       |
| 4808         | ANDRE AV RDWY IMPRV:LOMITA      | CITY OF LOMITA                 | 1,358,418                    |

## WORK EXPERIENCE 11-30-11 OPEN JOBS

| Job # | Project Description             | PROJECT NAME                   | EST. FINAL CONTRACT | % | WORK COMPL. | WORK BACKLOG |
|-------|---------------------------------|--------------------------------|---------------------|---|-------------|--------------|
| 4240  | CALTRANS LINCOLN:07-1660U4      | CALTRANS                       | 13,485,340          |   | 99.4%       | 84,228       |
| 4242  | CHANDLER/LANKERSHIM: C108099    | CITY OF LOS ANGELES-DPW        | 5,421,529           |   | 100.0%      |              |
| 4508  | ALVARADO TRANSIT CORRIDOR:      | LA COMMUNITY REDEVELOPMENT AGY | 2,308,556           |   | 97.6%       | 54,489       |
| 4567  | LANKERSHIM/VARIOUS LOC:LA       | LA COMMUNITY REDEVELOPMENT AGY | 1,409,980           |   | 99.8%       | 2,729        |
| 4598  | CHEVIOT HILLS:LA C113689        | CITY OF LOS ANGELES-DPW        | 943,818             |   | 100.0%      |              |
| 4611  | USC ST IMPROVEMENT:LOS ANGELES  | UNIVERSITY OF SOUTHERN CALIF.  | 2,344,924           |   | 99.8%       | 5,779        |
| 4639  | 4 INTERSECTIONS:LB & LKWD       | THE BOEING COMPANY             | 1,356,388           |   | 100.0%      |              |
| 4649  | SUNNYMEAD BLVD:MORENO VALLEY    | C/O MORENO VALLEY              | 2,670,000           |   | 95.1%       | 131,070      |
| 4681  | ARBOR VITAE ST.:L.A. C-115478   | CITY OF LOS ANGELES-DPW        | 2,109,066           |   | 96.3%       | 77,251       |
| 4692  | CENTINELALA TIJERA/LA CIENEGA:  | PLAYA CAPITAL CO               | 1                   |   | 0.0%        | 1            |
| 4703  | AIRCARRIER RAMP:LB ARPRT R6777  | CITY OF LONG BEACH             | 5,577,032           |   | 97.1%       | 163,318      |
| 4728  | WILSHIRE/BEVERLY:BEVERLY HILLS  | TISHMAN CONSTRUCTION CORP.     | 784,800             |   | 100.0%      |              |
| 4735  | PIER G RAILYARD:POLB HD-7565    | PORT OF LONG BEACH             | 35,261,195          |   | 78.9%       | 7,429,662    |
| 4748  | 90TH ST EAST PALMDALE:LA CO PW  | LOS ANGELES COUNTY DEPARTMENT  | 1,471,155           |   | 100.0%      |              |
| 4751  | CEDARS SINAI MC :LOS ANGELES    | HATHAWAY DINWIDDIE CONSTRUCTIO | 1,116,679           |   | 100.0%      | 509          |
| 4761  | 2ND ST. REHAB:LONG BCH R-6846   | CITY OF LONG BEACH             | 1,822,864           |   | 100.0%      |              |
| 4762  | BROADWAY/3RD:LONG BEACH         | C.T.& F. INC.                  | 74,277              |   | 100.0%      |              |
| 4780  | BELLFLOWER/VICTORY:ADELANTO     | BALI CONSTRUCTION              | 187,382             |   | 100.0%      |              |
| 4791  | KATELLA/LEX BASE:LOS ALAMITOS   | J.I. GARCIA CONSTRUCTION       | 493,077             |   | 100.0%      |              |
| 4793  | NO AIR CARRIER RAMP:LB R-6858   | CITY OF LONG BEACH             | 4,171,203           |   | 96.4%       | 150,139      |
| 4796  | MOODY/WLY VIEW STORM DRN:CYPRES | CITY OF CYPRESS                | 2,077,539           |   | 100.0%      |              |
| 4797  | CITYWIDE AC REHAB:LAGUNA HILLS  | CITY OF LAGUNA HILLS           | 1,533,303           |   | 99.9%       | 933          |
| 4798  | THOUS OAKS/LWRNC/TLR:THOUS OKS  | C/O THOUSAND OAKS              | 3,058,015           |   | 99.2%       | 24,273       |
| 4802  | PIER G (I.T.S.):LONG BEACH      | I.T.S.                         | 99,990              |   | 100.0%      | 5,236        |
| 4808  | ANDRE AV RDWY IMPRV:LOMITA      | CITY OF LOMITA                 | 1,358,418           |   | 100.0%      |              |
| 4809  | TUSTIN ST/MEATS:ORANGE          | CITY OF ORANGE                 | 1,411,370           |   | 100.0%      |              |
| 4811  | USC NO SCI BLDG:LOS ANGELES     | HATHAWAY DINWIDDIE CONSTRUCTIO | 385,659             |   | 99.9%       | 485          |
| 4813  | LB WTR DPT VAR LOC:LB WD 18-10  | LONG BEACH WATER DEPARTMENT    | 1,500,000           |   | 66.1%       | 508,995      |
| 4815  | WESTMINSTER BLVD:HARGIS         | HARGIS & ASSOCIATES            | 3,489               |   | 0.0%        | 3,489        |
| 4818  | PARAMOUNT BLVD:LONG BEACH       | CAL-CARTAGE                    | 97,526              |   | 98.2%       | 1,743        |
| 4824  | EUCLID/GARDEN GR BLVD:GARDN GR  | CITY OF GARDEN GROVE           | 991,701             |   | 98.9%       | 10,752       |
| 4825  | APPIAN WAY IMPRV:LNG BCH R6889  | CITY OF LONG BEACH             | 690,821             |   | 100.0%      |              |
| 4829  | SHORELINE DR-FLTIRON.:LONG BCH  | FLATIRON ELECTRIC GROUP, INC.  | 188,373             |   | 0.6%        | 187,214      |
| 4832  | 15TH ST, PCL:LANCASTER          | PCL CONSTRUCTION SERVICES      | 5,309               |   | 100.0%      | 1,913        |
| 4834  | SUNNY HILLS H/S:FULLERTON UHSD  | FULLERTON UNION HIGH SCHL DIST | 608,360             |   | 97.7%       | 14,113       |
| 4835  | GETTY CENTER-HATHAWAY:CENT CTY  | HATHAWAY DINWIDDIE CONSTRUCTIO | 56,690              |   | 23.3%       | 43,481       |
| 4838  | FY 2010/11 ST. REHAB:SIMI VLY   | CITY OF SIMI VALLEY            | 658,000             |   | 97.5%       | 16,254       |
| 4840  | PARK AVE ST SCAPE:SAN FERNANDO  | CITY OF SAN FERNANDO           | 735,126             |   | 100.0%      |              |
| 4841  | ANNUAL RDWY RESURF:DANA POINT   | CITY OF DANA POINT             | 1,553,063           |   | 100.0%      |              |
| 4842  | PKG LOT-SUNSET:WEST HOLLYWOOD   | CITY OF WEST HOLLYWOOD         | 122,257             |   | 99.8%       | 202          |
| 4845  | ROSE BOWL:PASADENA              | PCL CONSTRUCTION SERVICES      | 55,297              |   | 92.7%       | 4,039        |
| 4847  | LAX-UNDRGRND CONST:LOS ANGELES  | UNDERGROUND CONSTRUCTION       | 37,950              |   | 0.0%        | 37,950       |
| 4849  | PKG LOT WILSHIRE TEMPLE:LA      | CAMBRIDGE CONST MGMNT, INC.    | 270,830             |   | 99.2%       | 2,098        |
| 4850  | SOKA UNIV PKG LOT:ALISO VIEJO   | MCCARTHY PACIFIC DIVISION      | 358,087             |   | 99.9%       | 295          |
| 4851  | YWCA OFFSITE IMPRV-OLIVE:LA     | PCL CONSTRUCTION SERVICES      | 105,042             |   | 78.7%       | 22,362       |
| 4854  | ARCADIA H/S (BALI):ARCADIA      | BALI CONSTRUCTION              | 3,750               |   | 100.0%      |              |
| 4855  | FIBER OPTIC SIGNAL SYS:GRDN GR  | FISK/POWERCO ELECTRIC          | 195,022             |   | 99.7%       | 499          |

## WORK EXPERIENCE 11-30-11 OPEN JOBS

| Job # | Project Description             | PROJECT NAME                   | EST. FINAL CONTRACT | % | WORK COMPL. | WORK BACKLOG |
|-------|---------------------------------|--------------------------------|---------------------|---|-------------|--------------|
| 4856  | OCEAN PARK BLVD:SANTA MONICA    | CITY OF SANTA MONICA           | 4,036,207           |   | 1.0%        | 3,997,752    |
| 4858  | FAIRMONT AVE:GLENDALE           | ELECTRO CONSTRUCTION           | 27,111              |   | 56.9%       | 11,680       |
| 4859  | CERRITOS AVE IMPRV:SIGNAL HILL  | CITY OF SIGNAL HILL            | 215,270             |   | 99.6%       | 774          |
| 4860  | VLY REGION HS:GRNDA HL C119370  | CITY OF LOS ANGELES-DPW        | 226,614             |   | 91.1%       | 20,158       |
| 4862  | ST. MAINT FY12 PHI:SAN CLEMNTE  | CITY OF SAN CLEMENTE           | 690,272             |   | 93.7%       | 43,552       |
| 4863  | KAISER SUNSET BLVD:LOS ANGELES  | PCL CONSTRUCTION SERVICES      | 14,217              |   | 100.0%      | 2,023        |
| 4864  | AC TRENCH PTCH-EDGE DEV:LB ARP  | EDGE DEVELOPMENT INC.          | 66,709              |   | 99.8%       | 125          |
| 4865  | REDONO AVE POST OFFICE:LNG BCH  | MANSFIELD GAS EQUIP. SYSTEMS   | 1,395               |   | 100.0%      |              |
| 4867  | 11 PAVEMENT PII:CULVER CITY     | CITY OF CULVER CITY            | 659,788             |   | 98.2%       | 11,930       |
| 4868  | STORM DRN/IMPRV:MISSION VIEJO   | CITY OF MISSION VIEJO          | 394,022             |   | 98.9%       | 4,441        |
| 4869  | COLLEGE PARK EAST:SEAL BEACH    | CHARLES KING COMPANY           | 298,232             |   | 2.9%        | 289,687      |
| 4870  | VAR LOC PVNG/SW RR:SNTA MONICA  | CITY OF SANTA MONICA           | 5,063,488           |   | 6.4%        | 4,737,523    |
| 4872  | BISON/CALIF ST (BALI):IRVINE    | BALI CONSTRUCTION              | 8,300               |   | 0.0%        | 8,300        |
| 4873  | NEW DOCK ST T.I.:LONG BEACH     | W.W. STEPHENSON CO., INC.      | 25,394              |   | 99.6%       | 113          |
| 4875  | MEDIAN-LKWD BLVD/ASHWORTH:LKWD  | LINCOLN PACIFIC BUILDERS       | 6,122               |   | 100.0%      |              |
| 4876  | USC CAMPUS:LOS ANGELES          | HATHAWAY DINWIDDIE CONSTRUCTIO | 5,623               |   | 100.0%      | 121          |
| 4878  | NAVY GOLF COURSE:CYPRES SB7C03  | NAVY REGION SOUTHWEST, MWR     | 7,999               |   | 84.1%       | 1,276        |
| 4879  | US ARMY ENGR-POLB:LONG BEACH    | MANSON CONSTRUCTION CO.        | 105,883             |   | 93.5%       | 43,517       |
| 4880  | THOUSAND OAKS BLVD:AGOURA HILL  | SWINERTON BUILDERS             | 3,595               |   | 98.5%       | 54           |
| 4881  | GETTY CENTER:CENTURY CITY       | HATHAWAY DINWIDDIE CONSTRUCTIO | 84,327              |   | 8.3%        | 77,319       |
| 4882  | HUMPHREYS ELEM SCH:LOS ANGELES  | SUTTLES PLUMBING               | 2,195               |   | 100.0%      |              |
| 4883  | PKG -STEWART ST.:SANTA MONICA   | HATHAWAY DINWIDDIE CONSTRUCTIO | 215,610             |   | 0.3%        | 214,958      |
| 4884  | USC:LOS ANGELES                 | B & I EQUIPMENT                | 1,995               |   | 0.0%        | 1,995        |
| 4885  | GAGE MIDDLE SCHOOL:HUNTINGTN PK | B & I EQUIPMENT                | 10,625              |   | 100.0%      |              |
| 4886  | SOUTHEAST MIDL SCHOOL:SO GATE   | B & I EQUIPMENT                | 6,095               |   | 46.9%       | 3,235        |
| 4887  | SUNSET BLVD:LOS ANGELES         | HATHAWAY DINWIDDIE CONSTRUCTIO | 27,307              |   | 39.1%       | 17,491       |
| 4888  | WHITE MIDDLE SCHOOL:CARSON      | B & I EQUIPMENT                | 4,895               |   | 99.8%       | 12           |
| 4889  | NARBONNE H/S:HARBOR CITY        | B & I EQUIPMENT                | 6,995               |   | 0.0%        | 6,995        |
| 4890  | CAHUENGA BLVD:L.A. E6000935     | CITY OF LOS ANGELES-DPW        | 1,897,067           |   | 0.6%        | 1,885,689    |
| 4891  | MIRA COSTA H/S:MANHATTAN BEACH  | BERNARDS BUILDERS              | 330,292             |   | 0.0%        | 330,292      |
| 4892  | SCHOOLWOOD SLOPE R/R:LA HABRA   | CITY OF LA HABRA               | 88,699              |   | 0.0%        | 88,699       |

## WORK EXPERIENCE

## 11-30-11 CLOSED JOBS

| Job #       | Project Description                   | PROJECT NAME                   | FINAL CONTRACT AMOUNT |
|-------------|---------------------------------------|--------------------------------|-----------------------|
| 4042        | TUDOR-WESTWD REPL 945760.01           | TUTOR SALIBA PERINI, JV        | 2,419,610             |
| 4093        | TRANSIT HUB-SAN FERN VLYLA            | LOS ANGELES COUNTY DEPARTMENT  | 1,472,097             |
| 4245        | LINNIE CANAL COURT: C108109           | LOS ANGELES COUNTY DEPARTMENT  | 364,772               |
| 4302        | VERMONT AVE.- E.LA # C-109146         | LOS ANGELES COUNTY DEPARTMENT  | 1,392,670             |
| 4324        | USC, FIGUEROA & JEFFERSON             | UNIVERSITY OF SOUTHERN CALIF.  | 1,584,799             |
| 4328        | HIGHLAND AVE.:L.A. 109718             | L.A.COUNTY DEPT. PUBLIC WORKS  | 3,449,309             |
| 4329        | SUNSET BLVD. C109716-1                | L.A.COUNTY DEPT. PUBLIC WORKS  | 2,088,405             |
| 4330        | HARBOR GATEWAY:L.A. C-109717          | L.A.COUNTY DEPT. PUBLIC WORKS  | 2,743,863             |
| 4370        | ALAMEDA ST NO SPRG ST C110421         | CITY OF LOS ANGELES            | 2,799,012             |
| 4526        | LAKEWOOD BLVD PH 2:DOWNEY             | CITY OF DOWNEY                 | 2,451,680             |
| 4549        | RAMIREZ CANYON:MALIBU 06821           | TORRES CONSTRUCTION            | 395,836               |
| 4573        | ATHERTON STRM DRAIN:LB R-6732         | CITY OF LONG BEACH             | 1,618,888             |
| 4597        | WILSHIRE/FAIRFAX:LOS ANGELES          | MATT CONSTRUCTION CO.          | 1,125,815             |
| <b>4613</b> | <b>STORM DRAIN POLL/DUST:POLB732B</b> | <b>PORT OF LONG BEACH</b>      | <b>4,417,616</b>      |
| 4651        | BALBOA/VICTORY BLVD:LOS ANGELE        | CITY OF LOS ANGELES            | 1,123,831             |
| 4661        | BIKE ROUTE:LONG BEACH R-6762          | CITY OF LONG BEACH             | 241,807               |
| 4673        | EQUIP RENTAL/BCH MAINT:LNG BCH        | CITY OF LONG BEACH             | 69,175                |
| 4684        | 08-09 OVRLY/SEAL:SNTA CLARITA         | CITY OF SANTA CLARITA          | 5,244,663             |
| 4690        | BNSF-POLA:BNSF R/R                    | BURLINGTON NORTHERN SANTA FE   | 69,993                |
| 4695        | NO STATE COLLEGE-LOT E:FULRTON        | BALI CONSTRUCTION              | 15,785                |
| 4711        | CONSTITUTION AVE.:LOS ANGELES         | TOTAL TEAM CONSTRUCTION        | 43,050                |
| 4712        | SAN DIMAS BL:SAN DIMAS 2009-04        | CITY OF SAN DIMAS              | 1,990,521             |
| 4713        | ELECTRIC AVE STRM DRN:SEAL BCH        | CITY OF SEAL BEACH             | 1,763,106             |
| 4718        | WATERFRONT ST.:PLAYA VISTA            | PLAYA CAPITAL CO               | 96,060                |
| 4721        | KAISER NORMANDIE:HARBOR CITY          | KAISER FOUNDATION HEALTH PLAN  | 202,978               |
| 4722        | HARBOR & YACHT:REDONDO BEACH          | BRUTO CO ENG                   | 20,017                |
| 4725        | CRESENT HGTS/GARDENA:SIGNAL HL        | CITY OF SIGNAL HILL            | 257,930               |
| 4726        | KAISER WALNUT:PASADENA                | KAISER FOUNDATION HEALTH PLAN  | 219,461               |
| 4730        | VARIOUS LOCATIONS:7 CITIES            | CORRPRO COMPANIES              | 71,651                |
| 4731        | SIERRA AVE.:FONTANA                   | MCCARTHY PACIFIC DIVISION      | 49,291                |
| 4733        | ANNUAL MJR PAVEMENT R/R:TUSTIN        | CITY OF TUSTIN                 | 1,168,138             |
| 4736        | BNSF WASHINGTON/INDIANA:VERNON        | BURLINGTON NORTHERN SANTA FE   | 24,185                |
| 4741        | RES RD WAY REHAB:FOUNTAIN VLY         | CITY OF FOUNTAIN VALLEY        | 1,598,588             |
| 4742        | ARTERIAL OVERLAY PROJ:WESTLAKE        | CITY OF WESTLAKE VILLAGE       | 473,049               |
| 4745        | HARBOR BLVD RECON:FULLERTON           | CITY OF FULLERTON              | 896,794               |
| 4746        | COLLEGE WAY:POMONA                    | BALI CONSTRUCTION              | 4,740                 |
| 4752        | LAGUNA ALLEY REHAB:LAGUNA BCH         | CITY OF LAGUNA BEACH           | 961,367               |
| 4756        | VAR SITES BIKE TRAIL:LONG BCH         | THE BOEING COMPANY             | 27,814                |
| 4757        | VARIOUS LOCS:PLAYA VISTA/L.A.         | PLAYA CAPITAL CO               | 19,758                |
| 4758        | VICTORIA GOLF PKG LOT:CNTY LA         | VICO, LLC                      | 309,105               |
| 4759        | E. FRANCIS AVE:ONTARIO                | PATRIOT ENVIRONMENTAL SERVICES | 7,919                 |
| 4764        | VAR -WEST LK/AGOURA HLS:WJ/AHL        | CITY OF WESTLAKE VILLAGE       | 2,047,859             |
| 4767        | PV DR NORTH:ROLLING HILLS EST         | ROLLING HILLS ESTATES          | 387,869               |
| 4770        | VARIOUS LOC:TOR,EL SEG,MB,RB          | CORRPRO COMPANIES              | 111,093               |
| 4773        | MARGUERITE PKWY:MISSION VIEJO         | CITY OF MISSION VIEJO          | 783,814               |
| 4775        | HAWTHORNE HS STRM DRN:CVHSD           | CENTINELA VALLEY UHSD          | 352,000               |