BIDDER'S SUBMITTAL

Company: PALP INC.DBA EXCEL PAVING COMPANY Total Bid: 2,818,972.-

PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF RESIDENTIAL STREET REHABILITATION PROJECT, I-94 (AREA C)

B2013-49

Honorable Mayor and Members
of the Torrance City Council
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedule.

BID SCHEDULE

ITEM NO.	APPROX. QTY	UNIT OF MEASURE	ITEM DESCRIPTION	SECTION	UNIT PRICE	TOTAL BID
1	9	EA	CONSTRUCTION SCHEDULE	6-1	$ 100.-	$ 900.-
2	1	L.S.	Preparation of SWPPP	7-8.6.5	$ 3000-	$ 3000-
3	1	L.S.	Implementation of SWPPP	7-8.6.5	$ 20000-	$ 20 000-
4	1	L. S.	Mobilization (5% Max of Total Bid)	9-3.4	$94000-	$94000-
5	1	L. S.	Traffic Control	7-10	$36400-	$36400-
6	1	L.S.	Survey (By CA Registered Land Surveyor)	2-9	$ 62000-	$ 62000-
7	1	LS	Topographic Survey for Additional Gutter Improvement at 2120 W.234th ST (By CA Registered Land Surveyor)	2-9	$ 1000-	$ 1000-

ITEM NO.	APPROX. QTY	UNIT OF MEASURE	ITEM DESCRIPTION	SECTION	UNIT PRICE	TOTAL BID
8	95	Each	Survey Monuments (By CA Registered Land Surveyor)	309-4	$ 300 -	$ 28500 -
			STREET IMPROVEMENTS			
9	330,000	S. F.	Cold Mill 2 Inches & Crack Seal	302-5.2	$ 0.30	$ 99000 -
10	39,000	S. F.	Cold Mill Roadway Variable Depth 0" - 1.5" & Crack Seal	302-5.2	$ 0.25	$ 9750 -
11	730	C.Y.	Unclassified Excavation	300-2.9	$ 52 -	$ 37960 -
12	700	Ton	Asphalt Concrete Base Course (B-PG-64-10)	203-6.1, 302-5.9	$ 81 -	$ 56700 -
13	5000	Ton	Asphalt Concrete Surface Course (C2-PG 64-10)	203-6.1, 302-5.9	$ 76 -	$ 380000 -
14	760	Ton	Roadway Patching Crushed Base Course (4")	301-2.4	$ 28 -	$ 21280 -
15	65	Ln. Ft.	Remove and Reconstruct Variable Height Curb per SPPWC Std Plan No. 120-2	303-5.5.2, 303-5.9	$ 36 -	$ 2340 -
16	18,000	Ln. Ft.	Remove Curb and Reconstruct Variable Height Curb with 1 ft Gutter per SPPWC Std Plan No. 120-2	303-5.5.2, 303-5.9	$ 51 -	$ 918000 -
17	550	Ln. Ft.	Remove Curb and Gutter and Reconstruct Variable Height Curb with 1 ft Gutter per SPPWC Std Plan No. 120-2	303-5.5.2, 303-5.9	$ 51 -	$ 28050 -
18	35	Ln. Ft.	Remove Curb and Gutter and Reconstruct 8" Curb with 2 ft Gutter per SPPWC Std Plan No. 120-2	303-5.5.2, 303-5.9	$ 55 -	$ 1925 -
19	270	Ln. Ft.	Construct 3 ft PCC Type E Curb per Caltrans Std Plan A87A	303-5.9	$ 64 -	$ 17280 -
20	150	Ln. Ft.	Remove and Construct 10 ft PCC Curb Transition	303-5.5.2, 303-5.9	$ 39 -	$ 5850 -
21	4,300	S. F.	Remove and Reconstruct 3.5" PCC Sidewalk per SPPWC Std No. 113-2	303-5.9	$ 12 -	$ 51600 -

ITEM NO.	APPROX. QTY	UNIT OF MEASURE	ITEM DESCRIPTION	SECTION	UNIT PRICE	TOTAL BID
22	106	Each	Remove Ramp and Reconstruct PCC ADA Ramp Per SPPWC Std Plan 111-4, Case and Type Per Plan	303-5.9	$ 2300 -	$ 243800 -
23	132	S.Y.	Border Avenue - Remove Existing Landscaping, Grade per Typical Section, Adjust Irrigation to Grade, & Replace Turf	308-4.8.3	$ 28.-	$ 3696-
24	1,120	S. F.	Remove and Reconstruct PCC Driveway Approach per SPPWC Std Plan 110-2	303-5.9	$ 15.-	$16800-
25	4,100	S. F.	Remove and Reconstruct PCC Alley Approach per SPPWC Std No. 130-2 and Detail on Sheet 3	303-5.9	$ 13.-	$53300-
26	17,000	S. F.	Remove and Construct PCC Cross Gutter and Spandrel per SPPWC Std 122-2	303-5.9	$ 16-	$ 272000-
27	2,100	Ln. Ft.	Remove and Reconstruct AC Berm per Caltrans Std Plan No. A87B, Type A	302-5.9	$ 8.-	$ 16800-
28	1,800	Ln. Ft.	Construct New AC Berm per Caltrans Std Plan No. A87B, Type A	302-5.9	$ 6.-	$ 10800-
29	25	Ln. Ft.	Construct New 8-Inch AC Berm with 4-Foot Paint per Detail E	302-5.9	$ 18 -	$ 450-
30	8	Each	Furnish and Install Detectable Warning Device onto Existing ADA Ramp per SPPWC Std 111-4	303-5.5.5 303-5.9	$ 500-	$ 4000-
31	1	Each	Retrofit 1 ft Wide Groove Border on Existing Curb Ramp per SPPWC Std Plan No 111-4	303-5.9	$ 1500-	$1500-
32	520	S. F.	Remove Existing and Install Monolithic PCC Curb and Sidewalk per Detail "D"on sheet 31	303-5.9	$ 18 -	$ 9360-
33	4,800	Ln. Ft.	Remove and Reconstruct Depressed PCC Curb at Driveway Approach and Curb Ramps	303-5.9	$ 45.-	$ 216000-
34	155	S. F.	Remove and Reconstruct 3.5" PCC Walkway	303-5.9	$ 12.-	$1860-
35	12	Each	Furnish and Install multiple Pipe Curb Drain Per SPPWC Std Plan 150-3	306-7	$ 1100-	$ 13200-

ITEM NO.	APPROX. QTY	UNIT OF MEASURE	ITEM DESCRIPTION	SECTION	UNIT PRICE	TOTAL BID
36	13	Each	Adjust Sewer, Electrical, or Storm Drain Manhole Frame and Cover to Grade	302-5.8.1	$ 500 -	$ 6500 -
37	26	Each	Adjust Existing Water or Gas Valve Can & Lid to Grade (See Plan for Type).	302-5.8.1	$ 400 -	$ 10400 -
38	6	Each	Remove Existing Tree	300-1.4	$ 600 -	$ 3600 -
SIGNING, STRIPING AND PAVEMENT MARKINGS						
39	2	Each	Remove and Relocate Existing Traffic Sign	315, 56-2.06	$ 350 -	$ 700 -
40	1	L. S.	Paint Pavement Legends per Caltrans Std. Plan No. A24E, and per Plan Notations.	210, 310, 84-2.06	$ 5300 -	$ 5300 -
41	1	L. S.	Paint Crosswalk & Limit Line per Caltrans Std. Plan No. A24E, Color and Type per Plan.	210, 310, 84-2.06	$ 1100 -	$ 1100 -
42	1	L. S.	Paint/Install Pavement Markings per Caltrans Std. Plan No. A20A thru A20D, Type/Detail per Plan.	210, 310, 84-2.06	$ 2500 -	$ 2500 -
43	1	L. S.	Paint/Install Pavement Markings per Caltrans Std. Plan No. A24A, Type/Detail per Plan.	210, 310, 84-2.06	$ 800 -	$ 800 -
44	1	L.S.	Paint/Install Curb Markings - Red Curb (Top & Face) and House Numbers	310, 84-2.06	5000 -	5000 -
45	6	Each	Remove and Reset Existing W1-8R Warning signs	315, 56-2.06	$ 300 -	$ 1800 -
46	1	L. S.	Remove and Replace Traffic Signal Loops Per Traffic Signal in Kind	307, 86-8.01	$ 3500 -	$ 3500 -
IMPROVEMENTS ON CRENSHAW BLVD.						
47	1	L.S.	Traffic Control for Work on Crenshaw Blvd	7-10	$ 10000 -	$ 10000.
48	4	Each	Portable Changeable Message Signs for Work on Crenshaw Blvd	7-15	$ 600 -	$ 2400 -

ITEM NO.	APPROX. QTY	UNIT OF MEASURE	ITEM DESCRIPTION	SECTION	UNIT PRICE	TOTAL BID
49	2	C.Y.	Unclassified Excavation on Crenshaw Blvd	300-2.9	$ 800-	$ 1600-
50	6,400	S. F.	Cold Mill 2 Inches on Crenshaw Blvd	302-5.2	$ 0.50	$ 3200-
51	77	Ton	Asphalt Rubber Hot Mix (ARHM) on Crenshaw Blvd	302-9	$ 148-	$ 11396-
52	36	SF	Cement Slurry (100-E-100) 8" Thick on Crenshaw Blvd	203-6.1, 302-5.9	$ 45.-	$ 1620-
53	1	Each	Adjust Sewer Manhole Frame and Cover to Grade on Crenshaw Blvd	302-5.8.1	$ 830-	$ 830-
54	5	Each	Adjust Existing Water or Gas Valve Can & Lid to Grade (See Plan for Type) On Crenshaw Blvd	302-5.8.1	$ 725.-	$ 3625-
55	1	L.S.	Paint/Install Thermoplastic Pavement Markings per Caltrans Std. Plan No. A20A thru A20D, Type/Detail per Plan on Crenshaw Blvd.	210, 310, 84-2.06	$ 4000-	$ 4000-

TOTAL BID PRICE $ 2,818,972.-

(Figures)*

TOTAL BID PRICE: two million Eight Hundred Eighteen thousand

(Words)*

nine Hundred Seventy two dollar %

***BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.**

B2013-49

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: P.A.L.P. INC.DBA EXCEL PAVING COMPANY

Date: NOV 13 2013 By: C.P. Brown C.P. BROWN, PRESIDENT

Contractor's State License No. STATE LIC. 688659 "A" Class A, C12, C31

Address: 2230 LEMON AVENUE LONG BEACH, CA 90806

Phone: (562) 599-5841

Fax: FAX (562) 591-7485

CALIFORNIA ALL-PURPOSE CERTIFICATE OF ACKNOWLEDGMENT

State of California

County of Los Angeles

On NOV 13 2013 before me, C. Phillips, Notary Public
(Here insert name and title of the officer)

personally appeared C.P. Brown

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

(Notary Seal)

C. PHILLIPS
COMM. #1996177
Notary Public-California
LOS ANGELES COUNTY
My Comm. Expires Oct. 29, 2016
FRS3

ADDITIONAL OPTIONAL INFORMATION

DESCRIPTION OF THE ATTACHED DOCUMENT

(Title or description of attached document)

(Title or description of attached document continued)

Number of Pages _____ Document Date _____

(Additional information)

CAPACITY CLAIMED BY THE SIGNER

- ☐ Individual (s)
- ☐ Corporate Officer

(Title)

- ☐ Partner(s)
- ☐ Attorney-in-Fact
- ☐ Trustee(s)
- ☐ Other _____

INSTRUCTIONS FOR COMPLETING THIS FORM

Any acknowledgment completed in California must contain verbiage exactly as appears above in the notary section or a separate acknowledgment form must be properly completed and attached to that document. The only exception is if a document is to be recorded outside of California. In such instances, any alternative acknowledgment verbiage as may be printed on such a document so long as the verbiage does not require the notary to do something that is illegal for a notary in California (i.e. certifying the authorized capacity of the signer). Please check the document carefully for proper notarial wording and attach this form if required.

- State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment.
- Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. ~~he~~/she/~~they,~~ is /~~are~~) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
  - Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
  - Indicate title or type of attached document, number of pages and date.
  - Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- Securely attach this document to the signed document

ACKNOWLEDGMENT OF ADDENDA RECEIVED – B2013-49

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 X

Addendum No. 2 ____

Addendum No. 3 ____

Addendum No. 4 ____

Addendum No. 5 ____

Addendum No. 6 ____

Addendum No. 7 ____

Addendum No. 8 ____

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.

C.P. Brown
C.P. BROWN, PRESIDENT
Bidder's Signature

NOV 13 2013
Date

CONTRACTOR'S AFFIDAVIT

STATE OF CALIFORNIA }
}
COUNTY OF LOS ANGELES } **B2013-49**

C.P. BROWN, being first duly sworn, deposes and says:

1. That he is the PRESIDENT
Title
of PALP. INC.DBA EXCEL PAVING COMPANY
(Name of Partnership, Corporation, or Sole Proprietorship)

hereinafter called "Contractor," who has submitted to the City of Torrance a proposal for the Construction of Residential Street Rehabilitation, Area C, I-94 , B2013-49;

2. That said proposal is genuine; that the same is not sham; that all statement of facts therein are true;

3. That such proposal was not made in the interest or behalf of any person, partnership, company, association, organization or corporation not named or disclosed;

4. That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone else to submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost element of the Contractor's price or the price of anyone else; and did not attempt to induce action prejudicial to the interest of the City of Torrance, or of any other bidder, or anyone else interested in the proposed contract;

5. That the Contractor has not in any manner sought by collusion to secure for itself an advantage over any other bidder or to induce action prejudicial to the interests of the City of Torrance, or of any other bidder or of anyone else interested in the proposed contract;

6. That the Contractor has not accepted any bid from any subcontractor or materialman through any bid depository, the bylaws, rules or regulations of which prohibit or prevent the Contractor from considering any bid from any subcontractor or materialman, which is not processed through said bid depository, or which prevent any subcontractor or materialman from bidding to any contractor who does not use the facilities of or accept bids from or through such bid depository;

CONTRACTOR'S AFFIDAVIT (CONTINUED)

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of Individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this _____ day of NOV 13 2013, 20___.

PALP INC.DBA
EXCEL PAVING COMPANY
(Contractor)

Subscribed and Sworn to before me this _____ day of NOV 13 2013, 20___.

(Title) C.P. BROWN, PRESIDENT

C. Phillips, Notary Public

Notary Public in and for said County and State.
(Seal)

C. PHILLIPS
COMM. #1996177
Notary Public-California
LOS ANGELES COUNTY
My Comm. Expires Oct. 29, 2016
FRS3

LIST OF SUBCONTRACTORS: B2013-49

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.
Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: PRS

Subcontractor's Address: 10240 San Sevaine Mira Loma Ca 91752

Specific Description of Sub-Contract: Cold Mill

License Number: 569352 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: NOBEST

Subcontractor's Address: 7600 Acacia Ave Garden Grove Ca

Specific Description of Sub-Contract: Concrete

License Number: 359622 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: Cthesp

Subcontractor's Address: 2280 South Lilac Ave Bloomington Ca

Specific Description of Sub-Contract: Striping

License Number: 374600 CA License Classification/Type: C13 A C32

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

LIST OF SUBCONTRACTORS: B2013-49

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: Global Road Seal

Subcontractor's Address: 10832 Dorothy Ave Garden Grove Ca

Specific Description of Sub-Contract: Crack Seal

License Number: 757584 CA License Classification/Type: A, C10

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

REFERENCES (Page 1 of 2)
B2013-49

List work similar in magnitude and degree of difficulty completed by the Contractor within the past three (3) years.

1. Name (Firm/Agency): C/O Newport Beach
   Address: 100 Civic Ctr Dr
   Contact Person: Patrick Arciniega Telephone No.: 949) 644 3347
   Title of Project: Misc Pave Repairs
   Project Location: Various Streets Newport Beach
   Date of Completion: 12/2012 Contract Amount: $ 657 265.-

2. Name (Firm/Agency): C/O South Gate
   Address: 8650 California Ave
   Contact Person: Hani Henein Telephone No.: 323) 9639581
   Title of Project: Pinehurst / Tweedy Rehab
   Project Location: See Above
   Date of Completion: 11/2012 Contract Amount: $ 1,241,174

3. Name (Firm/Agency): C/O Fullerton
   Address: 303 W Commonwealth
   Contact Person: Ron Bowers Telephone No.: 714) 738 6322
   Title of Project: Commonwealth Ave Reconstr
   Project Location: " "
   Date of Completion: 10/2012 Contract Amount: $ 835 779.-

4. Name (Firm/Agency): C/O Garden Grove
   Address: 11222 Acacia Pkwy
   Contact Person: Navin Mann Telephone No.: 714) 741 5180
   Title of Project: Euclid / Garden Grove Blvd
   Project Location: " "
   Date of Completion: 2/2012 Contract Amount: $ 1 081 970

REFERENCES (PAGE 2 OF 2)
B2013-49

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]:

SEE ATTACHED

Work Description & Contract Amount	Agency	Date Completed

Contractor's License No.: STATE LIC. 688059 "A" Class: A, C12, C31

a. Date first obtained: 5/11/94 Expiration: 5/31/2014

b. Has License ever been suspended or revoked? No

If yes, describe when and why: NA

c. Any current claims against License or Bond? No

If yes, describe claims: NA

Principals in Company (List all – attach additional sheets if necessary):

NAME	TITLE (If Applicable)	LICENSE NO.
Curtis P. Brown	President and Chief Executive Officer	
Curtis P. Brown III	Vice President and Chief Operating Officer	STATE LIC. 688059 "A"
Bruce E. Flatt	Vice President and Chief Financial Officer	
Marcia S. Miller	Secretary	
Michele E. Drakulich	Assistant Secretary	

VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS
B2013-49

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

   Yes/No: No Federal/State: _____

   If "yes," identify and describe, (including agency and status): _____

   N/A

   Have the penalties been paid? Yes/No: N/A

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

   Yes/No: No Code/Laws: _____ Section/Article: _____

   If "yes," identify and describe, (including agency and status): _____

   N/A

DISQUALIFICATION OR DEBARMENT

Has your firm, any officer of your firm, or any employee who has a proprietary interest in your firm ever been disqualified, removed, or otherwise prevented from bidding on, performing work on, or completing a federal, state or local project because of a violation of law or a safety regulation? Yes/No: No. If yes, provide the following information (if more than once, use separate sheets):

Date: _____ Entity: _____

NA

Location: _____

Reason: _____

_____

_____

_____

_____

Provide Status and any Supplemental Statement: _____

_____

_____

_____

_____

Has your firm been reinstated by this entity? Yes/No: _____

CITY OF TORRANCE, CALIFORNIA

ADDENDUM NO. 1
Issued: November 5, 2013

TO

PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF RESIDENTIAL STREET REHABILITATION PROJECT, I-94 (AREA C) B2013-49

Note the following changes and/or additions to the Plans and Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid.** In addition, the bidder shall fill out and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

1. **REFER TO SECTION B - INSTRUCTION TO BIDDERS; SUBSECTION G AWARD OF CONTRACT on page B-3.** Add the following after the first paragraph:

   No less than 2 weeks prior to the anticipated City Council meeting awarding a contract as a result of the Notice Inviting Bids, the City will notify all vendors that submitted a bid of the intention to award.

   City of Torrance Bid/RFP Protest Procedures: The City of Torrance Bid/RFP Protest Procedures may be found on the City of Torrance website: http://www.torranceca.gov/PDF/Bid_RFP_Protest_Procedures.pdf

2. **REFER TO SECTION E - SPECIAL PROVISIONS on page 37.** Add the following subsection:

   7-16 RAILWAY RIGHTS-OF-WAY

   7-16.1 Railroad Operations

   Railroad tracks are active and will be in use during the course of this project, unless otherwise indicated. The track within Sartori Avenue rights-of-way (ROW) is owned and operated by the Union Pacific Railroad (UPRR). The track adjacent to Madrid Avenue ROW is owned and operated by the Burlington Northern and Santa Fe Railway (BNSF).

   Work adjacent to tracks will be governed by the rules of the respective railroad entities and other regulatory Agencies (as required).

Specifically, for the work along Sartori Avenue ROW that is within 25' of the centerline of the track:

1. Contractor activities shall be coordinated with UPRR.

2. Before entering the railroad company's right of way, the following must be completed:
   - Agreement(s) **must be executed** by the applicant and the railroad company. A copy of the executed agreement(s) must be within the applicant's possession before entering the railroad company's right of way.
   - License fees and insurance certificates, if required, must be submitted at the time you execute and return the agreement.
   - Clearance and approval from the railroad company's Fiber Optic Cable Hotline (800) 336-9193.
   - Contractor must make arrangements with the railroad company's local manager of track maintenance for flagging protection (for work within 25' of tracks) a minimum of thirty (30) calendar days in advance of when flagging services are required. In addition, Contractor must give the local manager five (5) working days advance notice when flagging services will not be necessary.
   - Contractor will be required to obtain Railroad Protective Liability Insurance. This may be purchased from an insurance agent of your choice, or you may be eligible for inclusion in UPRR's Railroad Protective Liability Insurance program which can be found here: http://www.uprr.com/reus/rrinsure/index.shtml
   - As the Contractor is employed by the Licensee to perform any of the agreed to activities under the Right of Entry Agreement, that Contractor will need to complete and return the Contractor's Endorsement Form and submit along with it a $500 Administrative Fee and a copy of their General Liability Insurance certificate meeting the specified coverages as shown in the License Agreement.
   - Contractor must insure that each of its employees, subcontractors, agent or invitees completes the Railway's Engineering Contactor Safety Orientation for UPRR at the website www.contractororientation.com before any work is performed within 25' of the centerline of the track.

Railroad traffic and operations are continuously occurring throughout the day and night on these tracks. The Contractor shall be responsible for becoming familiar with the train activity on these tracks in order to plan and perform the work.

7-16.2 Payment

There shall be no extra payment for coordination with UPRR or the administration fee. Full compensation for coordination and the administration fee shall be included in the Contract unit bid prices for the associated items of work for which it is needed.

The Contractor is not entitled to payment for Railroad Flagging as it will be performed by Railroad Forces. Any flagging performed by the Contractor shall be included in the Contract unit bid prices for the associated items of work for which it is needed.

3. **REFER TO SECTION E - SPECIAL PROVISIONS; SUBSECTION - 303-5.5.5. Alley Intersections, Access Ramps, and Driveways on Page 54.** Delete the fifth and sixth paragraphs in their entirety as shown below:

~~**Detectable Warning Surface.** Access ramps shall have a single piece prefabricated detectable warning surface with dimensions of 36-inches (behind curb) by 48-inches wide (along curb) installed in accordance with the State of California's 2010 Standard Plan A88A and comply with the requirements of the Americans with Disabilities Act (ADA). Detectable warnings shall consist of raised truncated domes with a base diameter of nominal 0.9 inches, a top diameter of nominal 0.45 inches, a height of nominal 0.20 inches and a center-to-center spacing ranging from a consistent 1.67 inches for all spacings to 2.35 in (60 mm) for all spacings.~~

~~The detectable warning surface shall be a 0.1975 inch (minimum) thick, removable cast-in-place system on new ramp construction or a surface applied panel system for existing ADA compliant ramps. A sample of the system products that meet this specification is produced by ADA Solutions, Inc. at www.adatile.com or Access Tile at www.accesstile.com. A contractor may propose an alternate, similar product for consideration by the Engineer. The color of the detectable warning surface shall be Dark Gray or as approved by the Engineer prior to installation. The detectable warning system is to be manufactured with materials that are fully recyclable. The detectable warning surface shall be installed in accordance with the manufacturer's recommendations and instructions. The manufacturer shall provide a minimum 5-year warranty, guaranteeing replacement when there is a defect in the dome shape, color fastness, sound-on-cane acoustic quality, resilience or attachment. The warranty period shall begin on the date of acceptance of the Contract.~~

4. **REFER TO SECTION E - SPECIAL PROVISIONS; SUBSECTION - 303-5.5.5. Alley Intersections, Access Ramps, and Driveways on Page 54.** Add the following after the fourth paragraph:

Detectable Warning Surface. Access ramps shall have a single piece prefabricated detectable warning surface with dimensions of 36-inches (perpendicular to curb) by 48-inches wide (along curb) installed in accordance

with the SPPWC Standard Plan No. 111-4 and comply with the requirements of the Americans with Disabilities Act (ADA). Detectable warnings shall consist of raised truncated domes with a base diameter of nominal 0.9 inches, a top diameter of nominal 0.45 inches, a height of nominal 0.20 inches and a center-to-center spacing of nominal 2.35 inches. The edge of the detectable warning surface nearest the street shall be between 6" and 8" from the gutter flowline.

For existing ADA compliant ramps, the detectable warning surface shall be a 0.1975 inch (minimum) thick, surface applied panel system.

For new curb ramps, the detectable warning surface shall be a Cast-In-Place Replaceable Tactile Warning Surface Tile.

The color of the detectable warning surface shall be Dark Gray (Federal Color No. 36118) or as approved by the Engineer prior to installation. The detectable warning system is to be manufactured with materials that are fully recyclable. The detectable warning surface shall be installed in accordance with the manufacturer's recommendations and instructions. The manufacturer shall provide a 5-year warranty, guaranteeing replacement when there is a defect in the dome shape, color fastness, sound-on-cane acoustic quality, resilience or attachment. The warranty period shall begin on the date of acceptance of the Contract.

5. **REFER TO SECTION E - SPECIAL PROVISIONS - SUBSECTION 308-4.10.1 GENERAL on Page 59.**

In the first sentence of the second paragraph, delete the word "Consulting" and replace with the word "Certified".

All abbreviations of "CA" shall be considered to imply a reference to a Certified Arborist.

By Order of the City Engineer

CRAIG BILEZERIAN
City Engineer

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 1 and accept all conditions contained therein.

PALP. INC.DBA
EXCEL PAVING COMPANY

Bidder

By C.P. BROWN, PRESIDENT

NOV 13 2013
Date

***** **Submit this executed form with the bid** *****

Please fill out and submit the "Acknowledgment of Addenda Received" form provided in Section C of the Specifications.

PALP, INC. DBA
EXCEL PAVING COMPANY
A GENERAL ENGINEERING CONTRACTOR
STATE LICENSE NO. 688659A

P.O. BOX 16405
LONG BEACH, CA 90806-5195
(562) 599-5841
FAX (562) 591-7485

C.P. Brown, President	30+ years experience working for other general contractors with the past 32 years being self employed in own general engineering contracting business.

PALP, INC. DBA
EXCEL PAVING COMPANY
A GENERAL ENGINEERING CONTRACTOR
STATE LICENSE NO 688659A

P.O. BO
LONG BEACH, CA 90
(562) 5
FAX (562) 5

Description of Operations

Excel Paving Company is a general engineering and paving contractor that has been in business for the past 30+ years. The company is a corporation owned by C.P. Brown, Jr. Their operations include street and road construction, widening, and repairs; related sidewalk, curb and gutter construction; paving of school yards and parking lots; and excavation and grading of "pads" for building sites. On approximately 80% of their jobs the company will operate as a general contractor, responsible for all off-site improvements, grading, removal, etc. but will subcontract any work, which is not specifically within their domain. Occasionally the company will perform work at airports. They also may occasionally perform work in the "THUMS" area of Long Beach Harbor, requiring them to transport their equipment and personnel by barge to these Islands, approximately ½ mile from the harbor.

The company estimates 2009 gross revenues of 50 million, $33 million of which is subcontractor and material costs. All work is performed in Southern California, with most in Los Angeles and Orange County. A great deal of work is done for public entities, repairing/widening existing surface streets and roads (75% public entities and 25% private entities), pipe work, concrete, landscaping, electrical, cold milling, highway, bridge, or overpass work is subcontracted out to other firms. Excel Paving Company also repairs a great number of paved schoolyards and parking lots (30%) and usually has a small amount of on going work at the Los Angeles, Burbank and Long Beach Airports.

PALP, INC. DBA
EXCEL PAVING COMPANY
A GENERAL ENGINEERING CONTRACTOR
STATE LICENSE NO. 688659A

P.O. BOX 16405
LONG BEACH, CA 90806-5195
(562) 599-5841
FAX (562) 591-7485

RESOLUTION DECLARING OFFICERS OF
PALP, INC. DBA EXCEL PAVING COMPANY

The undersigned, Curtis P. Brown, as the sole shareholder and the sole member of The Board of Directors of PALP, Inc., a Corporation organized under The General Corporation Law of California, does by this written consent take the following action and adopt the following resolutions:

Resolved, the following Officers of the Corporation are hereby elected to serve in the offices set forth after their respective names effective as of execution hereof with their respective terms to continue until their successors are duly elected and qualified:

Curtis P. Brown, Jr.	President and Chief Executive Officer
Curtis P. Brown III	Vice President and Chief Operating Officer
Bruce E. Flatt	Vice President and Chief Financial Officer
Marcia S. Miller	Secretary
Michele E. Drakulich	Assistant Secretary

The consent is executed pursuant to Section 307(B) and 603 of the Corporation Code of the State of California and the By-Laws of this Corporation, which authorize the taking of action by The Board of Directors and Shareholders by unanimous consent without a meeting.

Dated: May 13, 2013

Curtis P. Brown Jr.

Curtis P. Brown, Jr. -Shareholder
And Sole Director

PALP, INC. DBA
EXCEL PAVING COMPANY
A GENERAL ENGINEERING CONTRACTOR
STATE LICENSE NO. 688659A

P.O. BOX
LONG BEACH, CA 9080
(562) 59
FAX (562) 591

CREDIT APPLICATION

Excel Paving Company
2230 Lemon Avenue
Long Beach, CA 90806

Telephone: 562/599-5841 Fax: 562/599-3679

Type of Business:	General Engineering Contractors
Contractors License #	688659A
Fed I.D. #	95-3672914

Excel Paving Company is a Corporation

Owner: Palp, Inc.
2230 Lemon Avenue
Long Beach, CA 90806

In business since October 1981
Same location since October 1981
Property Owned by Brown & Mills

Financial rating with Dun & Bradstreet: Rating 3A2, SIC#0161

U.S. Bank:	4100 Newport Pl. #130 Newport Beach, CA 92660
Account Representative:	Robin Woods
Phone #:	949/863-2462
Fax #:	949/863-2336
Account #:	153491958689

TRADE REFERENCES:

Company	Phone	Fax	Contact
Vulcan Materials	626/334-4913	626/334-4161	Bill Watt
R.E.H. Trucking	909/591-0871	909/591-0506	Gina Mendiola
Blue Diamond Materials	714/578-9600	714/449-2295	Rich Shoan
Savala Equipment	800/223-2473	949/552-8597	Yoganda Ellis

I certify that the above information is true and correct, and that we can and will comply with your terms.

C.P. Brown - President

Bonding Agent:

Rapp Surety Services
120 Vantis Ave, Suite 300
Aliso Viejo, Ca 92656

Office: (949) 540-6770
Fax: (949) 540-6771

Contact:

Douglas A. Rapp

Surety:

Federal Insurance Company
C/O Surety Department
801 South Figueroa Street
23rd Floor
Los Angeles CA 90017

P.O. Box 30127
Los Angeles CA 90030-0127

Insurance Carrier:

The Wooditch Company
One Park Plaza
Suite 400
Irvine CA 92614

Contact:

William Wooditch
Office: (949) 553-9800
Fax: (949) 553-0670

PREVIOUS JOB REFERENCES #2

Contractor's Name:	Palp Inc. DBA Excel Paving Co.
Project Name:	Slauson Ave./SR-90 Impvts.
Project Description:	On ramp & off ramp widening on SR90, Traffic Mitigation Added left turn on Slauson Signalization & Signing & Storm Drain Impvts.
Location:	Slauson Ave. @ SR90 Culver City, Los Angeles
Construction Value:	$2,136,269.00
Date of Completion:	4/09

General Contractor Information:

	Palp Inc. DBA Excel Paving Company
Contact:	David Cook
Phone:	562/599-5841 Ext. 239
Fax:	562/591-7485

Owner Information:	Playa Capitol Company LLC
Contact:	Cliff Ritz
Phone:	310/448-4678
Fax:	310/822-5336

PREVIOUS JOB REFERENCES #2

Contractor's Name:	Palp Inc. DBA Excel Paving Co.
Project Name:	Slauson Ave./SR-90 Impvts.
Project Description:	On ramp & off ramp widening on SR90, Traffic Mitigation Added left turn on Slauson Signalization & Signing & Storm Drain Impvts.
Location:	Slauson Ave. @ SR90 Culver City, Los Angeles
Construction Value:	$2,136,269.00
Date of Completion:	4/09

General Contractor Information:

	Palp Inc. DBA Excel Paving Company
Contact:	David Cook
Phone:	562/599-5841 Ext. 239
Fax:	562/591-7485

Owner Information:	Playa Capitol Company LLC
Contact:	Cliff Ritz
Phone:	310/448-4678
Fax:	310/822-5336

PREVIOUS JOB REFERENCES #3

Contractor's Name:	Palp Inc. DBA Excel Paving Co.
Project Name:	Santa Monica Transit Parkway Project
Project Description:	Underground, Retaining Walls, Fwy. On Ramps, A/C Pave, Sidewalk, Curb & Gutter, Signalization, Landscaping, Storm Drain Impvts. Sewer, Water And Retaining Wall
Location:	From 405 Fwy. To Beverly Hills City Limit, Los Angeles
Construction Value:	$34,455,152.00
Date of Completion:	11/05

General Contractor Information:

	Palp Inc. DBA Excel Paving Company
Contact:	Bruce Flatt
Phone:	562/599-5841
Fax:	562/591-7485

Owner Information:	City of Los Angeles
Contact:	Carl Nelson
Phone:	213/485-4474
Fax:	213/485-4836

PREVIOUS JOB REFERENCES #4

Contractor's Name:	Palp Inc. DBA Excel Paving Company
Project Name:	Alameda Street
Project Description:	Redesign of Arterial Streets and Storm Drain Impvts.
Location:	Intersection of Alameda Street and N. Spring St., L.A.
Construction Value:	$3,197,043.00
Date of Completion:	11/09
General Contractor Information:	Palp Inc. DBA Excel Paving Company
Contact:	Bruce Flatt
Phone:	562/599-5841
Fax:	562/591-7485
Owner Information:	City of Los Angeles
Contact:	Steve Chen
Phone:	213/485-4516
Fax:	213/485-4838

PREVIOUS JOB REFERENCES #5

Contractor's Name:	Palp Inc. DBA Excel Paving Co.
Project Name:	Phase 3 Container Yard Expansion, Pier T
Project Description:	Container Yard Parking Lot Expansion, Storm Drain Impvts. Sewer and Water
Location:	Pier T, Long Beach, CA
Construction Value:	$21,703,834.00
Date of Completion:	10/07
General Contractor Information:	Palp Inc. DBA Excel Paving Company
Contact:	Bruce Flatt
Phone:	562/599-5841
Fax:	562/591-7485
Owner Information:	The Port of Long Beach
Contact:	Gary Cardemone
Phone:	562/590-4172
Fax:	562/901-1732

PREVIOUS JOB REFERENCES #6

Contractor's Name:	Palp Inc. DBA Excel Paving Company
Project Name:	Pier E Berths E24-326
Project Description:	Asphalt Utility Removals, Grade, New Asphalt Paving and New Concrete RTG Runways, Storm Drain Impvts., Sewer and Water
Location:	Pier E, Long Beach, CA
Construction Value:	$5,251,800.00
Date of Completion:	1/08
General Contractor Information:	Palp Inc. DBA Excel Paving Co.
Contact:	Bruce Flatt
Phone:	562/599-5841
Fax:	562/591-7485
Owner Information:	The Port of Long Beach
Contact:	Gary Cardemone
Phone:	562/590-4172
Fax:	562/901-1732

PREVIOUS JOB REFERENCES #7

Contractor's Name:	Palp Inc. DBA Excel Paving Co.
Project Name:	Highland Avenue Widening
Project Description:	Redesign of Highland Ave. and Adjacent Streets, And Storm Drain Impvts.
Location:	Highland Ave. @ Franklin Ave., City of Los Angeles
Construction Value:	$2,754,889.00
Date of Completion:	11/09
General Contractor Information:	Palp Inc. DBA Excel Paving Company
Contact:	Bruce Flatt
Phone:	562/599-5841
Fax:	562/591-7485
Owner Information:	City of Los Angeles
Contact:	Steve Chen
Phone:	213/485-4516
Fax:	213/485-4838

PREVIOUS JOB REFERENCES #8

Contractor's Name:	Palp Inc. DBA Excel Paving
Project Name:	North Maclay Ave.
Project Description:	Street Beautification and Improvement of North Maclay Avenue
Location:	North Maclay Ave. from 1st Street to Eighth Street
Construction Value:	$3,682,624.00
Date of Completion:	7/08

General Contractor Information:

	Palp Inc. DBA Excel Paving Co.
Contact:	Bruce Flatt
Phone:	562/599-5841
Fax:	562/591-7485

Owner Information:	City of San Fernando
Contact:	Ron Ruiz
Phone:	818/898-1237
Fax:	818/361-6728

EXCEL JOB #4703

Project Name: NORTH AIR CARRIER RAMP

Location: LONG BEACH AIRPORT

Owner: CITY OF LONG BEACH

Owner Contact (name and current phone number):
JEFFREY A. SEDLAK 562/570-2623

Architect or Engineer: HNTB ENGINEERING

Architect or Engineer Contact (name and current phone number):
STEVE STROH 714/679-5775

Construction Manager (name and current phone number):
JEFFREY A. SEDLAK 562/570-2623

Description of Project, Scope of Work Performed:
REMOVAL AND REPLACEMENT OF CONCRETE AND ASPHALT RAMPS FOR AIRPORT

Total Value of Construction (including change orders): $5,490,564.00

Original Scheduled Completion Date: 11/2011

Time Extensions Granted (number of days): N/A

Actual Date of Completion: 11/2011

EXCEL JOB #4797

Project Name: CITYWIDE PAVEMENT REHABILITATION PROJECT CIP NO. 101-G

Location: VARIOUS STREET LOCATIONS

Owner: CITY OF LAGUNA HILLS

Owner Contact (name and current phone number):
KENNETH H. ROSENFIELD 949/707-2650

Architect or Engineer:

Architect or Engineer Contact (name and current phone number):
KENNETH ROSENFIELD 949/707-2650

Construction Manager (name and current phone number):
KENNETH H. ROSENFIELD 949/707-2650

Description of Project, Scope of Work Performed:
CONCRETE REPAIRS, COLD MILL, OVERLAY

Total Value of Construction (including change orders): $1,533,303.00

Original Scheduled Completion Date: 4/2011

Time Extensions Granted (number of days): N/A

Actual Date of Completion: 4/2011

EXCEL JOB #4713

Project Name: ELECTRIC AVE. STORM DRAIN SPEC. SD1001

Location: ELECTRIC AVE. CITY OF SEAL BEACH

Owner: CITY OF SEAL BEACH

Owner Contact (name and current phone number):
DAVID SPITZ 562/431-2527 EXT 1331

Architect or Engineer: AKM CONSULTING

Architect or Engineer Contact (name and current phone number):
MORGAN YING 949/753-7333

Construction Manager (name and current phone number):
DAVID SPITZ 562/431-2527 EXT. 1331

Description of Project, Scope of Work Performed:
STORM DRAIN 1,113 LF 66" RCP IN STREET + LATERAL
RCP CONNECTIONS, CATCH BASINS AND STREET RECONSTRUCTION

Total Value of Construction (including change orders): $1,868,473.00

Original Scheduled Completion Date: JUNE 2011

Time Extensions Granted (number of days): N/A

Actual Date of Completion: JUNE 2011

EXCEL JOB #4796

Project Name: STORM DRAIN IMPROVEMENTS (MOODY 200814)(VALLEY VIEW 2008-12)

Location: CITY OF CYPRESS - MOODY STREET & VALLEY VIEW

Owner: CITY OF CYPRESS

Owner Contact (name and current phone number):
DARIO SIMOES P.E. 714/229-6694

Architect or Engineer: HARRIS & ASSOCIATES

Architect or Engineer Contact (name and current phone number):
RANDALL BERRY 949/655-3900

Construction Manager (name and current phone number):
DARIO SIMOES 714/229-6694

Description of Project, Scope of Work Performed:
STORM DRAIN RCP 84" MAIN LINE ON MOODY + LATERALS AND
STRUCTURES & CONNECTION TO ORANGE COUNTY 54 & 48 INCH RCP
ON VALLEY VIEW + LATERALS CATCH BASINS & STREET RESTORATION

Total Value of Construction (including change orders): $2,094,757.00

Original Scheduled Completion Date: SEPTEMBER 2011

Time Extensions Granted (number of days): N/A

Actual Date of Completion: SEPTEMBER 2011

EXCEL JOB #4868

Project Name: OSO PARKWAY STORM DRAIN IMPROVEMENTS

Location: OSO PARKWAY & COUNTRY CLUB DRIVE, MISSION VIEJO

Owner: CITY OF MISSION VIEJO

Owner Contact (name and current phone number):
RICH SCHLESINGER P.E. 949/470-3079

Architect or Engineer: CITY OF MISSION VIEJO AS ABOVE

Architect or Engineer Contact (name and current phone number):
CITY OF MISSION VIEJO AS ABOVE

Construction Manager (name and current phone number):
CITY OF MISSION VIEJO AS ABOVE

Description of Project, Scope of Work Performed:
UPGRADE STORM DRAIN SYSTEM BY INSTALLING A FILLER BOX INTO A NEW STORM DRAIN LINE

Total Value of Construction (including change orders): $394,122.00

Original Scheduled Completion Date: DECEMBER 2011

Time Extensions Granted (number of days): NONE

Actual Date of Completion: NOVEMBER 2011

EXCEL JOB #4764

Project Name: CITIES OF WESTLAKE VILLAGE AND AGOURA HILLS
THE JOINT CITIES PAVEMENT REHABILITATION PROJECT 2010

Location: VARIOUS STREETS IN THE CITIES OF WESTLAKE VILLAGE & AGOURA HILLS

Owner: CITIES OF WESTLAKE VILLAGE AND AGOURA HILLS

Owner Contact (name and current phone number):
JOHN KNIPE (WLV) 818/706-1613 RAMIRO ADEVA (AH) 818/592-7353

Architect or Engineer: WILLDAN ENGINEERING

Architect or Engineer Contact (name and current phone number):
ROXANNE HUGHES 805/653-6597

Construction Manager (name and current phone number):
MIKE BUSTOS 805/653-6597 EXT 1001

Description of Project, Scope of Work Performed:
COLD IN-PLACE RECYCLING, ASPHALT COLD PLANE, ARMH OVERLAY,
MINOR SIGNAL WORK (LOOPS), STRIPING AND MARKING

Total Value of Construction (including change orders): $2,047,859.00

Original Scheduled Completion Date: 9/2/10

Time Extensions Granted (number of days): 10

Actual Date of Completion: 9/13/10

EXCEL JOB #4798

Project Name: STREET REHABILITATION PROJECT THOUSAND OAKS BLVD. LAWRENCE DRIVE AND TELLER ROAD CI4202

Location: THOUSAND OAKS BLVD., LAWRENCE DRIVE & TELLER ROAD

Owner: CITY OF THOUSAND OAKS

Owner Contact (name and current phone number):
DAN LAZO 805/449-2443

Architect or Engineer: WILLDAN ENGINEERING

Architect or Engineer Contact (name and current phone number):
ROXANNE HUGHES 805/653-6597

Construction Manager (name and current phone number):
MIKE BUSTOS 805/653-6597 EXT 1001

Description of Project, Scope of Work Performed:
MAJOR REMOVE REPLACEMENT OF ASPHALT ON THOUSAND OAKS BLVD. WITH ARHM OVERLAY COLD PLANE & COLD IN PLACE RECYCLING ON LAWRENCE DRIVE AND TELLER ARHM OVERLAY

Total Value of Construction (including change orders): $3,053,015.00

Original Scheduled Completion Date: 6/1/11

Time Extensions Granted (number of days): N/A

Actual Date of Completion: 5/19/11

EXCEL JOB #4782

Project Name: ANNUAL ROAD MAINTENANCE
VARIOUS LOCATIONS ZONE 2 LA HABRA HEIGHTS

Location: VARIOUS STREETS ZONE 2

Owner: CITY OF LA HABRA HEIGHTS

Owner Contact (name and current phone number):
BRUCE BARRETTE 562/694-6302

Architect or Engineer: CNC ENGINEERING

Architect or Engineer Contact (name and current phone number):
MR. SEAN NAZARIE 949/863-0588

Construction Manager (name and current phone number):
BRUCE BARRETTE 562/694-6302

Description of Project, Scope of Work Performed:
REMOVE & REPLACE AC PAVING, OVERLAY EXISTING AC STREETS INCLUDING:
COLD PLANE, CRACK SEAL, WEED KILLER, AC PAVING, GRADING & AC BERMS

Total Value of Construction (including change orders): $445,978.00

Original Scheduled Completion Date: 10/14/10

Time Extensions Granted (number of days): 20

Actual Date of Completion: 11/10/10

EXCEL JOB #4751

Project Name: CEDAR SANAI OFFSITE IMPROVEMENTS

Location: LOS ANGELES, CA

Owner: CEDAR SANAI

Owner Contact (name and current phone number):
OSVALDO DIAZ 323/866-6539

Architect or Engineer: PLANNING ASSOCIATES, INC.

Architect or Engineer Contact (name and current phone number):
TOM STEMNOCK 818/487-6767

Construction Manager (name and current phone number):
HATHAWAY DINWIDDIE MATT COWLES 213/236-0500

Description of Project, Scope of Work Performed:
RECONSTRUCTION OF ROADWAYS, ROADWAY WIDENING, CONCRETE AND ASPHALT PAVING

Total Value of Construction (including change orders): $1,100,000.00

Original Scheduled Completion Date: 6/2011

Time Extensions Granted (number of days): N/A

Actual Date of Completion: 6/2011

EXCEL JOB #4611

Project Name: USC UPC STREET IMPROVEMENT PROJECT PHASE I

Location: JEFFERSON BLVD. & FIGUEROA

Owner: UNIVERSITY OF SOUTHERN CALIFORNIA

Owner Contact (name and current phone number):
JAY FISCHER 213/740-3554

Architect or Engineer: FONG HART SCHNEIDER PARTNERS

Architect or Engineer Contact (name and current phone number):
949/715-4088

Construction Manager (name and current phone number):
N/A

Description of Project, Scope of Work Performed:
STREET IMPROVEMENTS, SIDEWALK, CURBS, ASPHALT PAVING, TRAFFIC SIGNALS, ELECTRICAL, LANDSCAPE AND BRICK PAVERS

Total Value of Construction (including change orders): $1,543,400.00

Original Scheduled Completion Date: 6/10

Time Extensions Granted (number of days): N/A

Actual Date of Completion: 6/10

EXCEL JOB #4676

Project Name: TRACK 107/108/114/117 & 124 IMPROVEMENTS

Location: HOBART YARD, VERNON, CA

Owner: BNSF RAILWAY

Owner Contact (name and current phone number):
MIGUEL PALOMINO 909/841-0040

Architect or Engineer: WILSON & COMPANY

Architect or Engineer Contact (name and current phone number):
KHY LIM 909/806-8000

Construction Manager (name and current phone number):
KHY LIM 909/806-8000

Description of Project, Scope of Work Performed:
REMOVAL AND REPLACEMENT OF ASPHALT AND CONCRETE, INSTALLATION OF NEW UTILITIES

Total Value of Construction (including change orders): $916,740.00

Original Scheduled Completion Date: 9/09

Time Extensions Granted (number of days): N/A

Actual Date of Completion: 9/09

WORK EXPERIENCE 5-31-12 OPEN JOBS

Job #	Project Description	PROJECT NAME	EST. FINAL CONTRACT	% WORK COMPL.	WORK BACKLOG
4240	CALTRANS LINCOLN:07-1660U4	CALTRANS	13,495,540	99.9%	10,669
4242	CHANDLER/LANKERSHIM: C108099	CITY OF LOS ANGELES-DPW	5,421,529	100.0%	
4508	ALVARADO TRANSIT CORRIDOR:	LA COMMUNITY REDEVELOPMENT AGY	2,308,872	100.4%	
4567	LANKERSHIM/VARIOUS LOC:LA	LA COMMUNITY REDEVELOPMENT AGY	1,372,093	99.7%	4,028
4598	CHEVIOT HILLS:LA C113689	CITY OF LOS ANGELES-DPW	942,953	100.0%	
4611	USC ST IMPROVEMENT:LOS ANGELES	UNIVERSITY OF SOUTHERN CALIF.	2,344,924	99.8%	5,779
4649	SUNNYMEAD BLVD:MORENO VALLEY	C/O MORENO VALLEY	2,695,641	99.9%	3,520
4681	ARBOR VITAE ST.:L.A. C-115478	CITY OF LOS ANGELES-DPW	2,183,604	100.0%	
4703	AIRCARRIER RAMP:LB ARPRT R6777	CITY OF LONG BEACH	5,577,629	100.0%	
4728	WILSHIRE/BEVERLY:BEVERLY HILLS	TISHMAN CONSTRUCTION CORP.	784,801	100.0%	
4735	PIER G RAILYARD:POLB HD-7565	PORT OF LONG BEACH	35,097,682	98.4%	551,848
4761	2ND ST. REHAB:LONG BCH R-6846	CITY OF LONG BEACH	1,822,864	99.0%	532
4762	BROADWAY/3RD:LONG BEACH	C.T.& F. INC.	75,230	100.0%	
4793	NO AIR CARRIER RAMP:LB R-6858	CITY OF LONG BEACH	4,232,364	99.8%	8,887
4796	MOODY/VLY VIEW STORM DRN:CYPRS	CITY OF CYPRESS	2,077,539	100.0%	
4798	THOUS OAKS/LWRNC/TLR:THOUS OKS	C/O THOUSAND OAKS	3,058,015	100.0%	
4802	PIER G (I.T.S.):LONG BEACH	I.T.S.	99,990	99.0%	5,236
4813	LB WTR DPT VAR LOC:LB WD 18-10	LONG BEACH WATER DEPARTMENT	2,013,666	77.4%	455,313
4815	WESTMINSTER BLVD:HARGIS	HARGIS & ASSOCIATES	1	0.0%	
4818	PARAMOUNT BLVD:LONG BEACH	CAL-CARTAGE	97,526	100.0%	
4824	EUCLID/GARDEN GR BLVD:GARDN GR	CITY OF GARDEN GROVE	1,017,584	100.0%	
4825	APPIAN WAY IMPRV:LNG BCH R6889	CITY OF LONG BEACH	659,774	100.0%	
4829	SHORELINE DR-FLTIRON.:LONG BCH	FLATIRON ELECTRIC GROUP, INC.	188,373	8.3%	172,756
4834	SUNNY HILLS H/S:FULLERTON UHSD	FULLERTON UNION HIGH SCHL DIST	608,360	100.0%	
4835	GETTY CENTER-HATHAWAY:CENT CTY	HATHAWAY DINWIDDIE CONSTRUCTIO	65,190	100.0%	
4838	FY 2010/11 ST. REHAB:SIMI VLY	CITY OF SIMI VALLEY	641,243	99.9%	720
4841	ANNUAL RDWY RESURF:DANA POINT	CITY OF DANA POINT	1,558,909	99.9%	1,026
4842	PKG LOT-SUNSET:WEST HOLLYWOOD	CITY OF WEST HOLLYWOOD	132,757	100.0%	
4845	ROSE BOWL:PASADENA	PCL CONSTRUCTION SERVICES	52,741	100.0%	
4849	PKG LOT WILSHIRE TEMPLE:LA	CAMBRIDGE CONST MGMNT, INC.	286,847	100.0%	
4851	YWCA OFFSITE IMPRV-OLIVE:LA	PCL CONSTRUCTION SERVICES	105,275	100.0%	
4854	ARCADIA H/S (BALI):ARCADIA	BALI CONSTRUCTION	3,750	100.0%	
4856	OCEAN PARK BLVD:SANTA MONICA	CITY OF SANTA MONICA	3,018,187	46.7%	1,608,727
4858	FAIRMONT AVE:GLENDALE	ELECTRO CONSTRUCTION	64,571	88.4%	7,512
4860	VLY REGION HS:GRNDA HL C119370	CITY OF LOS ANGELES-DPW	226,614	100.0%	
4862	ST. MAINT FY12 PHI:SAN CLEMNTE	CITY OF SAN CLEMENTE	682,453	100.0%	
4864	AC TRENCH PTCH-EDGE DEV:LB ARP	EDGE DEVELOPMENT INC.	79,115	100.0%	
4867	11 PAVEMENT PII:CULVER CITY	CITY OF CULVER CITY	791,519	99.3%	5,451
4868	STORM DRN/IMPRV:MISSION VIEJO	CITY OF MISSION VIEJO	385,258	100.0%	
4869	COLLEGE PARK EAST:SEAL BEACH	CHARLES KING COMPANY	515,542	100.0%	
4870	VAR LOC PVNG/SW RR:SNTA MONICA	CITY OF SANTA MONICA	4,575,857	83.3%	763,748
4872	BISON/CALIF ST (BALI):IRVINE	BALI CONSTRUCTION	8,300	0.0%	8,300
4881	GETTY CENTER:CENTURY CITY	HATHAWAY DINWIDDIE CONSTRUCTIO	115,114	73.8%	30,115
4883	PKG -STEWART ST.:SANTA MONICA	HATHAWAY DINWIDDIE CONSTRUCTIO	280,837	27.2%	204,417
4884	USC:LOS ANGELES	B & I EQUIPMENT	1,995	0.0%	1,995
4887	SUNSET BLVD:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	27,307	99.0%	485
4890	CAHUENGA BLVD:L.A. E6000935	CITY OF LOS ANGELES-DPW	2,034,591	12.3%	1,785,138
4891	MIRA COSTA H/S:MANHATTAN BEACH	BERNARDS BUILDERS	330,292	0.2%	329,747

4892	SCHOOLWOOD SLOPE R/R:LA HABRA	CITY OF LA HABRA	88,310	100.0%
4895	BOLSA & RIVIERA:SEAL BEACH	CITY OF SEAL BEACH	38,324	100.7%

WORK EXPERIENCE 5-31-12 OPEN JOBS

Job #	Project Description	PROJECT NAME	EST. FINAL CONTRACT	% WORK COMPL.	WORK BACKLOG
4897	BUENA VISTA/VAN OWEN:BURBANK	CITY OF BURBANK	654,877	5.1%	621,639
4898	VAR STS SKIN PATCH:PICO RIVERA	MANHOLE ADJUSTING INC	124,267	67.7%	40,161
4903	GRND/OVRLAY ROYAL AVE:SIMI VLY	CHARLES KING COMPANY	128,459	99.0%	1,221
4904	UCLA CAMPUS:LOS ANGELES	BALI CONSTRUCTION	3,950	100.0%	
4905	GUARD RAIL IMPROVS:LAGUNA BCH	CITY OF LAGUNA BEACH	92,400	99.4%	572
4906	SCE SRV CNTR BERM/RAMPS:FULRTN	PATRIOT ENVIRONMENTAL SERVICES	10,064	100.0%	
4907	STRM DRN/WTR LN PIER E:LNG BCH	MANSON CONSTRUCTION CO.	1,305,996	1.2%	1,289,891
4908	BEE CYN ACCESS RD AC:COUNTY OR	ORANGE COUNTY WASTE & RECYCLNG	985,998	99.7%	2,964
4909	PORTOLA/SAND CANYON:IRVINE	CORRPRO COMPANIES	2,595	100.0%	
4910	ALLEY PAVING ELKGRV AVE:VENICE	MIKE ROVNER CONSTRUCTION INC.	215,979	100.0%	
4911	WESTCHESTER H/S:LOS ANGELES	B & I EQUIPMENT	32,779	100.0%	
4912	ARBOR/LAMPSON RESURF:SEAL BCH	CITY OF SEAL BEACH	72,674	98.4%	1,131
4913	BERMS@SCE BAKE PRKWY:IRVINE	AMERICAN INTEGRATED SERVICES	13,703	100.0%	
4914	ALLEY PAVEMENT REHAB:WHITTIER	WHITTIER UTILITY AUTHORITY	366,335	97.4%	9,385
4915	TRENCH DRN PIER T:L.B. HD7905	PORT OF LONG BEACH	233,612	0.8%	231,735
4916	FAIRFAX H/S PHII:LOS ANGELES	MCCARTHY PACIFIC DIVISION	69,683	0.0%	69,683
4917	WARDLOW RD IMPRV:L.B. R-6888	CITY OF LONG BEACH	1,791,063	14.1%	1,538,498
4919	GRANT H/S:VAN NUYS	B & I EQUIPMENT	10,890	100.0%	
4920	BNSF WASH/INDIANA:VERNON	ELECTRO CONSTRUCTION	3,030	100.0%	
4921	UPRR WASHINGTON BL:LOS ANGELES	ELECTRO CONSTRUCTION	2,820	100.0%	
4922	CENTER DRIVE:NEWPORT BEACH	HATHAWAY DINWIDDIE CONSTRUCTIO	124,765	38.2%	77,136
4923	BNSF TRK 105/106:COMMERCE	BURLINGTON NORTHERN SANTA FE	2,648,951	74.8%	666,899
4924	ASPHALT REPAIR:BEVERLY HILLS	HATHAWAY DINWIDDIE CONSTRUCTIO	8,900	100.0%	
4925	LINDA LN RUNOFF TRMNT:SAN CLEM	CITY OF SAN CLEMENTE	150,099	3.7%	144,558
4926	GRD RAIL CATCH BSN-SAN VIC:W.H	PACIFIC DESIGN CENTER 1, LLC	268,769	27.6%	194,549
4927	WALTERIA ELEM SCHOOL:TORRANCE	TORRANCE UNIFIED SCHOOL DIST	83,699	100.0%	
4928	MCGAUGH E/S:LOS ALAMITOS	LOS ALAMITOS USD	5,587	100.0%	
4930	PORTOLA/SAN CYN:BEE CYN IRVINE	CORRPRO COMPANIES	1,950	100.0%	
4931	DISNEY GROUP BUENA VST:BURBANK	PCL CONSTRUCTION SERVICES	10,748	46.7%	5,733
4932	UP WASH/IND FACILITY:COMMERCE	REMPREX, LLC	821,056	39.7%	495,446
4933	TORRANCE MEMORIAL BLDG:LOMITA	GAUDENTI & SONS CORP.	100,100	100.0%	
4934	HOLLISTON AVE. ET, AL:ALTADENA	LOS ANGELES COUNTY DEPARTMENT	791,874	0.3%	789,687
4935	PAVEMENT MGMNT '12:SIGNAL HILL	CITY OF SIGNAL HILL	193,690	0.6%	192,502
4936	ROMANO/LAKE FOREST-SUKUT:IRVNE	SUKUT CONSTRUCTON	7,874	100.0%	
4937	SHORELINE DR (B&I).:LONG BEACH	B & I EQUIPMENT	35,746	44.4%	19,867
4938	SAFE RTE TO SCH #I:SOUTH GATE	CITY OF SOUTH GATE	1,261,041	1.2%	1,245,281
4939	USC SOTO/ALCAZAR:LOS ANGELES	UNIVERSITY OF SOUTHERN CALIF.	1,725	100.0%	
4940	19th ST VALVE R/R:NEWPORT BCH	CITY OF NEWPORT BEACH	182,501	0.6%	181,395
4941	FIRESTONE PLZA/CHAPMAN:FULLRTN	CITY OF FULLERTON	282,394	0.9%	279,865
4942	CHEVRON, EL SEGUNDO:EL SEGUNDO	CHERNE CONTRACTING	79,158	0.0%	79,158
4943	ST/SIG IMPRV BONITA AV:MT SAC	MT. SAN ANTONIO COLLEGE	489,775	0.6%	486,786
4944	BUSCH DR:MALIBU	BLOIS CONSTRUCTION	12,503	30.7%	8,664

WORK EXPERIENCE 5-31-12 CLOSED JOBS

Job #	Project Description	PROJECT NAME	
4859	CERRITOS AVE IMPRV:SIGNAL HILL	CITY OF SIGNAL HILL	215,270
4692	CENTINELALA TIJERA/LA CIENEGA:	PLAYA CAPITAL CO	1
4840	PARK AVE ST SCAPE:SAN FERNANDO	CITY OF SAN FERNANDO	735,126
4855	FIBER OPTIC SIGNAL SYS:GRDN GR	FISK/POWERCO ELECTRIC	195,022
4875	MEDIAN-LKWD BLVD/ASHWORTH:LKWD	LINCOLN PACIFIC BUILDERS	6,112
4639	4 INTERSECTIONS:LB & LKWD	THE BOEING COMPANY	1,356,388
4797	CITYWIDE AC REHAB:LAGUNA HILLS	CITY OF LAGUNA HILLS	1,533,303
4751	CEDARS SINAI MC :LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	1,116,679
4791	KATELLA/LEX BASE:LOS ALAMITOS	J.I. GARCIA CONSTRUCTION	493,077
4811	USC NO SCI BLDG:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	385,659
4832	15TH ST, PCL:LANCASTER	PCL CONSTRUCTION SERVICES	5,309
4847	LAX-UNDRGRND CONST:LOS ANGELES	UNDERGROUND CONSTRUCTION	1
4850	SOKA UNIV PKG LOT:ALISO VIEJO	MCCARTHY PACIFIC DIVISION	358,087
4863	KAISER SUNSET BLVD:LOS ANGELES	PCL CONSTRUCTION SERVICES	14,217
4865	REDONO AVE POST OFFICE:LNG BCH	MANSFIELD GAS EQUIP. SYSTEMS	1,395
4873	NEW DOCK ST T.I..:LONG BEACH	W.W. STEPHENSON CO., INC.	25,394
4876	USC CAMPUS:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	5,623
4878	NAVY GOLF COURSE:CYPRES SB7C03	NAVY REGION SOUTHWEST, MWR	7,999
4879	US ARMY ENGR-POLB:LONG BEACH	MANSON CONSTRUCTION CO.	105,883
4880	UNN BNKT OAKS BLVD:AGOURA HILL	SWINERTON BUILDERS	3,595
4882	HUMPHREYS ELEM SCH:LOS ANGELES	SUTTLES PLUMBING	2,195
4885	GAGE MIDDLE SCHOOL:HUNTNGTN PK	B & I EQUIPMENT	10,625
4886	SOUTHEAST MIDDL SCHOOL:SO GATE	B & I EQUIPMENT	6,095
4888	WHITE MIDDLE SCHOOL:CARSON	B & I EQUIPMENT	4,895
4889	NARBONNE H/S:HARBOR CITY	B & I EQUIPMENT	6,995
4893	ROBERT BYRD M/S:SUN VALLEY	B & I EQUIPMENT	5,975
4894	SOUTH GATE H/S:SOUTH GATE	B & I EQUIPMENT	4,244
4896	AC BERM R/R-MAINT YD:CULVER CT	CONDON-JOHNSON & ASSOC.	1,675
4899	3271 19-ENVRN CONST:SIGNAL HL	ENVIRONMENTAL CONST. GROUP	6,142
4900	CROWLEY TENANT SP PIER D:L.B.	ENVIRONMENTAL CONST. GROUP	5,450
4901	DUCASSE ALLEY(MPT):LOS ANGELES	MPT FAMILY PARTNERS	19,487
4780	BELLFLOWER/VICTORY:ADELANTO	BALI CONSTRUCTION	187,382
4808	ANDRE AV RDWY IMPRV:LOMITA	CITY OF LOMITA	1,358,418
4748	90TH ST EAST PALMDALE:LA CO PW	LOS ANGELES COUNTY DEPARTMENT	1,471,155
4809	TUSTIN ST/MEATS:ORANGE	CITY OF ORANGE	1,411,371
4902	389 TERMINAL WAY:TERM ISLAND	SEASIDE TRANSPORTATION SERVICE	2,295
4918	REPLACE AC-VAR LOC:PASADENA	CB RICHARD ELLIS	34,947
4929	DENNYS ON PCH:LONG BEACH	CCS CONSTRUCTION	2,800

WORK EXPERIENCE 2-29-12 OPEN JOBS

Job #	Project Description	PROJECT NAME	EST. FINAL CONTRACT	% WORK COMPL.	WORK BACKLOG
4240	CALTRANS LINCOLN:07-1660U4	CALTRANS	13,495,540	99.9%	10,961
4242	CHANDLER/LANKERSHIM: C108099	CITY OF LOS ANGELES-DPW	5,421,529	100.0%	
4508	ALVARADO TRANSIT CORRIDOR:	LA COMMUNITY REDEVELOPMENT AGY	2,308,872	99.8%	4,990
4567	LANKERSHIM/VARIOUS LOC:LA	LA COMMUNITY REDEVELOPMENT AGY	1,346,178	100.0%	
4598	CHEVIOT HILLS:LA C113689	CITY OF LOS ANGELES-DPW	942,953	100.0%	
4611	USC ST IMPROVEMENT:LOS ANGELES	UNIVERSITY OF SOUTHERN CALIF.	2,344,924	99.8%	5,779
4649	SUNNYMEAD BLVD:MORENO VALLEY	C/O MORENO VALLEY	2,695,641	99.7%	8,690
4681	ARBOR VITAE ST.:L.A. C-115478	CITY OF LOS ANGELES-DPW	2,183,604	99.8%	3,637
4703	AIRCARRIER RAMP:LB ARPRT R6777	CITY OF LONG BEACH	5,577,032	99.0%	1,339
4728	WILSHIRE/BEVERLY:BEVERLY HILLS	TISHMAN CONSTRUCTION CORP.	773,025	100.0%	
4735	PIER G RAILYARD:POLB HD-7565	PORT OF LONG BEACH	35,415,017	86.6%	4,747,840
4748	90TH ST EAST PALMDALE:LA CO PW	LOS ANGELES COUNTY DEPARTMENT	1,471,155	100.0%	
4761	2ND ST. REHAB:LONG BCH R-6846	CITY OF LONG BEACH	1,822,864	100.0%	
4762	BROADWAY/3RD:LONG BEACH	C.T.& F. INC.	75,230	100.0%	
4780	BELLFLOWER/VICTORY:ADELANTO	BALI CONSTRUCTION	187,382	100.0%	
4793	NO AIR CARRIER RAMP:LB R-6858	CITY OF LONG BEACH	4,171,203	99.8%	7,364
4796	MOODY/VLY VIEW STORM DRN:CYPRS	CITY OF CYPRESS	2,077,539	100.0%	
4798	THOUS OAKS/LWRNC/TLR:THOUS OKS	C/O THOUSAND OAKS	3,058,015	99.4%	17,223
4802	PIER G (I.T.S.):LONG BEACH	I.T.S.	99,990	99.0%	5,236
4809	TUSTIN ST/MEATS:ORANGE	CITY OF ORANGE	1,411,371	100.0%	
4813	LB WTR DPT VAR LOC:LB WD 18-10	LONG BEACH WATER DEPARTMENT	1,900,000	68.4%	600,431
4815	WESTMINSTER BLVD:HARGIS	HARGIS & ASSOCIATES	3,489	0.0%	3,489
4818	PARAMOUNT BLVD:LONG BEACH	CAL-CARTAGE	97,526	100.0%	
4824	EUCLID/GARDEN GR BLVD:GARDN GR	CITY OF GARDEN GROVE	988,690	99.9%	532
4825	APPIAN WAY IMPRV:LNG BCH R6889	CITY OF LONG BEACH	626,251	100.0%	
4829	SHORELINE DR-FLTIRON.:LONG BCH	FLATIRON ELECTRIC GROUP, INC.	188,373	5.9%	177,232
4834	SUNNY HILLS H/S:FULLERTON UHSD	FULLERTON UNION HIGH SCHL DIST	608,360	98.8%	7,472
4835	GETTY CENTER-HATHAWAY:CENT CTY	HATHAWAY DINWIDDIE CONSTRUCTIO	65,190	41.8%	37,909
4838	FY 2010/11 ST. REHAB:SIMI VLY	CITY OF SIMI VALLEY	658,000	97.5%	16,254
4841	ANNUAL RDWY RESURF:DANA POINT	CITY OF DANA POINT	1,553,063	100.0%	
4842	PKG LOT-SUNSET:WEST HOLLYWOOD	CITY OF WEST HOLLYWOOD	122,257	100.0%	
4845	ROSE BOWL:PASADENA	PCL CONSTRUCTION SERVICES	52,741	100.0%	
4849	PKG LOT WILSHIRE TEMPLE:LA	CAMBRIDGE CONST MGMNT, INC.	284,190	96.7%	9,474
4850	SOKA UNIV PKG LOT:ALISO VIEJO	MCCARTHY PACIFIC DIVISION	358,087	100.0%	
4851	YWCA OFFSITE IMPRV-OLIVE:LA	PCL CONSTRUCTION SERVICES	105,042	100.0%	
4854	ARCADIA H/S (BALI):ARCADIA	BALI CONSTRUCTION	3,750	100.0%	
4855	FIBER OPTIC SIGNAL SYS:GRDN GR	FISK/POWERCO ELECTRIC	195,022	100.0%	
4856	OCEAN PARK BLVD:SANTA MONICA	CITY OF SANTA MONICA	4,086,207	11.5%	3,617,445
4858	FAIRMONT AVE:GLENDALE	ELECTRO CONSTRUCTION	48,866	63.3%	17,933
4860	VLY REGION HS:GRNDA HL C119370	CITY OF LOS ANGELES-DPW	226,614	99.7%	678
4862	ST. MAINT FY12 PHI:SAN CLEMNTE	CITY OF SAN CLEMENTE	682,453	99.9%	857
4864	AC TRENCH PTCH-EDGE DEV:LB ARP	EDGE DEVELOPMENT INC.	74,311	100.0%	
4867	11 PAVEMENT PII:CULVER CITY	CITY OF CULVER CITY	787,768	84.2%	124,400
4868	STORM DRN/IMPRV:MISSION VIEJO	CITY OF MISSION VIEJO	385,258	100.0%	

4869	COLLEGE PARK EAST:SEAL BEACH	CHARLES KING COMPANY	479,541	68.1%	152,914
4870	VAR LOC PVNG/SW RR:SNTA MONICA	CITY OF SANTA MONICA	5,063,488	35.9%	3,243,385
4872	BISON/CALIF ST (BALI):IRVINE	BALI CONSTRUCTION	8,300	0.0%	8,300

WORK EXPERIENCE 2-29-12 OPEN JOBS

Job #	Project Description	PROJECT NAME	EST. FINAL CONTRACT	% WORK COMPL.	WORK BACKLOG
4873	NEW DOCK ST T.I..:LONG BEACH	W.W. STEPHENSON CO., INC.	25,394	100.0%	
4875	MEDIAN-LKWD BLVD/ASHWORTH:LKWD	LINCOLN PACIFIC BUILDERS	6,122	100.0%	
4881	GETTY CENTER:CENTURY CITY	HATHAWAY DINWIDDIE CONSTRUCTIO	115,000	7.1%	106,875
4883	PKG -STEWART ST.:SANTA MONICA	HATHAWAY DINWIDDIE CONSTRUCTIO	260,000	3.7%	250,471
4884	USC:LOS ANGELES	B & I EQUIPMENT	1,995	0.0%	1,995
4886	SOUTHEAST MIDDL SCHOOL:SO GATE	B & I EQUIPMENT	6,095	100.0%	
4887	SUNSET BLVD:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	27,307	99.0%	485
4888	WHITE MIDDLE SCHOOL:CARSON	B & I EQUIPMENT	4,895	100.0%	
4889	NARBONNE H/S:HARBOR CITY	B & I EQUIPMENT	6,995	100.0%	
4890	CAHUENGA BLVD:L.A. E6000935	CITY OF LOS ANGELES-DPW	1,897,067	1.3%	1,872,558
4891	MIRA COSTA H/S:MANHATTAN BEACH	BERNARDS BUILDERS	330,292	0.2%	329,747
4892	SCHOOLWOOD SLOPE R/R:LA HABRA	CITY OF LA HABRA	88,310	99.0%	43
4895	BOLSA & RIVIERA:SEAL BEACH	CITY OF SEAL BEACH	38,324	99.2%	305
4897	BUENA VISTA/VAN OWEN:BURBANK	CITY OF BURBANK	654,877	1.2%	647,293
4898	VAR STS SKIN PATCH:PICO RIVERA	MANHOLE ADJUSTING INC	124,267	3.9%	119,409
4902	389 TERMINAL WAY:TERM ISLAND	SEASIDE TRANSPORTATION SERVICE	2,295	100.0%	
4903	GRND/OVRLAY ROYAL AVE:SIMI VLY	CHARLES KING COMPANY	128,459	0.4%	127,999
4904	UCLA CAMPUS:LOS ANGELES	BALI CONSTRUCTION	3,950	100.0%	
4905	GUARD RAIL IMPROVS:LAGUNA BCH	CITY OF LAGUNA BEACH	92,400	1.8%	90,740
4906	SCE SRV CNTR BERM/RAMPS:FULRTN	PATRIOT ENVIRONMENTAL SERVICES	13,769	2.2%	13,461
4907	STRM DRN/WTR LN PIER E:LNG BCH	MANSON CONSTRUCTION CO.	1,305,996	0.7%	1,297,435
4908	BEE CYN ACCESS RD AC:COUNTY OR	ORANGE COUNTY WASTE & RECYCLNG	977,300	0.5%	972,075
4909	PORTOLA/SAND CANYON:IRVINE	CORRPRO COMPANIES	2,595	100.0%	
4910	ALLEY PAVING ELKGRV AVE:VENICE	MIKE ROVNER CONSTRUCTION INC.	215,979	73.5%	57,174
4911	WESTCHESTER H/S:LOS ANGELES	B & I EQUIPMENT	23,844	20.9%	18,862
4912	ARBOR/LAMPSON RESURF:SEAL BCH	CITY OF SEAL BEACH	72,452	0.5%	72,097
4913	BERMS@SCE BAKE PRKWY:IRVINE	AMERICAN INTEGRATED SERVICES	13,703	19.9%	10,975
4914	ALLEY PAVEMENT REHAB:WHITTIER	WHITTIER UTILITY AUTHORITY	340,000	0.6%	338,114
4915	TRENCH DRN PIER T:L.B. HD7905	PORT OF LONG BEACH	233,612	0.6%	232,197

WORK EXPERIENCE 2-29-12 CLOSED JOBS

Job #	Project Description	PROJECT NAME	FINAL CONTRACT AMOUNT
4859	CERRITOS AVE IMPRV:SIGNAL HILL	CITY OF SIGNAL HILL	215,270
4692	CENTINELALA TIJERA/LA CIENEGA:	PLAYA CAPITAL CO	1
4840	PARK AVE ST SCAPE:SAN FERNANDO	CITY OF SAN FERNANDO	735,126
4639	4 INTERSECTIONS:LB & LKWD	THE BOEING COMPANY	1,356,388
4797	CITYWIDE AC REHAB:LAGUNA HILLS	CITY OF LAGUNA HILLS	1,533,303
4751	CEDARS SINAI MC :LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	1,116,679
4791	KATELLA/LEX BASE:LOS ALAMITOS	J.I. GARCIA CONSTRUCTION	493,077
4811	USC NO SCI BLDG:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	385,659
4832	15TH ST, PCL:LANCASTER	PCL CONSTRUCTION SERVICES	5,309
4847	LAX-UNDRGRND CONST:LOS ANGELES	UNDERGROUND CONSTRUCTION	1
4863	KAISER SUNSET BLVD:LOS ANGELES	PCL CONSTRUCTION SERVICES	14,217
4865	REDONO AVE POST OFFICE:LNG BCH	MANSFIELD GAS EQUIP. SYSTEMS	1,395
4876	USC CAMPUS:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	5,623
4878	NAVY GOLF COURSE:CYPRES SB7C03	NAVY REGION SOUTHWEST, MWR	7,999
4879	US ARMY ENGR-POLB:LONG BEACH	MANSON CONSTRUCTION CO.	105,883
4880	UNN BNKT OAKS BLVD:AGOURA HILL	SWINERTON BUILDERS	3,595
4882	HUMPHREYS ELEM SCH:LOS ANGELES	SUTTLES PLUMBING	2,195
4885	GAGE MIDDLE SCHOOL:HUNTNGTN PK	B & I EQUIPMENT	10,625
4893	ROBERT BYRD M/S:SUN VALLEY	B & I EQUIPMENT	5,975
4894	SOUTH GATE H/S:SOUTH GATE	B & I EQUIPMENT	4,244
4896	AC BERM R/R-MAINT YD:CULVER CT	CONDON-JOHNSON & ASSOC.	1,575
4899	3271 19-ENVRN CONST:SIGNAL HL	ENVIRONMENTAL CONST. GROUP	6,142
4900	CROWLEY TENANT SP PIER D:L.B.	ENVIRONMENTAL CONST. GROUP	5,450
4901	DUCASSE ALLEY(MPT):LOS ANGELES	MPT FAMILY PARTNERS	19,487
4808	ANDRE AV RDWY IMPRV:LOMITA	CITY OF LOMITA	1,358,418

WORK EXPERIENCE 11-30-11 OPEN JOBS

Job #	Project Description	PROJECT NAME	EST. FINAL CONTRACT	% WORK COMPL.	WORK BACKLOG
4240	CALTRANS LINCOLN:07-1660U4	CALTRANS	13,485,340	99.4%	84,228
4242	CHANDLER/LANKERSHIM: C108099	CITY OF LOS ANGELES-DPW	5,421,529	100.0%	
4508	ALVARADO TRANSIT CORRIDOR:	LA COMMUNITY REDEVELOPMENT AGY	2,308,556	97.6%	54,489
4567	LANKERSHIM/VARIOUS LOC:LA	LA COMMUNITY REDEVELOPMENT AGY	1,409,980	99.8%	2,729
4598	CHEVIOT HILLS:LA C113689	CITY OF LOS ANGELES-DPW	943,818	100.0%	
4611	USC ST IMPROVEMENT:LOS ANGELES	UNIVERSITY OF SOUTHERN CALIF.	2,344,924	99.8%	5,779
4639	4 INTERSECTIONS:LB & LKWD	THE BOEING COMPANY	1,356,388	100.0%	
4649	SUNNYMEAD BLVD:MORENO VALLEY	C/O MORENO VALLEY	2,670,000	95.1%	131,070
4681	ARBOR VITAE ST.:L.A. C-115478	CITY OF LOS ANGELES-DPW	2,109,066	96.3%	77,251
4692	CENTINELALA TIJERA/LA CIENEGA:	PLAYA CAPITAL CO	1	0.0%	1
4703	AIRCARRIER RAMP:LB ARPRT R6777	CITY OF LONG BEACH	5,577,032	97.1%	163,318
4728	WILSHIRE/BEVERLY:BEVERLY HILLS	TISHMAN CONSTRUCTION CORP.	784,800	100.0%	
4735	PIER G RAILYARD:POLB HD-7565	PORT OF LONG BEACH	35,261,195	78.9%	7,429,662
4748	90TH ST EAST PALMDALE:LA CO PW	LOS ANGELES COUNTY DEPARTMENT	1,471,155	100.0%	
4751	CEDARS SINAI MC :LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	1,116,679	100.0%	509
4761	2ND ST. REHAB:LONG BCH R-6846	CITY OF LONG BEACH	1,822,864	100.0%	
4762	BROADWAY/3RD:LONG BEACH	C.T.& F. INC.	74,277	100.0%	
4780	BELLFLOWER/VICTORY:ADELANTO	BALI CONSTRUCTION	187,382	100.0%	
4791	KATELLA/LEX BASE:LOS ALAMITOS	J.I. GARCIA CONSTRUCTION	493,077	100.0%	
4793	NO AIR CARRIER RAMP:LB R-6858	CITY OF LONG BEACH	4,171,203	96.4%	150,139
4796	MOODY/VLY VIEW STORM DRN:CYPRS	CITY OF CYPRESS	2,077,539	100.0%	
4797	CITYWIDE AC REHAB:LAGUNA HILLS	CITY OF LAGUNA HILLS	1,533,303	99.9%	933
4798	THOUS OAKS/LWRNC/TLR:THOUS OKS	C/O THOUSAND OAKS	3,058,015	99.2%	24,273
4802	PIER G (I.T.S.):LONG BEACH	I.T.S.	99,990	100.0%	5,236
4808	ANDRE AV RDWY IMPRV:LOMITA	CITY OF LOMITA	1,358,418	100.0%	
4809	TUSTIN ST/MEATS:ORANGE	CITY OF ORANGE	1,411,370	100.0%	
4811	USC NO SCI BLDG:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	385,659	99.9%	485
4813	LB WTR DPT VAR LOC:LB WD 18-10	LONG BEACH WATER DEPARTMENT	1,500,000	66.1%	508,995
4815	WESTMINSTER BLVD:HARGIS	HARGIS & ASSOCIATES	3,489	0.0%	3,489
4818	PARAMOUNT BLVD:LONG BEACH	CAL-CARTAGE	97,526	98.2%	1,743
4824	EUCLID/GARDEN GR BLVD:GARDN GR	CITY OF GARDEN GROVE	991,701	98.9%	10,752
4825	APPIAN WAY IMPRV:LNG BCH R6889	CITY OF LONG BEACH	690,821	100.0%	
4829	SHORELINE DR-FLTIRON.:LONG BCH	FLATIRON ELECTRIC GROUP, INC.	188,373	0.6%	187,214
4832	15TH ST, PCL:LANCASTER	PCL CONSTRUCTION SERVICES	5,309	100.0%	1,913
4834	SUNNY HILLS H/S:FULLERTON UHSD	FULLERTON UNION HIGH SCHL DIST	608,360	97.7%	14,113
4835	GETTY CENTER-HATHAWAY:CENT CTY	HATHAWAY DINWIDDIE CONSTRUCTIO	56,690	23.3%	43,481
4838	FY 2010/11 ST. REHAB:SIMI VLY	CITY OF SIMI VALLEY	658,000	97.5%	16,254
4840	PARK AVE ST SCAPE:SAN FERNANDO	CITY OF SAN FERNANDO	735,126	100.0%	
4841	ANNUAL RDWY RESURF:DANA POINT	CITY OF DANA POINT	1,553,063	100.0%	
4842	PKG LOT-SUNSET:WEST HOLLYWOOD	CITY OF WEST HOLLYWOOD	122,257	99.8%	202
4845	ROSE BOWL:PASADENA	PCL CONSTRUCTION SERVICES	55,297	92.7%	4,039
4847	LAX-UNDRGRND CONST:LOS ANGELES	UNDERGROUND CONSTRUCTION	37,950	0.0%	37,950
4849	PKG LOT WILSHIRE TEMPLE:LA	CAMBRIDGE CONST MGMNT, INC.	270,830	99.2%	2,098
4850	SOKA UNIV PKG LOT:ALISO VIEJO	MCCARTHY PACIFIC DIVISION	358,087	99.9%	295
4851	YWCA OFFSITE IMPRV-OLIVE:LA	PCL CONSTRUCTION SERVICES	105,042	78.7%	22,362
4854	ARCADIA H/S (BALI):ARCADIA	BALI CONSTRUCTION	3,750	100.0%	
4855	FIBER OPTIC SIGNAL SYS:GRDN GR	FISK/POWERCO ELECTRIC	195,022	99.7%	499

WORK EXPERIENCE 11-30-11 OPEN JOBS

Job #	Project Description	PROJECT NAME	EST. FINAL CONTRACT	% WORK COMPL.	WORK BACKLOG
4856	OCEAN PARK BLVD:SANTA MONICA	CITY OF SANTA MONICA	4,036,207	1.0%	3,997,752
4858	FAIRMONT AVE:GLENDALE	ELECTRO CONSTRUCTION	27,111	56.9%	11,680
4859	CERRITOS AVE IMPRV:SIGNAL HILL	CITY OF SIGNAL HILL	215,270	99.6%	774
4860	VLY REGION HS:GRNDA HL C119370	CITY OF LOS ANGELES-DPW	226,614	91.1%	20,158
4862	ST. MAINT FY12 PHI:SAN CLEMNTE	CITY OF SAN CLEMENTE	690,272	93.7%	43,552
4863	KAISER SUNSET BLVD:LOS ANGELES	PCL CONSTRUCTION SERVICES	14,217	100.0%	2,023
4864	AC TRENCH PTCH-EDGE DEV:LB ARP	EDGE DEVELOPMENT INC.	66,709	99.8%	125
4865	REDONO AVE POST OFFICE:LNG BCH	MANSFIELD GAS EQUIP. SYSTEMS	1,395	100.0%	
4867	11 PAVEMENT PII:CULVER CITY	CITY OF CULVER CITY	659,788	98.2%	11,930
4868	STORM DRN/IMPRV:MISSION VIEJO	CITY OF MISSION VIEJO	394,022	98.9%	4,441
4869	COLLEGE PARK EAST:SEAL BEACH	CHARLES KING COMPANY	298,232	2.9%	289,687
4870	VAR LOC PVNG/SW RR:SNTA MONICA	CITY OF SANTA MONICA	5,063,488	6.4%	4,737,523
4872	BISON/CALIF ST (BALI):IRVINE	BALI CONSTRUCTION	8,300	0.0%	8,300
4873	NEW DOCK ST T.I..:LONG BEACH	W.W. STEPHENSON CO., INC.	25,394	99.6%	113
4875	MEDIAN-LKWD BLVD/ASHWORTH:LKWD	LINCOLN PACIFIC BUILDERS	6,122	100.0%	
4876	USC CAMPUS:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	5,623	100.0%	121
4878	NAVY GOLF COURSE:CYPRES SB7C03	NAVY REGION SOUTHWEST, MWR	7,999	84.1%	1,276
4879	US ARMY ENGR-POLB:LONG BEACH	MANSON CONSTRUCTION CO.	105,883	93.5%	43,517
4880	THOUSAND OAKS BLVD:AGOURA HILL	SWINERTON BUILDERS	3,595	98.5%	54
4881	GETTY CENTER:CENTURY CITY	HATHAWAY DINWIDDIE CONSTRUCTIO	84,327	8.3%	77,319
4882	HUMPHREYS ELEM SCH:LOS ANGELES	SUTTLES PLUMBING	2,195	100.0%	
4883	PKG -STEWART ST.:SANTA MONICA	HATHAWAY DINWIDDIE CONSTRUCTIO	215,610	0.3%	214,958
4884	USC:LOS ANGELES	B & I EQUIPMENT	1,995	0.0%	1,995
4885	GAGE MIDDLE SCHOOL:HUNTNGTN PK	B & I EQUIPMENT	10,625	100.0%	
4886	SOUTHEAST MIDDL SCHOOL:SO GATE	B & I EQUIPMENT	6,095	46.9%	3,235
4887	SUNSET BLVD:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	27,307	39.1%	17,491
4888	WHITE MIDDLE SCHOOL:CARSON	B & I EQUIPMENT	4,895	99.8%	12
4889	NARBONNE H/S:HARBOR CITY	B & I EQUIPMENT	6,995	0.0%	6,995
4890	CAHUENGA BLVD:L.A. E6000935	CITY OF LOS ANGELES-DPW	1,897,067	0.6%	1,885,689
4891	MIRA COSTA H/S:MANHATTAN BEACH	BERNARDS BUILDERS	330,292	0.0%	330,292
4892	SCHOOLWOOD SLOPE R/R:LA HABRA	CITY OF LA HABRA	88,699	0.0%	88,699

WORK EXPERIENCE 11-30-11 CLOSED JOBS

Job #	Project Description	PROJECT NAME	FINAL CONTRACT AMOUNT
4042	TUDOR-/WESTWD REPL 945760.01	TUTOR SALIBA PERINI, JV	2,419,610
4093	TRANSIT HUB-SAN FERN VLY/LA	LOS ANGELES COUNTY DEPARTMENT	1,472,097
4245	LINNIE CANAL COURT: C108109	LOS ANGELES COUNTY DEPARTMENT	364,772
4302	VERMONT AVE.- E.LA # C-109146	LOS ANGELES COUNTY DEPARTMENT	1,392,670
4324	USC, FIGUEROA & JEFFERSON	UNIVERSITY OF SOUTHERN CALIF.	1,584,799
4328	HIGHLAND AVE.:L.A. 109718	L.A.COUNTY DEPT. PUBLIC WORKS	3,449,309
4329	SUNSET BLVD. C109716-1	L.A.COUNTY DEPT. PUBLIC WORKS	2,088,405
4330	HARBOR GATEWAY:L.A. C-109717	L.A.COUNTY DEPT. PUBLIC WORKS	2,743,863
4370	ALAMEDA ST NO SPRG ST C110421	CITY OF LOS ANGELES	2,799,012
4526	LAKEWOOD BLVD PH 2:DOWNEY	CITY OF DOWNEY	2,451,680
4549	RAMIREZ CANYON:MALIBU 06821	TORRES CONSTRUCTION	395,836
4573	ATHERTON STRM DRAIN:LB R-6732	CITY OF LONG BEACH	1,618,888
4597	WILSHIRE/FAIRFAX:LOS ANGELES	MATT CONSTRUCTION CO.	1,125,815
4613	**STORM DRAIN POLL/DUST:POLB7328**	**PORT OF LONG BEACH**	**4,417,616**
4651	BALBOA/VICTORY BLVD:LOS ANGELE	CITY OF LOS ANGELES	1,123,831
4661	BIKE ROUTE:LONG BEACH R-6762	CITY OF LONG BEACH	241,807
4673	EQUIP RENTAL/BCH MAINT:LNG BCH	CITY OF LONG BEACH	69,175
4684	08-09 OVRLY/SEAL:SNTA CLARITA	CITY OF SANTA CLARITA	5,244,663
4690	BNSF-POLA:BNSF R/R	BURLINGTON NORTHERN SANTA FE	69,993
4695	NO STATE COLLEGE-LOT E:FULRTON	BALI CONSTRUCTION	15,785
4711	CONSTITUTION AVE.:LOS ANGELES	TOTAL TEAM CONSTRUCTION	43,050
4712	SAN DIMAS BL:SAN DIMAS 2009-04	CITY OF SAN DIMAS	1,990,521
4713	ELECTRIC AVE STRM DRN:SEAL BCH	CITY OF SEAL BEACH	1,763,106
4718	WATERFRONT ST.:PLAYA VISTA	PLAYA CAPITAL CO	96,060
4721	KAISER NORMANDIE:HARBOR CITY	KAISER FOUNDATION HEALTH PLAN	202,978
4722	HARBOR & YACHT:REDONDO BEACH	BRUTOCO ENG	20,017
4725	CRESENT HGTS/GARDENA:SIGNAL HL	CITY OF SIGNAL HILL	257,930
4726	KAISER WALNUT:PASADENA	KAISER FOUNDATION HEALTH PLAN	219,461
4730	VARIOUS LOCATIONS:7 CITIES	CORRPRO COMPANIES	71,651
4731	SIERRA AVE.:FONTANA	MCCARTHY PACIFIC DIVISION	49,291
4733	ANNUAL MJR PAVEMENT R/R:TUSTIN	CITY OF TUSTIN	1,168,138
4736	BNSF WASHINGTON/INDIANA:VERNON	BURLINGTON NORTHERN SANTA FE	24,185
4741	RES RD WAY REHAB:FOUNTAIN VLY	CITY OF FOUNTAIN VALLEY	1,598,588
4742	ARTERIAL OVERLAY PROJ:WESTLAKE	CITY OF WESTLAKE VILLAGE	473,049
4745	HARBOR BLVD RECON:FULLERTON	CITY OF FULLERTON	896,794
4746	COLLEGE WAY:POMONA	BALI CONSTRUCTION	4,740
4752	LAGUNA ALLEY REHAB:LAGUNA BCH	CITY OF LAGUNA BEACH	961,367
4756	VAR SITES BIKE TRAIL:LONG BCH	THE BOEING COMPANY	27,814
4757	VARIOUS LOCS:PLAYA VISTA/L.A.	PLAYA CAPITAL CO	19,758
4758	VICTORIA GOLF PKG LOT:CNTY LA	VICO, LLC	309,105
4759	E. FRANCIS AVE:ONTARIO	PATRIOT ENVIRONMENTAL SERVICES	7,919
4764	VAR -WEST LK/AGOURA HLS:WL/AHL	CITY OF WESTLAKE VILLAGE	2,047,859
4767	PV DR NORTH:ROLLING HILLS EST	ROLLING HILLS ESTATES	387,869
4770	VARIOUS LOC:TOR,EL SEG,MB,RB	CORRPRO COMPANIES	111,093
4773	MARGUERITE PKWY:MISSION VIEJO	CITY OF MISSION VIEJO	783,814
4775	HAWTHORNE HS STRM DRN:CVHSD	CENTINELA VALLEY UHSD	352,000

WORK EXPERIENCE 11-30-11 CLOSED JOBS

Job #	Project Description	PROJECT NAME	FINAL CONTRACT AMOUNT
4776	VARIOUS LOCATIONS:EL MONTE	CITY OF EL MONTE	868,279
4777	VARIOUS LOCATIONS:HUNTNGTN BCH	CITY OF HUNTINGTON BEACH	539,509
4779	17TH ST. SANTA MONICA:HC OLSEN	H.C. OLSEN CONSTRUCTION	32,974
4781	MULTI LOCATIONS:LAGUNA BEACH	CITY OF LAGUNA BEACH	944,936
4782	VARIOUS STS Z-2 :LA HABRA HGTS	LA HABRA HEIGHTS	445,978
4784	LIVE OAK ST.:CUDAHY (LAUSD)	A & B CONSTRUCTION, INC.	25,080
4785	ASHLAND & 5TH:SIMI VALLEY	CHARLES KING COMPANY	21,515
4786	BLAST FENCE:BGP AIRPORT	BURBANK/GLENDALE/PASADENA	591,152
4787	OLD WOMAN SPRNGS RD:YUCCA VLY	PATRIOT ENVIRONMENTAL SERVICES	8,610
4789	CROSS CREEK RD.:MALIBU	MARMOL RADZINER & ASSOCIATES	31,841
4792	DE NEVE DR.:LOS ANGELES	PCL CONSTRUCTION SERVICES	7,088
4794	SHADYCROFT AVE.:TORRANCE	THOMAS JESUKIEWWICZ	6,295
4795	CLARK/CARSON:LONG BEACH	BALI CONSTRUCTION	22,404
4799	POTRERO GRANDE DR:MONTEREY PRK	PATRIOT ENVIRONMENTAL SERVICES	7,399
4800	DEMILLE MS WATERLINE:LBUSD	LONG BEACH UNIFIED SCHOOL DIST	378,238
4801	BELL AVE. A & B:BELL (LAUSD)	A & B CONSTRUCTION, INC.	1
4803	EL SEGUNDO:MATHEW & STEWART	MATTHEW & STEWART COMPANY INC	3,850
4804	TERMINAL C-JW AIRPORT:BALI	BALI CONSTRUCTION	5,949
4805	6TH ST/AMHERST:POMONA	DINWIDDIE CONSTRUCTION COMPANY	41,628
4806	PEYTON DR REHAB:CHINO HILLS	CITY OF CHINO HILLS	124,224
4807	ST ANDREWS(RESC ROOTR:TORRANCE	RESCUE ROOTER	1,585
4810	ALEXANDRIA ST:HUNTINGTON BEACH	HARGIS & ASSOCIATES	6,243
4812	R/R ASPHALT-RR YARD:LONG BEACH	H & H ENGINEERING	360,812
4814	SANTIAGO SUBSTN:LONG BEACH	AMERICAN INTEGRATED SERVICES	4,492
4816	NORMANDIE/190TH:LOS ANGELES	AVOCET ENVIRONMENTAL	2,324
4817	12TH/LOCUST, LNG BCH:CHLS KING	CHARLES KING COMPANY	3,950
4819	REDLANDS AVE:WESTMINSTER	CHARLES KING COMPANY	2,995
4820	FOOTHILL SERVICE CNTR:FONTANA	PATRIOT ENVIRONMENTAL SERVICES	2,915
4821	LINDA VISTA AVE:PASADENA	CHARLES KING COMPANY	7,137
4822	BNSF WASH/INDIANA:VERNON	BURLINGTON NORTHERN SANTA FE	643,232
4823	STREET CUT REPAIR:ALHAMBRA	CITY OF ALHAMBRA	73,022
4826	BEV BLVD-HATH/DIN:BEV HILLS	HATHAWAY DINWIDDIE CONSTRUCTIO	5,647
4828	VENTURA/COLDWATER:STUDIO CITY	MOE PLUMBING	1,390
4830	BOLSA AVE, HARGIS:WESTMINSTER	HARGIS & ASSOCIATES	6,754
4831	VAR LOC-HARGIS:COSTA MESA	HARGIS & ASSOCIATES	9,250
4833	SO ALMONT ST-MOE PL:BEVERLY HL	MOE PLUMBING	2,800
4836	HIGH PL/VIRGINIA:SANTA MONICA	BALI CONSTRUCTION	7,350
4837	1500 LOMITA BL:WILMINGTON	CAL-CARTAGE	68,532
4839	HOLLYWOOD WAY:BUR-GLEN-PAS ARP	BURBANK/GLENDALE/PASADENA	59,477
4843	DEL AMO/SANTA FE:LONG BEACH	CHARLES KING COMPANY	6,483
4844	ESPLANADE ST.:REDONDO BEACH	RESCUE ROOTER	3,600
4846	POPPY ST.-LONG BEACH	CHARLES KING COMPANY	6,400
4852	PAGE ST IMPROVEMNTS:BUENA PARK	CITY OF BUENA PARK	198,352
4853	BEDFORD DR::BEVERLY HILLS	MOE PLUMBING	1,700
4857	FT MCARTHUR:SAN PEDRO	ADVANCED ELECTRICAL TECH	6,030
4861	DON JULIAN E/S:LA PUENTE:BUSD	BASSETT UNIFIED SCHOOL DIST	7,194
4866	MAGNOLIA/TALBERT:FOUNTAIN VLY	HARGIS & ASSOCIATES	14,872
4871	WEST BASIN MUNI WTR DIS:CARSON	WEST BASIN MUNI WATER DISTRICT	23,982
4874	VARIOUS STS:COSTA MESA	HARGIS & ASSOCIATES	6,149
4877	HARBOR/ADAMS:COSTA MESA	HARGIS & ASSOCIATES	6,639

WORK EXPERIENCE 11-30-10 CLOSED JOBS

Job #	Project Description	PROJECT NAME	Final Contract Amount
4769	LOMITA YD-CALCARTAGE:WILMNGTON	CAL-CARTAGE	13,731
4266	CENTINELA AVE: C-108597	CITY OF LOS ANGELES	2,946,389
4689	W VIA ACOSTA:MONTEBELLO	CITY OF MONTEBELLO	534,654
4652	LA AIR FORCE BASE:	RMA LAND CONSTRUCTION	18,462
4658	LA PALMA AVE.:ANAHEIM	PCL CONSTRUCTION SERVICES	737,834
4734	CENTINELA:DWP LOS ANGELES	L.A. DEPT. WATER & POWER	49,239
4655	ARTESIA PILAR IMPRV:SANTA ANA	SANTA ANA, CITY OF	2,157,719
4662	VARIOUS SITES:COMPTON USD	COMPTON UNIFIED SCHOOL DIST	127,142
4710	IMPERIAL HWY-BREA GATEWAY:WATT	WATT COMPANIES	76,110
4743	FAIR OAKS/BANK ST:SO PASADENA	CHRISTOPHER R. MORALES INC	8,203
4778	VERMONT ST.:HOLLYWOOD	ELECTRO CONSTRUCTION	1,560
4408	HOLLYWD WY BRBNK AIRPORT A2977	BURBANK/GLENDALE/PASADENA	144,304
4640	BERTH 73/BERTH 191:POLA	CONNOLLY-PACIFIC	318,682
4643	PLAYA VISTA-CAMPUS CAP PAVING	PLAYA CAPITAL CO	432,878
4656	RTE 23/118:SIMI VALLEY	C. A. RASMUSSEN, INC.	31,998
4675	TAXIWAY C,D, & G:BUR-GLEN-AIR	BURBANK/GLENDALE/PASADENA	3,469,876
4697	BUR/GLEN.PASA AIRPORT:BURBANK	BURBANK/GLENDALE/PASADENA	52,580
4719	TECH PL BUS SHELTR, LB:WATT CO	WATT COMPANIES	76,043
4750	LONG BEACH AIRPORT:BOEING	THE BOEING COMPANY	30,223
4753	BURBANK AIRPORT:BURBANK	BURBANK/GLENDALE/PASADENA	54,247
4669	HARBOR PLZA/QNS WAY:POLB 7430	PORT OF LONG BEACH	743,816
4685	IMPERIAL HWY:OR CO 12-OJ0904	CALTRANS - ORANGE COUNTY	1,224,881
4621	MISC. AC REPAIRS:DANA POINT	CITY OF DANA POINT	111,748
4425	1ST & SPRING:LA-55797	TUTOR SALIBA PERINI, JV	252,935
4620	EAST LA H/S:LOS ANGELES	TUCKER ENG	209,161
4670	6TH & COLORADO:SANTA MONICA	C. A. RASMUSSEN, INC.	17,534
4676	BNSF-WASH/INDIANA:VERNON	BURLINGTON NORTHERN SANTA FE	916,740
4677	DWP 1ST ST. TRUNK LINE:LOS AN	SAGE CONSTRUCTION	155,681
4680	KAISER-IRIS AVE:MORENO VALLEY	KAISER FOUNDATION HEALTH PLAN	538,412
4686	MARYMOUNT H/S:LOS ANGELES	W.S. KLEM CONTRACTORS	151,249
4693	OAK HART HS:OAK PARK	C. A. RASMUSSEN, INC.	54,344
4702	KAISER CANTERA ST:PANORAMA CTY	KAISER FOUNDATION HEALTH PLAN	32,980
4708	CONC P-IT-HOBART YD:BNSF	BURLINGTON NORTHERN SANTA FE	161,170
4715	MGM DR, HATHAWAY:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	25,875
4716	PIER G-CONNOLLY-PAC:LONG BEACH	CONNOLLY-PACIFIC	86,354
4717	CANAL AVE.-COWELCO:LONG BEACH	COWELCO STEEL FABRICATORS	181,100
4724	BNSF WASH/IND:VERNON	BURLINGTON NORTHERN SANTA FE	133,890
4729	MAYTIME LANE:CULVER CITY:	WESTERN STATES FIRE PROTECTION	6,175
4732	LOMITA BLVD:WILMINGTON	JOHNSON CONTROLS, INC.	18,843
4738	HEDON CIR/GERMAIN:CAMARILLO	CHARLES KING COMPANY	8,700
4739	VIA DEL MONTE:RANCHO PV	CORRPRO COMPANIES	1,250
4744	USC CAMPUS:HATH/DIN LA	HATHAWAY DINWIDDIE CONSTRUCTIO	2,158

WORK EXPERIENCE 11-30-10 CLOSED JOBS

Job #	Project Description	PROJECT NAME	Final Contract Amount
4769	LOMITA YD-CALCARTAGE:WILMNGTON	CAL-CARTAGE	13,731
4266	CENTINELA AVE: C-108597	CITY OF LOS ANGELES	2,946,389
4689	W VIA ACOSTA:MONTEBELLO	CITY OF MONTEBELLO	534,654
4652	LA AIR FORCE BASE:	RMA LAND CONSTRUCTION	18,462
4658	LA PALMA AVE.:ANAHEIM	PCL CONSTRUCTION SERVICES	737,834
4734	CENTINELA:DWP LOS ANGELES	L.A. DEPT. WATER & POWER	49,239
4655	ARTESIA PILAR IMPRV:SANTA ANA	SANTA ANA, CITY OF	2,157,719
4662	VARIOUS SITES:COMPTON USD	COMPTON UNIFIED SCHOOL DIST	127,142
4710	IMPERIAL HWY-BREA GATEWAY:WATT	WATT COMPANIES	76,110
4743	FAIR OAKS/BANK ST:SO PASADENA	CHRISTOPHER R. MORALES INC	8,203
4778	VERMONT ST.:HOLLYWOOD	ELECTRO CONSTRUCTION	1,560
4408	HOLLYWD WY BRBNK AIRPORT A2977	BURBANK/GLENDALE/PASADENA	144,304
4640	BERTH 73/BERTH 191:POLA	CONNOLLY-PACIFIC	318,682
4643	PLAYA VISTA-CAMPUS CAP PAVING	PLAYA CAPITAL CO	432,878
4656	RTE 23/118:SIMI VALLEY	C. A. RASMUSSEN, INC.	31,998
4675	TAXIWAY C,D, & G:BUR-GLEN-AIR	BURBANK/GLENDALE/PASADENA	3,469,876
4697	BUR/GLEN.PASA AIRPORT:BURBANK	BURBANK/GLENDALE/PASADENA	52,580
4719	TECH PL BUS SHELTR, LB:WATT CO	WATT COMPANIES	76,043
4750	LONG BEACH AIRPORT:BOEING	THE BOEING COMPANY	30,223
4753	BURBANK AIRPORT:BURBANK	BURBANK/GLENDALE/PASADENA	54,247
4669	HARBOR PLZA/QNS WAY:POLB 7430	PORT OF LONG BEACH	743,816
4685	IMPERIAL HWY:OR CO 12-OJ0904	CALTRANS - ORANGE COUNTY	1,224,881
4621	MISC. AC REPAIRS:DANA POINT	CITY OF DANA POINT	111,748
4425	1ST & SPRING:LA-55797	TUTOR SALIBA PERINI, JV	252,935
4620	EAST LA H/S:LOS ANGELES	TUCKER ENG	209,161
4670	6TH & COLORADO:SANTA MONICA	C. A. RASMUSSEN, INC.	17,534
4676	BNSF-WASH/INDIANA:VERNON	BURLINGTON NORTHERN SANTA FE	916,740
4677	DWP 1ST ST. TRUNK LINE:LOS AN	SAGE CONSTRUCTION	155,681
4680	KAISER-IRIS AVE:MORENO VALLEY	KAISER FOUNDATION HEALTH PLAN	538,412
4686	MARYMOUNT H/S:LOS ANGELES	W.S. KLEM CONTRACTORS	151,249
4693	OAK HART HS:OAK PARK	C. A. RASMUSSEN, INC.	54,344
4702	KAISER CANTERA ST:PANORAMA CTY	KAISER FOUNDATION HEALTH PLAN	32,980
4708	CONC P-IT-HOBART YD:BNSF	BURLINGTON NORTHERN SANTA FE	161,170
4715	MGM DR, HATHAWAY:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	25,875
4716	PIER G-CONNOLLY-PAC:LONG BEACH	CONNOLLY-PACIFIC	86,354
4717	CANAL AVE.-COWELCO:LONG BEACH	COWELCO STEEL FABRICATORS	181,100
4724	BNSF WASH/IND:VERNON	BURLINGTON NORTHERN SANTA FE	133,890
4729	MAYTIME LANE:CULVER CITY:	WESTERN STATES FIRE PROTECTION	6,175
4732	LOMITA BLVD:WILMINGTON	JOHNSON CONTROLS, INC.	18,843
4738	HEDON CIR/GERMAIN:CAMARILLO	CHARLES KING COMPANY	8,700
4739	VIA DEL MONTE:RANCHO PV	CORRPRO COMPANIES	1,250
4744	USC CAMPUS:HATH/DIN LA	HATHAWAY DINWIDDIE CONSTRUCTIO	2,158

4747	DAWSON CYN RD CORONA	SUKUT CONSTRUCTON	17,300
4749	FRANKLIN AVE NO HOLLYWOOD	ALLIANCE RESIDENTIAL	36,025
4754	BROADWAY AVE LONG BEACH	CHARLES KING COMPANY	36,000

WORK EXPERIENCE 11-30-10 CLOSED JOBS

Job #	Project Description	PROJECT NAME	Final Contract Amount
4755	VERMONT & PCH:HRBOR CITY	ARB INC.	30,538
4760	N. GLENDALE BLVD:LOS ANGELES	CITY WORKS MANAGEMENT, INC.	6,411
4763	GETTY CENTER:CENTURY CITY	HATHAWAY DINWIDDIE CONSTRUCTIO	6,182
4766	DRIFTWOOD ST:MARINA DEL REY	MARMOL RADZINER & ASSOCIATES	4,497
4768	MARINA DEL REY:CORRPRO	CORRPRO COMPANIES	1,850
4772	2161 GONDAR AV:LB(PRIVATE RES	JACK SIMMONS	5,850
4774	KATELLA/BLOOMFIELD:C KING ORNG	CHARLES KING COMPANY	6,850
4165	EL TORO RD:LAKE FOREST	CITY OF LAKE FOREST	11,763,683
4534	7TH & CATALINA:LOS ANGELES	HENSEL PHELPS CONSTRUCTION CO.	73,954
4632	W. 6TH ST:LOS ANGELES	MATT CONSTRUCTION CO.	460,258
4678	CERRITOS/ORANGE SEWER:CYPRESS	CITY OF CYPRESS	502,688
4683	BROADWAY STRM:REDONDO BEACH	CITY OF REDONDO BEACH	100,489
4737	VARIOUS CONC. R/R:DANA POINT	CITY OF DANA POINT	99,548
4765	ORANGEWOOD AVE.:CYPRESS	CITY OF CYPRESS	16,433
4502	WEST CHAPMAN SEWER:GG7805	GARDEN GROVE SANI DIST	1,967,738
4552	JOHN WAYNE AIRPORT:CO OF ORG	JOHN WAYNE AIRPORT	1,464,867
4605	MWD WATERLINE:BEV HILLS/LA	RUDOLPH & SLETTEN, INC.	421,629
4623	VAR SD IMP CANDLBERRY:SEAL BCH	CITY OF SEAL BEACH	1,625,310
4553	PACIFIC COAST HWY:DANA POINT	CITY OF DANA POINT	6,033,387
4585	PAVEMENT REHAB:WESTLAKE VILLAG	CITY OF WESTLAKE VILLAGE	2,125,350
4628	LIMECREST DR-LACDWP:CO OF LA	LOS ANGELES COUNTY DEPARTMENT	219,845

WORK EXPERIENCE 11-30-09 OPEN JOBS

Job #	Project Description	PROJECT NAME	EST. FINAL CONTRACT	% WORK COMPL.	WORK BACKLO
4042	TUDOR-/WESTWD REPL 945760.01	TUTOR SALIBA PERINI, JV	2,344,007	100.0%	
4093	TRANSIT HUB-SAN FERN VLY/LA	LOS ANGELES COUNTY DEPARTMENT	1,473,973	100.0%	
4165	EL TORO RD:LAKE FOREST	CITY OF LAKE FOREST	11,591,333	99.9%	11,74
4240	CALTRANS LINCOLN:07-1660U4	CALTRANS	13,385,743	99.6%	47,36
4242	CHANDLER/LANKERSHIM: C108099	CITY OF LOS ANGELES-DPW	5,421,529	100.0%	
4245	LINNIE CANAL COURT: C108109	LOS ANGELES COUNTY DEPARTMENT	351,920	100.0%	
4266	CENTINELA AVE: C-108597	CITY OF LOS ANGELES	2,946,389	99.9%	1,55
4302	VERMONT AVE.- E.LA # C-109146	LOS ANGELES COUNTY DEPARTMENT	1,392,670	99.9%	1,14
4324	USC, FIGUEROA & JEFFERSON	UNIVERSITY OF SOUTHERN CALIF.	1,584,799	100.0%	
4328	HIGHLAND AVE.:L.A. 109718	L.A.COUNTY DEPT. PUBLIC WORKS	3,449,309	99.7%	8,78
4329	SUNSET BLVD. C109716-1	L.A.COUNTY DEPT. PUBLIC WORKS	2,082,158	97.7%	47,82
4330	HARBOR GATEWAY:L.A. C-109717	L.A.COUNTY DEPT. PUBLIC WORKS	2,743,862	100.0%	
4370	ALAMEDA ST NO SPRG ST C110421	CITY OF LOS ANGELES	2,776,225	99.7%	9,421
4408	HOLLYWD WY BRBNK AIRPORT A2977	BURBANK/GLENDALE/PASADENA	63,090	100.0%	
4425	1ST & SPRING:LA-55797	TUTOR SALIBA PERINI, JV	235,000	100.0%	
4482	20TH & REDONDO:LONG BEACH	ALAMITOS RIDGE	315,429	100.0%	
4502	WEST CHAPMAN SEWER:GG7805	GARDEN GROVE SANI DIST	1,964,738	100.0%	
4508	ALVARADO TRANSIT CORRIDOR:	LA COMMUNITY REDEVELOPMENT AGY	2,203,013	89.4%	234,295
4526	LAKEWOOD BLVD PH 2:DOWNEY	CITY OF DOWNEY	2,315,355	98.9%	26,234
4534	7TH & CATALINA:LOS ANGELES	HENSEL PHELPS CONSTRUCTION CO.	73,954	100.0%	
4549	RAMIREZ CANYON:MALIBU 06821	TORRES CONSTRUCTION	395,835	100.0%	
4552	JOHN WAYNE AIRPORT:CO OF ORG	JOHN WAYNE AIRPORT	1,464,867	100.0%	
4553	PACIFIC COAST HWY:DANA POINT	CITY OF DANA POINT	6,033,387	100.0%	
4566	CLEVELAND HS:RESEDA	LOS ANGELES UNIFIED SCHOOL	1,469,797	99.8%	2,494
4567	LANKERSHIM/VARIOUS LOC:LA	LA COMMUNITY REDEVELOPMENT AGY	1,143,779	8.8%	1,043,652
4573	ATHERTON STRM DRAIN:LB R-6732	CITY OF LONG BEACH	1,449,183	100.0%	
4585	PAVEMENT REHAB:WESTLAKE VILLAG	CITY OF WESTLAKE VILLAGE	2,125,350	100.0%	
4597	WILSHIRE/FAIRFAX:LOS ANGELES	MATT CONSTRUCTION CO.	1,125,815	100.0%	
4598	CHEVIOT HILLS:LA C113689	CITY OF LOS ANGELES-DPW	870,948	96.3%	32,616
4605	MWD WATERLINE:BEV HILLS/LA	RUDOLPH & SLETTEN, INC.	356,737	100.0%	
4611	USC ST IMPROVEMENT:LOS ANGELES	UNIVERSITY OF SOUTHERN CALIF.	2,100,000	100.0%	
4613	STORM DRAIN POLL/DUST:POLB7328	PORT OF LONG BEACH	4,429,516	88.7%	498,395
4618	FEDEXRAMP BURBANK AIRPORT	FEDERAL EXPRESS	3,983,195	100.0%	
4620	EAST LA H/S:LOS ANGELES	TUCKER ENG	214,210	100.0%	
4621	MISC. AC REPAIRS:DANA POINT	CITY OF DANA POINT	111,748	100.0%	
4623	VAR SD IMP CANDLBERRY:SEAL BCH	CITY OF SEAL BEACH	1,625,310	99.5%	7,393
4628	LIMECREST DR-LACDWP:CO OF LA	LOS ANGELES COUNTY DEPARTMENT	219,845	100.0%	
4632	W. 6TH ST:LOS ANGELES	MATT CONSTRUCTION CO.	449,337	92.6%	33,435
4639	4 INTERSECTIONS:LB & LKWD	THE BOEING COMPANY	1,623,150	84.1%	258,575
4640	BERTH 73/BERTH 191:POLA	CONNOLLY-PACIFIC	318,682	100.0%	
4643	PLAYA VISTA-CAMPUS CAP PAVING	PLAYA CAPITAL CO	432,878	100.0%	

4649	SUNNYMEAD BLVD MORENO VALLEY	C/O MORENO VALLEY	2,582,373	74.7%	654,5
4651	BALBOA/VICTORY BLVD LOS ANGELE	CITY OF LOS ANGELES	1,073,578	70.4%	318,1
4652	LA AIR FORCE BASE	RMA LAND CONSTRUCTION	18,462	100.0%	
4655	ARTESIA PILAR IMPRV SANTA ANA	SANTA ANA, CITY OF	2,157,719	100.0%	

WORK EXPERIENCE 11-30-09 OPEN JOBS

Job #	Project Description	PROJECT NAME	EST. FINAL CONTRACT	% WORK COMPL.	WORK BACKLOG
4656	RTE 23/118:SIMI VALLEY	C. A. RASMUSSEN, INC.	31,998	100.0%	
4658	LA PALMA AVE.:ANAHEIM	PCL CONSTRUCTION SERVICES	726,300	100.0%	
4661	BIKE ROUTE:LONG BEACH R-6762	CITY OF LONG BEACH	277,703	59.4%	112,635
4662	VARIOUS SITES:COMPTON USD	COMPTON UNIFIED SCHOOL DIST	127,142	100.0%	
4669	HARBOR PLZA/QNS WAY:POLB 7430	PORT OF LONG BEACH	743,375	95.1%	36,084
4670	6TH & COLORADO:SANTA MONICA	C. A. RASMUSSEN, INC.	17,534	100.0%	
4673	EQUIP RENTAL/BCH MAINT:LNG BCH	CITY OF LONG BEACH	69,175	100.0%	
4675	TAXIWAY C,D, & G:BUR-GLEN-AIR	BURBANK/GLENDALE/PASADENA	3,469,876	100.0%	
4676	BNSF-WASH/INDIANA:VERNON	BURLINGTON NORTHERN SANTA FE	916,740	99.2%	6,965
4677	DWP 1ST ST. TRUNK LINE:LOS AN	SAGE CONSTRUCTION	155,681	100.0%	
4678	CERRITOS/ORANGE SEWER:CYPRESS	CITY OF CYPRESS	502,688	100.0%	
4679	HANSCOM/PETERSON AVE.:SO. PASA	CITY OF SOUTH PASADENA	1,386,681	57.3%	592,548
4680	KAISER-IRIS AVE:MORENO VALLEY	KAISER FOUNDATION HEALTH PLAN	538,412	99.7%	1,513
4681	ARBOR VITAE ST.:L.A. C-115478	CITY OF LOS ANGELES-DPW	1,929,687	16.8%	1,605,491
4683	BROADWAY STRM:REDONDO BEACH	CITY OF REDONDO BEACH	100,489	98.8%	1,178
4684	08-09 OVRLAY/SEAL:SANTA CLARA	CITY OF SANTA CLARITA	5,231,122	98.0%	103,372
4685	IMPERIAL HWY:OR CO 12-OJ0904	CALTRANS - ORANGE COUNTY	1,215,217	100.0%	
4686	MARYMOUNT H/S:LOS ANGELES	W.S. KLEM CONTRACTORS	150,000	100.0%	
4689	W VIA ACOSTA:MONTEBELLO	CITY OF MONTEBELLO	534,654	98.6%	7,459
4690	BNSF-POLA:BNSF R/R	BURLINGTON NORTHERN SANTA FE	71,000	0.7%	70,529
4692	CENTINELALA TIJERA/LA CIENEGA:	PLAYA CAPITAL CO	1,242,662	0.7%	1,233,915
4693	OAK HART HS:OAK PARK	C. A. RASMUSSEN, INC.	54,344	100.0%	
4695	NO STATE COLLEGE-LOT E:FULRTON	BALI CONSTRUCTION	15,785	100.0%	
4697	BUR/GLEN.PASA AIRPORT:BURBANK	BURBANK/GLENDALE/PASADENA	52,580	7.8%	48,486
4698	HARBOR PLAZA BLVD:LONG BEACH	TUCKER ENG	175,000	20.7%	138,738
4699	KAISER-BELLFLOWER BLVD:DOWNEY	KAISER FOUNDATION	117,816	0.0%	117,816
4700	IMPERIAL HWY ST IMPRV:LYNWOOD	CITY OF LYNWOOD	944,965	48.9%	482,779
4702	KAISER CANTERA ST:PANORAMA CTY	KAISER FOUNDATION HEALTH PLAN	32,980	95.1%	2,239
4703	AIRCARRIER RAMP:LB ARPRT R6777	CITY OF LONG BEACH	4,674,935	0.7%	4,643,710
4705	WASHINGTON BLVD:CULVER CITY	CITY OF CULVER CITY	489,536	68.3%	155,065
4707	GRAVES AVENUE:COUNTY OF LA	LOS ANGELES COUNTY DEPARTMENT	386,000	3.2%	373,575
4708	CONC P-IT-HOBART YD:BNSF	BURLINGTON NORTHERN SANTA FE	161,000	64.9%	56,536
4709	RES ST REPAIR PH VI:SANTA ANA	SANTA ANA, CITY OF	2,913,200	2.5%	2,841,056
4710	IMPERIAL HWY-BREA GATEWAY:WATT	WATT COMPANIES	76,110	100.0%	
4711	CONSTITUTION AVE.:LOS ANGELES	TOTAL TEAM CONSTRUCTION	329,980	0.1%	329,622
4712	SAN DIMAS BL:SAN DIMAS 2009-04	CITY OF SAN DIMAS	1,827,282	19.6%	1,469,287
4713	ELECTRIC AVE STRM DRN:SEAL BCH	CITY OF SEAL BEACH	1,653,458	1.0%	1,637,637

4715	MGM DR. HATHAWAY LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	25,875	93.6%	1,66
4716	PIER G-CONNOLLY-PAC:LONG BEACH	CONNOLLY-PACIFIC	80,000	0.0%	80,00
4717	CANAL AVE -COWELCO LONG BEACH	COWELCO STEEL FABRICATORS	182,997	0.0%	182,99
4718	WATERFRONT ST.:PLAYA VISTA	PLAYA CAPITAL CO	87,279	0.0%	87,27
4719	TECH PL BUS SHELTR, LB:WATT CO	WATT COMPANIES	73,900	0.0%	73,90
4720	MARINE STADIUM E:L.B. R-6451	CITY OF LONG BEACH	192,575	0.7%	191,29
4721	KAISER NORMANDIE:HARBOR CITY	KAISER FOUNDATION HEALTH PLAN	199,250	0.0%	199,25

WORK EXPERIENCE 11-30-09 CLOSED JOBS

Job #	Project Description	PROJECT NAME	Final Contract Amount
3843	LAUREL CYN, LOS ANGELES	CITY OF LOS ANGELES-DPW	807,100
4103	HOLLAND CANAL:CO LA	LOS ANGELES COUNTY DEPARTMENT	299,025
4348	PH 3 CONT. YD EXP PIER HD7050	PORT OF LONG BEACH	23,552,507
4650	SPEED HUMPS-VAR LOC:PASADENA	CITY OF PASADENA	38,130
4653	GETTY CENTER:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	6,700
4672	5901 7TH ST VA HOSP:LONG BEACH	MOTORCYCLE SYSTEMS	5,445
4682	AVALON ST:WILMINGTON	BIGGE CRANE & RIGGING CO.	6,725
4706	P-LOT @ SHORELINE DR:LONG BEAC	CITY OF LONG BEACH	5,800
4714	FLORENCE AVE WALNUT PARK:TESTA	TESTA CONSTRUCTION	1,000
4340	SLAUSON AVE. @ SR-90 CULVER	PLAYA CAPITAL CO	2,755,625
4416	STIMSON AVE.# 07-851:LA PUENTE	CITY OF LA PUENTE	396,099
4442	SEPULVEDA BLVD. 2007-3001	PLAYA CAPITAL CO	594,814
4497	CALIFORNIA BLVD.:PASADENA	CSI ELECTRIC CONSTRUCTION	14,982
4535	SHENANDOAH E/S:LAUSD 0810124	LOS ANGELES UNIFIED SCHOOL	733,279
4568	NUEVA VISTA E/S:BELL	PREMIER WEST	206,362
4578	PACOIMA MIDDLE SCH:PACOIMA	TORRES CONSTRUCTION	13,892
4588	EAGLE ROCK H/S:LAUSD 0810277	LOS ANGELES UNIFIED SCHOOL	1,139,422
4593	LOWELL EL SCH:LONG BCH USD	LONG BEACH UNIFIED SCHOOL DIST	541,572
4599	VARIOUS SITES:COMPTON USD	COMPTON UNIFIED SCHOOL DIST	837,133
4600	ANCHORAGE RD:LONG BEACH	R.E. SCHAEFER, INC.	7,710
4606	PERRY LINDSEY ACADEMY:LONG BCH	LONG BEACH UNIFIED SCHOOL DIST	1,074,447
4642	WOOD BLVD:LA CO AFL-CIO	LA CO FED OF LABOR AFL-CIO	8,388
4704	WASHINGTON ST:SANTA ANA	PATRIOT ENVIRONMENTAL SERVICES	8,441
4129	NO. SCIENCE BLDG. MT.SAC	MT. SAN ANTONIO COLLEGE	910,385
4466	LA CO SANI DIST:SITE IMPRV	LOS ANGELES COUNTY SANITATION	2,453,930
4490	VARIOUS LOC:LB TRANSIT	LONG BEACH TRANSIT	879,832
4492	TIERRA REJADA RD/2ND ST:MORPRK	CITY OF MOORPARK	3,167,306
4515	MT. SAC PAY LOT B MOD	MT. SAN ANTONIO COLLEGE	224,919
4531	CAL CARTAGE:WILMINGTON	CAL-CARTAGE	18,500
4545	BERTHS 261-267:CON-PACIFIC	CONNOLLY-PACIFIC	174,979
4558	LA PALMA AVE.:ANAHEIM	PENNER PARTITIONS	15,895
4559	BERTH 302-305:PORT OF LA	DYNALECTRIC	1
4572	VARIOUS LOCATIONS:LONG BEACH	LONG BEACH TRANSIT	147,364
4577	SLAUSON OVERPASS:BELL	CITY OF BELL	74,614
4582	2007-08 ST IMPRV:INGLEWOOD	CITY OF INGLEWOOD	548,259
4587	COLUMBUS ELEM SCH:GLENDALE	CHARLES PANKOW BUILDERS.	224,715
4591	LAS BRISAS ST:SIGNAL HILL	CITY OF SIGNAL HILL	146,749
4594	FIRE LANE UCI:IRVINE	UNIVERSITY OF CALIF-IRVINE	907,704
4604	MADISON ELEM. SCH: REDONDO BCH	REDONDO BEACH U.S.D.	72,219
4609	JUVENILE HALL:ORANGE	ALCORN FENCE	476,412
4627	SHEILA ST.:COMMERCE	ELECTRO CONSTRUCTION	2,698
4629	WASHINGTON BLVD:MARINA DEL REY	PCL CONSTRUCTION SERVICES	129,305
4633	WEST/BALL:ANAHEIM	BALI CONSTRUCTION	16,876
4635	JOHN WAYNE AIRPORT:BALI	BALI CONSTRUCTION	15,536

4636	CRENSHAW&PV DR NO ROLLING HILL	ROLLING HILLS ESTATES	178,414
4637	DISNEYLAND TRENCH PATCH BALI	BALI CONSTRUCTION	9,985

WORK EXPERIENCE 11-30-09 CLOSED JOBS

Job #	Project Description	PROJECT NAME	Final Contract Amount
4638	VARIOUS SCHOOLS:COMPTON	CITY OF COMPTON	89,200
4641	PUENTE HILLS LANDFIL:LACO SANI	LOS ANGELES COUNTY SANITATION	474,349
4657	SO. FREMONT ST.:ALHAMBRA	INTERSCAPE CONSTRUCTION, INC	4,600
4659	VIA CAMPENSIA/VALMONTE:PV EST	CITY OF PALOS VERDES ESTATES	204,212
4663	EMERSON AVE.:OXNARD	INTERSCAPE CONSTRUCTION, INC	17,450
4664	UC IRVINE ENG 3:IRVINE	HENSEL PHELPS CONSTRUCTION CO.	144,019
4666	5TH ST. :MANHATTAN BEACH	BEARDSLEY CONSTRUCTION	1,500
4691	LEWIS AVE.SIGNAL HILL	BGI	650
4458	TAPO CYN/ALAMO ST:SIMI VALLEY	CITY OF SIMI VALLEY	2,957,391
4530	VARIOUS LOCATIONS:CULVER CITY	CITY OF CULVER CITY	801,667
4590	07-08 ROYAL AVE:SIMI SV08-02	CITY OF SIMI VALLEY	1,816,110
4592	07/08 MADERA RD:SIMI SV08-05	CITY OF SIMI VALLEY	711,585
4647	WOODS AVE SEWER:FULLERTON	CITY OF FULLERTON	1,080,938
4413	LACC-VERMONT & MELROSE 12157	BERNARDS BUILDERS	182,916
4468	LACC-VERMONT/MELROSE:LA	BALI CONSTRUCTION	6,085
4499	KAISER CANTARA ST.:PANORAMA	KAISER FOUNDATION HEALTH PLAN	91,879
4523	KAISER:BALDWIN PARK	KAISER PERMANENTE (USE)	345,764
4548	KAISER.:HARBOR CITY	KAISER FOUNDATION	58,823
4571	AVE. 45/FIGUEROA:HIGHLAND PARK	BUNTICH PACIFIC JT VENTURE	76,100
4574	SOUTHERN/GARFIELD:SOUTH GATE	MLADEN BUNTICH	27,300
4603	INGLEWOOD/CULVER:LOS ANGELES	PLAYA CAPITAL CO	371,356
4607	LACC CHILD DEV CTR:LOS ANGELES	CA CONSTRUCTION	36,549
4612	KAISER VENTURA CYN AVE:VAN NUY	KAISER PERMANENTE (USE)	43,997
4615	PIER A WEST:568-0017	TUTOR SALIBA PERINI, JV	142,872
4616	PIER A WEST:568-0013	TUTOR SALIBA PERINI, JV	321,780
4232	VALENCIA MESA DR.:FULLERTON	SWINERTON & WALBERG	934,135
4282	LOOP RD @ PARK PL: 6060-02	HATHAWAY DINWIDDIE CONSTRUCTIO	1,112,969
4415	5550 CASE AVE., LA 18234	PCL CONSTRUCTION SERVICES	186,308
4505	TOPANGA & VICTORY:WESTFIELD	WESTFIELD DESIGN & CONSTRUCTIO	2,597,572
4507	N. BRAND BLVD:GLENDALE	HATHAWAY DINWIDDIE CONSTRUCTIO	217,460
4516	TUSTIN AVE/1ST ST:MCCARTHY	MCCARTHY PACIFIC DIVISION	233,937
4583	OLYMPIC/CENTINELA:SANTA MONICA	BAYLEY CONSTRUCTION	1,961,558
4595	MARINA H/S:HUNTINGTON BCH	HUNTINGTON BEACH UHSD	3,345,226
4624	WASHINGTON/INDIANA:VERNON	JOHNSON CONTROLS, INC.	160,359
4625	EL PRESIDIO ST.:CARSON	LANE AIRE MANUFACTURING	13,122
4626	VAN NESS & SLAUSON:LOS ANGELES	MLADEN BUNTICH	4,850
4630	LAMAR & MAIN:LOS ANGELES	ELECTRO CONSTRUCTION	33,320
4631	4TH ST SAN BERNARDINO:REMPREX	REMPREX, LLC	1,438,337
4646	CALIFORNIA BLVD.:PASADENA	HATHAWAY DINWIDDIE CONSTRUCTIO	37,708
4648	BANDINI BLVD:BNSF/VERNON	BURLINGTON NORTHERN SANTA FE	454,993
4654	WESTERN AVE:TORRANCE	MOOG AIRCRAFT GROUP	7,240
4660	GOODE AVE.GLENDALE	DINWIDDIE CONSTRUCTION COMPANY	256,760

4665	MIDWAY PUMP STA WESTMINSTER	CHARLES KING COMPANY	41,215
4667	34TH ST USC LOS ANGELES	UNIVERSITY OF SOUTHERN CALIF	134,903
4668	SULPHUR PR/SISAR:SANTA PAULA	C. A. RASMUSSEN, INC.	16,824
4671	R ST/FIGUEROA:KAISER WILMINGTN	KAISER PERMANENTE (USE)	8,450

WORK EXPERIENCE 11-30-09 CLOSED JOBS

Job #	Project Description	PROJECT NAME	Final Contract Amount
4674	OLDEN ST.:SYLMAR	TUTOR SALIBA PERINI, JV	36,710
4687	RIVERSIDE DR/10TH ST:CHINO	CHARLES KING COMPANY	7,597
4688	12TH & BROADWAY:LOS ANGELES	MLADEN BUNTICH	8,200
4694	KAISER VERMONT AVE:HARBOR CITY	KAISER PERMANENTE (USE)	1,200
4696	ALVARADO/SANTA YNEZ:LOS ANGELE	TUCKER ENG	9,296
4701	VENIZIA/LINCOLN:LOS ANGELES	WORLD OIL	3,190
4211	VARIOUS INTERSECTIONS:LONG BCH	C.T.& F. INC.	306,515
4295	CULVER BLV/VISTA DEL MAR:	PLAYA CAPITAL CO	1,601,060
4319	REDONDO AVE:LONG BEACH R-6681	CITY OF LONG BEACH	221,979
4339	VARS LOC., C/O LNG BCH R6703	CITY OF LONG BEACH	1,353,277
4434	IMPERIAL HWY:DOWNEY#55 585	CITY OF DOWNEY	2,427,816
4443	INGLEWOOD AVE.:RB 40420-40302	CITY OF REDONDO BEACH	540,525
4454	UCI:IRVINE	HENSEL PHELPS CONSTRUCTION CO.	58,853
4522	BELMONT PIER PLAZA:LB R6660	CITY OF LONG BEACH	514,419
4541	CAMINO REAL/182ND ST:REDONDO	CITY OF REDONDO BEACH	444,555
4569	MIDWAY/39TH PL:LONG BEACH	SAFEWAY INC.-VONS SUB DIVISION	6,353
4584	VARIOUS LOCATIONS:SANTA ANA	SANTA ANA, CITY OF	3,570,920
4586	7TH ST.:LONG BEACH R-6722	CITY OF LONG BEACH	1,782,650
4126	UNIVERSITY AVE.:RIVERSIDE	CITY OF RIVERSIDE	2,431,003
4483	BOB HOPE AIRPRT:BURBANK E06-53	BURBANK/GLENDALE/PASADENA	13,177,103
4524	VERDUGO/BARRINGTON:GLENDALE	CITY OF GLENDALE	585,432
4596	MAT ARRESTING SYS:BURBANK ARPT	BURBANK/GLENDALE/PASADENA	3,642,247
4608	TAXIWAY DELTA:LONG BEACH R6757	CITY OF LONG BEACH	816,228
4619	SO REGION ELEM SCH #7:LAUSD	LOS ANGELES UNIFIED SCHOOL	415,720
4645	USC-SCH CIN ARTS:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIC	19,130
4481	CERRITOS/EL RITO AVE.:GLENDALE	CITY OF GLENDALE	1,197,065

WORK EXPERIENCE 11-30-08 OPEN JOBS

Job #	Project Description	PROJECT NAME	EST. FINAL CONTRACT	WORK COMPL.	WORK BACKLO
3843	LAUREL CYN, LOS ANGELES	CITY OF LOS ANGELES-DPW	807,100	99.5%	4,
4042	TUDOR-/WESTWD REPL 945760.01	TUTOR SALIBA PERINI, JV	2,339,610	100.0%	
4093	TRANSIT HUB-SAN FERN VLY/LA	LOS ANGELES COUNTY DEPARTMENT	1,473,973	100.0%	
4103	HOLLAND CANAL:CO LA	LOS ANGELES COUNTY DEPARTMENT	299,925	99.8%	
4126	UNIVERSITY AVE.:RIVERSIDE	CITY OF RIVERSIDE	2,067,233	99.9%	2,
4129	NO. SCIENCE BLDG. MT.SAC	MT. SAN ANTONIO COLLEGE	910,385	100.0%	
4165	EL TORO RD:LAKE FOREST	CITY OF LAKE FOREST	11,091,333	99.6%	41,
4211	VARIOUS INTERSECTIONS:LONG BCH	C.T.& F. INC.	306,515	99.9%	
4232	VALENCIA MESA DR.:FULLERTON	SWINERTON & WALBERG	930,000	93.4%	61,
4240	CALTRANS LINCOLN:07-1660U4	CALTRANS	12,146,938	99.2%	99,
4242	CHANDLER/LANKERSHIM: C108099	CITY OF LOS ANGELES-DPW	5,421,529	100.0%	
4245	LINNIE CANAL COURT: C108109	LOS ANGELES COUNTY DEPARTMENT	351,920	100.0%	
4266	CENTINELA AVE: C-108597	CITY OF LOS ANGELES	2,880,145	100.0%	
4282	LOOP RD @ PARK PL: 6060-02	HATHAWAY DINWIDDIE CONSTRUCTIO	1,112,969	100.0%	
4295	CULVER BLV/VISTA DEL MAR:	PLAYA CAPITAL CO	1,601,060	100.0%	
4302	VERMONT AVE.- E.LA # C-109146	LOS ANGELES COUNTY DEPARTMENT	1,392,670	100.0%	
4319	REDONDO AVE:LONG BEACH R-6681	CITY OF LONG BEACH	221,979	100.0%	
4324	USC, FIGUEROA & JEFFERSON	UNIVERSITY OF SOUTHERN CALIF.	1,585,000	100.0%	
4328	HIGHLAND AVE.:L.A. 109718	L.A.COUNTY DEPT. PUBLIC WORKS	3,552,591	99.6%	14,
4329	SUNSET BLVD. C109716-1	L.A.COUNTY DEPT. PUBLIC WORKS	2,062,587	99.9%	1,
4330	HARBOR GATEWAY:L.A. C-109717	L.A.COUNTY DEPT. PUBLIC WORKS	2,744,039	98.8%	32,
4339	VARS LOC., C/O LNG BCH R6703	CITY OF LONG BEACH	1,353,277	100.0%	
4340	SLAUSON AVE. @ SR-90 CULVER	PLAYA CAPITAL CO	2,510,518	94.4%	141,
4348	PH 3 CONT. YD EXP PIER HD7050	PORT OF LONG BEACH	23,446,239	100.0%	
4370	ALAMEDA ST NO SPRG ST C110421	CITY OF LOS ANGELES	2,741,613	99.1%	23,
4408	HOLLYWD WY BRBNK AIRPORT A2977	BURBANK/GLENDALE/PASADENA	23,710	100.0%	
4413	LACC-VERMONT & MELROSE 12157	BERNARD BUILDERS	182,915	100.0%	
4415	5550 CASE AVE., LA 18234	PCL CONSTRUCTION SERVICES	186,308	100.0%	
4416	STIMSON AVE. # 07-851	CITY OF LA PUENTE	397,215	100.0%	
4425	1ST & SPRING:LA-55797	TUTOR SALIBA PERINI, JV	230,000	58.5%	95.
4434	IMPERIAL HWY:DOWNEY#55 585	CITY OF DOWNEY	2,427,816	100.0%	
4442	SEPULVEDA BLVD. 2007-3001	PLAYA CAPITAL CO	596,857	100.0%	
4443	INGLEWOOD AVE.:RB 40420-40302	CITY OF REDONDO BEACH	540,525	100.0%	
4454	UCI:IRVINE	HENSEL PHELPS CONSTRUCTION CO.	59,976	100.0%	
4458	TAPO CYN/ALAMO ST:SIMI VALLEY	CITY OF SIMI VALLEY	2,957,391	100.0%	
4466	LA CO SANI DIST:SITE IMPRV	LOS ANGELES COUNTY SANITATION	2,453,930	100.0%	
4468	LACC-VERMONT/MELROSE:LA	BALI CONSTRUCTION	6,085	100.0%	
4481	CERRITOS/EL RITO AVE.:GLENDALE	CITY OF GLENDALE	1,197,605	100.0%	
4482	20TH & REDONDO:LONG BEACH	ALAMITOS RIDGE	315,429	99.8%	
4483	BOB HOPE AIRPRT:BURBANK E06-53	BURBANK/GLENDALE/PASADENA	13,177,103	99.3%	91
4490	VARIOUS LOC:LB TRANSIT	LONG BEACH TRANSIT	879,832	100.0%	
4492	TIERRA REJADA RD/2ND ST:MORPRK	CITY OF MOORPARK	3,167,306	100.0%	
4497	CALIFORNIA BLVD :PASADENA	CSI ELECTRIC CONSTRUCTION	14,982	100.0%	

4499	KAISER CANTARA ST PANORAMA	KAISER FOUNDATION HEALTH PLAN	81,999	20 1%	65
4502	WEST CHAPMAN SEWER.GG7805	GARDEN GROVE SANI DIST	1,967,739	100.0%	
4505	TOPANGA & VICTORY WESTFIELD	WESTFIELD DESIGN & CONSTRUCTIO	2,598,409	93.6%	167

WORK EXPERIENCE 11-30-08 OPEN JOBS

Job #	Project Description	PROJECT NAME	EST. FINAL CONTRACT	WORK COMPL.	WORK BACKLO
4507	N. BRAND BLVD:GLENDALE	HATHAWAY DINWIDDIE CONSTRUCTIO	217,460	97.2%	6,(
4508	ALVARADO TRANSIT CORRIDOR:	LA COMMUNITY REDEVELOPMENT AGY	2,140,870	72.2%	594,:
4515	MT. SAC PAY LOT B MOD	MT. SAN ANTONIO COLLEGE	224,919	100.0%	
4516	TUSTIN AVE/1ST ST:MCCARTHY	MCCARTHY PACIFIC DIVISION	233,937	100.0%	
4522	BELMONT PIER PLAZA:LB R6660	CITY OF LONG BEACH	514,419	100.0%	
4523	KAISER:BALDWIN PARK	KAISER PERMANENTE (USE)	339,000	71.3%	97,3
4524	VERDUGO/BARRINGTON:GLENDALE	CITY OF GLENDALE	617,495	98.5%	9,2
4526	LAKEWOOD BLVD PH 2:DOWNEY	CITY OF DOWNEY	2,047,150	92.2%	159,9
4530	VARIOUS LOCATIONS:CULVER CITY	CITY OF CULVER CITY	801,667	100.0%	
4531	CAL CARTAGE:WILMINGTON	CAL-CARTAGE	18,500	71.1%	5,3
4534	7TH & CATALINA:LOS ANGELES	HENSEL PHELPS CONSTRUCTION CO.	73,954	100.0%	
4535	SHENANDOAH E/S:LAUSD 0810124	LOS ANGELES UNIFIED SCHOOL	744,408	99.8%	1,5
4541	CAMINO REAL/182ND ST:REDONDO	CITY OF REDONDO BEACH	444,555	98.8%	5,53
4545	BERTHS 261-267:CON-PACIFIC	CONNOLLY-PACIFIC	174,979	99.9%	9
4548	KAISER.:HARBOR CITY	KAISER FOUNDATION	58,500	85.7%	8,35
4549	RAMIREZ CANYON:MALIBU 06821	TORRES CONSTRUCTION	400,835	99.5%	1,99
4552	JOHN WAYNE AIRPORT:CO OF ORG	JOHN WAYNE AIRPORT	1,538,269	89.3%	164,41
4553	PACIFIC COAST HWY:DANA POINT	CITY OF DANA POINT	5,792,241	49.3%	2,936,26
4558	LA PALMA AVE.:ANAHEIM	PENNER PARTITIONS	15,895	100.0%	
4559	BERTH 302-305:PORT OF LA	DYNALECTRIC	35,000	3.5%	33,773
4566	CLEVELAND HS:RESEDA	LOS ANGELES UNIFIED SCHOOL	1,304,212	90.4%	124,921
4567	LANKERSHIM/VARIOUS LOC:LA	LA COMMUNITY REDEVELOPMENT AGY	1,143,779	5.5%	1,080,360
4568	NUEVA VISTA E/S:BELL	PREMIER WEST	206,362	100.0%	
4569	MIDWAY/39TH PL:LONG BEACH	SAFEWAY INC.-VONS SUB DIVISION	6,353	100.0%	
4571	AVE. 45/FIGUEROA:HIGHLAND PARK	BUNTICH PACIFIC JT VENTURE	76,100	100.0%	
4572	VARIOUS LOCATIONS:LONG BEACH	LONG BEACH TRANSIT	147,364	52.1%	70,535
4573	ATHERTON STRM DRAIN:LB R-6732	CITY OF LONG BEACH	1,318,294	89.5%	138,165
4574	SOUTHERN/GARFIELD:SOUTH GATE	MLADEN BUNTICH	27,300	100.0%	
4577	SLAUSON OVERPASS:BELL	CITY OF BELL	74,614	100.0%	
4578	PACOIMA MIDDLE SCH:PACOIMA	TORRES CONSTRUCTION	13,892	96.1%	541
4582	2007-08 ST IMPRV:INGLEWOOD	CITY OF INGLEWOOD	548,259	100.0%	
4583	OLYMPIC/CENTINELA:SANTA MONICA	BAYLEY CONSTRUCTION	1,961,558	99.2%	15,497
4584	VARIOUS LOCATIONS:SANTA ANA	SANTA ANA, CITY OF	3,564,725	99.8%	6,241
4585	PAVEMENT REHAB:WESTLAKE VILLAG	CITY OF WESTLAKE VILLAGE	2,125,397	100.0%	
4586	7TH ST.:LONG BEACH R-6722	CITY OF LONG BEACH	1,713,347	99.9%	929
4587	COLUMBUS ELEM SCH:GLENDALE	CHARLES PANKOW BUILDERS.	225,945	95.0%	11,319
4588	EAGLE ROCK H/S:LAUSD 0810277	LOS ANGELES UNIFIED SCHOOL	1,145,847	86.8%	151,754
4590	07-08 ROYAL AVE:SIMI SV08-02	CITY OF SIMI VALLEY	1,791,856	93.6%	113,799
4591	LAS BRISAS ST:SIGNAL HILL	CITY OF SIGNAL HILL	142,749	97.5%	3,597
4592	07/08 MADERA RD:SIMI SV08-05	CITY OF SIMI VALLEY	711,585	100.0%	

4593	LOWELL EL SCH:LONG BCH USD	LONG BEACH UNIFIED SCHOOL DIST	541,662	100.0%	
4594	FIRE LANE UCI:IRVINE	UNIVERSITY OF CALIF-IRVINE	907,704	96.8%	2
4595	MARINA H/S:HUNTINGTON BCH	HUNTINGTON BEACH UHSD	3,215,000	90.3%	31
4596	MAT ARRESTING SYS:BURBANK ARPT	BURBANK/GLENDALE/PASADENA	3,642,247	99.9%	
4597	WILSHIRE/FAIRFAX:LOS ANGELES	MATT CONSTRUCTION CO.	1,071,699	49.1%	54
4598	CHEVIOT HILLS:LA C113689	CITY OF LOS ANGELES-DPW	777,869	54.2%	35

WORK EXPERIENCE 11-30-08 OPEN JOBS

Job #	Project Description	PROJECT NAME	EST. FINAL CONTRACT	WORK COMPL.	WOR BACKL
4599	VARIOUS SITES:COMPTON USD	COMPTON UNIFIED SCHOOL DIST	837,132	100.0%	
4600	ANCHORAGE RD:LONG BEACH	R.E. SCHAEFER, INC.	7,710	100.0%	
4603	INGLEWOOD/CULVER:CULVER CITY	PLAYA CAPITAL CO	386,070	92.6%	28
4604	MADISON ELEM. SCH: REDONDO BCH	REDONDO BEACH U.S.D.	39,300	100.0%	
4605	MWD WATERLINE:BEV HILLS/LA	RUDOLPH & SLETTEN, INC.	1,809,170	1.9%	1,774,
4606	PERRY LINDSEY ACADEMY:LONG BCH	LONG BEACH UNIFIED SCHOOL DIST	1,074,447	99.8%	2,
4607	LACC CHILD DEV CTR:LOS ANGELES	CA CONSTRUCTION	36,549	58.2%	15,
4608	TAXIWAY DELTA:LONG BEACH R6757	CITY OF LONG BEACH	816,228	100.0%	
4609	JUVENILE HALL:ORANGE	ALCORN FENCE	452,834	14.4%	387,
4611	USC ST IMPROVEMENT:LOS ANGELES	UNIVERSITY OF SOUTHERN CALIF.	1,717,400	38.8%	1,050,
4612	KAISER VENTURA CYN AVE:VAN NUY	KAISER PERMANENTE (USE)	43,997	100.0%	
4613	STORM DRAIN POLL/DUST:POLB7328	PORT OF LONG BEACH	4,688,404	12.8%	4,090,
4615	PIER A WEST:568-0017	TUTOR SALIBA PERINI, JV	121,706	12.3%	106,
4616	PIER A WEST:568-0013	TUTOR SALIBA PERINI, JV	327,832	28.1%	235,
4618	FEDEXRAMP BURBANK AIRPORT	FEDERAL EXPRESS	3,493,821	2.8%	3,394,
4619	SO REGION ELEM SCH #7:LAUSD	LOS ANGELES UNIFIED SCHOOL	638,518	9.3%	579,
4620	EAST LA H/S:LOS ANGELES	TUCKER ENG	166,000	34.3%	109,
4621	MISC. AC REPAIRS:DANA POINT	CITY OF DANA POINT	94,600	17.5%	78,
4623	VAR SD IMP CANDLBERRY:SEAL BCH	CITY OF SEAL BEACH	1,419,864	0.9%	1,407,
4624	WASHINGTON/INDIANA:VERNON	JOHNSON CONTROL, INC.	83,288	85.7%	11,
4625	EL PRESIDIO ST.:CARSON	LANE AIRE MANUFACTURING	13,122	100.0%	
4626	VAN NESS & SLAUSON:LOS ANGELES	MLADEN BUNTICH	4,850	100.0%	
4627	SHEILA ST.:COMMERCE	ELECTRO CONSTRUCTION	2,698	100.0%	
4628	LIMECREST DR-LACDWP:CO OF LA	LOS ANGELES COUNTY DEPARTMENT	228,859	0.7%	227,3
4629	WASHINGTON BLVD:MARINA DEL REY	PCL CONSTRUCTION SERVICES	124,000	35.0%	80,6
4630	LAMAR & MAIN:LOS ANGELES	ELECTRO CONSTRUCTION	31,900	100.0%	
4631	4TH ST SAN BERNARDINO:REMPREX	REMPREX, LLC	1,435,273	78.3%	311,6
4632	W. 6TH ST:LOS ANGELES	MATT CONSTRUCTION CO.	352,051	17.6%	289,9
4633	WEST/BALL:ANAHEIM	BALI CONSTRUCTION	16,876	100.0%	
4635	JOHN WAYNE AIRPORT:BALI	BALI CONSTRUCTION	15,536	100.0%	
4636	CRENSHAW&PV DR NO:ROLLING HILL	ROLLING HILLS ESTATES	178,414	99.3%	1,2
4637	DISNEYLAND TRENCH PATCH:BALI	BALI CONSTRUCTION	9,985	0.0%	9,9
4638	VARIOUS SCHOOLS:COMPTON	CITY OF COMPTON	94,603	1.4%	93,2
4639	4 INTERSECTIONS:LB & LKWD	THE BOEING COMPANY	1,303,476	0.2%	1,300,2
4640	BERTH 73/BERTH 191:POLA	CONNOLLY-PACIFIC	237,765	0.0%	237,76
4641	PUENTE HILLS LANDFIL:LACO SANI	LOS ANGELES COUNTY SANITATION	447,645	5.0%	425,12
4642	WOOD BLVD:LA CO AFL-CIO	LA CO FED OF LABOR AFL-CIO	8,388	100.0%	

4643	PLAYA VISTA-CAMPUS CAP PAVING	PLAYA CAPITAL CO	336,600	1.0%	33
4645	USC-SCH CIN ARTS:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	19,130	19.4%	1
4646	CALIFORNIA BLVD.:PASADENA	HATHAWAY DINWIDDIE CONSTRUCTIO	37,426	0.0%	37
4647	WOODS AVE SEWER:FULLERTON	CITY OF FULLERTON	1,090,322	0.8%	1,081
4648	BANDINI BLVD:BNSF/VERNON	BURLINGTON NORTHERN SANTA FE	454,993	0.0%	454

WORK EXPERIENCE 11-30-08 CLOSED JOBS

Job #	Project Description	PROJECT NAME	Final Contract Amount
3947	TUSTIN AVE, ANAHEIM	CITY OF ANAHEIM	4,370,876
3959	SANTA MONICA BLVD, LA C104287	CITY OF LOS ANGELES-DPW	49,757,848
4062	MWD/ WATER LINE/SANTA MONICA	CITY OF LOS ANGELES-DPW	7,739,622
4084	KAISER-SAND CANYON/IRVINE 9280	WHITING-TURNER CONTRACTING	720,447
4088	DANA POINT ANNUAL RD RESURF	CITY OF DANA POINT	1,490,592
4123	ANAHEIM ST..:LONG BEACH	CITY OF LONG BEACH	3,249,006
4164	KENNEDY HS:ANAHEIM UHSD	ANAHEIM UNIFIED HIGH SHCOOL DS	1,037,004
4218	ASHCROFT/ROBERTSON:W.HOLLYWOOD		52,900
4247	7TH/710 BIKEWAY CON:LONG BEACH	CITY OF LONG BEACH	606,153
4275	CLAY MIDDLE SCHOOL: #0510459	LOS ANGELES UNIFIED SCHOOL	620,819
4296	GLENDALE BLVD:LA C108979	CITY OF LOS ANGELES	597,309
4307	NEWPORT SHORES:NEWPORT BEACH	CITY OF NEWPORT BEACH	1,584,279
4316	MONTROSE AVE.:LA COUNTY DPW	LOS ANGELES COUNTY DEPARTMENT	2,447,026
4332	S.BRAND BLVD.REHABILITATION	CITY OF GLENDALE	1,867,221
4336	VERMONT AVE	CITY OF GARDENA	1,204,230
4337	McFADDEN AVE. REHABILITATION	SANTA ANA, CITY OF	1,121,382
4343	BRAND & HARVARD, GLENDALE	CITY OF GLENDALE	134,000
4353	FOUNTAIN VALLEY HS, FOUNTAIN V	MCCARTHY PACIFIC DIVISION	1,074,427
4354	LA BREA AVE.	CITY OF WEST HOLLYWOOD	496,890
4359	MICHELSON BLVD, IRVINE 6060-06	HATHAWAY DINWIDDIE CONSTRUCTIO	2,909,722
4361	OSAGE AVE, C/O LAWNDALE	CITY OF LAWNDALE	209,832
4365	WEIDLAKE DRIVE IMP:LA C110050	CITY OF LOS ANGELES	465,183
4366	2006 ANNUAL ST. IMPROVMNTS	CITY OF ALHAMBRA	651,988
4367	GRANADA AVE. & STAMY RD IMPRV	CITY OF LA MIRADA	564,180
4373	2040 CENTURY PRKG LOT 6072-00	HATHAWAY DINWIDDIE CONSTRUCTIO	736,152
4374	WOODRANCH PRKWY, SIMI VALLEY	CITY OF SIMI VALLEY	1,982,642
4377	PIER E BERTH E24 - 326 HDS2282	PORT OF LONG BEACH	5,295,408
4385	VARIOUS ST. IMPRVTS	CITY OF INGLEWOOD	379,574
4393	JEFSN BL, PLYA VSTA 2006-3001	PLAYA CAPITAL CO	7,938,248
4394	CLARA ST.ATLANTIC AVE STPL5369	CITY OF CUDAHY	556,434
4401	N. MACLAY AVE.7510 P-700 FED	CITY OF SAN FERNANDO	4,981,426
4404	PELTASON - UCI	HENSEL PHELPS CONSTRUCTION CO.	22,443
4407	ORANGETHORPE AVE	CITY OF BUENA PARK	1,038,513
4412	VARIOUS LOCATIONS CARSON	MLADEN BUNTICH	16,824
4414	TOPANGA & VICTORY	WESTFIELD DESIGN & CONSTRUCTIO	2,166,954
4417	PROSPECT VILLAGE-TUSTIN	CITY OF TUSTIN	941,017
4418	2401 E. PCH:WILLMINGTON	CAL-CARTAGE	22,830
4420	VERMONT MANCHESTER, 7403-098	MCCARTHY PACIFIC DIVISION	915,500
4421	TAXIWAY D, LNG BCH	CITY OF LONG BEACH	59,379
4427	CO LAGUNA BEACH-2005-06	CITY OF LAGUNA BEACH	3,848,764
4429	RANDALL ST. STORM DRAIN:S.A.	COUNTY OF ORANGE-RDMD	824,976
4435	CALTRANS ST. JOHN'S 07A2220	CALTRANS	90,524

4438	FULLER & GARNER WEST HOLLYWOOD	CITY OF WEST HOLLYWOOD	235,383
4439	DESOTO AVE CHATSWORTH	MLADEN BUNTICH	9,437

WORK EXPERIENCE 11-30-08 CLOSED JOBS

Job #	Project Description	PROJECT NAME	Final Contract Amount
4440	226TH ST./CLARETTA:HAW GRDNS	CITY OF HAWAIIAN GARDENS	92,155
4444	ALLEN AVE ST/STRM DRN: #3210	CITY OF GLENDALE	279,890
4445	RAYMOND ST.:PASADENA	DAMON CONSTRUCTION COMPANY	25,155
4448	MARYMOUNT HIGH SCHOOL:L.A.	W.S. KLEM CONTRACTORS	856,482
4450	ST. IMPRV:LYNWOOD 05-5261	CITY OF LYNWOOD	766,795
4451	OVERLAY SLURRY SEAL 06-07	CITY OF SANTA CLARITA	5,503,565
4452	4082-4092 GLENCOE:L.A.	WEST BUILDERS	309,434
4453	ST IMPROVEMENT 06-07:INGLEWOOD	CITY OF INGLEWOOD	479,793
4456	EL DORADO E/S:SYLMAR	LOS ANGELES UNIFIED SCHOOL	794,632
4457	ACCESS RD REPAIR:LA FCC0001046	LOS ANGELES COUNTY DEPARTMENT	499,954
4461	CDR 233 UPGRADE: FCC0001023	L.A.COUNTY DEPT. PUBLIC WORKS	374,942
4462	VIRGINIA ST:EL SEGUNDO	CITY OF EL SEGUNDO	92,774
4463	MODULAR SITE:EL CAMINO COLL	EL CAMINO COMMUNITY COLL DIST	147,800
4464	WASHINGTON/GRANDE :BF46013	BURLINGTON NORTHERN SANTA FE	1,122,915
4465	CANTARA ST:KAISER FO2597017-00	KAISER FOUNDATION	106,978
4467	VALLEYHEART DR:SHERMAN OAKS	ST. FRANCIS DE SALES	135,875
4469	HALDEMAN RD:RUSTIC CYN HOA	RUSTIC CANYON HOME OWNERS ASSO	58,395
4470	LATIMER RD:RUSTIC CYN HOA	RUSTIC CANYON HOME OWNERS ASSO	66,500
4471	ANAHEIM ST.:LONG BEACH 07-019	LONG BEACH TRANSIT	244,032
4474	LOOP RD IMRV:IRVINE	HATHAWAY DINWIDDIE CONSTRUCTIO	2,996,158
4475	6TH & PCH:BOVIS	BOVIS LEND LEASE, INC.	10,886
4477	WEST LA COLLEGE:LACC #70331	L.A. COMMUNITY COLLEGE	186,054
4479	UNION AVE/BEVERLY BLVD.:L.A.	SNYDER LANGSTON	55,297
4480	EAST OLIVE AVE:BURBANK	CITY OF BURBANK	313,656
4484	UNIVERSITY HIGH SH:LOS ANGELES	TORRES CONSTRUCTION	88,537
4486	BLUFF CREEK DR:PLAY VISTA	COLICH & SONS	207,560
4489	BUR/PAS/GLEN AIRPORT E07-11	BURBANK/GLENDALE/PASADENA	380,925
4491	WESTFIELD DESIGN CENTER	WESTFIELD DESIGN & CONSTRUCTIO	29,118
4493	FREEDOM DRIVE:CALABAS 07-08-04	CITY OF CALABASAS	82,619
4494	SPAZIER AVE.:BURBANK	ENVIRONMENTAL QUALITY MGMNT	25,977
4495	PORT OF LONG BEACH:RYAN CO.	THE RYAN CO.	16,091
4496	POLICE SHOOTING RANGE:LAGUNA	CITY OF LAGUNA BEACH	51,837
4498	VAGABOND:MONTEREY PARK	CITY OF MONTEREY PARK	89,325
4500	CAMPUS AVE/ARTISAN WAY:PLA VST	CSI ELECTRIC CONSTRUCTION	4,200
4501	GAGE AVE.:BELL	CITY OF BELL	25,375
4503	GRANADA HILLS E/S:TORRES CONST	TORRES CONSTRUCTION	50,496
4504	BERENDO MIDDLE SCHOOL:TORRES	TORRES CONSTRUCTION	207,053
4506	LAKE FOREST (VARIOUS):ORANGE	ORANGE COUNTY	32,744
4509	KAISER ROSCOE BLVD:PANORAMA CY	KAISER FOUNDATION	100,937
4510	LIGGIT E/S:TORRES	TORRES CONSTRUCTION	84,479

4511	PIERT AVE LONG BEACH	B & D CONTRUCTION	3,100
4512	L STREET BNSF	BURLINGTON NORTHERN SANTA FE	146,806
4513	LEAPWOOD E/S:TORRES	TORRES CONSTRUCTION	142,331
4514	FOOTHILL BLVD PASADENA	BERNARD BUILDERS	81,317

WORK EXPERIENCE 11-30-08 CLOSED JOBS

Job #	Project Description	PROJECT NAME	Final Contract Amount
4517	18TH ST:SANTA MONICA	CITY OF SANTA MONICA	15,198
4518	PCH/NORMANDIE AVE; HARBOR CITY	ARB INC.	94,545
4519	MOORPARK HIGHLANDS/SPRING ST	CHAPARRAL CONSTRUCTION	616,202
4520	AMBLER AVE. SCH:TORRES CONST	TORRES CONSTRUCTION	134,849
4521	ZANE GREY H/S:RESEDA	TORRES CONSTRUCTION	75,326
4525	TAPER AVE. SCHOOL:SAN PEDRO	TORRES CONSTRUCTION	108,842
4527	SUNNY BRAE SCHOOL:WINETKA	TORRES CONSTRUCTION	15,345
4528	THE GETTY CENTER	HATHAWAY DINWIDDIE CONSTRUCTIO	37,887
4529	NORTHRIDGE M/S:NORTHRIDGE	TORRES CONSTRUCTION	6,542
4532	SAN MIGUEL E/S:SOUTH GATE	TORRES CONSTRUCTION	315,091
4533	USC CINEMATIC ARTS BLDG:LA	HATHAWAY DINWIDDIE CONSTRUCTIO	2,134
4536	4TH ST. SAN BERNARDINO BNSF	BURLINGTON NORTHERN SANTA FE	265,323
4537	26TH ST:VERNON	CBRE	52,143
4538	PLAYA VISTA:PRESHING DR.	CSI ELECTRIC CONSTRUCTION	76,194
4539	WEST EQUIP LOT;BURBANK AIRPORT	BURBANK/GLENDALE/PASADENA	63,382
4540	EVEWARD RD:CULVER CITY	DLSB, INC.	47,967
4542	WESTERN/PASEO DEL MAR:PV	VALVERDE CONSTRUCTION	13,374
4543	AMELIA AVE:GLENDORA(ROYAL EL)	ROYAL ELECTRIC	21,950
4544	BURBANK RUNWAY 8-26	BURBANK/GLENDALE/PASADENA	16,585
4546	ORCHARD ST:BELL	CITY OF BELL	19,375
4547	WRIGHT MIDDLE SCH:LA(TORRES)	TORRES CONSTRUCTION	99,389
4550	4TH & LOS ANGELES:LOS ANGELES	CHARLES KING COMPANY	18,527
4551	GEORGE BURNS:CEDAR-SINAI MED	CEDAR SINAI MEDICAL CENTER	39,219
4554	BLUFF CREEK RD:FINGER CO	FINVEST PLAYA VISTA	91,269
4555	VICTORY/VINELAND:NO HOLLYWOOD	WHITING-TURNER CONTRACTING	429,749
4556	GARVEY AVE.ROSEMEAD	REYES CONSTRUCTION	38,218
4557	DACOTAH EARLY ED CNTR:L.A.	TORRES CONSTRUCTION	159,273
4560	ROSCOE BLVD:WEST HILLS	MAXX MECHANICAL	2,200
4561	BESS/LEORITA:BALDWIN PARK	KAISER PERMANENTE (USE)	15,866
4562	J PAUL GETTY TR:LOS ANGELES	J. PAUL GETTY TRUST	17,079
4563	NICHOLS/BELSITO:HUNTINGTON BCH	BALI CONSTRUCTION	405,647
4564	SPAZIER:BURBANK	ENVIRONMENTAL QUALITY MGMNT	1,600
4565	AVE. OF THE STARS:LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	9,375
4570	BURBANK AIRPORT LOT E:BURBANK	BURBANK/GLENDALE/PASADENA	37,158
4575	DOUGLAS/EL SEGUNDO:EL SEGUNDO	RMA LAND CONSTRUCTION	4,300
4576	MISC. AC REPAIRS:DANA POINT	CITY OF DANA POINT	94,080
4579	KAISER NORMANDIE:HARBOR CITY	KAISER FOUNDATION	8,225
4580	CAL ST NORTHRIDGE 810277	TUCKER ENG	6,200

4581	BNSF 26TH ST IMPRV COMMERCE	BURLINGTON NORTHERN SANTA FE	296,935
4589	9900 WILSHIRE BLVD BEV HILLS	PSOMAS	32,189
4601	SHEILA & INDIANA:COMMERCE	ELECTRO CONSTRUCTION	8,784
4602	CALSTATE NORTHRIDGE	HATHAWAY DINWIDDIE CONSTRUCTIO	9,386
4610	SEPULVEDA BLVD:LONG BEACH	B & D CONTRUCTION	8,939
4614	LOMITA BLVD.:WILMINGTON	ELECTRO CONSTRUCTION	3,486

WORK EXPERIENCE 11-30-08 CLOSED JOBS

Job #	Project Description	PROJECT NAME	Final Contract Amount
4617	SEPULVEDA BL (HARBOR):LONG BCH	B & D CONTRUCTION	16,600
4622	D & E YARD CROSSINGS:COMMERCE	LOS ANGELES JUNCTION RAILWAY	44,041
4634	SPRINKER FITTERS UA LOCAL 709	SPRINKLERS FITTERS LOCAL 709	27,441
4644	LOS ANGELES	HATHAWAY DINWIDDIE CONSTRUCTIO	47,068
4042A	GAYLEY AVE:WESTWOOD	TUTOR SALIBA PERINI, JV	728,533