

## BIDDER'S SUBMITTAL

Company: SEIWA CONSTRUCTION INC Total Bid: \$ 2,574,160.<sup>00</sup>

### PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF RESIDENTIAL STREET REHABILITATION PROJECT, I-94 (AREA C)

B2013-49

Honorable Mayor and Members  
of the Torrance City Council  
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedule.

#### BID SCHEDULE

ITEM NO.	APPROX. QTY	UNIT OF MEASURE	ITEM DESCRIPTION	SECTION	UNIT PRICE	TOTAL BID
1	9	EA	CONSTRUCTION SCHEDULE	6-1	\$ 400. <sup>00</sup>	\$ 3,600. <sup>00</sup>
2	1	L.S.	Preparation of SWPPP	7-8.6.5	\$ 2,500. <sup>00</sup>	\$ 2,500. <sup>00</sup>
3	1	L.S.	Implementation of SWPPP	7-8.6.5	\$ 7,000. <sup>00</sup>	\$ 7,000. <sup>00</sup>
4	1	L. S.	Mobilization (5% Max of Total Bid)	9-3.4	\$ 100,000. <sup>00</sup>	\$ 100,000. <sup>00</sup>
5	1	L. S.	Traffic Control	7-10	<del>\$ 50,000.<sup>00</sup></del> 104,000. <sup>00</sup>	<del>\$ 50,000.<sup>00</sup></del> 104,000. <sup>00</sup>
6	1	L.S.	Survey (By CA Registered Land Surveyor)	2-9	\$ 50,000. <sup>00</sup>	\$ 50,000. <sup>00</sup>
7	1	LS	Topographic Survey for Additional Gutter Improvement at 2120 W.234 <sup>th</sup> ST (By CA Registered Land Surveyor)	2-9	\$ 2,000. <sup>00</sup>	\$ 2,000. <sup>00</sup>

ITEM NO.	APPROX. QTY	UNIT OF MEASURE	ITEM DESCRIPTION	SECTION	UNIT PRICE	TOTAL BID
8	95	Each	Survey Monuments (By CA Registered Land Surveyor)	309-4	\$ 300 <sup>00</sup>	\$ 28,500 <sup>00</sup>
<b>STREET IMPROVEMENTS</b>						
9	330,000	S. F.	Cold Mill 2 Inches & Crack Seal	302-5.2	\$ <del>0.24</del> <sup>0.24</sup>	\$ 79,200 <sup>00</sup>
10	39,000	S. F.	Cold Mill Roadway Variable Depth 0" - 1.5" & Crack Seal	302-5.2	\$ .24	\$ 9,360 <sup>00</sup>
11	730	C.Y.	Unclassified Excavation	300-2.9	\$ 65 <sup>00</sup>	\$ 47,450 <sup>00</sup>
12	700	Ton	Asphalt Concrete Base Course (B-PG-64-10)	203-6.1, 302-5.9	\$ 75 <sup>00</sup>	\$ 52,500 <sup>00</sup>
13	5000	Ton	Asphalt Concrete Surface Course (C2-PG 64-10)	203-6.1, 302-5.9	\$ 88 <sup>00</sup>	\$ 440,000 <sup>00</sup>
14	760	Ton	Roadway Patching Crushed Base Course (4")	301-2.4	\$ 33 <sup>00</sup>	\$ 25,080 <sup>00</sup>
15	65	Ln. Ft.	Remove and Reconstruct Variable Height Curb per SPPWC Std Plan No. 120-2	303-5.5.2, 303-5.9	\$ 29 <sup>00</sup>	\$ 1,885 <sup>00</sup>
16	18,000	Ln. Ft.	Remove Curb and Reconstruct Variable Height Curb with 1 ft Gutter per SPPWC Std Plan No. 120-2	303-5.5.2, 303-5.9	\$ 45 <sup>00</sup>	\$ 810,000 <sup>00</sup>
17	550	Ln. Ft.	Remove Curb and Gutter and Reconstruct Variable Height Curb with 1 ft Gutter per SPPWC Std Plan No. 120-2	303-5.5.2, 303-5.9	\$ 45 <sup>00</sup>	\$ 24,750 <sup>00</sup>
18	35	Ln. Ft.	Remove Curb and Gutter and Reconstruct 8" Curb with 2 ft Gutter per SPPWC Std Plan No. 120-2	303-5.5.2, 303-5.9	\$ 50 <sup>00</sup>	\$ 1,750 <sup>00</sup>
19	270	Ln. Ft.	Construct 3 ft PCC Type E Curb per Caltrans Std Plan A87A	303-5.9	\$ 30 <sup>00</sup>	\$ 8,100 <sup>00</sup>
20	150	Ln. Ft.	Remove and Construct 10 ft PCC Curb Transition	303-5.5.2, 303-5.9	\$ 25 <sup>00</sup>	\$ 3,750 <sup>00</sup>
21	4,300	S. F.	Remove and Reconstruct 3.5" PCC Sidewalk per SPPWC Std No. 113-2	303-5.9	\$ 6 <sup>00</sup>	\$ 25,800 <sup>00</sup>

ITEM NO.	APPROX. QTY	UNIT OF MEASURE	ITEM DESCRIPTION	SECTION	UNIT PRICE	TOTAL BID
22	106	Each	Remove Ramp and Reconstruct PCC ADA Ramp Per SPPWC Std Plan 111-4, Case and Type Per Plan	303-5.9	\$ 2,500. <sup>00</sup>	\$ 265,000. <sup>00</sup>
23	132	S.Y.	Border Avenue - Remove Existing Landscaping, Grade per Typical Section, Adjust Irrigation to Grade, & Replace Turf	308-4.8.3	\$ 60. <sup>00</sup>	\$ 7,920. <sup>00</sup>
24	1,120	S. F.	Remove and Reconstruct PCC Driveway Approach per SPPWC Std Plan 110-2	303-5.9	\$ 9. <sup>00</sup>	\$ 10,080. <sup>00</sup>
25	4,100	S. F.	Remove and Reconstruct PCC Alley Approach per SPPWC Std No. 130-2 and Detail on Sheet 3	303-5.9	\$ 9. <sup>00</sup>	\$ 36,900. <sup>00</sup>
26	17,000	S. F.	Remove and Construct PCC Cross Gutter and Spandrel per SPPWC Std 122-2	303-5.9	\$ 12. <sup>00</sup>	\$ 204,000. <sup>00</sup>
27	2,100	Ln. Ft.	Remove and Reconstruct AC Berm per Caltrans Std Plan No. A87B, Type A	302-5.9	\$ 7. <sup>00</sup>	\$ 14,700. <sup>00</sup>
28	1,800	Ln. Ft.	Construct New AC Berm per Caltrans Std Plan No. A87B, Type A	302-5.9	\$ 7. <sup>00</sup>	\$ 12,600. <sup>00</sup>
29	25	Ln. Ft.	Construct New 8-Inch AC Berm with 4-Foot Paint per Detail E	302-5.9	\$ 7. <sup>00</sup>	\$ 175. <sup>00</sup>
30	8	Each	Furnish and Install Detectable Warning Device onto Existing ADA Ramp per SPPWC Std 111-4	303-5.5.5 303-5.9	\$ 350. <sup>00</sup>	\$ 2,800. <sup>00</sup>
31	1	Each	Retrofit 1 ft Wide Groove Border on Existing Curb Ramp per SPPWC Std Plan No 111-4	303-5.9	\$ 500. <sup>00</sup>	\$ 500. <sup>00</sup>
32	520	S. F.	Remove Existing and Install Monolithic PCC Curb and Sidewalk per Detail "D" on sheet 31	303-5.9	\$ 10. <sup>00</sup>	\$ 5,200. <sup>00</sup>
33	4,800	Ln. Ft.	Remove and Reconstruct Depressed PCC Curb at Driveway Approach and Curb Ramps	303-5.9	\$ 23. <sup>00</sup>	\$ 110,400. <sup>00</sup>
34	155	S. F.	Remove and Reconstruct 3.5" PCC Walkway	303-5.9	\$ 8. <sup>00</sup>	\$ 1,240. <sup>00</sup>
35	12	Each	Furnish and Install multiple Pipe Curb Drain Per SPPWC Std Plan 150-3	306-7	\$ 300. <sup>00</sup>	\$ 3,600. <sup>00</sup>

ITEM NO.	APPROX. QTY	UNIT OF MEASURE	ITEM DESCRIPTION	SECTION	UNIT PRICE	TOTAL BID
36	13	Each	Adjust Sewer, Electrical, or Storm Drain Manhole Frame and Cover to Grade	302-5.8.1	\$ 400-	\$ 5200-
37	26	Each	Adjust Existing Water or Gas Valve Can & Lid to Grade (See Plan for Type).	302-5.8.1	\$ 100-	\$ 2600 <sup>00</sup>
38	6	Each	Remove Existing Tree	300-1.4	\$ 600 <sup>00</sup>	\$ 3600 <sup>00</sup>
<b>SIGNING, STRIPING AND PAVEMENT MARKINGS</b>						
39	2	Each	Remove and Relocate Existing Traffic Sign	315, 56-2.06	\$ 400 <sup>00</sup>	\$ 800 <sup>00</sup>
40	1	L. S.	Paint Pavement Legends per Caltrans Std. Plan No. A24E, and per Plan Notations.	210, 310, 84-2.06	\$ 6000 <sup>00</sup>	\$ 6000 <sup>00</sup>
41	1	L. S.	Paint Crosswalk & Limit Line per Caltrans Std. Plan No. A24E, Color and Type per Plan.	210, 310, 84-2.06	\$ 1500 <sup>00</sup>	\$ 1500 <sup>00</sup>
42	1	L. S.	Paint/Install Pavement Markings per Caltrans Std. Plan No. A20A thru A20D, Type/Detail per Plan.	210, 310, 84-2.06	\$ 3000 <sup>00</sup>	\$ 3000 <sup>00</sup>
43	1	L. S.	Paint/Install Pavement Markings per Caltrans Std. Plan No. A24A, Type/Detail per Plan.	210, 310, 84-2.06	\$ 1000 <sup>00</sup>	\$ 1000 <sup>00</sup>
44	1	L.S.	Paint/Install Curb Markings - Red Curb (Top & Face) and House Numbers	310, 84-2.06	\$ 6000 <sup>00</sup>	\$ 6000 <sup>00</sup>
45	6	Each	Remove and Reset Existing W1-8R Warning signs	315, 56-2.06	\$ 350 <sup>00</sup>	\$ 2100 <sup>00</sup>
46	1	L. S.	Remove and Replace Traffic Signal Loops Per Traffic Signal in Kind	307, 86-8.01	\$ 4000 <sup>00</sup>	\$ 4000 <sup>00</sup>
<b>IMPROVEMENTS ON CRENSHAW BLVD.</b>						
47	1	L.S.	Traffic Control for Work on Crenshaw Blvd	7-10	\$ 8,000. <sup>00</sup>	\$ 8,000. <sup>00</sup>
48	4	Each	Portable Changeable Message Signs for Work on Crenshaw Blvd	7-15	\$ 400 <sup>00</sup>	\$ 1600 <sup>00</sup>

ITEM NO.	APPROX. QTY	UNIT OF MEASURE	ITEM DESCRIPTION	SECTION	UNIT PRICE	TOTAL BID
49	2	C.Y.	Unclassified Excavation on Crenshaw Blvd	300-2.9	\$ 200 <sup>00</sup>	\$ 400 <sup>00</sup>
50	6,400	S. F.	Cold Mill 2 Inches on Crenshaw Blvd	302-5.2	\$ .50	\$ 3,200 <sup>00</sup>
51	77	Ton	Asphalt Rubber Hot Mix (ARHM) on Crenshaw Blvd	302-9	\$ 200 <sup>00</sup>	\$ 15,400 <sup>00</sup>
52	36	SF	Cement Slurry (100-E-100) 8" Thick on Crenshaw Blvd	203-6.1, 302-5.9	\$ 20 <sup>00</sup>	\$ 720 <sup>00</sup>
53	1	Each	Adjust Sewer Manhole Frame and Cover to Grade on Crenshaw Blvd	302-5.8.1	\$ 700 <sup>00</sup>	\$ 700 <sup>00</sup>
54	5	Each	Adjust Existing Water or Gas Valve Can & Lid to Grade (See Plan for Type) On Crenshaw Blvd	302-5.8.1	\$ 400 <sup>00</sup>	\$ 2,000 <sup>00</sup>
55	1	L.S.	Paint/Install Thermoplastic Pavement Markings per Caltrans Std. Plan No. A20A thru A20D, Type/Detail per Plan on Crenshaw Blvd.	210, 310, 84-2.06	\$ 400 <sup>00</sup>	\$ 400 <sup>00</sup>

TOTAL BID PRICE \$ 2,574,160.<sup>00</sup>

(Figures)\*

TOTAL BID PRICE: Two Million Five Hundred Seventy Four Thousand

(Words)\* One Hundred Sixty Dollars.

**\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.**

**B2013-49**


**BIDDER'S PROPOSAL (Continued)**

**B2013-49**

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: HERUEL CONTRACTORS, INC.  
Date: NOV 13 2013 By:  Thomas S. Pack President  
Contractor's State License No. 610600A Class 610600A  
Address: 13546 IMPERIAL HWY.  
SANTA FE SPRINGS, CALIF. 90670  
Phone: (562) 802-7227  
Fax: (562) 802-7400

**ACKNOWLEDGMENT OF ADDENDA RECEIVED – B2013-49**

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 X

Addendum No. 2 \_\_\_\_\_

Addendum No. 3 \_\_\_\_\_

Addendum No. 4 \_\_\_\_\_


Addendum No. 5 \_\_\_\_\_

Addendum No. 6 \_\_\_\_\_

Addendum No. 7 \_\_\_\_\_

Addendum No. 8 \_\_\_\_\_

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.

  
Bidder's Signature Thomas S. Pack **President** ✓

NOV 13 2013  
Date



**CONTRACTOR'S AFFIDAVIT (CONTINUED)**


**B2013-49**

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of Individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this \_\_\_\_\_ day of NOV 18 2013, 20\_\_.

Subscribed and Sworn to  
before me this \_\_\_\_\_ day  
of \_\_\_\_\_, 20\_\_.

*SEE ATTACHED*

  
\_\_\_\_\_  
(Contractor)  
**Thomas S. Park President**  
\_\_\_\_\_  
(Title)

\_\_\_\_\_  
Notary Public in and for said  
County and State.  
(Seal)

# CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of LOS ANGELES

On NOV 19 2013 before me, Daniel Bustamante, Notary Public  
Date Here Insert Name and Title of the Officer

personally appeared Thomas J. ... President  
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.


I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Daniel Bustamante

Signature of Notary Public

Place Notary Seal Above



## OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

### Description of Attached Document

Title or Type of Document: \_\_\_\_\_

Document Date: \_\_\_\_\_ Number of Pages: \_\_\_\_\_

Signer(s) Other Than Named Above: \_\_\_\_\_

### Capacity(ies) Claimed by Signer(s)

Signer's Name: \_\_\_\_\_

- Individual
- Corporate Officer — Title(s): \_\_\_\_\_
- Partner —  Limited  General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_

RIGHT THUMBPRINT OF SIGNER

Top of thumb here

Signer's Name: \_\_\_\_\_

- Individual
- Corporate Officer — Title(s): \_\_\_\_\_
- Partner —  Limited  General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_

RIGHT THUMBPRINT OF SIGNER

Top of thumb here

**LIST OF SUBCONTRACTORS: B2013-49**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: Chrisp. Co.  
 Subcontractor's Address: 2280 S. Lilac Ave. Bloomington, CA  
 Specific Description of Sub-Contract: STRIPING  
 License Number: 374600 CA License Classification/Type: A, C-32

Name Under Which Subcontractor is Licensed: Traffic Loops Crackfilling  
 Subcontractor's Address: 946 S. Emerald St. Anaheim, CA  
 Specific Description of Sub-Contract: LOOPS  
 License Number: 652956 CA License Classification/Type: C-10

Name Under Which Subcontractor is Licensed: CESM  
 Subcontractor's Address: 2131 Redell Ave. Monrovia, CA  
 Specific Description of Sub-Contract: SURVEY  
 License Number: 6771 CA License Classification/Type: LS

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**LIST OF SUBCONTRACTORS: B2013-49**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: Martinez Concrete

Subcontractor's Address: 920 W. Foothill Blvd. Azusa, CA

Specific Description of Sub-Contract: PCC Pour

License Number: 394471 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: PRS

Subcontractor's Address: 10240 San Sevaine Way, Turupa Valley, CA

Specific Description of Sub-Contract: Cold Plane

License Number: 569352 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**REFERENCES (Page 1 of 2)**  
**B2013-49**

List work similar in magnitude and degree of difficulty completed by the Contractor within the past three (3) years.

**SEE ATTACHED**

1. Name (Firm/Agency): \_\_\_\_\_  
 Address: \_\_\_\_\_  
 Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
 Title of Project: \_\_\_\_\_  
 Project Location: \_\_\_\_\_  
 Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_
  
2. Name (Firm/Agency): \_\_\_\_\_  
 Address: \_\_\_\_\_  
 Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
 Title of Project: \_\_\_\_\_  
 Project Location: \_\_\_\_\_  
 Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_
  
3. Name (Firm/Agency): \_\_\_\_\_  
 Address: \_\_\_\_\_  
 Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
 Title of Project: \_\_\_\_\_  
 Project Location: \_\_\_\_\_  
 Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_
  
4. Name (Firm/Agency): \_\_\_\_\_  
 Address: \_\_\_\_\_  
 Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
 Title of Project: \_\_\_\_\_  
 Project Location: \_\_\_\_\_  
 Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

# SEQUEL CONTRACTORS, INC.

ST. LIC #610600A

13546 IMPERIAL HWY  
SANTA FE SPRINGS, CA 90670

Fax (562) 802-7499

(562) 802-7227 Office

## STATEMENT OF EXPERIENCE

1. OWNER: CITY OF INGLEWOOD  
ADDRESS: ONE MANCHESTER BLVD  
INGLEWOOD, CA 90301  
PHONE NO.: (310) 412-5333  
CONTACT: HUNTER NGUYEN  
PROJECT: STREET IMPROVEMENTS FY 2011-12  
PROJECT AMOUNT: \$1,252,355.09  
COMPLETION DATE: OCTOBER 2012
2. OWNER: CITY OF UPLAND  
ADDRESS: 1370 NORTH BENSON  
UPLAND, CA 91786  
PHONE NO.: (909) 291-2930  
CONTACT: EDDIE RHEE  
PROJECT: PINE STREET IMPROVEMENTS  
PROJECT AMOUNT: \$887,749.58  
COMPLETION DATE: DECEMBER 2012
3. OWNER: CITY OF ROLLING HILLS ESTATES  
ADDRESS: 4045 PALOS VERDES DRIVE NORTH  
ROLLING HILLS ESTATES, CA 90274  
PHONE NO.: (909) 957-0188  
CONTACT: BARRY KNUTSON  
PROJECT: HAWTHORNE BLVD IMPROVEMENTS  
PROJECT AMOUNT: \$707,105.69  
COMPLETION DATE: AUGUST 2012
4. OWNER: CITY OF LYNWOOD  
ADDRESS: 11330 BULLIS ROAD  
LYNWOOD, CA 90262  
PHONE NO.: (310) 800-6904  
CONTACT: JORGE ROQUE  
PROJECT: JOSEPHINE STREET IMPROVEMENTS  
PROJECT AMOUNT: \$544,195.19  
COMPLETION DATE: AUGUST 2012
5. OWNER: CITY OF MONTCLAIR  
ADDRESS: 5111 BENITO STREET  
MONTCLAIR, CA 91763  
PHONE NO.: (909) 721-1760  
CONTACT: STEVE STANTON  
PROJECT: VARIOUS INTERSECTION IMPROVEMENTS  
PROJECT AMOUNT: \$389,723.00  
COMPLETION DATE: JULY 2012

# SEQUEL CONTRACTORS, INC.

ST. LIC #610600A

13546 IMPERIAL HWY  
SANTA FE SPRINGS, CA 90670

Fax (562) 802-7499

(562) 802-7227 Office

## STATEMENT OF EXPERIENCE

6. OWNER: CITY OF ANAHEIM  
ADDRESS: 200 S. ANAHEIM BLVD  
ANAHEIM, CA 92805  
PHONE NO.: (310) 525-0684  
CONTACT: ALAN BRAATVEDT  
PROJECT: KATELLA AVE. SMART STREET  
PROJECT AMOUNT: \$6,440,769.00  
COMPLETION DATE: OCTOBER 2011
7. OWNER: CITY OF TUSTIN  
ADDRESS: 300 CENTENNIAL WAY  
TUSTIN, CA 92780  
PHONE NO.: (714) 573-3175  
CONTACT: ERIC LOKE  
PROJECT: ANNUAL ROADWAY AND  
SIDEWALK REHAB  
PROJECT AMOUNT: \$2,455,881.00  
COMPLETION DATE: SEPTEMBER 2011
8. OWNER: PORT OF LONG BEACH  
ADDRESS: 925 HARBOR PLAZA  
LONG BEACH, CA 90802  
PHONE NO.: (562) 590-4172  
CONTACT: MICHAEL MELGOZA  
PROJECT: WEYERHAEUSER PAVEMENT REHAB  
AT PIER T  
PROJECT AMOUNT: \$4,062,704.94  
COMPLETION DATE: MARCH 2011
9. OWNER: CITY OF WEST HOLLYWOOD  
ADDRESS: 8300 SANTA MONICA BLVD.  
WEST HOLLYWOOD, CA 90069  
PHONE NO.: (323) 848-6475  
CONTACT: DON UYENO  
PROJECT: SUNSET BLVD REVITALIZATION  
PROJECT AMOUNT: \$4,775,274.00  
COMPLETION DATE: SEPTEMBER 2010
10. OWNER: CITY OF ANAHEIM  
ADDRESS: 200 S ANAHEIM BLVD  
ANAHEIM, CA 92805  
PHONE NO.: (714) 765-5285  
CONTACT: ROBERT PALAEOLOGUS  
PROJECT: KATELLA AVE SMART STREET  
PROJECT AMOUNT: \$4,087,034.75  
COMPLETION DATE: FEBRUARY 2010

# SEQUEL CONTRACTORS, INC.

ST. LIC #610600A

13546 IMPERIAL HWY

SANTA FE SPRINGS, CA 90670

Fax (562) 802-7499

(562) 802-7227 Office

## STATEMENT OF EXPERIENCE

11. OWNER: CITY OF GLENDALE  
ADDRESS: 633 E. BROADWAY  
GLENDALE, CA 91206  
PHONE NO.: (818) 937-8250  
CONTACT: ARMOND SIMONIAN  
PROJECT: COLORADO STREET  
WIDENING  
PROJECT AMOUNT: \$2,335,764.23  
COMPLETION DATE: DECEMBER 2009
12. OWNER: PORT OF LOS ANGELES  
ADDRESS: 925 S. PALOS VERDES STREET  
SAN PEDRO, CA 90731  
PHONE NO.: (310) 732-7634  
CONTACT: JILL SHIMAMOTO / BRIAN CHUC  
PROJECT: SAN PEDRO WATERFRONT ENHANCEMENTS  
PROJECT AMOUNT: \$6,866,722.86  
COMPLETION DATE: DECEMBER 2009
13. OWNER: CITY OF SANTA MONICA  
ADDRESS: 1437 4<sup>TH</sup> STREET  
SANTA MONICA, CA 90401  
PHONE NO.: (310) 458-8732  
CONTACT: ALLAN SHETH  
PROJECT: ANNUAL STREET, SIDEWALK MAINTENANCE  
PROJECT AMOUNT: \$7,509,562.72  
COMPLETION DATE: SEPTEMBER 2009
14. OWNER: CITY OF INDUSTRY  
ADDRESS: 255 NORTH HACIENDA BLVD.  
INDUSTRY, CA 91744  
PHONE NO.: (626) 333-0336  
CONTACT: GERRY PEREZ  
PROJECT: AZUSA AVE / RAILROAD STREET.  
WIDENING  
PROJECT AMOUNT: \$5,206,130.08  
COMPLETION DATE: SEPTEMBER 2008
15. OWNER: CITY OF WESTMINSTER  
ADDRESS: 8200 WESTMINSTER BLVD.  
WESTMINSTER, CA 92683  
PHONE NO.: (714) 898-3311  
CONTACT: JAKE NGO  
PROJECT: WESTMINSTER BLVD.  
MEDINA ISLANDS  
PROJECT AMOUNT: \$2,157,180.00  
COMPLETION DATE: FEBRUARY 2008

**REFERENCES (PAGE 2 OF 2)**  
**B2013-49**

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]:

Work Description & Contract Amount	Agency	Date Completed
<b>SEE ATTACHED</b>		

Contractor's License No.: 610600A Class: 610600A

- a. Date first obtained: 1/31/91 Expiration: 1/31/15
- b. Has License ever been suspended or revoked? NO  
If yes, describe when and why: N/A
- c. Any current claims against License or Bond? NO  
If yes, describe claims: N/A

Principals in Company (List all – attach additional sheets if necessary):

NAME	TITLE (If Applicable)	LICENSE NO.
<u>Thomas S. Pack</u>	<u>President</u>	<u>610600A</u>
<u>Abel Magallanos, V.P. &amp; Secretary</u>		<u>610600A</u>
<u>MICHAELA MANLER, ASST. CLERK/TREAS</u>		<u>610600A</u>

# SEQUEL CONTRACTORS, INC.

ST. LIC #610600A

13546 IMPERIAL HWY  
SANTA FE SPRINGS, CA 90670

Fax (562) 802-7499

(562) 802-7227 Office

## STATEMENT OF EXPERIENCE

1. OWNER: CITY OF INGLEWOOD  
ADDRESS: ONE MANCHESTER BLVD  
INGLEWOOD, CA 90301  
PHONE NO.: (310) 412-5333  
CONTACT: HUNTER NGUYEN  
PROJECT: STREET IMPROVEMENTS FY 2011-12  
  
PROJECT AMOUNT: \$1,252,355.09  
COMPLETION DATE: OCTOBER 2012
2. OWNER: CITY OF UPLAND  
ADDRESS: 1370 NORTH BENSON  
UPLAND, CA 91786  
PHONE NO.: (909) 291-2930  
CONTACT: EDDIE RHEE  
PROJECT: PINE STREET IMPROVEMENTS  
  
PROJECT AMOUNT: \$887,749.58  
COMPLETION DATE: DECEMBER 2012
3. OWNER: CITY OF ROLLING HILLS ESTATES  
ADDRESS: 4045 PALOS VERDES DRIVE NORTH  
ROLLING HILLS ESTATES, CA 90274  
PHONE NO.: (909) 957-0188  
CONTACT: BARRY KNUTSON  
PROJECT: HAWTHORNE BLVD IMPROVEMENTS  
  
PROJECT AMOUNT: \$707,105.69  
COMPLETION DATE: AUGUST 2012
4. OWNER: CITY OF LYNWOOD  
ADDRESS: 11330 BULLIS ROAD  
LYNWOOD, CA 90262  
PHONE NO.: (310) 800-6904  
CONTACT: JORGE ROQUE  
PROJECT: JOSEPHINE STREET IMPROVEMENTS  
  
PROJECT AMOUNT: \$544,195.19  
COMPLETION DATE: AUGUST 2012
5. OWNER: CITY OF MONTCLAIR  
ADDRESS: 5111 BENITO STREET  
MONTCLAIR, CA 91763  
PHONE NO.: (909) 721-1760  
CONTACT: STEVE STANTON  
PROJECT: VARIOUS INTERSECTION IMPROVEMENTS  
  
PROJECT AMOUNT: \$389,723.00  
COMPLETION DATE: JULY 2012

# SEQUEL CONTRACTORS, INC.

ST. LIC #610600A

13546 IMPERIAL HWY  
SANTA FE SPRINGS, CA 90670

Fax (562) 802-7499

(562) 802-7227 Office

## STATEMENT OF EXPERIENCE

6. OWNER: CITY OF ANAHEIM  
ADDRESS: 200 S. ANAHEIM BLVD  
ANAHEIM, CA 92805  
PHONE NO.: (310) 525-0684  
CONTACT: ALAN BRAATVEDT  
PROJECT: KATELLA AVE. SMART STREET  
  
PROJECT AMOUNT: \$6,440,769.00  
COMPLETION DATE: OCTOBER 2011
7. OWNER: CITY OF TUSTIN  
ADDRESS: 300 CENTENNIAL WAY  
TUSTIN, CA 92780  
PHONE NO.: (714) 573-3175  
CONTACT: ERIC LOKE  
PROJECT: ANNUAL ROADWAY AND  
SIDEWALK REHAB  
  
PROJECT AMOUNT: \$2,455,881.00  
COMPLETION DATE: SEPTEMBER 2011
8. OWNER: PORT OF LONG BEACH  
ADDRESS: 925 HARBOR PLAZA  
LONG BEACH, CA 90802  
PHONE NO.: (562) 590-4172  
CONTACT: MICHAEL MELGOZA  
PROJECT: WEYERHAEUSER PAVEMENT REHAB  
AT PIER T  
  
PROJECT AMOUNT: \$4,062,704.94  
COMPLETION DATE: MARCH 2011
9. OWNER: CITY OF WEST HOLLYWOOD  
ADDRESS: 8300 SANTA MONICA BLVD.  
WEST HOLLYWOOD, CA 90069  
PHONE NO.: (323) 848-6475  
CONTACT: DON UYENO  
PROJECT: SUNSET BLVD REVITALIZATION  
  
PROJECT AMOUNT: \$4,775,274.00  
COMPLETION DATE: SEPTEMBER 2010
10. OWNER: CITY OF ANAHEIM  
ADDRESS: 200 S ANAHEIM BLVD  
ANAHEIM, CA 92805  
PHONE NO.: (714) 765-5285  
CONTACT: ROBERT PALAEOLOGUS  
PROJECT: KATELLA AVE SMART STREET  
  
PROJECT AMOUNT: \$4,087,034.75  
COMPLETION DATE: FEBRUARY 2010

# SEQUEL CONTRACTORS, INC.

ST. LIC #610600A

13546 IMPERIAL HWY

SANTA FE SPRINGS, CA 90670

Fax (562) 802-7499

(562) 802-7227 Office

## STATEMENT OF EXPERIENCE

11. OWNER: CITY OF GLENDALE  
ADDRESS: 633 E. BROADWAY  
GLENDALE, CA 91206  
PHONE NO.: (818) 937-8250  
CONTACT: ARMOND SIMONIAN  
PROJECT: COLORADO STREET  
WIDENING  
PROJECT AMOUNT: \$2,335,764.23  
COMPLETION DATE: DECEMBER 2009
12. OWNER: PORT OF LOS ANGELES  
ADDRESS: 925 S. PALOS VERDES STREET  
SAN PEDRO, CA 90731  
PHONE NO.: (310) 732-7634  
CONTACT: JILL SHIMAMOTO / BRIAN CHUC  
PROJECT: SAN PEDRO WATERFRONT ENHANCEMENTS  
PROJECT AMOUNT: \$6,866,722.86  
COMPLETION DATE: DECEMBER 2009
13. OWNER: CITY OF SANTA MONICA  
ADDRESS: 1437 4<sup>TH</sup> STREET  
SANTA MONICA, CA 90401  
PHONE NO.: (310) 458-8732  
CONTACT: ALLAN SHETH  
PROJECT: ANNUAL STREET, SIDEWALK MAINTENANCE  
PROJECT AMOUNT: \$7,509,562.72  
COMPLETION DATE: SEPTEMBER 2009
14. OWNER: CITY OF INDUSTRY  
ADDRESS: 255 NORTH HACIENDA BLVD.  
INDUSTRY, CA 91744  
PHONE NO.: (626) 333-0336  
CONTACT: GERRY PEREZ  
PROJECT: AZUSA AVE / RAILROAD STREET.  
WIDENING  
PROJECT AMOUNT: \$5,206,130.08  
COMPLETION DATE: SEPTEMBER 2008
15. OWNER: CITY OF WESTMINSTER  
ADDRESS: 8200 WESTMINSTER BLVD.  
WESTMINSTER, CA 92683  
PHONE NO.: (714) 898-3311  
CONTACT: JAKE NGO  
PROJECT: WESTMINSTER BLVD.  
MEDINA ISLANDS  
PROJECT AMOUNT: \$2,157,180.00  
COMPLETION DATE: FEBRUARY 2008

# SEQUEL CONTRACTORS, INC.

ST. LIC #610600A

13546 IMPERIAL HWY  
SANTA FE SPRINGS, CA 90670

Fax (562) 802-7499

(562) 802-7227 Office

## ACTION BY UNANIMOUS WRITTEN CONSENT OF THE BOARD OF DIRECTORS OF SEQUEL CONTRACTORS, INC.

The undersigned being all of the Directors of SEQUEL CONTRACTORS, INC. a California Corporation, do hereby take the following action by this written consent at a meeting of the Board of Directors held on April 4, 2013 in accordance with the Bylaws of the Corporation and the California Corporation Code.

WHEREAS, the Board of Directors deems it advisable to authorize the officers of the Corporation, Abel Magallanes, Thomas S. Pack and Michael A. Mahler, respectively, to execute bid bonds on behalf of the Corporation with any agency, person, company or municipality;

RESOLVED FURTHER, that Abel Magallanes, Thomas S. Pack and Michael A. Mahler are authorized to execute labor, material, and faithful performance bonds in connection with contracts to be entered into with any agency, person, company or municipality;


RESOLVED FURTHER, that Abel Magallanes, Thomas S. Pack and Michael A. Mahler are authorized and directed to execute and deliver street improvement contracts and related agreements with any agency, person, company or municipality on such terms conditions as they deem advisable in their sole discretion;

RESOLVED FURTHER, that Abel Magallanes, Thomas S. Pack and Michael A. Mahler be, and they hereby are authorized by their sole signatures on any document to bind this corporation to contract, bids, bonds, etc.;

RESOLVED FURTHER, that Abel Magallanes, Thomas S. Pack and Michael A. Mahler be, and they hereby are authorized and directed to take any and all such other actions and execute such other documents as may be necessary or appropriate to carry out the purposes of the foregoing authorizations.

In witness thereof, the undersigned Directors have executed this unanimous written consent to indicate this adoption of the consent of the foregoing resolution and the action set forth therein.

Dated: April 04, 2013

  
\_\_\_\_\_  
Thomas S. Pack  
Director & President

  
\_\_\_\_\_  
Abel Magallanes  
Director, Vice President & Secretary

  
\_\_\_\_\_  
Michael A. Mahler  
Assistant Secretary

**VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS  
B2013-49**

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

Yes/No: NO Federal/State: N/A

If "yes," identify and describe, (including agency and status): \_\_\_\_\_

N/A  
\_\_\_\_\_  
\_\_\_\_\_

Have the penalties been paid? Yes/No: N/A

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

Yes/No: NO Code/Laws: N/A Section/Article: N/A

If "yes," identify and describe, (including agency and status): N/A

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

**DISQUALIFICATION OR DEBARMENT**

Has your firm, any officer of your firm, or any employee who has a proprietary interest in your firm ever been disqualified, removed, or otherwise prevented from bidding on, performing work on, or completing a federal, state or local project because of a violation of law or a safety regulation? Yes/No: NO. If yes, provide the following information (if more than once, use separate sheets):

Date: N/A Entity: N/A

Location: \_\_\_\_\_

Reason: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Provide Status and any Supplemental Statement: \_\_\_\_\_


\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Has your firm been reinstated by this entity? Yes/No: \_\_\_\_\_

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 1 and accept all conditions contained therein.

CONEL CONTRACT NO. 1000  
Bidder

  
By Thomas S. Park President

NOV 13 2013  
Date

\*\*\*\* Submit this executed form with the bid \*\*\*\*

Please fill out and submit the  
"Acknowledgment of Addenda Received" form  
provided in Section C of the Specifications.