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SECTION A 
 
 

NOTICE INVITING BIDS
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CITY OF TORRANCE, CALIFORNIA 
 

NOTICE INVITING BIDS 
 
Notice is hereby given that sealed bids for performing the following described work will be received at 
the Office of the City Clerk of the City of Torrance, California, until 3:00 p.m. on Wednesday, August 
28, 2013, after which time they will be publicly opened and read at 3:15 p.m. in the Council Chambers 
of said City: 

CONSTRUCTION OF 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY, I-135 (CDBG #601478-12) 

 
B2013-35 

The official and required form of Proposal must be obtained at the Office of the City Clerk at 
Torrance City Hall, 3031 Torrance Boulevard, Torrance, California.  (310) 618-2870.  There is no 
cost if obtained at City Hall.  A payment of $5 is required if delivery is requested by mail.  The 
$5 includes tax and is not refundable. A prospective bidder must provide to the City Clerk the firm’s 
name, mailing address, telephone and fax numbers, a contact person and a valid email address.  This 
will ensure that your firm is listed as a “Plan Holder” and that you will be informed of any and all 
information issued, subsequent to obtaining the official form of Proposal.  Addenda will be issued only 
by email and only to those that provide the required information to the City Clerk. Receipt of any 
Addendum must be acknowledged by a bidder in its submitted form of Proposal. 

Bid Proposal (for reference only) and Specifications also are available for viewing and printing from 
the City’s website at http://www.torranceca.gov/25674.htm. However, those who only view and/or print 
the Bid Schedule and Specifications from the City’s website will not be added to the City’s Plan Holder 
list for this project. 

A bound Specifications booklet may also be obtained at the Office of the City Clerk at Torrance City 
Hall upon payment of $15 if obtained at City Hall, or payment of $20 if requested by mail.  Both 
amounts include tax and neither amount is refundable.  The $15 or $20 includes a copy of the official 
form of Proposal. 

If requesting any item(s) by mail, please send check to the following: 

CITY OF TORRANCE 
OFFICE OF THE CITY CLERK 

3031 TORRANCE BLVD 
TORRANCE, CA 90509 

ATTN: B2013-35 

The Engineer’s estimate of the contract total is between $1,620,000 and $1,700,000. All work shall be 
completed within 80 working days from the date of the Notice to Proceed (NTP). 

Per Division 2, Chapter 2 of the Torrance Municipal Code, the Torrance City Council may reject any 
and all bids, waive any informality or irregularity in such bids, and determine the lowest responsible 
bidder. No facsimile bids shall be accepted by the City. 

Substitution of securities for withheld funds is permitted per Section 22300 of the Public Contract 
Code. 

The City has determined that either a Class A or C8 Contractor’s license is necessary to bid this 
project. 

http://www.torranceca.gov/25674.htm
lreis
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THIS PROJECT IS UTILIZING COMMUNITY DEVELOPMENT BLOCK GRANT (CDBG) FUNDS 
AND IS SUBJECT TO ALL FEDERAL RULES AND REGULATIONS INCLUDED IN THESE 
CONTRACT DOCUMENTS. 
 

This is a Federally-assisted construction contract.  Federal Labor Standards Provisions outlined in the 
enclosed HUD-1040 form, including the prevailing wage requirements of the Davis-Bacon and 
Related Acts (DBRA) will be enforced. The Contractor’s duty to pay State prevailing wages can be 
found under Labor Code Section 1770 et seq. and Labor Code Sections 1775 and 1777.7 outline the 
penalties for failure to pay prevailing wages and employ apprentices including forfeitures and 
debarment. The “current Federal Wage Decision” is the one in effect 10-days prior to the bid opening 
and can be found on-line at http://www.wdol.gov. In the event of a conflict between Federal and State 
prevailing wage rates, the higher of the two will prevail.  Please reference that the federal wage 
decision is included herein on page C-22, and may be updated via an addendum to the bid package 
prior to bid opening. 

Pursuant to Section 1770 et seq. of the California Labor Code, the minimum prevailing rate of per 
diem wages for each craft, classification, or type of workman needed to execute the Contract shall be 
those determined by the Director of Industrial Relations of the State of California. These wages are 
set forth in the General Prevailing Wage Rates for this project, available from the California 
Department of Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD.  
 
The Contractor is directed to the provisions in Sections 1777.5, 1777.6 and 1777.7 of the California 
Labor Code and Title 8, California Administrative Code, Section 200 et seq. to ensure compliance and 
complete understanding of the law concerning the employment of apprentices by the contractor or any 
subcontractor under them. 
 
Certified payrolls shall be submitted weekly by the contractor hired for this project. 
 
This is a HUD Section 3 covered construction contract. A mandatory Section 3 Pre-Bid Meeting will 
be held at 2:00 p.m. on Tuesday, August 20, 2013, at the Torrance City Yard located at 20500 
Madrona Avenue in Torrance, to explain the Section 3 bid preference and hiring goals. 
 
A responsive bid and preference order for responsive bids will be determined based on submittal of 
the items below. To receive consideration for the Section 3 bid preference, a bidder must submit 
completed and signed forms with its bid proposal. 
 
First Bid Preference 
 

1A. Submits a responsible and “reasonable” bid; and 

1B. Submits a Section 3 Business Certification form reporting the bidder IS a qualified Section 3 
Business Concern; and  

1C. Submits the Section 3 Resident Certification form to support the claim of a qualified Section 
3 Business Concern. 

OR 
 
Second Bid Preference 
 

2A. Submits a responsible and “reasonable” bid; and 

2B. Submits a Section 3 Business Certification form reporting the bidder IS NOT a qualified 
Section 3 Business Concern; and 

http://www.wdol.gov/
http://www.dir.ca.gov/DLSR/PWD
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2C. Submits a written plan in the form of the Section 3 Economic Opportunity Plan to identify 
intent to achieve the employment, training and subcontracting opportunity goals; and  

2D. Submits supporting documentation, prior to contract award, that demonstrates it has hired 
and/or subcontracted with qualified persons or businesses proposed in its written plan.  

 
A bidder who submits no completed Section 3 Business Certification form and no supporting 
documents is not responsive to the Section 3 requirements of the Housing Development Act of 1968 
(as amended), outlined above, and will receive no consideration for a bid preference. 
 
A “reasonable” bid is within the Zone of Consideration (refer to the formula in the Section 3 Bid 
Evaluation form provided in the Appendices of the project Specifications). 
 
If no bidders are responsive to the Section 3 bid preference opportunity, the contract may still be 
awarded to the lowest, responsive and responsible bidder, in accordance with the City of Torrance’s 
policies and procedures, consistent with the California Public Contract Code. Pursuant to the City of 
Torrance Ordinance Section 22.1.4, a responsible bid is determined after consideration of the 
following factors: 
 

a) The lowest cost to the City; 
b) The ability, capacity, facilities and skill of the bidder to perform the contract; 
c) The ability of the bidder to perform the contract within the time specified, without delay; 
d) The character, integrity, trustworthiness and reputation of the bidder; 
e) The competence, reputation and record of performance and experience of the bidder for the 
successful recent completion of similar work of comparable magnitude;  
f) The previous and existing compliance by the bidder with laws and ordinances relating to the 
type of work to be performed under the contract;  
g) The sufficiency of the bidder's financial resources as they relate to the ability of the bidder to 
perform the contract; 
h) The quality, availability and adaptability of the supplies and equipment to the particular use 
required; 
i) The ability of the bidder to provide future maintenance and service for the use of the subject 
of the contract; 
j) The number and scope of conditions and exceptions attached to the bid by the bidder. 

 
However, the minimum requirement of Section 3 (30% of aggregate new hires must be income 
qualified) applies.  A contractor also must sign a Section 3 Commitment form and document all efforts 
made during construction to hire low-income residents within the project area that would fill 
employment opportunities created during construction.  
 
In the procurement of supplies, equipment, construction, and services by sub-recipients, the conflict of 
interest provisions in 24 CFR 85.36, OMB Circular A-110, and 24 CFR 570.611, respectively, shall 
apply. No employee, officer or agent of the sub-recipient shall participate in selection, or in the award 
or administration of a contract supported by Federal funds if a conflict of interest, real or apparent, 
would be involved. 

The City of Torrance hereby notifies all bidders that it will affirmatively ensure that in any contract 
entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full 
opportunity to submit bids in response to this invitation. 

By order of the City Council of the City of Torrance, California. 
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For questions or information, please contact Elizabeth Overstreet, Engineering Manager, in the Public 
Works Department at (310) 618-3074 or Lea Reis, Associate Engineer, at (310) 618-3055. 
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CITY OF TORRANCE, CALIFORNIA 
 

 INSTRUCTIONS TO BIDDERS 
 
 
A. QUALIFICATION OF BIDDERS 
 

1. Competency of Bidders 
 

The Bidder shall be thoroughly competent and capable of satisfactorily performing the 
Work covered by the Bid.  As specified in the Bid Documents, the Bidder shall furnish 
statements of previous experience on similar work.  When requested, the Bidder shall 
also furnish the plan of procedure proposed; the organization, machinery, plant and other 
equipment available for the Work; evidence of its financial condition and resources; and 
any other such documentation as may be required by the City to determine if the Bidder 
is responsible. 

 
 2. Contractor's License 

 
At the time of submitting the Bid, the Bidder shall be licensed as a contractor in 
accordance with the provisions of Chapter 9, Division 3, of the California Business and 
Professions Code.  The required prime contractor license class for the Work is shown in 
the project Notice Inviting Bids.  However, the City reserves the right to award the 
Contract to a contractor with another class if the City determines that the license is 
proper for the work. 

 
B. BIDDER RESPONSIBILITY 
 
A responsible Bidder is a Bidder who has demonstrated the attribute of trustworthiness, as well as 
ability, fitness, capacity and experience to satisfactorily perform the work. 

 
Bidders are notified that, in accordance with Division 2, Chapter 2 of the Torrance Municipal Code, the 
City Council may determine whether the Bidder is responsible based on a review of the Bidder's 
performance on other contracts. 
 
If, based on the provision and criteria in Division 2, Chapter 2 of the Torrance Municipal Code, the 
Public Works Director proposes not to recommend the award of contract to the apparent low bidder, 
the Director shall notify the Bidder in writing of its intention to recommend to the City Council that the 
Council award the contract to the 2nd lowest responsible bidder.  If the Bidder presents evidence in 
rebuttal to the recommendation, the Director shall evaluate the merits of such evidence, and based on 
that evaluation, make a recommendation to the City Council. 
 
C. ADDENDA TO THE CONTRACT DOCUMENTS 
 
  The City may issue Addenda (electronically, to ‘plan holders’ and on website only), to the 

Contract Documents during the period of advertising for any reason. The Bidder shall 
acknowledge the receipt of the Addenda in their Bid. Failure of the Bidder to do so may 
result in the rejection of the Bid as non-responsive. 
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D. PREPARATION OF THE BID 
 

1. Examination of Site, Project Quantities and Specifications 
 

Prior to submitting a Bid, the Bidder shall examine the Project Quantities (Appendix VI) 
and the Work site, carefully read the Specifications, and satisfy itself that it has the 
abilities and resources to complete the Work.  The Bidder agrees that if it is awarded the 
Contract, no claim will be made against the City based on ignorance or 
misunderstanding of the provisions of the Contract Documents, the nature and amount of 
the work, and the physical and climatic conditions of the work site. 

 
 2. Estimated Quantities 

 
The quantities shown in the Bid are approximate only.  The Contractor will be paid for the 
actual quantities of work based on field measurements as provided for in these 
Specifications.  The City reserves the right to increase or decrease the amount of any 
item or portion of work to be performed or materials furnished, or to delete any item, in 
accordance with the Specifications. 

 
 3. Bid Instructions and Submissions 

 
The Bid shall be submitted on the Bid Proposal forms included with the Specifications.  
All Bid Documents must be completed, executed and submitted with the Bid by the 
Bidder. 

 
Required Bid Proposal Documents: 
 
1) Bidder's Proposal 
2) Addenda Acknowledgment 
3) Contractor's Affidavit 
4) Bid Bond (10%) 
5) List of Subcontractors 
6) References (2 pages) 
7) Violations of Federal or State Law 
8) Disqualification or Debarment 
9) DBE Bidders List 
10) Compliance Documents required for CDBG-funded Construction projects 

 
All prices submitted will be considered as including any and all sales or use taxes. In the 
case of discrepancy between unit bid price and total bid, the unit price shall prevail. 
 

4. Disadvantaged Business Enterprise (DBE) Requirements 
 

The City requires that Disadvantaged Business Enterprise (DBE) have the opportunity to 
participate in public works projects. All proposing prime bidders are required to submit a 
DBE Bidder’s List form for each subcontractor and supplier, whether DBE or not, contacted 
during preparation of the Bid. 
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E. BID BOND 
 
 The Bid must be accompanied by either cash, a certified or cashier's check or a surety bond 

(bid bond) payable to the City of Torrance.  Bids must be submitted on the proposal forms 
furnished with these specifications. The Bid Guaranty shall be in an amount equivalent to at 
least 10% of the Total Contract Bid Price including the additive bid. 

 
F. NONRESPONSIVE BIDS AND BID REJECTION 
 

1. A Bid in which any one (1) of the required Bid Proposal documents are not completed, 
executed and/or submitted may be considered non-responsive and be rejected. 

 
 2. A Bid in which the Contract Unit Prices are unbalanced, which is incomplete or which 

shows alteration of form or irregularities of any kind, or which contains any additions or 
conditional or alternate Bids that are not called for, may be considered non-responsive 
and be rejected. 

 
G. AWARD OF CONTRACT 
 
 In accordance with Division 2, Chapter 2 of the Torrance Municipal Code, the City Council 

reserves the right to reject any and all bids received, to take all bids under advisement for a 
period not-to-exceed sixty (60) days after date of opening thereof, to waive any informality or 
irregularity in the Bid, and to be the sole judge of the merits of material included in the 
respective bids received. 

H. EXECUTION OF CONTRACT 
 
 After the Contract is awarded, the awardee shall execute the following eight (8) documents: 

 
1) Bond (100% of Bid) 
2) Labor and Material Bond (100% of Bid) 
3) Contract - Public Works Agreement 
4) Verification of Insurance Coverage (Certificates and Endorsements) 
5) Construction or Service Contract Endorsement 
6) Workers' Compensation Insurance Certificate 
7) Construction Permit Application Form 
8) Business License Application Form 

  
 
I. APPRENTICESHIP EMPLOYMENT STANDARDS 
 

The Contractor is directed to the provisions in Sections 1777.5, 1777.6 and 1777.7 of the 
California Labor Code and Title 8, California Administrative Code, Section 200 et seq. to 
ensure compliance and complete understanding of the law concerning the employment of 
apprentices by the contractor or any subcontractor under them. 

 
J. PERMITS, LICENSES AND PUBLIC WORKS AGREEMENT 
 

The Contractor shall procure and execute all permits, licenses, pay all charges and fees, and 
give all notices necessary and incidental to the completion of the Work.  The Contractor shall 
execute a Public Works Agreement.  No fee is charged for a Construction-Excavation Permit 
issued by the City of Torrance for a public works project.  The Contractor shall obtain a City of 
Torrance Business License. 
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K. INSURANCE 
 

The Contractor shall maintain Insurance as specified in the Public Works Agreement included 
in Section D of these Specifications. 

 
L.  BID PROTEST PROCEDURES 
 

The City of Torrance Bid Protest Procedures may be found on the City of Torrance Web site: 
http://www.torranceca.gov/PDF/Bid_RFP_Protest_Procedures.pdf  

 
M. NOTICE OF INTENT TO AWARD 

 
Approximately two (2) weeks prior to the anticipated City Council meeting awarding a contract 
as a result of the BID, the City will notify all proposer’s of its intent to award. Results will be 
posted on the City of Torrance Web site 
http://www.torranceca.gov/PDF/Recommendation_to_Award_Notification.pdf 

 
 
N. PRE-BID INQUIRIES 
 

A Bidder with a Pre-Bid Inquiry must submit its question(s) in writing to the Torrance Public Works 
Department. All questions must be emailed to Lea Reis, Associate Engineer, at 
LReis@TorranceCA.Gov  

 
Please list “SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT RFI” in the subject 
line of the email. 

 

All questions must be received no later than 5:00 p.m. on the Thursday 1-week prior to the date for 
opening the bids. Questions received after this date may not be considered. For questions of a 
general nature, a bidder may call Elizabeth Overstreet directly at (310) 618-3074, or Lea Reis, 
Associate Engineer, at (310) 618-3055. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:LReis@TorranceCA.Gov
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BIDDER’S SUBMITTAL
 
Company: ______________________________________________________________ 
 
Total Bid: ______________________________________________________________ 

 
 

SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY, I-135 (CDBG #601478-12) 
 

B2013-35 
________________________________________________________ 

 
Honorable Mayor and Members 
of the Torrance City Council 
Torrance, California 
 
Members of the Council: 
 
In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City 
Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to 
furnish all Work to be performed in accordance with the Specifications, Standard Drawings, and the 
Contract Documents, for the unit price or lump sum set forth in the following schedule. 

 
 

BID SCHEDULE 
(NOTE: CDBG Funds will not be used for Bid Items 3, 16, 17, 18, 20, 21, 23, or 1/3 of item 8.) 

Item 
Approx
. Unit of Item   Unit Total 

No. Qty 
Measur

e Description 
Payment 

SPEC Price Bid 

1 10 EA 
SURVEY MONUMENTS (LICENSED 
LAND SURVEYOR REQUIRED) 2-9.1 $ $ 

2 1 LS 

CONSTRUCTION SURVEY 
(LICENSED LAND SURVEYOR 
REQUIRED) 2-9.2 $ $ 

3 
1 LS 

CONSTRUCTION SURVEY FOR 
CROSS GUTTER/RAMP 
IMPROVEMENT (LICENSED LAND 
SURVEYOR REQUIRED) 2-9.2.1 $ $ 

4 1 LS SWPPP AND NPDES COMPIANCE 
7-8.6.2  
7-8.6.3 $ $ 

5 1 LS MOBILIZATION 9-3.4     
6 286 EA TREE REMOVAL 300-1.4(d) $ $ 

7 2 EA 
REMOVE POST/GUY WIRE 
FOOTING 300-1.4(e) $ $ 

8 
1,900 SF 

REMOVE EXISTING PAVEMENT 
AND SUBGRADE TO 10" 
AND CONSTRUCT 4" AC (C2-PG-
6210) PAVEMENT OVER 6" CMB. 302-5.9 $ $ 

9 120 LF 
INSTALL TYPE "A" JOINT SEALANT 
(GRAY) 

303-
1.8.7(b) $ $ 

10 

79,300 SF 

REMOVE EXISTING SIDEWALK 
AND SUBGRADE AND CONSTRUCT 
3.5” THICK PCC SIDEWALK OVER 
4” CMB, OUTSIDE LIMITS OF CURB 
ACCESS RAMP. 303-5.9 $ $ 
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Item 
Approx
. Unit of Item   Unit Total 

No. Qty 
Measur

e Description 
Payment 

SPEC Price Bid 

11 

5,300 LF 

REMOVE CONCRETE CURB & 
GUTTER OUTSIDE LIMITS OF 
CURB ACCESS RAMP AND 
CONSTRUCT PCC CURB & 
GUTTER PER SPPWC STD. 120-2 
[TYPE: A2-150(6) OR A2-200(8)] 
OVER 8” CMB, INCLUDING 
RESTORATION OF 1-FOOT WIDE 
AC PAVEMENT.  MATCH EXISTING 
CURB HEIGHT AND GUTTER 
WIDTH. 303-5.9 $ $ 

12 

180 LF 

REMOVE EXISTING CORNER 
RADIUS CURB OR CURB & 
GUTTER (HEIGHT/WIDTH VARIES) 
WHERE RAMP IMPROVEMENTS 
OCCUR.   CONSTRUCT NEW 
VARIABLE HEIGHT CORNER PCC 
CURB OR CURB & GUTTER 
INCLUDING RESTORATION OF 1-
FOOT WIDE AC PAVEMENT, PER 
SPPWC STD. 120-2  [TYPE: A1-
150(6); A1-200(8); A2-150(6) OR A2-
200(8)] OVER 8” CMB    $ $ 

13 

         10  EA 

REMOVE SIDEWALK AND 
SUBGRADE, AND CONSTRUCT 3.5” 
THICK CURB ACCESS RAMP ON 4” 
CMB PER SPPWC STD. 111-4. 
ACCESS RAMP IS NOT 
MONOLITHIC WITH CURB & 
GUTTER. 303-5.9 $ $ 

14 

  10,900  SF 

REMOVE EXISTING DRIVEWAY 
AND CONSTRUCT 4” THICK PCC 
DRIVEWAY OVER 6” CMB 
INCLUDING RESTORATION OF 1-
WIDE AC PAVEMENT.  303-5.9 $ $ 

15 
10 EA 

FURNISH AND INSTALL 36” X 48” 
DETECTABLE WARNING SURFACE 
PANEL AT ACCESS RAMP. 303-5.9 $ $ 

16 

  11,870  SF 

REMOVE EXISTING CROSS 
GUTTER WITH CURB & GUTTER 
(HEIGHT/WIDTH VARIES) AND 
SUBGRADE.   CONSTRUCT NEW 
CROSS GUTTER WITH 
MONOLITHIC CURB & GUTTER 
PER SPPWC STD. 122-1 OR STD. 
123-1 [TYPE: A1-150(6); A1-200(8); 
A2-150(6) OR A2-200(8)] OVER 8” 
CMB, INCLUDING RESTORATION 
OF 2-FOOT WIDE AC PAVEMENT.   303-5.9 $ $ 
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Item 
Approx
. Unit of Item   Unit Total 

No. Qty 
Measur

e Description 
Payment 

SPEC Price Bid 

17          12  LF 

REMOVE EXISTING LOCAL 
DEPRESSION AND SUBGRADE. 
CONSTRUCT PCC NEW LOCAL 
DEPRESSION OVER 6" CMB 
INCLUDING RESTORATION OF 1'-
FOOT WIDE AC PAVEMENT. 303-5.9 $ $ 

18 285 EA 
FURNISH AND INSTALL PARKWAY 
TREE (15 GALLON) 308-4.11 $ $ 

19 310 EA TREE ROOT PRUNING 308-4.11 $ $ 

20 1 LS 
LANDSCAPING AND IRRIGATION 
(AT 3002 LAZY MEADOW DRIVE) 308-4.11 $ $ 

21 1 LS 
PLANT ESTABLISHMENT AND 
MAINTENANCE PERIOD (90 DAYS)  308-6.1 $ $ 

22 
14 EA 

REMOVE AND REPLACE WATER 
METER UTILITY COVERS AND 
ADJUST TO GRADE 313-10.1 $ $ 

23 1 ALW PAVEMENT MARKINGS  310 $5,000.00 $5,000.00 
 
 
 

PROVISIONAL BID ITEMS 

Item 
Approx
. Unit of Item   Unit Total 

No. Qty 
Measur

e Description 
Payment 

SPEC Price Bid 

24 949 CY 

REMOVE AND DISPOSE OF  
UNCLASSIFIED MATERIAL AND
INSTALL CMB AS DIRECTED BY 
ENGINEER 

300-2.2.1 
 
 $ $ 

25 28105 SF 

DRYING OF SATURATED 
MATERIAL IN THE COUNTRY HILLS 
AREA 

300-2.2.2 
 $ $ 

 
 

 
 
TOTAL BID PRICE INCLUDING PROVISIONAL BID ITEMS $       
 (Figures)* 
 
TOTAL BID PRICE INCLUDING PROVISIONAL BID ITEMS:                                                                   _                            

(Words)*  
                                                              
                                                  
 
*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS. 
 

B2013-35 
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BIDDER’S SUBMITTAL (Continued) 
B2013-35 

 
The undersigned furthermore agrees to enter into and execute a contract, with necessary 
bonds, at the unit prices set forth herein and in case of default in executing such contract, 
with necessary bonds, the check or bond accompanying this bid and the money payable 
thereon shall be forfeited thereby to and remain the property of the City of Torrance. 
 
The above unit prices include all work appurtenant to the various items as outlined in the 
Specifications and all work or expense required for the satisfactory completion of said items.  
In case of discrepancies between unit prices and totals, the unit prices shall govern. 
 
The undersigned declares that it has carefully examined the Project Quantities (Appendix VI), 
Specifications, and Contract Documents, and has investigated the site of the work and is 
familiar with the conditions thereon. 
 
 
Contractor:__________________________________________________ 
 
Date:  ___________________ By:_______________________________ 
 
Contractor’s State License No. __________________ Class _________  
 
Address:____________________________________________________ 
 
Phone: ____________________   
 
FAX:_____________________
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ACKNOWLEDGMENT OF ADDENDA RECEIVED – B2013-35 

 
 
 
The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum 
received. 
 
 
 Addendum No. 1   

 Addendum No. 2   

 Addendum No. 3   

 Addendum No. 4   

 Addendum No. 5   

 
If an addendum or addenda have been issued by the City and not noted above as being 
received by the Bidder, the Bid Proposal may be rejected. 
 
 
 
 
____________________________________                    ____________________ 
Bidder’s Signature   Date 
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CONTRACTOR'S AFFIDAVIT 
 
STATE OF CALIFORNIA }  
  } 
COUNTY OF _____________ } B2013-35 
 
 
 ___________________________________________________, being first duly 

sworn, deposes and says: 
 
1. That he is the 

____________________________________________________________ 
 Title 
 
 of     
   (Name of Partnership, Corporation, or Sole Proprietorship) 
 
hereinafter called "Contractor," who has submitted to the City of Torrance a proposal for the 
Construction of SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY, I-135 (CDBG 
#601478-12); B2013-35; 
 
2. That said proposal is genuine; that the same is not sham; that all statement of facts 

therein are true; 
 
3. That such proposal was not made in the interest or behalf of any person, partnership, 

company, association, organization or corporation not named or disclosed; 
 
4. That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone 

else to submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to 
raise or fix the bid price of the Contractor or anyone else, or to raise or fix any 
overhead, profit or cost element of the Contractor's price or the price of anyone else; 
and did not attempt to induce action prejudicial to the interest of the City of Torrance, 
or of any other bidder, or anyone else interested in the proposed contract; 

 
5. That the Contractor has not in any manner sought by collusion to secure for itself an 

advantage over any other bidder or to induce action prejudicial to the interests of the 
City of Torrance, or of any other bidder or of anyone else interested in the proposed 
contract; 

  
6. That the Contractor has not accepted any bid from any subcontractor or materialman 

through any bid depository, the bylaws, rules or regulations of which prohibit or 
prevent the Contractor from considering any bid from any subcontractor or 
materialman, which is not processed through said bid depository, or which prevent any 
subcontractor or materialman from bidding to any contractor who does not use the 
facilities of or accept bids from or through such bid depository; 
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CONTRACTOR’S AFFIDAVIT (CONTINUED)                      B2013-35 
 
7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or 

any breakdown thereof, or the contents thereof, or divulge information or data relative 
thereto, to any corporation, partnership, company, association, organization, bid 
depository, or to any member or agent thereof, or to any individual or group of 
Individuals, except to the City of Torrance, or to any person or persons who have a 
partnership or other financial interest with said Contractor in its business. 

 
 
 
 
Dated this _________ day of ______________________________, 201__. 
 
Subscribed and Sworn to _________________________________ 
before me this _________ day         (Contractor) 
of _____________________, 20___. _________________________________ 
          (Title) 
______________________________ 
Notary Public in and for said 
County and State. 
(Seal) 
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BID BOND 
 

B2013-35 
 
 
KNOW ALL MEN BY THESE PRESENTS:  That we,   
 
   
 
as principal, and    
 
as sureties, are held and firmly bound unto the City of Torrance, State of California, in the 
penal sum of ________________________ dollars ($______________), for the payment 
whereof we hereby bind ourselves, our successors, heirs, executors or administrators jointly 
and severally, firmly by these presents. 
 
The condition of this obligation is such that, whereas the above bounded principal is about to 
file with and submit to the City of Torrance a bid or proposal for the performance of certain 
work as required in the City of Torrance, Project No. B2013-35, said work being: the 
Construction of SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY, I-135 (CDBG 
#601478-12) and in compliance with the Specifications therefor under an invitation of said 
City contained in a notice or advertisement for bids or proposals; now if the bid or proposal of 
the said principal shall be accepted and if the said work be thereupon awarded to the 
principal by said City and if the said principal shall enter into a contract with the said City in 
accordance with said bid or proposal, or if the bid or proposal of the said principal is rejected, 
then this bond shall be void and of no effect and otherwise in full force and effect. 
 
WITNESS our hands this ______ day of _______________, 201__. 
 
 
 ______________________________ 
 Principal 
 
 ______________________________ 
 Surety/Attorney-in-Fact 
 
 ______________________________ 
 Signature 
 

Name:  
Local Address:  

 
Phone No.:  

Fax No.:  
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LIST OF SUBCONTRACTORS 
B2013-35 

 
 
The Bidder is required to fill in the following blanks in accordance with the provisions of the 
Subletting and Subcontracting Fair Practices Act (Chapter 2 of Division 5, Title 1 of the 
Government Code of the State of California) and should familiarize itself with Section 2-3 of 
the Standard Specifications. 
 
Name Under Which Subcontractor is Licensed: ________________________________  
  
CA License Number, Classification and Type: ___________ 
 
Address of Office, Mill or Shop: _____________________________________________  
 
Specific Description of Sub-Contract: ________________________________________  
  
 
Name Under Which Subcontractor is Licensed: ________________________________  
  
CA License Number, Classification and Type: ___________ 
 
Address of Office, Mill or Shop: _____________________________________________  
 
Specific Description of Sub-Contract: ________________________________________  
  
 
Name Under Which Subcontractor is Licensed: ________________________________  
  
CA License Number, Classification and Type: ___________ 
 
Address of Office, Mill or Shop: _____________________________________________  
 
Specific Description of Sub-Contract: ________________________________________  
  
 
Name Under Which Subcontractor is Licensed: ________________________________  
  
CA License Number, Classification and Type: ___________ 
 
Address of Office, Mill or Shop: _____________________________________________  
 
Specific Description of Sub-Contract: ________________________________________  
  
 
Subcontractors listed in accordance with the provisions of Section 2-3 must be properly 
licensed under the laws of the State of California for the type of work which they are to 
perform.  Do not list alternate subcontractors for the same work. 
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Page 1 of 2 
REFERENCES 

B2013-35 
 
(List only work that is similar in scope, magnitude and degree of difficulty and completed by the 
Contractor within the past five [5] years.) 
 
1. Name (Firm/Agency):   ____________________________________________________  
 
 Address: _______________________________________________________________  
 
 Contact Person:    Telephone No.: _____________________  
 
 Title of Project:  _________________________________________________________  
 
 Project Location: ________________________________________________________  
 
 Date of Completion:    Contract Amount: $ _______________  
 
2. Name (Firm/Agency):   ____________________________________________________  
 
 Address: _______________________________________________________________  
 
 Contact Person:    Telephone No.: _____________________  
 
 Title of Project:  _________________________________________________________  
 
 Project Location: ________________________________________________________  
 
 Date of Completion:    Contract Amount: $ _______________  
 
3. Name (Firm/Agency):   ____________________________________________________  
 
 Address: _______________________________________________________________  
 
 Contact Person:    Telephone No.: _____________________  
 
 Title of Project:  _________________________________________________________  
 
 Project Location: ________________________________________________________  
 
 Date of Completion:    Contract Amount: $ _______________  
 
4. Name (Firm/Agency):   ____________________________________________________  
 
 Address: _______________________________________________________________  
 
 Contact Person:    Telephone No.: _____________________  
 
 Title of Project:  _________________________________________________________  
 
 Project Location: ________________________________________________________  
 
 Date of Completion:    Contract Amount: $ _______________  
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Page 2 of 2 

 
REFERENCES 

B2013-35 
 

If Contractor has not performed work for the City of Torrance within the last five (5) years, list 
all work done within said five years (attach additional sheets if necessary).  Note if work was 
done as subcontractor [include only subcontract amount]: 
 

 
Work Description & Contract 

Amount 

 
Agency 

Date 
Completed

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
Contractor’s License No.:    Class:  _______________________  
 
 a. Date first obtained:    Expiration  ____________________  
 

b. Has License ever been suspended or revoked?    
 
  If yes, describe when and why:   _______________________________________  
 

c. Any current claims against License or Bond?    
 
  If yes, describe claims:   _____________________________________________  
 
Principals in Company  (List all – attach additional sheets if necessary): 
 
 NAME TITLE LICENSE NO. 
  (If Applicable) 
 
_______________________    ____________________  
 
_______________________    ____________________  
 
_______________________    ____________________  
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VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS 
B2013-35 

 
 
 

1. Has your firm or its officers been assessed any penalties by an agency for 
noncompliance or violations of Federal, State or Local labor laws and/or business or 
licensing regulations within the past five (5) years relating to your construction 
projects? 

 
 Yes/No: ____________________ Federal/State:____________________ 
 
 
 If “yes,” identify and describe, (including agency and status):   
 

  
 
  
 
  

 
 
 Have the penalties been paid?  Yes/No:   
 
 
 
2. Does your firm or its officers have any ongoing investigations by any public agency 

regarding violations of the State Labor Code, California Business and Professions 
Code or State Licensing Laws? 

 
 Yes/No: ______  Code/Laws: ____________  Section/Article: _______________ 
 
 
 If “yes,” identify and describe, (including agency and status):   
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DISQUALIFICATION OR DEBARMENT 
 
 
 
 

Has your firm, any officer of your firm, or any employee who has a proprietary interest in your firm 
ever been disqualified, removed, or otherwise prevented from bidding on, performing work on, or 
completing a federal, state or local project because of a violation of law or a safety regulation?  
Yes/No: _______________.  If yes, provide the following information (if more than once, use separate 
sheets): 
 
 
Date: _______________   Entity:   
 
 
Location:   
 
 
Reason:   
 
   
 
   
 
   
 
   
 
 
Provide Status and any Supplemental Statement:   
 
   
 
   
 
   
 
   
 
 
Has your firm been reinstated by this entity?   Yes/No:   
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DBE BIDDERS LIST 

 
All bidders are required to provide the following information for each DBE and non-DBE subcontractor 
or subconsultant who provided a proposal, bid, quote, or were contacted by the proposed prime 
bidder.  This information is required from the proposed prime bidder and must be submitted with their 
bid/proposal.  The City of Torrance will use this information to maintain and update a “Bidders” List to 
assist in the overall annual DBE goal-setting process. 
 
 
 
Firm Name:   Phone:   
 
 
Address:   Fax:   
 
 
 
 
Contact Person:     No. of years in business:   
 
 
Is the firm currently certified as a DBE under 49 CFR Part 26: YES: ____ NO:   
 
 
Type of work/services/materials provided by firm?   
 
 
  
 
 

What was your firm’s Gross Annual receipts for last year? 
 

Less than $1 Million 
Less than $5 Million 

Less than $10 Million 
Less than $15 Million 
More than $15 Million 

 
 
 
This form can be duplicated if necessary to report all bidders (DBEs and non-DBEs) information. 
 



 



 

C-15 

NOTICE TO BIDDERS 
 

COMMUNITY DEVELOPMENT BLOCK GRANT (CDBG)  
COMPLIANCE DOCUMENTS FOR CONSTRUCTION CONTRACTS of $100,000 or more 

 
A Bidder is required to familiarize itself with the information provided on the following pages. Failure to comply 
with and/or meet the requirements may result in a bid being determined incomplete or non-responsive.  

 
A bidder is required to submit the following Compliance forms with its Bid Proposal: 
 
 

 1: County Lobbying Certification (C-23) 

 2: Request for Additional Classification and Rate (C-25) 

 3: Contractor’s List of Proposed Subcontractors (C-26) 

 4: Worker’s Compensation Certification (C-27) 

 5: Non-Segregated Facilities Certification C-28) 
 6: Past Performance Certification (C-29) 
 7: Notice of Equal Employment Opportunity Commitment (C-40) 

 8: Non Collusive Affidavit (C-41) 

 9: Federal Lobbying Certification (C-42) 

 10: Section 3 Business Certification C-46) 

 11: Section 3 Resident Certification (C-47) 
 12: Section 3 Economic Opportunity Plan (C-52) 

 13: Section 3 Economic Opportunity Report (C-53) 
 14: Notice of Section 3 Commitment (C-55) 
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CONFLICT OF INTEREST:  
 
In the procurement of supplies, equipment, construction, and services by sub-recipients, the conflict of interest 
provisions in 24 CFR 85.36, OMB Circular A-110, and 24 CFR 570.611, respectively, shall apply.  No 
employee, officer or agent of the sub-recipient shall participate in selection, or in the award or administration of 
a contract supported by Federal funds if a conflict of interest, real or apparent, would be involved.   
 
FEDERAL EQUAL EMPLOYMENT OPPORTUNITY & AFFIRMATIVE ACTION REQUIREMENTS:  
 
Construction contracts of $100,000 or more require all bidders to commit to providing equal employment, 
training and contracting opportunities without discrimination.   
 
SECTION 3  
 
Bidders must commit to provide employment, training and contracting opportunities to qualified Section 3 
Business Concerns or low-income Residents within the contract area in order to be considered a Section 3 
Responsive Bidder.  See Section 3 Clause.   
 
CONTRACTOR’S DUTY TO PAY PREVAILING WAGES:  
 
In addition to California Labor Code Section 1770 et seq., federally assisted construction contracts of $2,000 or 
more require compliance with the Davis-Bacon Act (40 U.S.C. 276a to a-7) as supplemented by Department of 
Labor regulations (29 CFR Part 5).     
 
This construction project is being funded in whole or in part with U.S. Department of Housing & Urban 
Development (HUD) Federal Community Development Block Grant (CDBG) funds.  Federal Labor Standards 
Provisions (HUD-4010 form), including the prevailing wage requirements of the Davis-Bacon & Related Acts 
(DBRA), will be enforced.  In the event of a conflict between Federal Regulations and State Law prevailing 
wage requirement, the higher of the two will prevail.   
 
Workers must be paid each week, no less than the hourly wage rate plus the hourly fringe benefit listed in the 
Federal Wage Decision.  Work classifications reported on weekly payroll reports must conform to the 
appropriate work classification listed on the Federal Wage Decision in effect 10 days prior to opening of this 
bid. 
 
COMPETIVE BID CONTRACTS:   
The Prime Contractor must ensure that each sub-contractor and lower-tier contractor receives a copy of the 
Federal Wage Decision and the Federal Labor Standards Provisions (HUD-4010 form).  Each contractor, sub-
contractor and lower-tier contractor is responsible for reviewing the Wage Decision in advance to insure each 
work classification to be used is listed on the Wage Decision.  Work Classifications or Wage Rates paid to 
workers for any work performed on this project that do not conform to the work classifications or wage rates 
listed in the Federal Wage Decision MUST BE APPROVED IN ADVANCE BY HUD. 
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FEDERAL WAGE DECISION 

 

 

 
On the following pages is the Federal Wage Decision effective at the time this document was issued. 

 
The “current Federal Wage Decision” is the one in effect 10-days prior to the bid opening date and can be 
found on-line at http://www.wdol.gov. 
 
 

ANY REVISIONS TO THE APPLICABLE FEDERAL WAGE RATES, UP TO 10 DAYS BEFORE BID 
OPENING, SHALL BE IDENTIFIED BY THE ISSUANCE OF AN ADDENDUM WITH THE 

CORRESPONDING INTERNET WEBSITE ADDRESS OF WHERE THE REVISIONS CAN BE FOUND.

http://www.wdol.gov/


General Decision Number: CA130033 07/19/2013  CA33 
 
Superseded General Decision Number: CA20120033 
 
State: California 
 
Construction Types: Building, Heavy (Heavy and Dredging) and  
Highway 
 
 
County: Los Angeles County in California. 
 
BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not 
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does 
not include water well drilling); HIGHWAY CONSTRUCTION PROJECTS 
 
 
Modification Number     Publication Date 
          0              01/04/2013 
          1              01/11/2013 
          2              03/01/2013 
          3              03/08/2013 
          4              03/22/2013 
          5              04/12/2013 
          6              05/10/2013 
          7              05/31/2013 
          8              07/05/2013 
          9              07/19/2013 
 
 ASBE0005-002 06/28/2010 
 
                                  Rates          Fringes 
 
Asbestos Workers/Insulator    
(Includes the application of    
all insulating materials,    
protective coverings,    
coatings, and finishes to all    
types of mechanical systems).....$ 32.79            16.31 
Fire Stop Technician    
(Application of Firestopping    
Materials for wall openings    
and penetrations in walls,    
floors, ceilings and curtain    
walls)...........................$ 24.21            13.76 
---------------------------------------------------------------- 
 ASBE0005-004 06/28/2010 
 
                                  Rates          Fringes 
 
Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from     
mechanical systems, whether    
they contain asbestos or not)....$ 18.70             8.65 
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---------------------------------------------------------------- 
 BOIL0092-003 10/01/2012 
 
                                  Rates          Fringes 
 
BOILERMAKER......................$ 41.17            28.27 
---------------------------------------------------------------- 
* BRCA0004-007 05/01/2012 
 
                                  Rates          Fringes 
 
BRICKLAYER; MARBLE SETTER........$ 36.71            12.85 
 
  *The wage scale for prevailing wage projects performed in 
  Blythe, China lake, Death Valley, Fort Irwin, Twenty-Nine 
  Palms, Needles and 1-15 corridor (Barstow to the Nevada 
  State Line) will be Three Dollars ($3.00) above the 
  standard San Bernardino/Riverside County hourly wage rate 
 
---------------------------------------------------------------- 
 BRCA0018-004 06/01/2012 
 
                                  Rates          Fringes 
 
MARBLE FINISHER..................$ 27.04            10.66 
TILE FINISHER....................$ 22.37             9.19 
TILE LAYER.......................$ 33.55            13.55 
---------------------------------------------------------------- 
 BRCA0018-010 09/01/2009 
 
                                  Rates          Fringes 
 
TERRAZZO FINISHER................$ 26.59             9.62 
TERRAZZO WORKER/SETTER...........$ 33.63            10.46 
---------------------------------------------------------------- 
 CARP0409-001 07/01/2010 
 
                                  Rates          Fringes 
 
CARPENTER   
     (1) Carpenter, Cabinet  
     Installer, Insulation  
     Installer, Hardwood Floor  
     Worker and acoustical  
     installer...................$ 37.35            11.08 
     (2) Millwright..............$ 37.85            11.08 
     (3) Piledriver/Derrick  
     Bargeman, Bridge or Dock  
     Carpenter, Heavy Framer,   
     Rock Bargeman or Scowman,  
     Rockslinger, Shingler  
     (Commercial)................$ 37.48            10.58 
     (3) Piledrivermen/Derrick  
     Bargeman, Bridge or Dock  
     Carpenter, Heavy Framer,   
     Rock Bargeman or Scowman,  
     Rockslinger, Shingler  
     (Commercial)................$ 37.48            11.08 
     (4) Pneumatic Nailer,  
     Power Stapler...............$ 37.60            11.08 
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     (5)  Sawfiler...............$ 37.44            11.08 
     (6)  Scaffold Builder.......$ 28.55            11.08 
     (7)  Table Power Saw  
     Operator....................$ 37.45            11.08 
 
  FOOTNOTE: Work of forming in the construction of open cut 
  sewers or storm drains, on operations in which horizontal 
  lagging is used in conjunction with steel H-Beams driven or 
  placed in pre- drilled holes, for that portion of a lagged 
  trench against which concrete is poured, namely, as a 
  substitute for back forms (which work is performed by 
  piledrivers): $0.13 per hour additional. 
 
---------------------------------------------------------------- 
 CARP0409-002 07/01/2008 
 
                                  Rates          Fringes 
 
Diver   
     (1) Wet.....................$ 663.68            9.82 
     (2) Standby.................$ 331.84            9.82 
     (3) Tender..................$ 323.84            9.82 
     (4) Assistant Tender........$ 299.84            9.82 
 
Amounts in "Rates' column are per day 
---------------------------------------------------------------- 
 CARP0409-005 07/01/2010 
 
                                  Rates          Fringes 
 
Drywall   
     DRYWALL INSTALLER/LATHER....$ 37.35            11.08 
     STOCKER/SCRAPPER............$ 10.00             6.67 
---------------------------------------------------------------- 
 CARP0409-008 08/01/2010 
 
                                  Rates          Fringes 
 
Modular Furniture Installer......$ 17.00             7.41 
---------------------------------------------------------------- 
 ELEC0011-004 01/28/2013 
 
                                  Rates          Fringes 
 
ELECTRICIAN (INSIDE    
ELECTRICAL WORK)   
     Journeyman Electrician......$ 38.40            24.02 
ELECTRICIAN (INTELLIGENT    
TRANSPORTATION SYSTEMS Street    
Lighting, Traffic Signals,    
CCTV,and Underground Systems)   
     Journeyman Transportation  
     Electrician.................$ 38.35            24.07 
     Technician..................$ 28.76            23.78 
 
FOOT NOTE:  
  CABLE SPLICER & INSTRUMENT PERSON: Recieve 5% additional per 
  hour above Journeyman Electrician basic  hourly rate. 
TUNNEL WORK: 10% additional per hour.   
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SCOPE OF WORK -  TRANSPORTATION SYSTEMS 
 
ELECTRICIAN: 
  Installation of street lights and traffic signals,including 
  electrical circuitry, programmable controllers, 
  pedestal-mounted electrical meter enclosures and laying of 
  pre-assembled multi-conductor cable in ducts, layout of 
  electrical systems and communication installation, 
  including proper position of trench depths and radius at 
  duct banks, location for man 
  holes, pull boxes, street lights and traffic signals. 
  Installation of underground ducts for electrical,telephone, 
  cable television and communication systems. 
  Pulling,termination and 
  splicing of traffic signal and street lighting conductors and 
  electrical systems including interconnect,detector loop, 
  fiber optic cable and video/cable. 
 
TECHNICIAN: 
  Distribution of material at job site, manual excavation and 
  backfill, installation of system conduits and raceways for 
  electrical, telephone, cable television and communication 
  systems.  Pulling, terminating and splicing of traffic signal 
  and street lighting conductors and electrical systems 
  including interconnect, detector loop, fiber optic cable 
  and video/data. 
 
---------------------------------------------------------------- 
* ELEC0011-005 11/26/2012 
 
COMMUNICATIONS & SYSTEMS WORK (excludes any work on Intelligent 
Transportation Systems  or CCTV highway systems) 
 
 
                                  Rates          Fringes 
 
Communications System   
     Installer...................$ 27.25            12.25 
     Technician..................$ 29.05            12.30 
 
  SCOPE OF WORK  The work covered shall include the 
  installation, testing, service and maintenance, of the 
  following systems that utilize the transmission and/or 
  transference of voice, sound, vision and digital for 
  commercial, education, security and entertainment purposes 
  for TV monitoring and surveillance, background foreground 
  music, intercom and telephone interconnect, inventory 
  control systems, microwave transmission, multi-media, 
  multiplex, nurse call system, radio page, school intercom 
  and sound, burglar alarms and low voltage master clock 
  systems. 
 
  A. Communication systems that transmit or receive information 
  and/or control systems that are intrinsic to the above 
  listed systems SCADA (Supervisory control/data acquisition 
  PCM (Pulse code modulation) Inventory control systems 
  Digital data systems Broadband & baseband and carriers 
  Point of sale systems VSAT data systems Data communication 
  systems RF and remote control systems Fiber optic data 
  systems 
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  B. Sound and Voice Transmission/Transference Systems 
  Background-Foreground Music Intercom and Telephone 
  Interconnect Systems Sound and Musical Entertainment 
  Systems Nurse Call Systems Radio Page Systems School 
  Intercom and Sound Systems Burglar Alarm Systems 
  Low-Voltage Master Clock Systems Multi-Media/Multiplex 
  Systems Telephone Systems RF Systems and Antennas and Wave 
  Guide 
 
  C. *Fire Alarm Systems-installation, wire pulling and 
  testing. 
 
  D.  Television and Video Systems Television Monitoring and 
  Surveillance Systems Video Security Systems Video 
  Entertainment Systems Video Educational Systems CATV and 
  CCTV 
 
  E.  Security Systems, Perimeter Security Systems, Vibration 
  Sensor Systems 
  Sonar/Infrared Monitoring Equipment, Access Control Systems, 
  Card Access Systems 
 
*Fire Alarm Systems   
  1. Fire Alarms-In Raceways: Wire and cable pulling in 
  raceways performed at the current electrician wage rate and 
  fringe benefits.  Installation and termination of devices, 
  panels, startup, testing and programmming performed by the 
  Technician. 
2. Fire Alarms-Open Wire Systems: installed by the Technician. 
 
---------------------------------------------------------------- 
 ELEC1245-001 06/01/2012 
 
                                  Rates          Fringes 
 
LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 48.95            14.05 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
     trenchers, cranes (50 tons  
     and below), overhead &  
     underground distribution  
     line   equipment)...........$ 39.09            12.97 
     (3) Groundman...............$ 29.91            12.70 
     (4) Powderman...............$ 43.71            13.15 
 
  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and day after Thanksgiving, Christmas Day 
 
---------------------------------------------------------------- 
 ELEV0018-001 01/01/2013 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 48.23           25.185 
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FOOTNOTE: 
  PAID VACATION:  Employer contributes 8% of regular hourly 
  rate as vacation pay credit for employees with more than 5 
  years of service, and 6% for 6 months to 5 years of service. 
  PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day, 
  Labor Day, Veterans Day, Thanksgiving Day, Friday after 
  Thanksgiving, and Christmas Day. 
 
---------------------------------------------------------------- 
 ENGI0012-003 07/01/2012 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(All Other Work)   
     GROUP  1....................$ 37.40            20.00 
     GROUP  2....................$ 38.18            20.00 
     GROUP  3....................$ 38.47            20.00 
     GROUP  4....................$ 39.96            20.00 
     GROUP  5....................$ 41.06            20.00 
     GROUP  6....................$ 40.18            20.00 
     GROUP  8....................$ 41.39            20.00 
     GROUP  9....................$ 40.41            20.00 
     GROUP 10....................$ 40.41            20.00 
     GROUP 11....................$ 40.58            20.00 
     GROUP 12....................$ 40.58            20.00 
     GROUP 13....................$ 40.68            20.00 
     GROUP 14....................$ 40.71            20.00 
     GROUP 15....................$ 40.79            20.00 
     GROUP 16....................$ 40.91            20.00 
     GROUP 17....................$ 41.08            20.00 
     GROUP 18....................$ 41.18            20.00 
     GROUP 19....................$ 41.29            20.00 
     GROUP 20....................$ 41.41            20.00 
     GROUP 21....................$ 41.58            20.00 
     GROUP 22....................$ 41.68            20.00 
     GROUP 23....................$ 41.79            20.00 
     GROUP 24....................$ 41.91            20.00 
     GROUP 25....................$ 42.08            20.00 
OPERATOR:  Power Equipment    
(Cranes, Piledriving &    
Hoisting)   
     GROUP  1....................$ 38.75            20.00 
     GROUP  2....................$ 39.53            20.00 
     GROUP  3....................$ 39.82            20.00 
     GROUP  4....................$ 39.96            20.00 
     GROUP  5....................$ 40.18            20.00 
     GROUP  6....................$ 40.29            20.00 
     GROUP  7....................$ 40.41            20.00 
     GROUP  8....................$ 40.58            20.00 
     GROUP  9....................$ 40.75            20.00 
     GROUP 10....................$ 41.75            20.00 
     GROUP 11....................$ 42.75            20.00 
     GROUP 12....................$ 43.75            20.00 
     GROUP 13....................$ 44.75            20.00 
OPERATOR:  Power Equipment    
(Tunnel Work)   
     GROUP  1....................$ 39.25            20.00 
     GROUP  2....................$ 40.03            20.00 
     GROUP  3....................$ 40.32            20.00 

Page 6 of 26

8/2/2013http://www.wdol.gov/wdol/scafiles/davisbacon/CA33.dvb?v=9



     GROUP  4....................$ 40.46            20.00 
     GROUP  5....................$ 40.68            20.00 
     GROUP  6....................$ 40.79            20.00 
     GROUP  7....................$ 40.91            20.00 
 
PREMIUM PAY: 
  $3.75 per hour shall be paid on all Power Equipment Operator 
  work on the followng Military Bases: China Lake Naval 
  Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base, 
  Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics 
  Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp 
  Pendleton 
 
  Workers required to suit up and work in a hazardous material 
  environment: $2.00 per hour additional.  Combination mixer 
  and compressor operator on gunite work shall be classified 
  as a concrete mobile mixer operator. 
 
SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS  
 
  GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch 
  Witch, with seat or similar type equipment; Elevator 
  operator-inside; Engineer Oiler; Forklift operator 
  (includes loed, lull or similar types under 5 tons; 
  Generator operator; Generator, pump or compressor plant 
  operator; Pump operator; Signalman; Switchman 
 
  GROUP 2: Asphalt-rubber plant operator (nurse tank operator); 
  Concrete mixer operator-skip type; Conveyor operator; 
  Fireman; Forklift operator (includes loed, lull or similar 
  types over 5 tons; Hydrostatic pump operator; oiler crusher 
  (asphalt or concrete plant); Petromat laydown machine; PJU 
  side dum jack; Screening and conveyor machine operator (or 
  similar types); Skiploader (wheel type up to 3/4 yd. 
  without attachment); Tar pot fireman; Temporary heating 
  plant operator; Trenching machine oiler 
 
  GROUP 3: Asphalt-rubber blend operator; Bobcat or similar 
  type (Skid steer); Equipment greaser (rack); Ford Ferguson 
  (with dragtype attachments); Helicopter radioman (ground); 
  Stationary pipe wrapping and cleaning machine operator 
 
  GROUP 4: Asphalt plant fireman; Backhoe operator (mini-max or 
  similar type); Boring machine operator; Boxman or mixerman 
  (asphalt or concrete); Chip spreading machine operator; 
  Concrete cleaning decontamination machine operator; 
  Concrete Pump Operator (small portable); Drilling machine 
  operator, small auger types (Texoma super economatic or 
  similar types - Hughes 100 or 200 or similar types - 
  drilling depth of 30' maximum); Equipment greaser (grease 
  truck); Guard rail post driver operator; Highline cableway 
  signalman; Hydra-hammer-aero stomper; Micro Tunneling 
  (above ground tunnel); Power concrete curing machine 
  operator; Power concrete saw operator; Power-driven jumbo 
  form setter operator; Power sweeper operator; Rock Wheel 
  Saw/Trencher; Roller operator (compacting); Screed operator 
  (asphalt or concrete); Trenching machine operator (up to 6 
  ft.); Vacuum or much truck 
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GROUP 5: Equipment Greaser (Grease Truck/Multi Shift).  
 
  GROUP 6: Articulating material hauler; Asphalt plant 
  engineer; Batch plant operator; Bit sharpener; Concrete 
  joint machine operator (canal and similar type); Concrete 
  planer operator; Dandy digger; Deck engine operator; 
  Derrickman (oilfield type); Drilling machine operator, 
  bucket or auger types (Calweld 100 bucket or similar types 
  - Watson 1000 auger or similar types - Texoma 330, 500 or 
  600 auger or similar types - drilling depth of 45' 
  maximum); Drilling machine operator; Hydrographic seeder 
  machine operator (straw, pulp or seed), Jackson track 
  maintainer, or similar type; Kalamazoo Switch tamper, or 
  similar type; Machine tool operator; Maginnis internal full 
  slab vibrator, Mechanical berm, curb or gutter(concrete or 
  asphalt); Mechanical finisher operator (concrete, 
  Clary-Johnson-Bidwell or similar); Micro tunnel system 
  (below ground); Pavement breaker operator (truck mounted); 
  Road oil mixing machine operator; Roller operator (asphalt 
  or finish), rubber-tired earth moving equipment (single 
  engine, up to and including 25 yds. struck); Self-propelled 
  tar pipelining machine operator; Skiploader operator 
  (crawler and wheel type, over 3/4 yd. and up to and 
  including 1-1/2 yds.); Slip form pump operator (power 
  driven hydraulic lifting device for concrete forms); 
  Tractor operator-bulldozer, tamper-scraper (single engine, 
  up to 100 h.p. flywheel and similar types, up to and 
  including D-5 and similar types); Tugger hoist operator (1 
  drum); Ultra high pressure waterjet cutting tool system 
  operator; Vacuum blasting machine operator 
 
  GROUP 8: Asphalt or concrete spreading operator (tamping or 
  finishing); Asphalt paving machine operator (Barber Greene 
  or similar type); Asphalt-rubber distribution operator; 
  Backhoe operator (up to and including 3/4 yd.), small ford, 
  Case or similar; Cast-in-place pipe laying machine 
  operator; Combination mixer and compressor operator (gunite 
  work); Compactor operator (self-propelled); Concrete mixer 
  operator (paving); Crushing plant operator; Drill Doctor; 
  Drilling machine operator, Bucket or auger types (Calweld 
  150 bucket or similar types - Watson 1500, 2000 2500 auger 
  or similar types - Texoma 700, 800 auger or similar types - 
  drilling depth of 60' maximum); Elevating grader operator; 
  Grade checker; Gradall operator; Grouting machine operator; 
  Heavy-duty repairman; Heavy equipment robotics operator; 
  Kalamazoo balliste regulator or similar type; Kolman belt 
  loader and similar type; Le Tourneau blob compactor or 
  similar type; Loader operator (Athey, Euclid, Sierra and 
  similar types); Mobark Chipper or similar; Ozzie padder or 
  similar types; P.C. slot saw; Pneumatic concrete placing 
  machine operator (Hackley-Presswell or similar type); 
  Pumpcrete gun operator; Rock Drill or similar types; Rotary 
  drill operator (excluding caisson type); Rubber-tired 
  earth-moving equipment operator (single engine, 
  caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. up to and including 50 cu. 
  yds. struck); Rubber-tired earth-moving equipment operator 
  (multiple engine up to and including 25 yds. struck); 
  Rubber-tired scraper operator (self-loading paddle wheel 
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  type-John Deere, 1040 and similar single unit); Self- 
  propelled curb and gutter machine operator; Shuttle buggy; 
  Skiploader operator (crawler and wheel type over 1-1/2 yds. 
  up to and including 6-1/2 yds.); Soil remediation plant 
  operator; Surface heaters and planer operator; Tractor 
  compressor drill combination operator; Tractor operator 
  (any type larger than D-5 - 100 flywheel h.p. and over, or 
  similar-bulldozer, tamper, scraper and push tractor single 
  engine); Tractor operator (boom attachments), Traveling 
  pipe wrapping, cleaning and bendng machine operator; 
  Trenching machine operator (over 6 ft. depth capacity, 
  manufacturer's rating); trenching Machine with Road Miner 
  attachment (over 6 ft depth capacity): Ultra high pressure 
  waterjet cutting tool system mechanic; Water pull 
  (compaction) operator 
 
GROUP 9: Heavy Duty Repairman 
 
  GROUP 10: Drilling machine operator, Bucket or auger types 
  (Calweld 200 B bucket or similar types-Watson 3000 or 5000 
  auger or similar types-Texoma 900 auger or similar 
  types-drilling depth of 105' maximum); Dual drum mixer, 
  dynamic compactor LDC350 (or similar types); Monorail 
  locomotive operator (diesel, gas or electric); Motor 
  patrol-blade operator (single engine); Multiple engine 
  tractor operator (Euclid and similar type-except Quad 9 
  cat.); Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Pneumatic pipe ramming tool 
  and similar types; Prestressed wrapping machine operator; 
  Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Rubber tired earth moving 
  equipment operator (multiple engine, Euclid, caterpillar 
  and similar over 25 yds. and up to 50 yds. struck), Tower 
  crane repairman; Tractor loader operator (crawler and wheel 
  type over 6-1/2 yds.); Woods mixer operator (and similar 
  Pugmill equipment) 
 
  GROUP 11: Heavy Duty Repairman - Welder Combination, Welder - 
  Certified. 
 
  GROUP 12: Auto grader operator; Automatic slip form operator; 
  Drilling machine operator, bucket or auger types (Calweld, 
  auger 200 CA or similar types - Watson, auger 6000 or 
  similar types - Hughes Super Duty, auger 200 or similar 
  types - drilling depth of 175' maximum); Hoe ram or similar 
  with compressor; Mass excavator operator less tha 750 cu. 
  yards; Mechanical finishing machine operator; Mobile form 
  traveler operator; Motor patrol operator (multi-engine); 
  Pipe mobile machine operator; Rubber-tired earth- moving 
  equipment operator (multiple engine, Euclid, Caterpillar 
  and similar type, over 50 cu. yds. struck); Rubber-tired 
  self- loading scraper operator (paddle-wheel-auger type 
  self-loading - two (2) or more units) 
 
  GROUP 13: Rubber-tired earth-moving equipment operator 
  operating equipment with push-pull system (single engine, 
  up to and including 25 yds. struck) 
 
  GROUP 14: Canal liner operator; Canal trimmer operator; 
  Remote- control earth-moving equipment operator (operating 
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  a second piece of equipment: $1.00 per hour additional); 
  Wheel excavator operator (over 750 cu. yds.) 
 
  GROUP 15: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. and up to and including 50 
  yds. struck); Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple 
  engine-up to and including 25 yds. struck) 
 
  GROUP 16: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  over 50 yds. struck); Rubber-tired earth-moving equipment 
  operator, operating equipment with push-pull system 
  (multiple engine, Euclid, Caterpillar and similar, over 25 
  yds. and up to 50 yds. struck) 
 
  GROUP 17: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple engine, 
  Euclid, Caterpillar and similar, over 50 cu. yds. struck); 
  Tandem tractor operator (operating crawler type tractors in 
  tandem - Quad 9 and similar type) 
 
  GROUP 18: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, up to and including 25 yds. struck) 
 
  GROUP 19: Rotex concrete belt operator (or similar types); 
  Rubber-tired earth-moving equipment operator, operating in 
  tandem (scrapers, belly dumps and similar types in any 
  combination, excluding compaction units - single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds.and up to and including 50 
  cu. yds. struck); Rubber-tired earth-moving equipment 
  operator, operating in tandem (scrapers, belly dumps and 
  similar types in any combination, excluding compaction 
  units - multiple engine, up to and including 25 yds. struck) 
 
  GROUP 20: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating in tandem 
  (scrapers, belly dumps, and similar types in any 
  combination, excluding compaction units - multiple engine, 
  Euclid, Caterpillar and similar, over 25 yds. and up to 50 
  yds. struck) 
 
  GROUP 21: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  multiple engine, Euclid, Caterpillar and similar type, over 
  50 cu. yds. struck) 
 
  GROUP 22: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, up to and including 25 yds. struck) 
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  GROUP 23: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, Caterpillar, Euclid, Athey Wagon and 
  similar types with any and all attachments over 25 yds. and 
  up to and including 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating with the tandem 
  push-pull system (multiple engine, up to and including 25 
  yds. struck) 
 
  GROUP 24: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar, over 25 yds. and up to 50 yds. 
  struck) 
 
  GROUP 25: Concrete pump operator-truck mounted; Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar type, over 50 cu. yds. struck) 
 
CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS   
 
  GROUP 1: Engineer oiler; Fork lift operator (includes loed, 
  lull   or similar types) 
 
GROUP 2: Truck crane oiler   
 
  GROUP 3: A-frame or winch truck operator; Ross carrier 
  operator (jobsite) 
 
  GROUP 4: Bridge-type unloader and turntable operator; 
  Helicopter hoist operator 
 
  GROUP 5:  Hydraulic boom truck; Stinger crane (Austin-Western 
  or similar type); Tugger hoist operator (1 drum) 
 
  GROUP 6: Bridge crane operator; Cretor crane operator; Hoist 
  operator (Chicago boom and similar type); Lift mobile 
  operator; Lift slab machine operator (Vagtborg and similar 
  types); Material hoist and/or manlift operator; Polar 
  gantry crane operator; Self Climbing scaffold (or similar 
  type); Shovel, backhoe, dragline, clamshell operator (over 
  3/4 yd. and up to 5 cu. yds. mrc); Tugger hoist operator 
 
  GROUP 7: Pedestal crane operator; Shovel, backhoe, dragline, 
  clamshell operator (over 5 cu. yds. mrc); Tower crane 
  repair; Tugger hoist operator (3 drum) 
 
  GROUP 8: Crane operator (up to and including 25 ton 
  capacity); Crawler transporter operator; Derrick barge 
  operator (up to and including 25 ton capacity); Hoist 
  operator, stiff legs, Guy derrick or similar type (up to 
  and including 25 ton capacity); Shovel, backhoe, dragline, 
  clamshell operator (over 7 cu. yds., M.R.C.) 
 
  GROUP 9: Crane operator (over 25 tons and up to and including 
  50 tons mrc); Derrick barge operator (over 25 tons up to 
  and including 50 tons mrc); Highline cableway operator; 
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  Hoist operator, stiff legs, Guy derrick or similar type 
  (over 25 tons up to and including 50 tons mrc); K-crane 
  operator; Polar crane operator; Self erecting tower crane 
  operator maximum lifting capacity ten tons 
 
  GROUP 10: Crane operator (over 50 tons and up to and 
  including 100 tons mrc); Derrick barge operator (over 50 
  tons up to and including 100 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 50 tons up to 
  and including 100 tons mrc), Mobile tower crane operator 
  (over 50 tons, up to and including 100 tons M.R.C.); Tower 
  crane operator and tower gantry 
 
  GROUP 11: Crane operator (over 100 tons and up to and 
  including 200 tons mrc); Derrick barge operator (over 100 
  tons up to and including 200 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 100 tons up 
  to and including 200 tons mrc); Mobile tower crane operator 
  (over 100 tons up to and including 200 tons mrc) 
 
  GROUP 12: Crane operator (over 200 tons up to and including 
  300 tons mrc); Derrick barge operator (over 200 tons up to 
  and including 300 tons mrc); Hoist operator, stiff legs, 
  Guy derrick or similar type (over 200 tons, up to and 
  including 300 tons mrc); Mobile tower crane operator (over 
  200 tons, up to and including 300 tons mrc) 
 
  GROUP 13: Crane operator (over 300 tons); Derrick barge 
  operator (over 300 tons); Helicopter pilot; Hoist operator, 
  stiff legs, Guy derrick or similar type (over 300 tons); 
  Mobile tower crane operator (over 300 tons) 
 
TUNNEL CLASSIFICATIONS   
 
  GROUP 1: Skiploader (wheel type up to 3/4 yd. without 
  attachment) 
 
GROUP 2: Power-driven jumbo form setter operator   
 
  GROUP 3: Dinkey locomotive or motorperson (up to and 
  including 10 tons) 
 
  GROUP 4: Bit sharpener; Equipment greaser (grease truck); 
  Slip form pump operator (power-driven hydraulic lifting 
  device for concrete forms); Tugger hoist operator (1 drum); 
  Tunnel locomotive operator (over 10 and up to and including 
  30 tons) 
 
  GROUP 5: Backhoe operator (up to and including 3/4 yd.); 
  Small Ford, Case or similar; Drill doctor; Grouting machine 
  operator; Heading shield operator; Heavy-duty repairperson; 
  Loader operator (Athey, Euclid, Sierra and similar types); 
  Mucking machine operator (1/4 yd., rubber-tired, rail or 
  track type); Pneumatic concrete placing machine operator 
  (Hackley-Presswell or similar type); Pneumatic heading 
  shield (tunnel); Pumpcrete gun operator; Tractor compressor 
  drill combination operator; Tugger hoist operator (2 drum); 
  Tunnel locomotive operator (over 30 tons) 
 
GROUP 6: Heavy Duty Repairman   
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GROUP 7:  Tunnel mole boring machine operator 
 
ENGINEERS ZONES 
 
$1.00 additional per hour for all of IMPERIAL County and the 
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as 
defined below: 
 
That area within the following Boundary:  Begin in San 
Bernardino County, approximately 3 miles NE of the intersection 
of I-15 and the California State line at that point which is 
the NW corner of Section 1, T17N,m R14E, San Bernardino 
Meridian.  Continue W in a straight line to that point which is 
the SW corner of the northwest quarter of Section 6, T27S, 
R42E, Mt. Diablo Meridian.  Continue North to the intersection 
with the Inyo County Boundary at that point which is the NE 
corner of the western half of the northern quarter of Section 
6, T25S, R42E, MDM.  Continue W along the Inyo and San 
Bernardino County boundary until the intersection with Kern 
County, as that point which is the SE corner of Section 34, 
T24S, R40E, MDM.  Continue W along the Inyo and Kern County 
boundary until the intersection with Tulare County, at that 
point which is the SW corner of the SE quarter of Section 32, 
T24S, R37E, MDM.  Continue W along the Kern and Tulare County 
boundary, until that point which is the NW corner of T25S, 
R32E, MDM.  Continue S following R32E lines to the NW corner of 
T31S, R32E, MDM.  Continue W to the NW corner of T31S, R31E, 
MDM.  Continue S to the SW corner of T32S, R31E, MDM.  Continue 
W to SW corner of SE quarter of Section 34, T32S, R30E, MDM. 
Continue S to SW corner of T11N, R17W, SBM.  Continue E along 
south boundary of T11N, SBM to SW corner of T11N, R7W, SBM. 
Continue S to SW corner of T9N, R7W, SBM.  Continue E along 
south boundary of T9N, SBM to SW corner of T9N, R1E, SBM. 
Continue S along west boundary of R1E, SMB to Riverside County 
line at the SW corner of T1S, R1E, SBM.  Continue E along south 
boundary of T1s, SBM (Riverside County Line) to SW corner of 
T1S, R10E, SBM.  Continue S along west boundary of R10E, SBM to 
Imperial County line at the SW corner of T8S, R10E, SBM. 
Continue W along Imperial and Riverside county line to NW 
corner of T9S, R9E, SBM.  Continue S along the boundary between 
Imperial and San Diego Counties, along the west edge of R9E, 
SBM to the south boundary of Imperial County/California state 
line.  Follow the California state line west to Arizona state 
line, then north to Nevada state line, then continuing NW back 
to start at the point which is the NW corner of Section 1, 
T17N, R14E, SBM 
 
$1.00 additional per hour for portions of SAN LUIS OBISPO, 
KERN, SANTA BARBARA & VENTURA as defined below: 
  
That area within the following Boundary:  Begin approximately 5 
miles north of the community of Cholame, on the Monterey County 
and San Luis Obispo County boundary at the NW corner of T25S, 
R16E, Mt. Diablo Meridian.  Continue south along the west side 
of R16E to the SW corner of T30S, R16E, MDM.  Continue E to SW 
corner of T30S, R17E, MDM.  Continue S to SW corner of T31S, 
R17E, MDM.  Continue E to SW corner of T31S, R18E, MDM. 
Continue S along West side of R18E, MDM as it crosses into San 
Bernardino Meridian numbering area and becomes R30W.  Follow 
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the west side of R30W, SBM to the SW corner of T9N, R30W, SBM. 
Continue E along the south edge of T9N, SBM to the Santa 
Barbara County and Ventura County boundary at that point whch 
is the SW corner of Section 34.T9N, R24W, SBM, continue S along 
the Ventura County line to that point which is the SW corner of 
the SE quarter of Section 32, T7N, R24W, SBM.   Continue E 
along the south edge of T7N, SBM to the SE corner to T7N, R21W, 
SBM.  Continue N along East side of R21W, SBM to Ventura County 
and Kern County boundary at the NE corner of T8N, R21W. 
Continue W along the Ventura County and Kern County boundary to 
the SE corner of T9N, R21W.  Continue North along the East edge 
of R21W, SBM to the NE corner of T12N, R21W, SBM.  Continue 
West along the north edge of T12N, SBM to the SE corner of 
T32S, R21E, MDM. [T12N SBM is a think strip between T11N SBM 
and T32S MDM]. Continue North along the East side of R21E, MDM 
to the Kings County and Kern County border at the NE corner of 
T25S, R21E, MDM, continue West along the Kings County and Kern 
County Boundary until the intersection of San Luis Obispo 
County.  Continue west along the Kings County and San Luis 
Obispo County boundary until the intersection with Monterey 
County.  Continue West along the Monterey County and San Luis 
Obispo County boundary to the beginning point at the NW corner 
of T25S, R16E, MDM. 
 
  
$2.00 additional per hour for INYO and MONO Counties and the 
Northern portion of SAN BERNARDINO County as defined below: 
 
That area within the following Boundary:  Begin at the 
intersection of the northern boundary of Mono County and the 
California state line at the point which is the center of 
Section 17, T10N, R22E, Mt. Diablo Meridian.  Continue S then 
SE along the entire western boundary of Mono County, until it 
reaches Inyo County at the point which is the NE corner of the 
Western half of the NW quarter of Section 2, T8S, R29E, MDM. 
Continue SSE along the entire western boundary of Inyo County, 
until the intersection with Kern County at the point which is 
the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM. 
Continue E along the Inyo and Kern County boundary until the 
intersection with San Bernardino County at that point which is 
the SE corner of section 34, T24S, R40E, MDM.  Continue E along 
the Inyo and San Bernardino County boundary until the point 
which is the NE corner of the Western half of the NW quarter of 
Section 6, T25S, R42E, MDM.  Continue S to that point which is 
the SW corner of the NW quarter of Section 6, T27S, R42E, MDM. 
Continue E in a straight line to the California and Nevada 
state border at the point which is the NW corner of Section 1, 
T17N, R14E, San Bernardino Meridian.  Then continue NW along 
the state line to the starting point, which is the center of 
Section 18, T10N, R22E, MDM. 
 
REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE 
 
 
---------------------------------------------------------------- 
 ENGI0012-004 08/01/2012 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
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(DREDGING)   
     (1) Leverman................$ 45.40            20.00 
     (2) Dredge dozer............$ 40.93            20.00 
     (3) Deckmate................$ 40.82            20.00 
     (4) Winch operator (stern  
     winch on dredge)............$ 40.27            20.00 
     (5) Fireman-Oiler,  
     Deckhand, Bargeman,  
     Leveehand...................$ 39.73            20.00 
     (6) Barge Mate..............$ 40.34            20.00 
---------------------------------------------------------------- 
 IRON0377-002 01/01/2013 
 
                                  Rates          Fringes 
 
Ironworkers:   
     Fence Erector...............$ 26.58            16.74 
     Ornamental, Reinforcing  
     and Structural..............$ 33.00            25.30 
 
PREMIUM PAY: 
 
$6.00 additional per hour at the following locations: 
 
China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 
 
$4.00 additional per hour at the following locations: 
 
Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 
 
$2.00 additional per hour at the following locations: 
 
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 
 
 
---------------------------------------------------------------- 
* LABO0300-001 07/01/2012 
 
                                  Rates          Fringes 
 
Brick Tender.....................$ 27.17            15.78 
---------------------------------------------------------------- 
* LABO0345-001 07/01/2013 
 
                                  Rates          Fringes 
 
LABORER (GUNITE)   
     GROUP 1.....................$ 33.04            17.86 
     GROUP 2.....................$ 32.09            17.86 
     GROUP 3.....................$ 28.55            17.86 
LABORER (TUNNEL)   
     GROUP 1.....................$ 34.84            16.02 
     GROUP 2.....................$ 35.16            16.02 
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     GROUP 3.....................$ 35.62            16.02 
     GROUP 4.....................$ 36.31            16.02 
LABORER   
     GROUP 1.....................$ 28.99            16.02 
     GROUP 2.....................$ 29.54            16.02 
     GROUP 3.....................$ 30.09            16.02 
     GROUP 4.....................$ 31.64            16.02 
     GROUP 5.....................$ 31.99            16.02 
 
  FOOTNOTE: GUNITE PREMIUM PAY:   Workers working from a 
  Bosn'n's Chair or suspended from a  rope or cable shall 
  receive 40 cents per hour above the foregoing applicable 
  classification rates.   Workers doing gunite and/or 
  shotcrete work in a tunnel shall  receive 35 cents per hour 
  above the foregoing applicable classification rates, paid 
  on a portal-to-portal basis.   Any work performed on, in or 
  above any smoke stack, silo, storage elevator or similar 
  type of structure, when such  structure is in excess of 
  75'-0" above base level and which work must be performed in 
  whole or in part more than 75'-0" above base level, that 
  work performed above the 75'-0" level  shall be compensated 
  for at 35 cents per hour above the  applicable 
  classification wage rate. 
 
LABORER CLASSIFICATIONS   
 
  GROUP 1: Cleaning and handling of panel forms; Concrete 
  screeding for rough strike-off; Concrete, water curing; 
  Demolition laborer, the cleaning of brick if performed by a 
  worker performing any other phase of demolition work, and 
  the cleaning of lumber; Fire watcher, limber, brush loader, 
  piler and debris handler; Flag person; Gas, oil and/or 
  water pipeline laborer; Laborer, asphalt-rubber material 
  loader; Laborer, general or construction; Laborer, general 
  clean-up; Laborer, landscaping; Laborer, jetting; Laborer, 
  temporary water and air lines; Material hose operator 
  (walls, slabs, floors and decks); Plugging, filling of shee 
  bolt holes; Dry packing of concrete; Railroad maintenance, 
  repair track person and road beds; Streetcar and railroad 
  construction track laborers; Rigging and signaling; Scaler; 
  Slip form raiser; Tar and mortar; Tool crib or tool house 
  laborer; Traffic control by any method; Window cleaner; 
  Wire mesh pulling - all concrete pouring operations 
 
  GROUP 2:  Asphalt shoveler; Cement dumper (on 1 yd. or larger 
  mixer and handling bulk cement); Cesspool digger and 
  installer; Chucktender; Chute handler, pouring concrete, 
  the handling of the chute from readymix trucks, such as 
  walls, slabs, decks, floors, foundation, footings, curbs, 
  gutters and sidewalks; Concrete curer, impervious membrane 
  and form oiler; Cutting torch operator (demolition); Fine 
  grader, highways and street paving, airport, runways and 
  similar type heavy construction; Gas, oil and/or water 
  pipeline wrapper - pot tender and form person; Guinea 
  chaser; Headerboard person - asphalt; Laborer, packing rod 
  steel and pans; Membrane vapor barrier installer; Power 
  broom sweeper (small); Riprap stonepaver, placing stone or 
  wet sacked concrete; Roto scraper and tiller; Sandblaster 
  (pot tender); Septic tank digger and installer(lead); Tank 
  scaler and cleaner; Tree climber, faller, chain saw 
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  operator, Pittsburgh chipper and similar type brush 
  shredder; Underground laborer, including caisson bellower 
 
  GROUP 3: Buggymobile person; Concrete cutting torch; Concrete 
  pile cutter; Driller, jackhammer, 2-1/2 ft. drill steel or 
  longer; Dri-pak-it machine; Gas, oil and/or water pipeline 
  wrapper, 6-in. pipe and over, by any method, inside and 
  out; High scaler (including drilling of same); Hydro seeder 
  and similar type; Impact wrench multi-plate; Kettle person, 
  pot person and workers applying asphalt, lay-kold, 
  creosote, lime caustic and similar type materials 
  ("applying" means applying, dipping, brushing or handling 
  of such materials for pipe wrapping and waterproofing); 
  Operator of pneumatic, gas, electric tools, vibrating 
  machine, pavement breaker, air blasting, come-alongs, and 
  similar mechanical tools not separately classified herein; 
  Pipelayer's backup person, coating, grouting, making of 
  joints, sealing, caulking, diapering and including rubber 
  gasket joints, pointing and any and all other services; 
  Rock slinger; Rotary scarifier or multiple head concrete 
  chipping scarifier; Steel headerboard and guideline setter; 
  Tamper, Barko, Wacker and similar type; Trenching machine, 
  hand-propelled 
 
  GROUP 4: Asphalt raker, lute person, ironer, asphalt dump 
  person, and asphalt spreader boxes (all types); Concrete 
  core cutter (walls, floors or ceilings), grinder or sander; 
  Concrete saw person, cutting walls or flat work, scoring 
  old or new concrete; Cribber, shorer, lagging, sheeting and 
  trench bracing, hand-guided lagging hammer; Head rock 
  slinger; Laborer, asphalt- rubber distributor boot person; 
  Laser beam in connection with laborers' work; Oversize 
  concrete vibrator operator, 70 lbs. and over; Pipelayer 
  performing all services in the laying and installation of 
  pipe from the point of receiving pipe in the ditch until 
  completion of operation, including any and all forms of 
  tubular material, whether pipe, metallic or non-metallic, 
  conduit and any other stationary type of tubular device 
  used for the conveying of any substance or element, whether 
  water, sewage, solid gas, air, or other product whatsoever 
  and without regard to the nature of material from which the 
  tubular material is fabricated; No-joint pipe and stripping 
  of same; Prefabricated manhole installer; Sandblaster 
  (nozzle person), water blasting, Porta Shot-Blast 
 
  GROUP 5: Blaster powder, all work of loading holes, placing 
  and blasting of all powder and explosives of whatever type, 
  regardless of method used for such loading and placing; 
  Driller: All power drills, excluding jackhammer, whether 
  core, diamond, wagon, track, multiple unit, and any and all 
  other types of mechanical drills without regard to the form 
  of motive power; Toxic waste removal 
 
TUNNEL LABORER CLASSIFICATIONS   
 
  GROUP 1: Batch plant laborer; Bull gang mucker, track person; 
  Changehouse person; Concrete crew, including rodder and 
  spreader; Dump person; Dump person (outside); Swamper 
  (brake person and switch person on tunnel work); Tunnel 
  materials handling person 
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  GROUP 2: Chucktender, cabletender; Loading and unloading 
  agitator cars; Nipper; Pot tender, using mastic or other 
  materials (for example, but not by way of limitation, 
  shotcrete, etc.); Vibrator person, jack hammer, pneumatic 
  tools (except driller) 
 
  GROUP 3: Blaster, driller, powder person; Chemical grout jet 
  person; Cherry picker person; Grout gun person; Grout mixer 
  person; Grout pump person; Jackleg miner; Jumbo person; 
  Kemper and other pneumatic concrete placer operator; Miner, 
  tunnel (hand or machine); Nozzle person; Operating of 
  troweling and/or grouting machines; Powder person (primer 
  house); Primer person; Sandblaster; Shotcrete person; Steel 
  form raiser and setter; Timber person, retimber person, 
  wood or steel; Tunnel Concrete finisher 
 
  GROUP 4: Diamond driller; Sandblaster; Shaft and raise work 
   
 
GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Rodmen, Nozzlemen  
 
GROUP 2: Gunmen  
 
GROUP 3: Reboundmen 
 
---------------------------------------------------------------- 
 LABO0882-002 01/01/2010 
 
                                  Rates          Fringes 
 
Asbestos Removal Laborer.........$ 26.15            11.65 
 
  SCOPE OF WORK:  Includes site mobilization, initial site 
  cleanup, site preparation, removal of asbestos-containing 
  material and toxic waste, encapsulation, enclosure and 
  disposal of asbestos- containing materials and toxic waste 
  by hand or with equipment or machinery; scaffolding, 
  fabrication of temporary wooden barriers and assembly of 
  decontamination stations. 
 
---------------------------------------------------------------- 
 LABO1184-001 07/01/2013 
 
                                  Rates          Fringes 
 
Laborers: (HORIZONTAL    
DIRECTIONAL DRILLING)   
     (1) Drilling Crew Laborer...$ 30.11            11.83 
     (2) Vehicle Operator/Hauler.$ 30.28            11.83 
     (3) Horizontal Directional  
     Drill Operator..............$ 32.13            11.83 
     (4) Electronic Tracking  
     Locator.....................$ 34.13            11.83 
Laborers: (STRIPING/SLURRY    
SEAL)   
     GROUP 1.....................$ 29.96            14.38 
     GROUP 2.....................$ 31.26            14.38 
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     GROUP 3.....................$ 33.27            14.38 
     GROUP 4.....................$ 35.01            14.38 
 
LABORERS - STRIPING CLASSIFICATIONS   
 
  GROUP 1: Protective coating, pavement sealing, including 
  repair and filling of cracks by any method on any surface 
  in parking lots, game courts and playgrounds; carstops; 
  operation of all related machinery and equipment; equipment 
  repair technician 
 
  GROUP 2: Traffic surface abrasive blaster; pot tender - 
  removal of all traffic lines and markings by any method 
  (sandblasting, waterblasting, grinding, etc.) and 
  preparation of surface for coatings.  Traffic control 
  person: controlling and directing traffic through both 
  conventional and moving lane closures; operation of all 
  related machinery and equipment 
 
  GROUP 3: Traffic delineating device applicator: Layout and 
  application of pavement markers, delineating signs, rumble 
  and traffic bars, adhesives, guide markers, other traffic 
  delineating devices including traffic control. This 
  category includes all traffic related surface preparation 
  (sandblasting, waterblasting, grinding) as part of the 
  application process. Traffic protective delineating system 
  installer: removes, relocates, installs, permanently 
  affixed roadside and parking delineation barricades, 
  fencing, cable anchor, guard rail, reference signs, 
  monument markers; operation of all related machinery and 
  equipment; power broom sweeper 
 
  GROUP 4: Striper: layout and application of traffic stripes 
  and markings; hot thermo plastic; tape traffic stripes and 
  markings, including traffic control; operation of all 
  related machinery and equipment 
 
---------------------------------------------------------------- 
* LABO1414-001 08/01/2012 
 
                                  Rates          Fringes 
 
LABORER   
     PLASTER CLEAN-UP LABORER....$ 26.65            15.95 
     PLASTER CLEAN-UP............$ 27.45            15.98 
     PLASTER TENDER..............$ 30.00            15.98 
---------------------------------------------------------------- 
 PAIN0036-001 03/01/2013 
 
                                  Rates          Fringes 
 
Painters: (Including Lead    
Abatement)   
     (1) Repaint (excludes San  
     Diego County)...............$ 26.05            11.13 
     (2) All Other Work..........$ 29.32            11.13 
 
  REPAINT of any previously painted structure.  Exceptions: 
  work involving the aerospace industry, breweries, 
  commercial recreational facilities, hotels which operate 
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  commercial establishments as part of hotel service, and 
  sports facilities. 
 
---------------------------------------------------------------- 
 PAIN0036-006 01/01/2013 
 
                                  Rates          Fringes 
 
DRYWALL FINISHER/TAPER   
     Antelope Valley North of  
     the following Boundary:  
     Kern County Line to Hwy.  
     #5, South of Hwy. #5 to  
     Hwy. N2, East on N2 to  
     Palmdale Blvd., to Hsy.  
     #14, South to Hwy. #18,  
     East to Hwy. #395...........$ 29.19            14.81 
     Remainder of Los Angeles  
     County......................$ 33.22            14.81 
---------------------------------------------------------------- 
 PAIN0036-015 06/01/2012 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 38.95            19.83 
 
  FOOTNOTE:  Additional $1.25 per hour for work in a condor, 
  from the third (3rd) floor and up  Additional $1.25 per 
  hour for work on the outside  of the building from a swing 
  stage or any suspended contrivance, from the ground up 
 
---------------------------------------------------------------- 
 PAIN1247-002 05/01/2012 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 30.85            10.54 
---------------------------------------------------------------- 
 PLAS0200-009 08/01/2011 
 
                                  Rates          Fringes 
 
PLASTERER........................$ 35.29            12.05 
---------------------------------------------------------------- 
 PLAS0500-002 07/01/2013 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 30.85            21.00 
---------------------------------------------------------------- 
 PLUM0016-001 07/01/2012 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER   
     Plumber and Pipefitter 
      All other work except  
      work on new additions and  
      remodeling of bars,  
      restaurant, stores and  
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      commercial buildings not  
      to exceed 5,000 sq. ft.  
      of floor space and work  
      on strip malls, light  
      commercial, tenant  
      improvement and remodel  
      work.......................$ 41.60            19.68 
     Work ONLY on new additions  
     and remodeling of bars,  
     restaurant, stores and  
     commercial buildings not  
     to exceed 5,000 sq. ft. of  
     floor space.................$ 40.33            18.70 
     Work ONLY on strip malls,  
     light commercial, tenant  
     improvement and remodel  
     work........................$ 32.49            17.03 
---------------------------------------------------------------- 
 PLUM0345-001 07/01/2012 
 
                                  Rates          Fringes 
 
PLUMBER   
     Landscape/Irrigation Fitter.$ 27.35            17.09 
     Sewer & Storm Drain Work....$ 31.00            16.01 
---------------------------------------------------------------- 
 ROOF0036-002 08/01/2012 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 34.65            11.38 
 
  FOOTNOTE: Pitch premium: Work on which employees are exposed 
  to pitch fumes or required to handle pitch, pitch base or 
  pitch impregnated products, or any material containing coal 
  tar pitch, the entire roofing crew shall receive $1.75 per 
  hour "pitch premium" pay. 
 
---------------------------------------------------------------- 
 SFCA0669-013 01/01/2013 
 
DOES NOT INCLUDE THE CITY OF POMONA, CATALINA ISLAND, AND THAT 
PART OF LOS ANGELES COUNTY WITHIN 25 MILES OF THE CITY LIMITS 
OF LOS ANGELES: 
 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER.................$ 33.03            19.37 
---------------------------------------------------------------- 
 SFCA0709-005 01/01/2013 
 
THE CITY OF POMOMA, CATALINA ISLAND, AND THAT PART OF LOS 
ANGELES COUNTY WITHIN 25 MILES OF THE CITY LIMITS OF LOS 
ANGELES: 
 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER (Fire)..........$ 40.41            23.77 

Page 21 of 26

8/2/2013http://www.wdol.gov/wdol/scafiles/davisbacon/CA33.dvb?v=9



---------------------------------------------------------------- 
 SHEE0105-002 07/01/2012 
 
LOS ANGELES (South of a straight line between gorman and Big 
Pines includingg Catalina Island) 
 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER   
     (1) Light Commercial: Work  
     on general sheet metal and  
     heating and AC up to 4000  
     sq ft.......................$ 24.87             8.04 
     (2) Modernization :  
     Excluding New Construction  
     - Under 5000 sq. ft.  Does  
     not include modification,  
     upgrades, energy  
     management, or  
     conservation improvements  
     of central heating and AC  
     equpment....................$ 24.87             8.34 
---------------------------------------------------------------- 
 SHEE0105-003 07/01/2012 
 
LOS ANGELES (South of a straight line drawn between Gorman and 
Big Pines)and Catalina Island, INYO, KERN (Northeast part, East 
of Hwy 395), MONO ORANGE, RIVERSIDE, AND SAN BERNARDINO COUNTIES 
 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER   
     (1) Commercial - New  
     Construction and Remodel  
     work........................$ 41.45            20.41 
     (2) Industrial work  
     including air pollution  
     control systems, noise  
     abatement, hand rails,  
     guard rails, excluding  
     aritechtural sheet metal  
     work, excluding A-C,  
     heating, ventilating  
     systems for human comfort...$ 35.75            26.41 
---------------------------------------------------------------- 
 SHEE0105-004 01/01/2012 
 
KERN (Excluding portion East of Hwy 395) & LOS ANGELES (North 
of a straight line drawn between Gorman and Big Pines including 
Cities of Lancaster and Palmdale) COUNTIES 
 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER...............$ 32.95            18.91 
---------------------------------------------------------------- 
 TEAM0011-002 07/01/2012 
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                                  Rates          Fringes 
 
TRUCK DRIVER   
     GROUP  1....................$ 27.29            21.69 
     GROUP  2....................$ 27.44            21.69 
     GROUP  3....................$ 27.57            21.69 
     GROUP  4....................$ 27.76            21.69 
     GROUP  5....................$ 27.79            21.69 
     GROUP  6....................$ 27.82            21.69 
     GROUP  7....................$ 28.07            21.69 
     GROUP  8....................$ 28.32            21.69 
     GROUP  9....................$ 28.52            21.69 
     GROUP 10....................$ 28.82            21.69 
     GROUP 11....................$ 29.35            21.69 
     GROUP 12....................$ 29.75            21.69 
 
WORK ON ALL MILITARY BASES: 
PREMIUM PAY:  $3.00 per hour additional. 
  [29 palms Marine Base, Camp Roberts, China Lake, Edwards AFB, 
  El Centro Naval Facility, Fort Irwin, Marine Corps 
  Logistics Base at Nebo & Yermo, Mountain Warfare Training 
  Center, Bridgeport,   Point Arguello, Point Conception, 
  Vandenberg AFB] 
 
 
TRUCK DRIVERS CLASSIFICATIONS   
 
 
GROUP 1: Truck driver   
 
  GROUP 2: Driver of vehicle or combination of vehicles - 2 
  axles; Traffic control pilot car excluding moving heavy 
  equipment permit load; Truck mounted broom 
 
  GROUP 3: Driver of vehicle or combination of vehicles - 3 
  axles; Boot person; Cement mason distribution truck;  Fuel 
  truck driver; Water truck - 2 axle; Dump truck, less than 
  16 yds. water level; Erosion control driver 
 
  GROUP 4: Driver of transit mix truck, under 3 yds.; Dumpcrete 
  truck, less than 6-1/2 yds. water level 
 
  GROUP 5: Water truck, 3 or more axles; Truck greaser and tire 
  person ($0.50 additional for tire person); Pipeline and 
  utility working truck driver, including winch truck and 
  plastic fusion, limited to pipeline and utility work; 
  Slurry truck driver 
 
  GROUP 6: Transit mix truck, 3 yds. or more; Dumpcrete truck, 
  6-1/2 yds. water level and over; Vehicle or combination of 
  vehicles - 4 or more axles; Oil spreader truck; Dump truck, 
  16 yds. to 25 yds. water level 
 
  GROUP 7: A Frame, Swedish crane or similar; Forklift driver; 
  Ross carrier driver 
 
  GROUP 8: Dump truck, 25 yds. to 49 yds. water level; Truck 
  repair person; Water pull - single engine; Welder 
 
  GROUP 9: Truck repair person/welder; Low bed driver, 9 axles 
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  or over 
 
  GROUP 10: Dump truck - 50 yds. or more water level; Water 
  pull - single engine with attachment 
 
  GROUP 11: Water pull - twin engine; Water pull - twin engine 
  with attachments; Winch truck driver - $1.25 additional 
  when operating winch or similar special attachments 
 
GROUP 12: Boom Truck 17K and above 
 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is union or non-union. 
 
 
Union Identifiers 
 
An identifier enclosed in dotted lines beginning with 
characters other than "SU" denotes that the union 
classification and rate have found to be prevailing for that 
classification. Example:  PLUM0198-005 07/01/2011.  The first 
four letters , PLUM, indicate the international union and the 
four-digit number, 0198, that follows indicates the local union 
number or district council number where applicable , i.e., 
Plumbers Local 0198.  The next number, 005 in the example, is 
an internal number used in processing the wage determination. 
The date, 07/01/2011, following these characters is the 
effective date of the most current  negotiated rate/collective 
bargaining agreement which would be July 1, 2011 in the above 
example. 
 
Union prevailing wage rates will be updated to reflect any 
changes in the collective bargaining agreements governing the 
rates. 
 
0000/9999: weighted union wage rates will be published annually 
each January. 
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Non-Union Identifiers 
 
Classifications listed under an "SU" identifier were derived 
from survey data by computing average rates and are not union 
rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 
5/13/2010. SU indicates the rates are not union majority rates, 
LA indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the 
wage determination.  A 1993 or later date, 5/13/2010, indicates 
the classifications and rates under that identifier were issued 
as a General Wage Determination on that date. 
 
Survey wage rates will remain in effect and will not change 
until a new survey is conducted. 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
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interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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C-23 

COUNTY LOBBYIST CERTIFICATION 
 
 

Name of Firm:   Date:  

Address: 
    

Telephone: (          ) 
       

 
 
  
 
Acting on behalf of the above named firm, as its Authorized Official, I make the following certification to the City 
of Torrance, as the local contracting agency (LCA), and to the Community Development Commission, County 
of Los Angeles; 
. 

1) It is understood that each person, entity, or firm who applies for a Community Development 
Commission contract, and as part of that process, shall certify that they are familiar with the 
requirements of the Los Angeles County Code, Chapter 2.160 (Los Angeles County Ordinance 
93-0031) and; 

 
2) That all persons/entities/firms acting on behalf of the above named firm have and will comply 

with the County Code, and; 
 

3) That any person, entity, or firm who seeks a contract with the Community Development 
Commission shall be disqualified there from and denied the contract and, shall be liable in civil 
action, if any lobbyist, lobbying firm, lobbyist employer or any other person or entity acting on 
behalf of the named firm fails to comply with the provisions of the County Code. 

  
 
 
This certification is material representation of facts upon which reliance was placed when this transaction was 
made or entered into. 
 
Authorized Official: 
 

 

    
(Print Name of Contractor’s Authorized Representative)   (Signature of Contractor’s Authorized Representative)

      
      

(Title)    (Date)  



 

C-24 

 

 
 



 

C-25 

 

 



 

C-26 

 

 
 



 

C-27 

 

 
 
 



 

C-28 

 
 

 
 
 



 

C-29 

 

 
 



 

C-30 

 

 
 



 

C-31 

 

 
 



 
 

 
 

C-32 



 

C-33 

 

 
 



 

C-34 

 

 
 



 

C-35 

 

 
 



 

C-36 

 

 
 



 

C-37 

 

 
 



 

C-38 

 

 
 



 

C-39 

 

 



 

C-40 

 

 
 
 



 

C-41 

 

 
 



 

C-42 

 
 
 
 
 



 

C-43 

 
 



 

C-44 

 

 
 



 

C-45 

 



 

C-46 

 



Section 3 Resident Certification 
Employee Residing in Los Angeles County 

 
Note:  This form is for use in conjunction with the “Section 3 Business Certification Form” to (1) substantiate a 

certification as a Section 3 Business Concern; or (2) to substantiate a written commitment. It may also be 
used for the purposes of qualifying a new hire as a Section 3 Resident. Only residents of Los Angeles County 
may qualify as Section 3 New Hires. 

 

 
              
NAME 

 
              
ADDRESS 

 

I hereby certify that I am a Section 3 resident; based on the following qualification(s): 
 

1.  I am a Public Housing Resident: 
 
              
   NAME OF PUBLIC HOUSING SITE 

              
   ADDRESS OF PUBLIC HOUSING SITE 

 

2.  I am a low-income resident of the metropolitan area and: 
 

2013 INCOME LIMITS 

 
According to Title 18, Section 1001 of the U.S. Code, it is a felony for any person to knowingly and willingly make false or fraudulent 
statements to any department of the United States Government.  I, the undersigned, hereby certify that all statements contained 
herein, are true and correct to the best of my knowledge and belief.  I understand the information I provide in this certification is 
subject to verification, and I agree to provide necessary documentation if requested. 

 
Under the penalty of perjury, I certify that the above information is true and correct. 

 
 
             

EMPLOYEE SIGNATURE        DATE 

 

To be Completed by Employer:  

The above-named person was hired previous to this certification on:  

The above-named person is a new hire as of:  

The above-named person’s Work Classification is:  

Company Name:  

Employer Name/Signature:  
 

My household 
Size is: 

My household’s gross annual income from all sources is: 

1  $17,400 or Less  $17,401 to $28,999  $29,000 to $46,399  $46,400 or more  

2  $19,900 or Less  $19,901 to $33,149  $33,150 to $52,999  $53,000 or more  

3  $22,400 or Less  $22,401 to $37,299  $37,300 to $59,649  $59,650 or more  

4  $24,850 or Less  $24,851 to $41,399  $41,400 to $66,249  $66,250 or more  

5  $26,850 or Less  $26,851 to $44,749  $44,750 to $71,549  $71,550 or more  

6  $28,850 or Less  $28,851 to $48,049  $48,050 to $76,849  $76,850 or more  

7  $30,850 or Less  $30,851 to $51,349  $51,350 to $82,149  $82,150 or more  

8  $32,850 or Less  $32,851 to $54,649  $54,650 to $87,449  $87,450 or more  

To Be Completed by Local Contracting Agency 
 

Preference Category: � Targeted Service Area � Youthbuild � McKinney Homeless � Other Section 3 

Census Tract Number: _________       Income Level:   �  Extremely Low    �  Low    �  Moderate   �  Above-Moderate 
 
 
 



Section 3 Resident Certification 
Employee Residing in Orange County 

 
Note:  This form is for use in conjunction with the “Section 3 Business Certification Form” to (1) substantiate a 

certification as a Section 3 Business Concern; or (2) to substantiate a subcontracting written commitment 
only. This form MAY NOT be used for the purpose of qualifying a new hire as a Section 3 Resident. Only 
residents of Los Angeles County may qualify as Section 3 New Hires. 

 

 
              
NAME 

 
              
ADDRESS 

 

I hereby certify that I am a Section 3 resident; based on the following qualification(s): 
 

1.  I am a Public Housing Resident: 
 
              
   NAME OF PUBLIC HOUSING SITE 

              
   ADDRESS OF PUBLIC HOUSING SITE 

 

2.  I am a low-income resident of the metropolitan area and: 
 

2013 INCOME LIMITS 

 
According to Title 18, Section 1001 of the U.S. Code, it is a felony for any person to knowingly and willingly make false or fraudulent 
statements to any department of the United States Government.  I, the undersigned, hereby certify that all statements contained 
herein, are true and correct to the best of my knowledge and belief.  I understand the information I provide in this certification is 
subject to verification, and I agree to provide necessary documentation if requested. 

 
Under the penalty of perjury, I certify that the above information is true and correct. 

 
 
             

EMPLOYEE SIGNATURE        DATE 

 

To be Completed by Employer:  

The above-named person was hired previous to this certification on:  

The above-named person is a new hire as of:  

The above-named person’s Work Classification is:  

Company Name:  

Employer Name/Signature:  
 

My household 
Size is: 

My household’s gross annual income from all sources is: 

1  $19,250 or Less  $19,251 to $32,049  $32,050 to $51,249  $51,250 or more  

2  $22,000 or Less  $22,201 to $36,599  $36,600 to $58,599  $58,600 or more  

3  $24,750 or Less  $24,751 to $41,199  $41,200 to $65,899  $65,900 or more  

4  $27,450 or Less  $27,451 to $45,749  $45,750 to $73,199  $73,200 or more  

5  $29,650 or Less  $29,651 to $49,449  $49,450 to $79,099  $79,100 or more  

6  $31,850 or Less  $31,851 to $53,099  $53,100 to $84,949  $84,950 or more  

7  $34,050 or Less  $34,051 to $56,749  $56,750 to $90,799  $90,800 or more  

8  $36,250 or Less  $36,251 to $60,399  $60,400 to $96,649  $96,650 or more  

To Be Completed by Local Contracting Agency 
 

Preference Category: � Targeted Service Area � Youthbuild � McKinney Homeless � Other Section 3 

Census Tract Number: _________       Income Level:   �  Extremely Low    �  Low    �  Moderate   �  Above-Moderate 
 
 
 



Section 3 Resident Certification 
Employee Residing in San Bernardino County / Riverside County 

 
Note:  This form is for use in conjunction with the “Section 3 Business Certification Form” to (1) substantiate a 

certification as a Section 3 Business Concern; or (2) to substantiate a subcontracting written commitment 
only. This form MAY NOT be used for the purpose of qualifying a new hire as a Section 3 Resident. Only 
residents of Los Angeles County may qualify as Section 3 New Hires. 

 

 
              
NAME 

 
              
ADDRESS 

 

I hereby certify that I am a Section 3 resident; based on the following qualification(s): 
 

1.  I am a Public Housing Resident: 
 
              
   NAME OF PUBLIC HOUSING SITE 

              
   ADDRESS OF PUBLIC HOUSING SITE 

 

2.  I am a low-income resident of the metropolitan area and: 
 

2013 INCOME LIMITS 

 
According to Title 18, Section 1001 of the U.S. Code, it is a felony for any person to knowingly and willingly make false or fraudulent 
statements to any department of the United States Government.  I, the undersigned, hereby certify that all statements contained 
herein, are true and correct to the best of my knowledge and belief.  I understand the information I provide in this certification is 
subject to verification, and I agree to provide necessary documentation if requested. 

 
Under the penalty of perjury, I certify that the above information is true and correct. 

 
 
             

EMPLOYEE SIGNATURE        DATE 

 

To be Completed by Employer:  

The above-named person was hired previous to this certification on:  

The above-named person is a new hire as of:  

The above-named person’s Work Classification is:  

Company Name:  

Employer Name/Signature:  
 

My household 
Size is: 

My household’s gross annual income from all sources is: 

1  $13,400 or Less  $13,401 to $22,299  $22,300 to $35,699  $35,700 or more  

2  $15,300 or Less  $15,301 to $25,499  $25,500 to $40,799  $40,800 or more  

3  $17,200 or Less  $17,201 to $28,699  $28,700 to $45,899  $45,900 or more  

4  $19,100 or Less  $19,101 to $31,849  $31,850 to $50,949  $50,950 or more  

5  $20,650 or Less  $20,651 to $34,399  $34,400 to $55,049  $55,050 or more  

6  $22,200 or Less  $22,201 to $36,949  $36,950 to $59,149  $59,150 or more  

7  $23,700 or Less  $23,701 to $39,499  $39,500 to $63,199  $63,200 or more  

8  $25,250 or Less  $25,251 to $42,049  $42,050 to $67,299  $67,300 or more  

To Be Completed by Local Contracting Agency 
 

Preference Category: � Targeted Service Area � Youthbuild � McKinney Homeless � Other Section 3 

Census Tract Number: _________       Income Level:   �  Extremely Low    �  Low    �  Moderate   �  Above-Moderate 
 
 
 



Section 3 Resident Certification 
Employee Residing in San Diego County 

 
Note:  This form is for use in conjunction with the “Section 3 Business Certification Form” to (1) substantiate a 

certification as a Section 3 Business Concern; or (2) to substantiate a subcontracting written commitment 
only. This form MAY NOT be used for the purpose of qualifying a new hire as a Section 3 Resident. Only 
residents of Los Angeles County may qualify as Section 3 New Hires. 

 

 
              
NAME 

 
              
ADDRESS 

 

I hereby certify that I am a Section 3 resident; based on the following qualification(s): 
 

1.  I am a Public Housing Resident: 
 
              
   NAME OF PUBLIC HOUSING SITE 

              
   ADDRESS OF PUBLIC HOUSING SITE 

 

2.  I am a low-income resident of the metropolitan area and: 
 

2013 INCOME LIMITS 

 
According to Title 18, Section 1001 of the U.S. Code, it is a felony for any person to knowingly and willingly make false or fraudulent 
statements to any department of the United States Government.  I, the undersigned, hereby certify that all statements contained 
herein, are true and correct to the best of my knowledge and belief.  I understand the information I provide in this certification is 
subject to verification, and I agree to provide necessary documentation if requested. 

 
Under the penalty of perjury, I certify that the above information is true and correct. 

 
 
             

EMPLOYEE SIGNATURE        DATE 

 

To be Completed by Employer:  

The above-named person was hired previous to this certification on:  

The above-named person is a new hire as of:  

The above-named person’s Work Classification is:  

Company Name:  

Employer Name/Signature:  
 

My household 
Size is: 

My household’s gross annual income from all sources is: 

1  $16,950 or Less  $16,951 to $28,249  $28,250 to $45,149  $45,150 or more  

2  $19,400 or Less  $19,401 to $32,249  $32,250 to $51,599  $51,600 or more  

3  $21,800 or Less  $21,801 to $36,299  $36,300 to $58,049  $58,050 or more  

4  $24,200 or Less  $24,201 to $40,299  $40,300 to $64,499  $64,500 or more  

5  $26,150 or Less  $26,151 to $43,549  $43,550 to $69,699  $69,700 or more  

6  $28,100 or Less  $28,101 to $46,749  $46,750 to $74,849  $74,850 or more  

7  $30,050 or Less  $30,051 to $49,999  $50,000 to $79,999  $80,000 or more  

8  $31,950 or Less  $31,951 to $53,199  $53,200 to $85,149  $85,150 or more  

To Be Completed by Local Contracting Agency 
 

Preference Category: � Targeted Service Area � Youthbuild � McKinney Homeless � Other Section 3 

Census Tract Number: _________       Income Level:   �  Extremely Low    �  Low    �  Moderate   �  Above-Moderate 
 
 



 
Section 3 Resident Certification 

Employee Residing in Ventura County 
 
Note:  This form is for use in conjunction with the “Section 3 Business Certification Form” to (1) substantiate a 

certification as a Section 3 Business Concern; or (2) to substantiate a subcontracting written commitment 
only. This form MAY NOT be used for the purpose of qualifying a new hire as a Section 3 Resident. Only 
residents of Los Angeles County may qualify as Section 3 New Hires. 

 

 
              
NAME 

 
              
ADDRESS 

 

I hereby certify that I am a Section 3 resident; based on the following qualification(s): 
 

1.  I am a Public Housing Resident: 
 
              
   NAME OF PUBLIC HOUSING SITE 

              
   ADDRESS OF PUBLIC HOUSING SITE 

 

2.  I am a low-income resident of the metropolitan area and: 
 

2013 INCOME LIMITS 

 
According to Title 18, Section 1001 of the U.S. Code, it is a felony for any person to knowingly and willingly make false or fraudulent 
statements to any department of the United States Government.  I, the undersigned, hereby certify that all statements contained 
herein, are true and correct to the best of my knowledge and belief.  I understand the information I provide in this certification is 
subject to verification, and I agree to provide necessary documentation if requested. 

 
Under the penalty of perjury, I certify that the above information is true and correct. 

 
 
             

EMPLOYEE SIGNATURE        DATE 

 

To be Completed by Employer:  

The above-named person was hired previous to this certification on:  

The above-named person is a new hire as of:  

The above-named person’s Work Classification is:  

Company Name:  

Employer Name/Signature:  
 

 

My household 
Size is: 

My household’s gross annual income from all sources is: 

1  $18,350 or Less  $18,351 to $30,599  $30,600 to $48,949  $48,950 or more  

2  $21,000 or Less  $21,001 to $34,999  $35,000 to $55,949  $55,950 or more  

3  $23,600 or Less  $23,601 to $39,349  $39,350 to $62,949  $62,950 or more  

4  $26,200 or Less  $26,201 to $43,699  $43,700 to $69,899  $69,900 or more  

5  $28,300 or Less  $28,301 to $47,199  $47,200 to $75,499  $75,500 or more  

6  $30,400 or Less  $30,401 to $50,699  $50,700 to $81,099  $81,100 or more  

7  $32,500 or Less  $32,501 to $54,199  $54,200 to $86,699  $86,700 or more  

8  $34,600 or Less  $34,601 to $57,699  $57,700 to $92,299  $92,300 or more  

To Be Completed by Local Contracting Agency 
 

Preference Category: � Targeted Service Area � Youthbuild � McKinney Homeless � Other Section 3 

Census Tract Number: _________       Income Level:   �  Extremely Low    �  Low    �  Moderate   �  Above-Moderate 
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SECTION D 
 
 

DOCUMENTS TO BE COMPLETED 
AND DELIVERED TO CITY PRIOR 

TO AWARD OF CONTRACT
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PERFORMANCE BOND 

 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
That we,  as Principal(s) and   a 
corporation, incorporated, organized, and existing under the laws of the State of 
_____________, and authorized to execute bonds and undertakings and to do a general 
surety business in the State of California, as Surety, are jointly and severally held and firmly 
bound unto the City of Torrance, a municipal corporation, located in the County of Los 
Angeles, State of California, in the full and just sum of:  _________________________ 
Dollars ($__________________), lawful money of the United States of America, for the 
payment of which sum, well and truly to be made, we bind ourselves and our respective 
heirs, executors, administrators, representative, successors and assigns, jointly and 
severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that:  WHEREAS, said Principal(s) 
have/has entered into, or are/is about to enter into, a certain written contract or agreement, 
dated as of the ______ day of ____________, 2013, with the said City of Torrance for the 
Construction of SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY, I-135 (CDBG #601478-12), 
B2013-35, all as is more specifically set forth in said contract or agreement, a full, true and correct 
copy of which is hereunto attached, and hereby referred to and by this reference incorporated 
herein and made a part hereof; 
 
NOW, THEREFORE, if the said Principal(s) shall faithfully and well and truly do, perform and 
complete, or cause to be done, performed and complete, each and all of the covenants, 
terms, conditions, requirements, obligations, acts and things, to be met, done or performed 
by said Principal(s), including any guarantee period as set forth in, or required by, said 
contract or agreement, all at and within the time or times, and in the manner as therein 
specified and contemplated, then this bond and obligation shall be null and void; otherwise it 
shall be and remain in full force, virtue and effect. 
 
The said Surety, for value received, hereby stipulates and agrees that no amendment, 
change, extension of time, alteration or addition to said contract or agreement, or of any 
feature or item or items of performance required therein or thereunder, shall in any manner 
affect its obligations on or under this bond; and said Surety does hereby waive notice of any 
such amendment, change, extension of time, alteration, or addition to said contract or 
agreement, and of any feature or item or items of performance required therein or 
thereunder. 
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PERFORMANCE BOND (CONTINUED) 
 
 
In the event any suit, action or proceedings is instituted to recover on this bond or obligation, 
said Surety will pay, and does hereby agree to pay, as attorney's fees for said City, such sum 
as the Court in any such suit, action or proceeding may adjudge reasonable. 
 
 
EXECUTED, SEALED AND DATED this _________ day of ___________________, 201___. 
 
 
CORPORATE SEAL PRINCIPAL(S): 
 
 BY  ______________________________  
 
 
 BY  ______________________________  
 
 
CORPORATE SEAL SURETY: 
 
  BY  ______________________________  
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LABOR AND MATERIAL BOND 

 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
 
That we, _______________________________________________________________   
As Principal(s) and __________________________________________________________ 
a corporation, incorporated, organized, and existing under the laws of the State of 
______________, and authorized to execute bonds and undertakings and to do a general 
surety business in the State of California, as Surety, are jointly and severally held and firmly 
bound unto: 
 
(a) The State of California for the use and benefit of the State Treasurer, as ex-officio 

Treasurer and custodian of the Unemployment Fund of said State; and 
 
(b) The City of Torrance, California; and 
 
(c) Any and all persons who do or perform or who did or performed work or labor upon or 

in connection with the work or improvement referred to in the contract or agreement 
hereinafter mentioned; and 

 
(d) Any and all materialmen, persons, companies, firms, association, or corporations, 

supplying or furnishing any materials, provisions, provender, transportation, appliances 
or power, or other supplies used in, upon, for or about or in connection with the 
performance of the work or improvement contracted to be executed, done, made or 
performed under said contract or agreement; and 

 
(e) Any and all persons, companies, firms, associations, or corporations furnishing, 

renting, or hiring teams, equipment, implements or machinery for, in connection with, 
or contributing to, said work to be done or improvement to be made under said 
contract or agreement; and 

 
(f) Any and all persons, companies, firms, associations, or corporations who supply both 

work and materials; 
 
 
and whose claim has not been paid by said Principal(s), in full and just sum of 
___________________ Dollars ($___________), lawful money of the United States of 
America, for the payment of which will and truly to be made, said Principal(s) and said Surety 
do hereby bind themselves and their respective heirs, executors, administrators, 
representatives, successors and assigns, jointly and severally, firmly by these presents. 
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LABOR AND MATERIAL BOND (CONTINUED) 
 
 
THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, THAT:  WHEREAS, said 
Principal(s) have/has entered into or are/is about to enter into a certain written contract or 
agreement, dated as of the _______ day of __________________20 ___, with the City of 
Torrance for the Construction of SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY, I-135 
(CDBG #601478-12), B2013-35, all as is more specifically set forth in said contract or agreement, a 
full, true and correct copy of which is hereunto attached, and hereby referred to and by this reference 
incorporated herein and made a part hereof; 
 
NOW, THEREFORE, if the said Principal(s) (or any of his/her, its, or their subcontractors) 
under said contract or agreement fails or fail to pay: 
 
(1) For any materials, provisions, provender, transportation, appliances, or power, or other 

supplies; or 
 
(2) For the hire of any teams, equipment, implements, or machinery; or 
 
(3) For any work or labor; supplies, furnished, provided, used, done or performed in, upon, 

for or about or in connection with the said work or improvement; or 
 
(4) For amounts due under the Unemployment Insurance Act of the State of California 

with respect to such work or improvement; 
 
the Surety on this bond will pay the same in an amount not exceeding the sum hereinabove 
specified in this bond; and, also, in case suit is brought upon this bond, said Surety will (and 
does hereby agree to) pay a reasonable attorney's fee, to be fixed and taxed as costs, and 
included in the judgment therein rendered. 
 
This bond shall (and it is hereby made to) insure to the benefit of any and all persons entitled 
to file claims under Section 1192.1 of the Code of Civil Procedure of the State of California, 
so as to give a right of action to them or their assigns in any suit brought upon this bond, all 
as contemplated under the provisions of Section 4205 of the Government Code, and of 
Chapter 1 of Title 4 of Part 3 of the Code of Civil Procedure, of the State of California. 
 
This bond is executed and filed in connection with said contract or agreement hereunto 
attached to comply with each and all of the provisions of the laws of the State of California 
above mentioned or referred to, and of all amendments thereto, and the obligors so intend 
and do hereby bind themselves accordingly. 
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LABOR AND MATERIAL BOND (CONTINUED) 
 
 
The said Surety, for value received, hereby stipulates and agrees that no amendment, 
change, extension of time, alteration, or addition to said contract or agreement, or of any 
feature or item or items of performance required therein or thereunder, shall in any manner 
affect its obligations on or under this bond; and said Surety does hereby waive notice of any 
such amendment, change, extension of time, alteration, or addition to said contract or 
agreement, and of any feature or item or items of performance required therein or 
thereunder. 
 
EXECUTED, SEALED AND DATED this ______ day of __________________, 201 ___  
 
 
 
 
CORPORATE SEAL PRINCIPAL: 
 
  BY _______________________________  
 
 
 
 
 
 
CORPORATE SEAL SURETY: 
 
  BY _______________________________  
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PUBLIC WORKS AGREEMENT 
 
This PUBLIC WORKS AGREEMENT (“Agreement”) is made and entered into as of 
_____________________________________________, 201___ (the “Effective Date”), by 
and between the CITY OF TORRANCE, a municipal corporation (“CITY”), and 
_________________________________ (“CONTRACTOR”). 
 
RECITALS: 
 
A. The CITY wishes to retain the services of an experienced and qualified CONTRACTOR to 

construct SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY, I-135 (CDBG #601478-
12), B2013-35; 

 
B. In order to obtain the desired services, The CITY has circulated a Notice Inviting Bids for the 

construction of SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY, I-135 (CDBG 
#601478-12), B2013-35, Notice Inviting Bids No. B2013-35 (the “NIB”); and 

 
C. CONTRACTOR has submitted a Bid (the “Bid”) in response to the NIB. CONTRACTOR 

represents that it is qualified to perform those services requested in the Project 
Quantities (Appendix VI) and Specifications.  Based upon its review of all Bids submitted 
in response to the NIB, The CITY is willing to award the contract to CONTRACTOR. 

 
AGREEMENT: 
 
1. SERVICES TO BE PERFORMED BY CONTRACTOR 
 

CONTRACTOR will provide the services and install those materials listed in the Project 
Quantities (Appendix VI) and Specifications, which are on file in the Public Works 
Department.  The NIB and the Specifications are made a part of this Agreement.  A 
copy of the Bid is attached as Exhibit A. 
 

2. TERM 
 

Unless earlier terminated in accordance with Paragraph 4 below, this Agreement will 
continue in full force and effect for two years from the Effective Date. 

 
3. COMPENSATION 
 

A. CONTRACTOR’s Fee. 
 
For services rendered pursuant to this Agreement, CONTRACTOR will be paid 
in accordance with CONTRACTOR’s Bid; provided, however, that in no event 
will the total amount of money paid the CONTRACTOR, for services initially 
contemplated by this Agreement, exceed the sum of $__________________ 
(“Agreement Sum”), unless otherwise first approved in writing by the CITY. 

 
B. Schedule of Payment. 
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Provided that the CONTRACTOR is not in default under the terms of this 
Agreement, upon presentation of an invoice, CONTRACTOR will be paid 
monthly, within 30 days after the date of the monthly invoice. 

 

4. TERMINATION OF AGREEMENT 
 

A. Termination by CITY for Convenience. 
 

1. CITY may, at any time, terminate the Agreement for CITY’s convenience and 
without cause. 

 
2. Upon receipt of written notice from CITY of such termination for CITY’s 

convenience, CONTRACTOR will: 
 

a) cease operations as directed by CITY in the notice; 
b) take actions necessary, or that CITY may direct, for the protection 

preservation of the work; and 
c) except for work directed to be performed prior to the effective date of 

termination stated in the notice, terminate all existing subcontracts and 
purchase orders and enter into no further subcontracts and purchase 
orders. 

 
3. In case of such termination for CITY’s convenience, CONTRACTOR will be 

entitled to receive payment for work executed; and costs incurred by reason of 
such termination, along with reasonable overhead and profit on the work not 
executed. 

 
B. Termination for Cause. 

 
1. If either party fails to perform any term, covenant or condition in this 

Agreement and that failure continues for 15 calendar days after the 
nondefaulting party gives the defaulting party notice of the failure to perform, 
this Agreement may be terminated for cause; provided, however, that if during 
the notice period the defaulting party has promptly commenced and continues 
diligent efforts to remedy the default, the defaulting party will have such 
additional time as is reasonably necessary to remedy the default. 

 
2. In the event this Agreement is terminated for cause by the default of the 

CONTRACTOR, the CITY may, at the expense of the CONTRACTOR and its 
surety, complete this Agreement or cause it to be completed.  Any check or 
bond delivered to the CITY in connection with this Agreement, and the money 
payable thereon, will be forfeited to and remain the property of the CITY.  All 
moneys due the CONTRACTOR under the terms of this Agreement will be 
retained by the CITY, but the retention will not release the CONTRACTOR 
and its surety from liability for the default.  Under these circumstances, 
however, the CONTRACTOR and its surety will be credited with the amount of 
money retained, toward any amount by which the cost of completion exceeds 
the Agreement Sum and any amount authorized for extra services. 

 
3. Termination for cause will not affect or terminate any of the rights of the CITY 

as against the CONTRACTOR or its surety then existing, or which may 
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thereafter accrue because of the default; this provision is in addition to all 
other rights and remedies available to the CITY under law. 

 
C. Termination for Breach of Law. 

 
In the event the CONTRACTOR or any of its officers, directors, shareholders, 
employees, agents, subsidiaries or affiliates is convicted (i) of a criminal offense 
as an incident to obtaining or attempting to obtain a public or private contract or 
subcontract, or in the performance of a contract or subcontract; (ii) under state or 
federal statutes of embezzlement, theft, forgery, bribery, falsification or destruction 
of records, receiving stolen property, or any other offense indicating a lack of 
business integrity or business honesty which currently, seriously, and directly 
affects responsibility as a public consultant or contractor; (iii) under state or federal 
antitrust statutes arising out of the submission of bids or proposals; or (iv) of 
violation of Paragraph 19 of this Agreement; or for any other cause the CITY 
determines to be so serious and compelling as to affect CONTRACTOR’s 
responsibility as a public consultant or contractor, including but not limited to, 
debarment by another governmental agency, then the CITY reserves the unilateral 
right to terminate this Agreement or to impose such other sanctions (which may 
include financial sanctions, temporary suspensions or any other condition deemed 
appropriate short of termination) as it deems proper.  The CITY will not take action 
until CONTRACTOR has been given notice and an opportunity to present 
evidence in mitigation. 
 

5. FORCE MAJEURE 
 

  If any party fails to perform its obligations because of strikes, lockouts, labor disputes, 
embargoes, acts of God, inability to obtain labor or materials or reasonable substitutes 
for labor or materials, governmental restrictions, governmental regulations, 
governmental controls, judicial orders, enemy or hostile governmental action, civil 
commotion, fire or other casualty, or other causes beyond the reasonable control of 
the party obligated to perform, then that party’s performance shall be excused for a 
period equal to the period of such cause for failure to perform. 
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6. RETENTION OF FUNDS 
 

CONTRACTOR authorizes the CITY to deduct from any amount payable to 
CONTRACTOR (whether or not arising out of this Agreement) any amounts the 
payment of which may be in dispute or that are necessary to compensate the CITY for 
any losses, costs, liabilities, or damages suffered by the CITY, and all amounts for 
which the CITY may be liable to third parties, by reason of CONTRACTOR’s negligent 
acts or omissions or willful misconduct in performing or failing to perform 
CONTRACTOR’s obligations under this Agreement.  In the event that any claim is 
made by a third party, the amount or validity of which is disputed by CONTRACTOR, 
or any indebtedness exists that appears to be the basis for a claim of lien, the CITY 
may withhold from any payment due, without liability for interest because of the 
withholding, an amount sufficient to cover the claim.  The failure of the CITY to 
exercise the right to deduct or to withhold will not, however, affect the obligations of 
CONTRACTOR to insure, indemnify, and protect the CITY as elsewhere provided in 
this Agreement. 

 
7. THE CITY’S REPRESENTATIVE 
 

The Public Works Director is designated as the “City Representative,” authorized to 
act in its behalf with respect to the work and services specified in this Agreement and 
to make all decisions in connection with this Agreement.  Whenever approval, 
directions, or other actions are required by the CITY under this Agreement, those 
actions will be taken by the City Representative, unless otherwise stated.  The City 
Manager has the right to designate another City Representative at any time, by 
providing notice to CONTRACTOR. 
 

8. CONTRACTOR REPRESENTATIVE(S) 
 

The following principal(s) of CONTRACTOR are designated as being the principal(s) 
and representative(s) of CONTRACTOR authorized to act in its behalf with respect to 
the work specified in this Agreement and make all decisions in connection with this 
Agreement: 

 
    _____________________________________ 
    _____________________________________ 
    _____________________________________ 
 
9. INDEPENDENT CONTRACTOR 
 

The CONTRACTOR is, and at all times will remain as to the CITY, a wholly 
independent contractor.  Neither the CITY nor any of its agents will have control over 
the conduct of the CONTRACTOR or any of the CONTRACTOR’s employees, except 
as otherwise set forth in this Agreement.  The CONTRACTOR may not, at any time or 
in any manner, represent that it or any of its agents or employees are in any manner 
agents or employees of the CITY. 
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10. BUSINESS LICENSE 
 

The CONTRACTOR must obtain a City business license prior to the start of work 
under this Agreement, unless CONTRACTOR is qualified for an exemption. 

 
11. OTHER LICENSES AND PERMITS 
 

CONTRACTOR warrants that it has all professional, contracting and other permits and 
licenses required to undertake the work contemplated by this Agreement. 

 
12. FAMILIARITY WITH WORK 
 

By executing this Agreement, CONTRACTOR warrants that CONTRACTOR (a) has 
thoroughly investigated and considered the scope of services to be performed, (b) has 
carefully considered how the services should be performed, and (c) fully understands 
the facilities, difficulties and restrictions attending performance of the services under 
this Agreement.  If the services involve work upon any site, CONTRACTOR warrants 
that CONTRACTOR has or will investigate the site and is or will be fully acquainted 
with the conditions there existing, prior to commencement of services set forth in this 
Agreement.  Should CONTRACTOR discover any latent or unknown conditions that 
will materially affect the performance of the services set forth in this Agreement, 
CONTRACTOR must immediately inform the CITY of that fact and may not  
proceed except at CONTRACTOR’s risk until written instructions are received from the 
CITY. 

 
13. CARE OF WORK 
 

CONTRACTOR must adopt reasonable methods during the life of the Agreement to 
furnish continuous protection to the work, and the equipment, materials, papers, 
documents, plans, studies and other components to prevent losses or damages, and 
will be responsible for all damages, to persons or property, until acceptance of the 
work by the CITY, except those losses or damages as may be caused by the CITY’s 
own negligence. 

 
14. CONTRACTOR’S ACCOUNTING RECORDS; OTHER PROJECT RECORDS 
 

Records of the CONTRACTOR’s time pertaining to the project, and records of 
accounts between the CITY and the CONTRACTOR, will be kept on a generally 
recognized accounting basis.  CONTRACTOR will also maintain all other records, 
including without limitation specifications, drawings, progress reports and the like, 
relating to the project.  All records will be available to the CITY during normal working 
hours.  CONTRACTOR will maintain these records for three years after final payment. 
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15. INDEMNIFICATION 
 

CONTRACTOR will indemnify, defend, and hold harmless CITY, the City Council, 
each member thereof, present and future, its officers, agents and employees from and 
against any and all liability, expenses, including defense costs and legal fees, and 
claims for damages whatsoever, including, but not limited to, those arising from breach 
of contract, bodily injury, death, personal injury, property damage, loss of use, or 
property loss however the same may be caused and regardless of the responsibility 
for negligence.  The obligation to indemnify, defend and hold harmless includes, but is 
not limited to, any liability or expense, including defense costs and legal fees, arising 
from the negligent acts or omissions, or willful misconduct of CONTRACTOR, its 
officers, employees, agents, subcontractors or vendors.  It is further agreed, 
CONTRACTOR’s obligations to indemnify, defend and hold harmless will apply even in 
the event of concurrent negligence on the part of CITY, the City Council, each member 
thereof, present and future, or its officers, agents and employees, except for liability 
resulting solely from the negligence or willful misconduct of CITY, its officers, 
employees or agents.  Payment by CITY is not a condition precedent to enforcement 
of this indemnity.  In the event of any dispute between CONTRACTOR and CITY, as 
to whether liability arises from the sole negligence of the CITY or its officers, 
employees, agents, subcontractors or vendors, CONTRACTOR will be obligated to 
pay for CITY’s defense until such time as a final judgment has been entered 
adjudicating the CITY as solely negligent. CONTRACTOR will not be entitled in the 
event of such a determination to any reimbursement of defense costs including but not 
limited to attorney’s fees, expert fees and costs of litigation. 

 
16. NON-LIABILITY OF THE CITY’S OFFICERS AND EMPLOYEES 
 

No officer or employee of the CITY will be personally liable to CONTRACTOR, in the 
event of any default or breach by the CITY or for any amount that may become due to 
CONTRACTOR. 

 
17. INSURANCE 
 

A. CONTRACTOR must maintain at its sole expense the following insurance, 
which will be full coverage not subject to self insurance provisions: 

 
1. Automobile Liability, including owned, non-owned and hired vehicles, 

with at least the following limits of liability: 
 
a. Combined single limits of $2,000,000 per occurrence. 

 
2. General Liability including coverage for premises, products and 

completed operations, independent contractors, personal injury and 
contractual obligations with combined single limits of coverage of at least 
$3,000,000 per occurrence, with an annual aggregate of no less than 
$5,000,000. 

 
3. Workers’ Compensation with limits as required by the State of California 

and Employers Liability with limits of at least $1,000,000. 
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B. The insurance provided by CONTRACTOR will be primary and non- 
 contributory. 
 
C. The CITY of Torrance, the City Council and each member thereof, members of 

boards and commissions, every officer, agent, official, employee and volunteer 
must be named as additional insureds under the automobile and general liability 
policies. 

 
D. CONTRACTOR must provide certificates of insurance and/or endorsements to 

the City Clerk of the City of Torrance before the commencement of work. 
 
E. Each insurance policy required by this Paragraph must contain a provision that 

no termination, cancellation or change of coverage can be made without thirty 
days notice to the CITY. 

 
F. CONTRACTOR must include all subcontractors as insureds under its policies or 

must furnish separate certificates and endorsements for each subcontractor.  
All coverage for subcontractors will be subject to all of the requirements of this 
Paragraph 17. 

 
18. SUFFICIENCY OF INSURERS 
 

Insurance required by this Agreement will be satisfactory only if issued by companies 
admitted to do business in California, rated “B+” or better in the most recent edition of 
Best’s Key Rating Guide, and only if they are of a financial category Class VII or 
better, unless these requirements are waived by the Risk Manager of the CITY (“Risk 
Manager”) due to unique circumstances.  In the event the Risk Manager determines 
that the work or services to be performed under this Agreement creates an increased 
or decreased risk of loss to the CITY, the CONTRACTOR agrees that the minimum 
limits of any insurance policies and/or the performance bond required by this 
Agreement may be changed accordingly upon receipt of written notice from the Risk 
Manager; provided that CONTRACTOR will have the right to appeal a determination of 
increased coverage by the Risk Manager to the City Council of the CITY within 10 
days of receipt of notice from the Risk Manager. 
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19. CONFLICT OF INTEREST 
 

A. No officer or employee of the CITY may have any financial interest, direct or 
indirect, in this Agreement, nor may any officer or employee participate in any 
decision relating to the Agreement that effects the officer or employee’s 
financial interest or the financial interest of any corporation, partnership or 
association in which the officer or employee is, directly or indirectly interested, 
in violation of any law, rule or regulation. 

 
B. No person may offer, give, or agree to give any officer or employee or former 

officer or employee, nor may any officer or employee solicit, demand, accept, or 
agree to accept from another person, a gratuity or an offer of employment in 
connection with any decision, approval, disapproval, recommendation, 
preparation or any part of a program requirement or a purchase request, 
influencing the content of any specification or procurement standard, rendering 
of advice, investigation, auditing, or in any other advisory capacity in any way 
pertaining to any program requirement, contract or subcontract, or to any 
solicitation or proposal. 

 
20. NOTICE 
 

A. All notices, requests, demands, or other communications under this Agreement 
will be in writing.  Notice will be sufficiently given for all purposes as follows: 

 
1. Personal delivery.  When personally delivered to the recipient:  notice is 

effective on delivery. 
 
2. First Class mail.  When mailed first class to the last address of the 

recipient known to the party giving notice:  notice is effective three mail 
delivery days after deposit in an United States Postal Service office or 
mailbox. 

 
3. Certified mail.  When mailed certified mail, return receipt requested:  

notice is effective on receipt, if delivery is confirmed by a return receipt. 
 
4. Overnight delivery.  When delivered by an overnight delivery service, 

charges prepaid or charged to the sender’s account:  notice is effective 
on delivery, if delivery is confirmed by the delivery service. 

 
5. Facsimile transmission.  When sent by fax to the last fax number of the 

recipient known to the party giving notice:  notice is effective on receipt.  
Any notice given by fax will be deemed received on the next business 
day if it is received after 5:00 p.m. (recipient’s time) or on a non-business 
day. 
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6. Addresses for purpose of giving notice are as follows: 
 

CONTRACTOR: ____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 Fax: ________________________ 
 
 

 

CITY: City Clerk 
City of Torrance 
3031 Torrance Boulevard 
Torrance, CA  90509-2970 
Fax:  (310) 618-2931 

 
B. Any correctly addressed notice that is refused, unclaimed, or undeliverable 

because of an act or omission of the party to be notified, will be deemed 
effective as of the first date the notice was refused, unclaimed or deemed 
undeliverable by the postal authorities, messenger or overnight delivery service. 

 
C. Either party may change its address or fax number by giving the other party 

notice of the change in any manner permitted by this Agreement. 
 
21. PROHIBITION AGAINST ASSIGNMENT AND SUBCONTRACTING 
 

This Agreement and all exhibits are binding on the heirs, successors, and assigns of 
the parties.  The Agreement may not be assigned or subcontracted by either the CITY 
or CONTRACTOR without the prior written consent of the other. 

 
22. INTEGRATION; AMENDMENT 
 

This Agreement represents the entire understanding of the CITY and CONTRACTOR 
as to those matters contained in it.  No prior oral or written understanding will be of any 
force or effect with respect to the terms of this Agreement.  The Agreement may not be 
modified or altered except in writing signed by both parties. 

 
23. INTERPRETATION 
 

The terms of this Agreement should be construed in accordance with the meaning of 
the language used and should not be construed for or against either party by reason of 
the authorship of this Agreement or any other rule of construction that might otherwise 
apply. 

 
24. SEVERABILITY 
 

If any part of this Agreement is found to be in conflict with applicable laws, that part will 
be inoperative, null and void insofar as it is in conflict with any applicable laws, but the 
remainder of the Agreement will remain in full force and effect. 
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25. TIME OF ESSENCE 
 

Time is of the essence in the performance of this Agreement. 
 
26. GOVERNING LAW; JURISDICTION 
 

This Agreement will be administered and interpreted under the laws of the State of 
California.  Jurisdiction of any litigation arising from the Agreement will be in Los 
Angeles County, California. 

 
27. COMPLIANCE WITH STATUTES AND REGULATIONS 
 

CONTRACTOR will be knowledgeable of and will comply with all applicable federal, 
state, county and city statutes, rules, regulations, ordinances and orders. 

 
28. WAIVER OF BREACH 
 

No delay or omission in the exercise of any right or remedy by a nondefaulting party 
on any default will impair the right or remedy or be construed as a waiver.  A party’s 
consent or approval of any act by the other party requiring the party’s consent or 
approval will not be deemed to waive or render unnecessary the other party’s consent 
to or approval of any subsequent act.  Any waiver by either party of any default must 
be in writing and will not be a waiver of any other default concerning the same or any 
other provision of this Agreement. 

 
29. ATTORNEY’S FEES 
 

Except as provided for in Paragraph 15, in any dispute, litigation, arbitration, or other 
proceeding by which one party either seeks to enforce its rights under this Agreement 
(whether in contract, tort or both) or seeks a declaration of any rights or obligations 
under this Agreement, the prevailing party will be awarded reasonable attorney’s fees, 
together with any costs and expenses, to resolve the dispute and to enforce any 
judgment. 

 
30. EXHIBITS 
 

All exhibits identified in this Agreement are incorporated into the Agreement by this 
reference. 
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31. CONTRACTOR’S AUTHORITY TO EXECUTE 
 

The persons executing this Agreement on behalf of the CONTRACTOR warrant that (i) 
the CONTRACTOR is duly organized and existing; (ii) they are duly authorized to 
execute this Agreement on behalf of the CONTRACTOR; (iii) by so executing this 
Agreement, the CONTRACTOR is formally bound to the provisions of this Agreement; 
and (iv) the entering into this Agreement does not  
violate any provision of any other Agreement to which the CONTRACTOR is bound. 

 
 
CITY OF TORRANCE,  
a Municipal Corporation  
 
 
 
__________________________________ 

 
 
 
By: ______________________________ 

Frank Scotto, Mayor  
 
ATTEST: 
 
 
 
 
___________________________________ 

 

Sue Herbers, City Clerk  
 
APPROVED AS TO FORM: 
 
JOHN L. FELLOWS III 
City Attorney 
 
 
 
By: _______________________________ 

 

(name) 
Deputy City Attorney 

 

 
 
Attachments: Exhibit A:  Bid 
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EXHIBIT A 
 

Bid 
 

[To be attached] 
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CITY OF TORRANCE 
CONSTRUCTION OR SERVICE CONTRACT ENDORSEMENT 

 
 
To be attached to and made a part of all policies insuring the liability of any person, form or 
corporation performing services under contract for the City of Torrance. 
 
Not withstanding any inconsistent expression in the policy to which this endorsement is attached, or in 
any other endorsement now or hereafter attached thereto, or made a part thereof, the protection 
afforded by said policy shall: 
 
1. Include the City of Torrance as an additional insured.  (To include the elected officials, 

appointed officials, and employees.) 
 
2. Indemnify and save harmless the City of Torrance against any and all claims resulting from the 

undertaking specified in the contract known as: 
 

PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT 
FOR THE CONSTRUCTION OF 

 SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY, I-135 (CDBG #601478-12) 
B2013-35 

 
 This hold harmless assumption on the part of the underwriters shall include all costs of 

investigation and defense, including claims based on damage to substructures not shown, not 
located on the Project Quantities, or shown incorrectly. 

 
3. Not be cancelled except by notice to the City Attorney of the City of Torrance at least thirty 

(30) days prior to the date of cancellation. 
 
4. Provide single limit for Bodily Injury Liability and Property Damage Liability combined, 

$1,000,000 each Occurrence, and $1,000,000 Aggregate. 
 
5. Limited classifications, restricting endorsements, exclusions or other special provisions 

contained in the policy shall not act to limit the benefits of coverage as they shall apply to the 
City of Torrance as enumerated in this endorsement.  However, nothing herein contained shall 
affect any rights of the insurer against the insured. 

 
6. It is further expressly agreed by and between the parties hereto that the following two 

provisions, (a) and (b), are a part of this contract: 
 
 (a) That the Contractor specifically agrees to comply with applicable provisions of Section 

1777.5 of the Labor Code relating to the employment by contractor or subcontractor 
under it, of journeyman or apprentices, or workmen, in any apprenticeable craft or 
trade. 

 
 (b) By my signature hereunder, as Contractor, I certify that I am aware of the provisions of 

Section 3700 of the Labor Code which requires every employer to be insured against 
liability for Workers’ Compensation or to undertake self-insurance in accordance with 
the provisions of that code, and I will comply with such provisions before commencing 
the performance of the work of this contract. 

 
The limits of liability as stated in this endorsement apply to the insurance afforded by this 
endorsement notwithstanding that the policy may have lower limits of liability applying elsewhere in 
the policy. 
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   ______________________________ 
   Duly Authorized Agent 
 
 
Attached to and forming part of 
Policy No. __________________  
of the ___________________ 
 
  
 
Date: _____ ________________  
Expiration Date: _____________  
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WORKERS' COMPENSATION INSURANCE CERTIFICATION 
 
 
 
In compliance with Section 7-4 of the Standard Specifications, the Contractor shall complete 
and submit the following certification with a Certificate of Insurance before execution of the 
contract. 
 
I am aware of, and will comply with, Section 3700 of the Labor Code, requiring every 
employer to be insured against liability for Workers' Compensation or to undertake self-
insurance before commencing any of the work. 
 
 
 
  _____________________________ 
       CONTRACTOR 
 
 
 
  By: _________________________ 
 
 
  Title:_________________________ 
 
 
 



 
 
 
 
 
 
 
 
 

SECTION E 
 
 

SPECIAL PROVISIONS 
 
 
 

 
 
 
 
 
 
 
The following Special Provisions supplement and amend the Standard Specifications for 
Public Works Construction (2006 edition) and the Standard Specifications of the State of 
California Department of Transportation (Caltrans), 2006 edition, as noted herein.  These 
Special Provisions have been arranged into a format that parallels the Standard 
Specifications for Public Works Construction. 
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PART 1 - GENERAL PROVISIONS 
 
SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF 
MEASURE, AND SYMBOLS  
 
1-2 DEFINITIONS.   
Add or redefine the following: 
 
Agency – The City of Torrance, herein referred to as CITY. 
 
Board – The City Council of the City of Torrance, herein referred to as City Council. 
 
Engineer –The Public Works Director and/or City Engineer of the City of Torrance, acting either 
directly or through properly authorized agents, such agents acting within the scope of the particular 
duties entrusted to them. 
 
Claim - A separate demand by the Contractor for (A) a time extension, (B) payment of money or 
damages arising from work done by or on behalf of the Contractor pursuant to the Contract and 
payment of which is not otherwise expressly provided for or the claimant is not otherwise entitled 
to, or (C) an amount the payment of which is disputed by the Agency. 
 
1-3 ABBREVIATIONS. 
 
1-3.2 Common Usage: 
 
Add the following abbreviations: 
 
 Approx Approximate 
 ARHM Asphalt rubber hot mix 
 CA Consulting Arborist 
 Exist. Existing 
 L.A.C.D.P.W. Los Angeles County Department of Public Works 
 Med. Median 
 M.L. Main Line 
 OH Overhead 
 Ped. Pedestrian 
 Reconst. Reconstruct 
 Temp. Temporary 
 Theo. Theoretical 
 WM Wire mesh or water meter 
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SECTION 2 - SCOPE AND CONTROL OF THE WORK  
 
2-1 AWARD AND EXECUTION OF CONTRACT.   
Replace the entire subsection with the following: 
 
 Within ten (10) working days after the date of the CITY’S award of contract, the Contractor shall 
execute and return all Contract Documents required by the CITY.  The CITY reserves the right to 
terminate the award if the above requirement is not met.  Such termination will result in the 
forfeiture of the Proposal Guaranty. 
 
 The Contract shall not be considered binding upon the CITY until executed by the authorized 
CITY officials. 
 
2-3 SUBCONTRACTS 
 
2-3.2  Additional Responsibility.  Replace the second sentence of the second paragraph with the 
following: 
 
The following work will be considered as "Specialty Items": 
 
 
2-4 CONTRACT BONDS.   
Revise the second sentence of the fourth paragraph to read as follows: 
 
 The "Performance Bond" shall remain in effect for one year following the date specified in the 
Notice of Completion or, if no Notice of Completion is recorded, for one year following the date of 
final acceptance by the Engineer. 
 
2-5 PLANS AND SPECIFICATIONS. 
 
2-5.1 General.  Add the following sentence to the first paragraph to read as follows: 
 
 The Contractor shall maintain a control set of Plans/Project Quantities and Specifications on 
the Work site at all times.  All final locations determined in the field, and any deviations from the 
Project Quantities and Specifications, shall be marked in red on this control set to show as-built 
conditions.  Upon completion of the Work, the Contractor shall submit the control set to the 
Engineer for approval.  Final payment will not be made until this requirement is met. 
 
Add the following subsections: 
 
2-5.1.1  Plans.  Included as part of the Contract Documents are the following, which show the 
location, character, dimensions or details of the Work: 
 
1) Project Quantities (Appendix VI) 
  
The existing utility information and data provided with the Contract Documents are based on 
existing plans and documents.  The plans and data are provided for information only.  The Owner 
does not guarantee their accuracy and correctness.  If the Bidder in preparing the Bid Proposal 
uses this information, the Bidder assumes all risks resulting from conditions differing from the 
information shown.  The Bidder, in consideration for the information being provided, hereby 
releases the Owner and Consulting Engineer from any responsibility of obligation as to the 
accuracy of such information or for any additional compensation for work performed due to 
assumptions based on the use of such information. 
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2) Standard Plans  
 
a. City of Torrance Standard Plans, latest edition 
 
b. Standard Plans for Public Works Construction, latest edition, promulgated by Public Works 
Standards, Inc. 
 
c. Standard Plans of the State of California Department of Transportation (Caltrans), latest edition 
 
d. Standard Plans of the Los Angeles County Department of Public Works, latest edition 
 
e. American Water Works Association Standards, latest edition. 
 
 Applicable Standard Plans and information for this project are included in the Appendices of 
these Specifications. 
     
2-5.1.2  Specifications.  The Work shall be performed or executed in accordance with these 
Special Provisions and the following: 
 
1) Standard Specifications for Public Works Construction, latest edition and supplements thereto, 
hereinafter referred to as the Standard Specifications, as written and promulgated by Public Works 
Standards, Inc.  The Standard Specifications are published by BNi Building News, Inc., 1612 South 
Clementine Street, Anaheim, CA 92802, Phone: (800) 873-6397. 
 
2) Sections 56-2, 84, 85, 86 and 90-10 of the State of California Department of Transportation 
(Caltrans) Standard Specifications, latest edition 
 
3) American Water Works Association Standards, latest edition. 
 
2-5.2 Precedence of Contract Documents.  Replace the entire subsection with the following:  
 
 If there is a conflict between any of the Contract Documents, the document highest in 
precedence shall control.  The order of precedence shall be as follows: 
 
1) Permits issued by other agencies. 
2) Change Orders (including Project Quantities & Specifications attached thereto) 
3) Public Works Agreement 
4) Addenda 
5) Special and General Provisions 
6) Project Quantities (Appendix VI) 
7) City Standard Plans 
8) Other Standard Plans 
9) Standard Specifications for Public Works Construction 
10) Reference Specifications 
 
With reference to the Project Quantities (Appendix VI), the order of precedence is as follows: 
 
1) Change Order plans govern over Addenda and Project Quantities 
2) Addenda plans govern over Project Quantities  
3) Project Quantities govern over standard plans 
4) Detail plans govern over general plans 
5) Figures govern over scaled dimensions 
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 Within the Specifications, the order of precedence is as follows: 
 
1) Change Orders 
2) Permits from other agencies/Supplemental Agreements 
3) Special Provisions 
4) Instruction to Bidders 
5) Referenced Standard Plans 
6) Referenced Standard Specifications 
 
 If the Contractor, in the course of the Work, becomes aware of any claimed errors or omissions 
in the Contract Documents or in the CITY's fieldwork, the Contractor shall immediately inform the 
Engineer.  The Engineer shall promptly review the matter, and if the Engineer finds an error or 
omission has been made the Engineer shall determine the corrective actions and advise the 
Contractor accordingly.  If the corrective work associated with an error or omission increases or 
decreases the amount of work called for in the Contract, the CITY shall issue an appropriate 
Change Order in accordance with 3-3.  After discovery of an error or omission by the Contractor, 
any related work performed by the Contractor shall be done at the Contractor's risk unless 
authorized by the Engineer. 
 
2-5.3  Submittals 
 
2-5.3.4  Supporting Information.  Add the following:  
 
 Submittals are required for the following: 
 
 14) Backer Rod 
15)   Joint Sealant 
16)   Detectable Warning Surface (truncated domes) per Section 303-5.5.5 
In addition to the above, submittals may be required for any product, manufactured item, or system 
not specifically listed above. 
 
 
2-6 WORK TO BE DONE.     
Add the following: 
 
 The Work generally consists of the construction of sidewalk, curb, gutter, curb ramps, cross 
gutters; street pavement reconstruction; removal and replacement of trees; root pruning of trees; 
sealing joints; and all other incidental work in this specification document. 
 
2-9 SURVEYING. 
 
2-9.1 Permanent Survey Markers.  Replace the entire Subsection 2-9.1 with the following:  
 
The Contractor shall not disturb survey monuments, lot stakes (tagged), centerline ties, or 
benchmarks without notifying the Engineer.  The Contractor shall be responsible to have a surveyor 
document all surveying monuments, lot stakes (tagged), centerline ties, and bench marks that may be 
disturbed during construction.  The Contractor or its Surveyor shall file a Corner Record Form at the 
Los Angeles County Surveyor referencing survey monuments subject to disturbance prior to the start 
of construction and also prior to the completion of construction, including a location for 
reestablishment of disturbed monuments.  Copies of the records shall be provided to the City.  Final 
payment will not be made until the aforementioned documentation is provided to the CITY. 
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All surveying shall be done by a Registered Licensed Land Surveyor or a Registered Civil Engineer 
authorized to practice land surveying within the state. All monuments and centerline ties shall be tied 
out and reset in accordance with Section 8771 (Land Surveyors Act) of the Business and Professions 
Code of the State of California. 
 
The contract unit price for SURVEY MONUMENTS shall include full compensation for furnishing all 
labor, materials, equipments, tools and incidentals for doing all the work involved in preserving and/or 
constructing of the survey monuments, complete in place, and no additional compensation shall be 
made. 
 
 
2-9.2 Survey Service.   
 
 All construction surveying necessary to complete the Work shown on the Project Quantities 
(Appendix VI) and provided in these Contract Documents shall be accomplished by or under the 
direction of a Registered Land Surveyor or Registered Civil Engineer authorized to practice land 
surveying in the State of California, retained or provided by the Contractor.  The CITY reserves the 
right to direct the Contractor to perform additional construction surveying and at no additional cost 
when the City determines it is required to adequately construct the Work. 

 The Contractor shall notify the Engineer in writing at least 2 working days prior to the actual 
survey.  The Contractor shall provide the traffic control necessary for construction surveying. Prior 
to disturbing survey monuments, the Contractor shall notify the Engineer in accordance with 
Section 2-9.1 

 Stakes shall be set and stationed by the Contractor for curbs, curbs and gutters, access ramps, 
cross gutters, spandrels, and other items as necessary.  A corresponding cut or fill to finished 
grade (or flow line) shall be indicated on a grade sheet.  A copy of each grade sheet shall be 
furnished to the Engineer.  If any construction survey stakes are lost or disturbed and need to be 
replaced, such replacement shall be by the Contractor at its expense. 
 
 With the exception of surveying required for entire cross gutter improvements, all costs for 
construction surveying including construction staking, professional services, office calculations, 
furnishing all labor, materials, equipment, tools and incidentals, and for performing all work 
involved shall be considered as included in the bid price for CONSTRUCTION SURVEYING. 
  
Add the following subsection: 
 
2-9.2.1  Survey Service for Cross Gutter Improvements. 
 
For cross gutter improvements(excluding cross gutter spandrel repairs) included in this contract, 
the Contractor shall perform the topographic design survey at each location, per the direction of the 
Engineer, within 20 working days following the request, by the Engineer, to perform said surveying.  
Subsequently, Contractor shall provide the City with the complete documentation of the 
topographic design surveys no later than the 30th working day. Failure to do so may result in a 
penalty to the Contractor in the amount of $300 per calendar day for each day following working 
day 30.  Said penalty will be deducted from the amount due the Contractor.  
 
The topographic survey shall include, but is not limited to: 
 
1) Obtaining elevations at points shown on the exhibit “Typical Survey Points” in the 
Appendices. Points are:  back of walk, top of curb, flow line, edge of gutter/pavement, grade 
breaks and/or quarter points, and finish surface at the centerlines.  A Surveyor may establish a 
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temporary benchmark (i.e. using a fire hydrant, catch basin, or other fixed object, etc) for each 
location and provide elevations of typical survey points relative to the temporary benchmark at 
each location. 
 
 
2) Location of all existing features within the limits of the cross gutter improvements  (i.e. 
above ground utilities, manholes, valve covers, utility vaults and covers, signs, trees, utility poles, 
traffic signal poles, cross gutters, local depressions, catch basins, driveway openings, sidewalks, 
corner access ramps, parkway drains, etc). 
 
At each location, the survey deliverable shall include a topographic map consisting of the 
information requested in this and the previous subsection and a corresponding AutoCAD files 
(compatible with version 2009). 
 
Payment for survey for entire cross gutter improvements (excluding cross gutter spandrel repairs) 
shall be on a lump sum basis per the Contract price for “CONSTRUCTION SURVEY FOR CROSS 
GUTTER/RAMP IMPROVMENT” and shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals necessary to complete the specified Work. See 
Appendices for locations. 
 
Construction survey for repairs to cross gutter spandrels shall be included in the Contract Unit 
Price for CONSTRUCTION SURVEY.  
 
 
2-10 AUTHORITY OF BOARD AND ENGINEER.   
Add the following: 
 
 Failure of the Contractor to comply with the requirements of the Contract Documents, or to 
follow the directions of the Engineer, and/or to immediately remedy such noncompliance or to 
follow directions, may, upon notice from the Engineer, result in the suspension of the Contract 
monthly progress payments.  Any monthly progress payments so suspended may remain in 
suspension until the Contractor is in compliance with the Contract Documents and the directions of 
the Engineer, as determined by the Engineer. 
 
2-11 INSPECTION.   
Replace the entire subsection with the following: 
 
 The Work is subject to inspection and approval by the Engineer.  The Contractor shall notify 
the Engineer a minimum of 48 hours in advance of the required inspection. 
 
 The Engineer will make, or have made, such inspections and tests as he deems necessary 
to see that the Work is in conformance with the Contract Documents.  In the event such 
inspections or tests reveal noncompliance with the Contract Documents, the Contractor shall bear 
the cost of such corrective measures as deemed necessary by the Engineer, as well as the cost of 
subsequent re-inspection and re-testing.    
 
 Work done in the absence of inspection by the Engineer may be required to be removed 
and replaced under the inspection of the Engineer, and the entire cost of removal and 
replacement, including the cost of all materials which may be furnished by the CITY and used in 
the work thus removed, shall be borne by the Contractor, regardless of whether the work removed 
is found to be defective or not.  Work covered without the approval of the Engineer shall, if so 
directed by the Engineer, be uncovered to the extent required by the Engineer, and the Contractor 
shall similarly bear the entire cost of performing all the work and furnishing all the materials 
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necessary for the removal of the covering and its subsequent replacement, including all costs for 
additional inspection. 
 
 The Engineer and any authorized representatives shall at all times have access to the Work 
during its construction at shops and yards as well as the Work site.  The Contractor shall provide 
every reasonable facility for ascertaining that the materials and workmanship are in accordance 
with the Contract Documents. 
 
 Inspection of the Work shall not relieve the Contractor of the obligation to fulfill all conditions 
of the Contract. 
 
Add the following subsections: 
 
2-11.1 Special Inspection Fees.  If the Contractor elects to work under this Contract more than 8 
hours/day or more than 40 hours/week, Saturday, Sunday, or CITY holidays, the Contractor shall 
arrange with the Engineer for the required inspection service and pay the Special Inspection Fees 
which will be charged at the following rates: 
 
  Mondays through Fridays - $140.00 per hour 
  Saturdays, Sundays, Holidays - $1,200.00 per day 
 
 Fees may be deducted from payments due to the Contractor at the discretion of the Engineer. 
 
 If the Contractor works under this contract at times other than within the allowed working 
hours without permission from or prior arrangement with the Engineer, the Contractor will be 
charged a lump sum amount of $500.00 for each occurrence, in addition to the above fees.  The 
amount will be deducted from a Progress Payment. 
 
2-11.3  Inspections During Construction.  During the construction, the Contractor shall make the 
Work site available for periodic inspections by the regulatory agencies.  These agencies may 
include: Los Angeles County Department of Health Services, Los Angeles Regional Water Quality 
Control Board, the State of California Department of Health Services Drinking Water Field 
Operations Branch, and CITY Water Department. 
 
2-11.4 Material Inspection/Testing and other City Expenses. 
 
(a) If a City subcontractor hired to perform material inspection and/or testing is required to work 
additional time to perform inspection and testing as a result of an action or delay caused by the 
Contractor, except for specific work allowed by the Engineer, the City subcontractor may charge 
the City an additional fee.  The Engineer may deduct the additional fee for said inspection and 
testing from a Progress Payment to the Contractor.  The Engineer also may deduct the cost to 
perform additional testing when an initial test fails to meet the requirements of this Contract.  The 
typical rates for material testing and inspection are available upon request from the Public Works 
Department. 
 
(b) If the Contractor does not comply with a requirement of these Special Provisions or if it 
does not immediately respond, after being informed, to a request by the Engineer to amend a site 
condition that jeopardizes the public health, safety or welfare, the Engineer may direct City staff to 
perform the work.  For each occurrence, the City will charge the Contractor a base charge in the 
amount of $750 in addition to all costs incurred by the City for administration, labor, equipment and 
materials.  The standard rates for City staff are available upon request from the Public Works 
Department. 
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(c) For each sign, drum, delineator, cone, barricade, warning device, or other type of required 
traffic control device that is not provided and/or replaced by the Contractor when required by the 
Traffic Control Plans and/or directed by the Engineer, the Engineer may deduct $75 per day for 
each missing device from a Progress Payment. 
 
(d) Temporary lane closures maintained prior to 8:30 A.M. and/or after 3:30 P.M. may have a 
negative economic effect on the local residential, commercial or industrial community.  Unless a 
temporary lane closure is otherwise authorized, the Engineer may deduct a fee from a Progress 
Payment for each temporary lane closure maintained prior to 8:30 A.M. or after 3:30 P.M.  The fee 
will be assessed at a rate of $700 per each travel lane per each thirty (30) minute interval, or 
fraction thereof. 
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SECTION 3 – CHANGES IN WORK 
 
3-3 EXTRA WORK 
 
3-3.1 General.  Add the following: 
 
 Payment for additional work and all expenditures in excess of the Contract Price must be 
authorized in writing by the Engineer.  Such authorization shall be obtained by the Contractor prior 
to engaging in additional work.  It shall be the Contractor's sole responsibility to obtain written 
approval from the Engineer for any change(s) in material or in the work proposed by suppliers or 
subcontractors.  No payment shall be made to the Contractor for additional work which has not 
been approved in writing, and the Contractor hereby agrees that it shall have no right to additional 
compensation for any work not so authorized. 
 
 The Contractor shall be responsible to provide all data and to obtain all approvals required by 
the Specifications, including submittal of Daily Extra Work Reports.  No claims or extras shall be 
approved by the Engineer unless all work was done under the direction of and subject to the 
approval of the Engineer.  Disputed work claims shall comply with 3-3 as modified herein. 
 
3-3.2.2  Basis for Establishing Costs.  Replace  the second paragraph of part (c) with the 
following: 
 
The Contractor will be paid for the use of equipment at the lower of the actual rental rates paid by 
the Contractor or the rental rates listed for such equipment in either the "Rental Rate Blue Book" 
published by Dataquest, Inc., 1290 Ridder Park Drive, San Jose, California 95131; telephone (408) 
971-9000 or the California Department of Transportation publication entitled “Labor Surcharge and 
Equipment Rates” available at the Caltrans web site, www.dot.ca.gov/hq/eqsc/inforesources.htm , 
which is in effect on the date upon which the work is accomplished, and that  hereby is made a part 
of the Contract, regardless of ownership or any rental or other agreement, if such may exist, for the 
use of such equipment entered into by the Contractor.  If it is deemed necessary by the Engineer 
to use equipment not listed in the said publication, a suitable rental rate will be established by the 
Engineer.  The Contractor may furnish any cost data that might assist the Engineer in the 
establishment of such rental rate. 
 
3-3.2.3 Markup.  Replace the entire subsection with the following: 
 
 The markups mentioned hereinafter shall include, but are not limited to, all costs for the 
services of superintendents, project managers, timekeepers and other personnel not working 
directly on the change order, and pickup or yard trucks used by the above personnel.  These costs 
shall not be reported as labor or equipment elsewhere except when actually performing work 
directly on the change order and then shall only be reported at the labor classification of the work 
performed. 
 
 (a)  Work by Contractor.  The following percentages shall be added to the Contractor’s costs 
and shall constitute the mark-up for all overhead and profit, which shall be deemed to include all 
items of expense not specifically designated as cost or equipment rental in Subsections 3-3.2.2(a), 
3-3.2.2(b), and 3-3.2.2(c). 
   
 Labor 20 
 Materials 15 
 Equipment Rental 15 
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 Other Expenditures 15 
 
 To the sum of the costs and markups provided for in this subsection, one (1) percent shall be 
added as compensation for bonding. 
 
 (b)  Work by Subcontractor.  When any part of the extra work is performed by a 
subcontractor, the markup established in 3-3.2.3(a) shall be applied to the subcontractor’s actual 
cost of such work.  A markup of ten (10) percent on the first $5,000 of the subcontracted portion of 
the extra work and a mark-up of 5 percent on work added in excess of $5,000 of the subcontracted 
portion of the extra work may be added by the Contractor. 
 
 The markups specified in parts (a) and (b) above shall be considered as including, but not 
limited to, the Contractor’s labor costs for personnel not working directly on the extra work, 
including the cost of any tools and equipment that they may use.  Such costs shall not be reported 
as labor or equipment costs elsewhere except when they are actually used in the performance of 
the extra work.  Labor costs shall in that case be reported for the labor classification corresponding 
to the type and nature of extra work performed. 
 
3-4 CHANGED CONDITIONS. 
 
Add the following: 
 
 This subsection does not apply to utilities. 

14 
 



 

 
 
SECTION 4 – CONTROL OF MATERIALS 
 
4-1 MATERIAL AND WORKMANSHIP. 
 
4-1.1 General. 
 
Add the following paragraph after the second paragraph: 
 
 If the work, or any portion thereof, shall be damaged in any way, or if any defective materials or 
faulty workmanship shall be discovered at any time prior to the final payment, the Contractor shall 
forthwith, at its own cost and expense, repair said damage, or replace such defective materials, or 
remedy such faulty workmanship in a manner satisfactory to the Engineer. 
 
4-1.2 Protection of Work and Materials. 
 
Add the following: 
 
 The Contractor shall assume all risks and expense of interference and delay in his operations, 
and the protection from or the repair of damage to improvements being built under the contract, as 
may be caused by water of whatever quantity from floods, storms, industrial waste, irrigation, 
underground or other sources.  However, the Contractor shall be entitled to an extension of time in 
accordance with the provisions of Subsection 6-6.  The Contractor shall also assume full 
responsibility and expense of protecting, or removing and returning to the site of Work, all 
equipment or materials under his care endangered by any action of the elements. 
 
 Furthermore, the Contractor shall indemnify and hold the City harmless from all claims or suits 
for damages arising from his operations in dewatering the Work and control of water. 
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SECTION 5 – UTILITIES 
 
5-1 LOCATION.    
Add the following: 
 
 The Contractor shall provide coordination with all the utility companies involved and shall 
provide protection from damage to their facilities.  The Contractor shall be responsible for repair or 
replacement to said facilities made necessary by its failure to provide required protection.  The 
Contractor is required to include utility requirements in the Construction Schedule per Section 6-1. 
 
 The Contractor shall be solely responsible to check all utility record maps, books, and/or other 
data in the possession of the CITY, other agencies, and/or all utility companies, and no allowance 
shall be made for any failure to have done so. 
 
 The Contractor shall utilize the services of "Underground Service Alert-Southern California" for 
utility locating in all public right-of-ways by calling 1-800-227-2600 at least 48 hours prior to any 
excavation. 
 
  
Substitute the following for the last paragraph: 
 
 Prior to starting construction, the Contractor shall be responsible to determine the location and 
depth of all utilities which have been marked by the respective owners and which may affect or be 
affected by its operations.  The Contractor also shall determine the location and depth of each 
service connection, whether or not marked.  Full compensation for such work shall be considered 
as included in the prices bid for other items or work.  If a utility which was marked or a service 
connection is found to interfere with the work after construction has commenced, the Contractor 
shall be solely responsible for all costs of any delay and for any costs which could have been 
avoided if the Contractor had located the utility prior to start of construction. 
 
5-2 PROTECTION.   
 Add the following: 
 
 If, in the course of construction, the Contractor damages a sewer lateral or water lateral, the 
Contractor shall be responsible to completely expose said lateral from the main line to the point of 
connection at private property to verify integrity of all joints to the satisfaction of the Engineer.  This 
shall not be considered to be extra work and no extra costs shall be allowed therefor. 
 
  
5-2.1 Noninterfering Utilities 
 
 Utilities that are not abandoned by the owner and do not physically interfere with the permanent 
work in its final location shall be supported, protected and maintained in place by the Contractor, 
and the Contractor shall be solely responsible for any damage, loss or injury, or death resulting 
from his/her failure to do so and the Contractor shall indemnify and hold harmless the City from any 
and all such consequences.  Noninterfering utilities may, with the permission of the owner and the 
Public Works Director, be relocated still farther from the permanent work in its final locations, but 
the Contractor shall not so consider, in submitting his bid, unless the relocation is shown on the 
Project Quantities. 
 
5-2.2 Abandoned Utilities 
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 Abandoned utilities are those portions of any utility which are no longer needed or desired by 
the owner and whose destruction is consented to by the owner and/or is permitted by notation on 
the plans.  Abandoned utilities which physically interfere with the permanent work or with the 
construction thereof shall be removed by the Contractor and the Contractor shall be solely 
responsible for any damage, loss or injury, or death resulting from the removal and the Contractor 
shall indemnify and hold harmless the City from any and all such consequences. 
 
5-2.3 Interfering Utilities 
 
 Any utility shall be deemed an interfering utility (1) which physically occupies any part of the 
space to be occupied by the permanent work in its final locations, or (2) whose length within the 
theoretical width of excavation for the permanent work exceeds five times the width of said 
theoretical excavation whether or not the utility physically interferes with the permanent work.  
Interfering utilities that are not abandoned by the owner shall be relocated so as not to interfere 
with the permanent work in its final location.  Such relocation will be performed by the owner or the 
City unless otherwise shown on the Project Quantities (Appendix VI). 
 
 The Contractor shall exercise caution to prevent damage to or movement of the utilities while 
constructing the permanent work along and adjacent to the utilities. 
 
 Should any manhole extend within a trench excavation, the Contractor shall choose one of the 
following methods of construction and shall assume all responsibilities thereof: 
 
(1) Support and maintain the manholes in place during the construction of the permanent work in 
open cut. 
 
(2) Remove the shaft and maintain the base of the manhole in place until the backfill is placed and 
compacted; then reconstruct the manhole shaft. 
 
(3) Use another method of construction which has been submitted to and approved by the 
Engineer.  All costs for the work pertaining to the manholes that might be found to extend partially 
within the excavation limits or any protective measures required due to the proximity of the 
manholes and the permanent work at these locations shall be absorbed in the prices bid for the 
various items of work. 
 
5-3  REMOVALS. 
 
Add the following: 
 
 It shall be the Contractor's responsibility irrespective of the notations on the Project Quantities 
(Appendix VI) to confirm or determine that a utility is to be abandoned before treating the same as 
an abandoned utility and shall assume all risks in so determining. 
 
5-4  RELOCATION. 
 
Add the following: 
 
Water meters shall be relocated by Contractor per City of Torrance Standard Plan T703 or T704 as 
directed by the Engineer. 
 
 
Substitute the following for the last paragraph: 
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 For the purpose of these specifications, service connections shall be construed to mean all, or 
any portion of, the pipe, conduit, cable, or duct which connects a utility main distribution line to the 
meter of an individual user, and further, shall include the meter and such portions of said pipe, 
conduit, cable or duct on the user's side of the meter which affect the contract work or its 
prosecution. 
 
 The City will arrange for the alteration or permanent relocation of only such service 
connections, except sewer house connections and water laterals, that interfere with the permanent 
work in its final location and such alteration or permanent relocation will be performed by others at 
no expense to the Contractor.  The Contractor shall be responsible for the alteration or permanent 
relocation of sewer connections and water laterals, unless otherwise approved by the Engineer. 
 
 In instances where the alteration or permanent relocation of interfering service connections can 
be avoided by encasing same in the slabs or walls of poured-in place concrete structures the 
Contractor shall, when directed by the Engineer, so encase such service connections, and any 
costs for such work shall be absorbed in the unit prices or included in the lump sum amounts bid 
for the various items of work. 
 
 Service connections which do not interfere with the project structures shall be maintained in 
place by the Contractor.  The cost of such work shall be absorbed in the unit prices or included in 
the lump sum amounts bid for the various items of work. 
 
 
5-5 DELAYS. 
 
Substitute the following: 
 
 If the contractor while performing the contract discovers utility facilities not identified by the 
public agency in the Project Quantities (Appendix VI) or specifications, he shall immediately notify 
the City and utility in writing. The Contractor shall not be entitled to damage or additional payment, 
nor shall it be entitled to standby time for labor if a delay does occur.  The Contractor also shall not 
be entitled to damage or additional payment for equipment not on the project during the occurrence 
of the event that caused the related delay.  The Engineer will determine the extent of the delay 
attributable to such interferences, the affect of the delay on the project as a whole, and any 
commensurate extension of time. 
 
 Any failure of the City and/or utility company to accomplish relocations in a reasonable manner 
in light of the Contractor's operations (to the extent such operations would otherwise be feasible 
and in accordance with the contract and as disclosed to the City prior to the Contractor 
encountering any such utility) shall entitle the Contractor to an extension of contract time to the 
extent that, in the judgment of the Engineer, the Contractor's completion of the overall contract 
work has been delayed; however, the Contractor shall be entitled to no other remedy and, in 
submitting its bid, thereby waives such other remedies, if any, unless the relocation delay is the 
result of arbitrary, capricious or malicious conduct by the City. 
 
5-6 COOPERATION 
Add the following: 
Contractor shall coordinate necessary manhole or lid adjustments with associated utility company. 
There shall be no separate payment for coordination with utilities. Full compensation shall be 
included in the various bid items for which Cooperation is appurtenant to. 
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SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF THE 
WORK 
 
6-1 CONSTRUCTION SCHEDULE AND COMMENCEMENT OF WORK.   
Replace the entire subsection with the following: 
 
6-1.1  General.   Within ten (10) working days after the date of the CITY’s execution of the 
Contract, the Contractor shall submit a proposed construction schedule to the Engineer for 
approval.  The schedule shall be in accordance with 6-1.2 and 6-1.3 and shall be in sufficient detail 
to show chronological relationship of all activities of the Work.  These include, but are not limited 
to: estimated starting and completion dates of various activities, submittal of shop drawings to the 
Engineer for approval, procurement of materials and scheduling of equipment.   
 
 Prior to issuing the Notice to Proceed, the Engineer will schedule a Pre-Construction Meeting 
with the Contractor to review the proposed construction schedule and delivery dates, arrange utility 
coordination and clarify inspection procedures. 
 
 Prior to starting any Work, the Contractor shall attend a Community Meeting to be scheduled 
by the Engineer.  The meeting, to be held in the evening, will address the residents' questions and 
concerns regarding the Work, what can be expected during construction and vehicular and 
pedestrian access that may be temporarily restricted during construction. 
 
 Notwithstanding any other provisions of the Contract, the Contractor shall not be obligated to 
perform any work and the CITY shall not be obligated to accept or pay for any work performed by 
the Contractor prior to delivery of a Notice to Proceed.  The CITY's knowledge of work being 
performed prior to delivery of the Notice to Proceed shall not obligate the CITY to accept or pay for 
such work.  The Contractor shall provide all required Contract bonds and evidences of insurance 
prior to commencing work at the site. 
 
6-1.2  Criteria.  The construction schedule shall conform to the following criteria: 
 
1) The schedule shall be prepared using the latest version of Primavera, Microsoft Project or 
approved equal.  
 
2) Work activities shall be based on the items of work per 2-6, and the following: 
 
a) Contract Unit Price items shall be subdivided into those portions to be constructed during each 
stage or phase of construction. 
 
b) Lump sum items shall be subdivided into those portions to be constructed during each stage or 
phase of construction. 
 
 
4) Required submittals, working and shop drawings shall be included as activities. 
 
5) The procurement of construction materials and equipment with long lead times for deliveries 
shall be included as activities. 
 
6) Work to be performed by subcontractors shall be identified and shown as work activities. 
 
7) Start and completion dates of each activity shall be illustrated. 
 
8) Completion of all Work under the Contract shall be within the time specified in 6-7 of these 
Special Provisions and in accordance with the Project Quantities (Appendix VI). and Specifications. 
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6-1.3  Requirements.  In preparing the construction schedule, the following items shall be 
considered: 
 
Sequence of Construction - The Contractor shall sequence the Work in a manner to expeditiously 
complete the project with a minimum of inconvenience to the adjacent owners and to conform to 
the following: 
 
1. The Contractor is required to construct this project in two (2) separate phases.  The first phase 
shall include all improvements associated with the South Torrance area (Country Hills) of 
construction and the second Phase shall include all improvements associated with the North 
Torrance area of construction as indicated in the appendices and these specifications.   In addition, 
the Contractor is allowed 20 working days to perform survey services for cross gutter 
improvements as stated in sub section 2-9.2.1 and the Appendices.  Upon completion of survey, 
the Contractor shall deliver all survey information to the City and allow the City 20 working days for 
cross gutter improvement design. The Contractor shall complete all work in Phase I prior to starting 
any work in Phase II. 
 
2.  On any given street, the work shall be limited to one side at a time in order to maintain safe 
pedestrian access during construction. 
 
 
3. Concrete removal - All concrete removed shall be hauled off the Work site (including the 
Contractor’s storage yard) no later than the calendar day following the day that the removal is 
performed. If the calendar day following the removal is a non-working day (Saturday, etc.) the 
concrete shall be hauled off the Work site on the same day it was removed.  Unless otherwise 
authorized by the Engineer, failure by the Contractor to haul concrete from the Work site and/or 
Contractor’s storage yard(s) in a timely manner may result in a liquidated damage assessed upon 
the Contractor. Such liquidated damage shall be determined by the Engineer and will be deducted, 
accordingly, from a Progress Payment due to the Contractor.  
 
4. PCC construction - Construction of PCC sidewalks, driveways, access ramps, curbs, gutters 
and cross gutters(excluding areas where wet material is encountered that is not the result of any 
action on the part of the Contractor) shall be formed and poured within 5 working days following 
removal of the existing material at any location.  Any adjacent trench (i.e. 1-foot wide slot trench), 
required to remove and construct said PCC construction shall be restored per these Specifications 
and no later than 2 calendar days following the PCC construction. Failure by the Contractor to 
comply with these requirements in a timely manner may result in a liquidated damage assessed 
upon the Contractor. Such liquidated damage shall be determined by the Engineer and will be 
deducted, accordingly, from a Progress Payment due to the Contractor. 
 
5. Pavement removal - All pavement removed as a result of trenching shall be hauled off the 
Work site no later than the same day that the removal is performed. 
 
6. Within 4 working days following the installation of the final pavement surface course in any 
Phase, the Contractor shall complete the adjustment of all manholes, valves and any other 
required surface facilities. 
 
7. Tree and Stump removals per 300-1.3.2(d) are to be performed before concrete removals. 
 
8. Irrigation systems - Irrigation systems disrupted by the Contractor shall not be left 
inoperable for more than three working days. 
 
9. Subsection 307-1.3 regarding the ordering of materials. 
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10. The proposed sequence of pavement construction. The Contractor may proceed with the 
pavement construction work after the completion of the concrete work as listed above. 
 
11. All Work shall only be performed between the hours of 7:00 a.m. and 3:30 p.m. unless 
otherwise approved by the Engineer.  Due to the elementary school at 2418 166th Street, work on 
166th Street shall only be performed between the hours of 8:30 a.m. and 3:00p.m. unless otherwise 
approved by the Engineer.  
 
12. A move-in period of 10 calendar days will be allowed starting on the date in the Notice to 
Proceed.   
 
13. Holiday Moratorium per 7-10.1.6. of these Special Provisions. 
 
14. Trash collection.  Trash collection days are established and will not be changed.  If a street 
or streets are scheduled for rehabilitation on a pick-up day, the Contractor shall wait until the 
refuse and recycling vehicles have completed their runs on that street.  Further, the City requires a 
24-hour cure period prior to a trash pick-up day.  (For example, if Tuesday is the collection day for 
the streets in this contract, cape or slurry sealing in this area is allowed on Mondays until 10:00 
a.m.  It is also allowed on Tuesday after the refuse and recycling trucks have passed.) 
 
The City utilizes automated refuse and recycling vehicles.  After trash collection, the City will 
attempt to place the trash containers on parkways and driveways and off of the roadway areas.  In 
some cases, however, this may not be possible, and the contractor will be responsible for moving 
the receptacles out of the way. 
 
3)  Stockpile area.  Schedule shall indicate date for cleanup of stockpile area. 
 
 
Should the Contractor fail to meet the above Requirements, the Engineer reserves the right to 
prohibit the Contractor from making further removals until the clean up, construction, or 
rehabilitation of sprinklers is in conformance with the aforementioned requirements.  Furthermore, 
if after notice is given to the Contractor to perform work to meet these requirements, and the 
Contractor refuses or for any reason fails to perform sufficiently to meet these schedules, CITY 
may perform said work and charge the Contractor for all costs incurred. 
 
6-1.4 Updates.  The Contractor shall submit 2 paper copies of the updated construction schedule 
to the Engineer on the first working day of each month. 
 
 If the Contractor decides to make a major change in the method of operations after 
commencing construction, or if the schedule fails to reflect the actual progress, the Contractor shall 
submit to the Engineer a revised construction schedule in advance of beginning revised 
operations. 
 
 Full compensation for complying with all requirements of Section 6-1.4 Updates shall be per the 
Contract Unit Price for Construction Schedule.  If the Contractor fails to submit an updated 
Construction Schedule to the Engineer on the first working day of each month, the CITY will deduct 
one-fifth the amount of the Contract Unit Price for each work day after the due date, up to 
maximum of $300, that each monthly schedule update is not submitted. 
 
 6-7 TIME OF COMPLETION. 
 
6-7.1  General.  Replace the first sentence with the following: 
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 Time shall be of the essence in the Contract.  The Contractor shall begin Work after the mailing 
by the Engineer to the Contractor, first class mail, postage prepaid, a Notice to Proceed and shall 
diligently prosecute the same to completion within working days as stated in the Notice of Inviting 
Bids for this project from the start date specified in the Notice to Proceed. 
 
6-8 COMPLETION, ACCEPTANCE AND WARRANTY.   
Replace the second paragraph with the following: 
 
If, in the Engineer’s judgment, the Work has been completed and is ready for acceptance, the 
Engineer will so certify and will determine the date when the Work was completed.  This will be the 
date when the Contractor is relieved from responsibility to protect the Work.  The Engineer may 
cause a Notice of Completion to be filed and recorded with the Los Angeles County Recorder’s 
Office.  At the Engineer’s option, the Engineer may certify acceptance to the City Council who may 
then cause a Notice of Completion to be filed and recorded with the Los Angeles County 
Recorder’s Office. 
 
Add the following subsection: 
 
 6-8.1  Manufacturer’s Warranties.  Manufacturer's warranties shall not relieve the 
Contractor of liability under these Specifications.  Such warranties only shall supplement the 
Contractor's responsibility. 
 
 The Engineer may, at his option, require a manufacturer's warranty on any product offered for 
use. 
 
6-9 LIQUIDATED DAMAGES.   
In each of the two paragraphs, substitute "$ 600” in place of "$250" as the amount of the liquidated 
damages per each consecutive calendar day. 
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SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 
 
7.2  LABOR 
 
Add the following subsections: 
 
7-2.3 Payrolls and Payroll Records 
 
 Any payroll and payroll records required for this project shall be submitted, for each week in 
which any contract work is performed, to the Engineer.  A retention of $5,000 per report per pay 
period will be withheld from a progress payment for a late or missing report.  A report shall be 
deemed as late or missing when not submitted to the Engineer within 10 calendar days from the 
close of the pay period for which the report applies.  In addition, a non-refundable deduction of 
$100 per report per day will be deducted from payments due the Contractor for each late or 
missing report.  The $100 non-refundable deduction per day will be incurred beginning on the first 
day the report is late or missing. 
 
7-2.4 Subcontractor and DBE Records 
 
 At the completion of the contract if the Contractor does not submit its Subcontractor and DBE 
Records to the Engineer a retention in the amount of $10,000 per record will be withheld from a 
progress payment for a late or missing record.  A record shall be deemed as late or missing when 
not submitted to the Engineer within 11 calendar days from the completion of the contract.  In 
addition, a non-refundable deduction of $300 per record per day will be deducted from payments 
due the Contractor for each late or missing record.  The $300 non-refundable deduction per day 
will be incurred beginning on the first day the record is late or missing. 
 
 7-3  LIABILITY INSURANCE.   
Replace the second sentence of the second paragraph with the following: 
 
 The Contractor must maintain at its sole expense the following insurance, which will be full 
coverage not subject to self-insurance provisions: 
 
1) Automobile Liability, including owned, non-owned and hired vehicles, with at least the following 
limits of liability: 

a). Combined single limits of $2,000,000 per occurrence. 
 
2) General Liability including coverage for premises, products and completed operations, 
independent contractors, personal injury and contractual obligations with combined single limits of 
coverage of at least $3,000,000 per occurrence, with an annual aggregate of no less than 
$5,000,000. 
 
Add the following: 
 
 The Contractor must include all subcontractors as insureds under its policies or must furnish 
separate certificates and endorsements for each subcontractor. 
 
7-4 WORKER'S COMPENSATION INSURANCE.   
 Add the following after the first sentence of the second paragraph: 
 
Worker's Compensation Insurance shall be with limits as required by the State of California and 
Employer's Liability with limits of $1,000,000 per accident. 
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  7-5 PERMITS.   
Replace the second paragraph with the following: 
 
 The Contractor shall obtain a City of Torrance Business License and a no-fee Construction 
Excavation Permit before commencing construction.  The Contractor shall obtain no-fee Electrical 
and Plumbing permits from the Building and Safety Department before commencing installation of 
new electrical services or on-site irrigation systems, as applicable. 
 
Full compensation for complying with the above requirements shall be considered as included in 
the prices bid for the appropriate items of work. 
 
 
7-6  THE CONTRACTOR'S REPRESENTATIVE 
 
Add a third paragraph to the section stating the following: 
  
  The Contractor’s Representative shall be approved by the CITY prior to the start of the 
Work.  If the designated representative is rejected, the Contractor shall immediately designate 
another representative in writing and submit to the City for consideration.  The CITY shall have the 
authority to require the Contractor to remove its representative and/or alternate representative at 
any time and at no cost to the CITY. 
 
7-8 PROJECT SITE MAINTENANCE. 
 
7-8.1  Cleanup and Dust Control.  The second paragraph is amended to read: 
 
 Unless directed otherwise by the Engineer, the Contractor shall furnish and operate a self-
loading motor sweeper with spray nozzles at least once each working day to keep paved areas 
acceptably clean to the City whenever construction, including restoration, is incomplete. 
 
7-8.5  Temporary Light, Power, and Water.  Add the following: 
 
  The Contractor shall obtain a construction water meter from the CITY by calling Torrance 
Customer Service Operations (“CSO”) at (310) 921-6449.  A $1,000 deposit is required and 
refundable upon return of the meter in good working condition.  The Contractor shall pay for the 
water used, at the CITY’s current water rates.  
 
Some water mains in Torrance are owned/operated by California Water Service.  For rental of a 
hydrant meter the contractor shall call California Water Service at (310) 257-1400. 
 
7-8.6  Water Pollution Control.  Add the following subsections:   
 
7-8.6.1 NPDES General Permit 
The size and nature of this Contract place it under the regulations of the National Pollutant 
Discharge Elimination System (NPDES) General Permit for Storm Water Discharge Associated 
with Construction Activity.  Construction activities including clearing, grading and excavating that 
result in land disturbances of equal to or greater than one acre shall be covered by the National 
Pollutant Discharge Elimination System General Construction Permit, State Water Board Order No. 
2009-0009-DWQ as amended by 2010-0014-DWQ.    
 
7-8.6.2  Storm Water Pollution Prevention Plan (SWPPP).  Construction activities covered by 
the General Permit require submittal by the Contractor of a Storm Water Pollution Prevention Plan 
(SWPPP) prior to the start of any clearing, demolition, grading or excavation.  A Storm Water 
Pollution Prevention Plan (SWPPP) shall be and defined as a report that includes site map(s), 
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identification of construction and contractor activities that could pollute storm water, and a 
description of measures and practices to control the potential pollutants that is prepared by a 
certified Qualified SWPPP Developer (QSD).  The preparation and implementation of the SWPPP 
is intended to ensure that the Contractor will make every reasonable effort to prevent the pollution 
of water resources during the period of construction.  The Contractor shall prepare, submit to the 
CITY for review and approval, and implement a SWPPP for this Contract in compliance with these 
regulations. 
  
The SWPPP shall be prepared, certified and amended by a QSD who meets the requirements of 
State Water Resources Control Board (SWRCB) Order No. 2009-0009-DWQ as amended by 
2010-0014-DWQ. 
 
The Contractor shall submit one (1) printed paper copy of the NOI and SWPPP to the City for initial 
review prior to certification.   
  
The City will review and certify the submitted SWPPP.  The City may require corrections and/or 
revisions (comments) to the SWPPP and require one or more re-submittals prior to certification.  
 
Once certified by the City, the printed paper SWPPP certification will be returned to the Contractor.  
The Contractor shall submit the City-certified SWPPP to the Office Engineer specified in 2-5.3. In 
addition, the Contractor shall submit one electronic copy of the City-certified SWPPP in portable 
document format (pdf) on a read/write (R/W) capable compact disk (CD). The pdf-format SWPPP 
shall not exceed a file size of 70MB.    
 
The City will submit the certified SWPPP to the SWRCB.  The SWRCB and Regional Water Quality 
Control Board (RWQCB) may require revisions to the certified SWPPP.  Should such revisions be 
required, the Contractor shall perform such revisions and re-submit the SWPPP to the City within 5 
working days of being notified in writing by the Engineer.  The SWRCB has not established a time 
frame for SWPPP review and issuance of the WDID.  Should this process result in delays, the 
Contractor will be entitled to an extension of time in accordance with 6-6.2. 
 
Review and certification by the City and acceptance by the SWRCB will not relieve the Contractor 
of the responsibility for the adequacy of the SWPPP nor for full compliance with all applicable 
Federal, State, and local laws and regulations governing water quality.   
 
The Contractor shall keep (1) one printed paper copy of the City-certified SWPPP with the WDID 
and City-certified SWPPP amendments at the Project site. The SWPPP shall be made available to 
a representative of the RWQCB, SWRCB, United States Environmental Protection City or the City 
upon request.  Any requests by the public shall be directed to the Engineer. 
 
 7-8.6.3 SWPPP Amendments.  The Contractor’s QSD shall prepare and certify an amendment to 
the SWPPP when there is a change in construction activities or operations which may affect the 
discharge of pollutants to surface waters, ground waters, municipal storm drain systems, or when 
the Contractor's activities or operations violate any condition of the Permits or when so directed by 
the Engineer. Amendments shall describe additional water pollution control practices or revised 
operations, including those areas or operations not shown in the City-certified SWPPP.   
Amendments to the SWPPP shall be prepared and submitted for review and certification within 14 
days of direction by the Engineer.  The QSD and QSP, once identified in the City-certified SWPPP, 
shall not change without prior written approval by the Engineer. Such a change shall be considered 
as a SWPPP amendment and shall conform to the aforementioned provisions. 
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7-8.6.4  Implementation. 
 
a)  General.  The Contractor shall be responsible year-round throughout the duration of the Project 
for implementation of the City-certified SWPPP and all certified SWPPP amendments.  Unless 
otherwise notified by the Engineer, the Contractor's responsibility for implementation of the 
SWPPP shall continue throughout any temporary suspension of the Work or designated 
construction moratorium. 
 
b)  Qualified SWPPP Practitioner (QSP).  The Contactor shall designate a QSP who meets the 
requirements of State Water Resources Control Board (SWRCB) Order No. 2009-0009-DWQ.  
 
 The QSP shall have the authority and responsibility to fully implement the City certified SWPPP 
in accordance with the Contract Documents and shall be present full-time on the Project site at all 
times. 
 
 
d) Rain Event Action Plan (REAP).  The Contractor shall monitor the National Weather Service 
Forecast Office (www.noaa.gov) on a daily basis. The Contractor shall ensure that the QSP 
prepares a REAP 48 hours prior to any likely precipitation event. A likely precipitation event is any 
weather pattern that is forecast to have a 50 percent or greater probability of producing 
precipitation in the Project area.  Each REAP shall be prepared using the REAP template in the 
SWPPP Preparation Manual. The Contractor shall assume there will be 20 likely rain events 
throughout the duration of the Contract.   
 
 The actions required by the REAP for each phase of construction shall be implemented 24 
hours prior to the forecasted start of the likely precipitation event.  
 The Contractor’s QSP shall submit a copy of the REAP to the Engineer 24 hours prior to each 
likely rain event. The Contractor’s QSP shall maintain documentation of the actions implemented 
as part of the REAP.  Completed REAPs shall be filed with the City-certified SWPPP. 
 
 
e)  Accumulated Precipitation Procedure (APP).  The Contractor shall implement the APP 
in the City-certified SWPPP whenever a discharge of accumulated precipitation is necessary. No 
discharge of accumulated precipitation shall take place without an APP. The Contractor shall notify 
the Engineer 24 hours prior to the discharge of accumulated precipitation water in accordance with 
the APP. 
 
 f)  Construction Site Monitoring Program (CSMP).  The Contractor’s QSP shall implement 
the CSMP included in the City-certified SWPPP for visual monitoring (inspections) and sampling 
and analysis. A daily printed paper copy of the National Weather Forecast Office forecast chance 
of rain and forecast precipitation amount shall be submitted by the Contractor’s QSP to the 
Engineer within 24-hours of the forecast. The Contractor’s QSP shall monitor the Project site for full 
compliance with the SWPPP.  The Contractor’s QSP shall conduct inspections and collect water 
quality samples in accordance with these Special Provisions. The Contractor shall plan for 10 
qualifying rain events (producing precipitation of 1/2 inch or more at the time of discharge) and 3 
samples per rain event (total 30 samples). CSMP implementation shall include the following:  
 
i) Visual Monitoring.  The Contractor’s QSP shall inspect (visually monitor) the Project site and 
record the findings on the BMP Checklist in the SWPPP Preparation Manual during working hours. 
Visual monitoring inspections shall be performed  only by the QSP as follows: 
A. Routinely, a minimum of once every week. 
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C. Within 48 hours after a qualifying rain event. 
D. At least every 24 hours during extended storm events (any measurable amount of 
precipitation (0.01 inch or more)). 
 
 
  The Contractor’s QSP shall: 
 

 Observe all BMPs to identify whether they have been properly implemented in accordance 
with the SWPPP/REAP. If needed, corrective actions shall be implemented by the 
Contractor. 

 Inspect each drainage area for the presence of (or indications of prior) unauthorized and 
authorized non-storm water discharges and their sources.  

 Monitor and report run-on from surrounding areas if there is reason to believe run-on to the 
Project site may contribute to the numeric action levels (NALs) being exceeded.  

 Observe the discharge or likely discharge after working hours of stored, contained, trapped 
or otherwise accumulated storm water. Inspect for compliance with the APP. 

 Complete the BMP Checklist provided in the SWPPP Preparation Manual to document 
inspection observations.   

 Record the time, date, and rain gauge reading of all rain events. The rain gauge reading 
shall be either from a rain gauge on the job-site provided by the contractor with the location 
approved by the Engineer or from the Los Angeles County Department of Public Works’ 
real-time rainfall data precipitation map, http://ladpw.org/wrd/precip/alert_rain/, unless 
otherwise approved by the Engineer.  

 Print a daily paper copy of the rain gauge data for the previous 24 hours for the Project site 
and submit to the Engineer on the same day. 

 Sign and submit one copy of the completed BMP Checklist to the Engineer within 24 hours 
of completing the inspection. One completed and signed copy of each BMP Checklist shall 
be kept with the on-site SWPPP.  

 Identify and record BMPs that require maintenance to operate effectively, that have failed, 
or that could fail to operate as intended.  

 Upon identifying BMP failures or other shortcomings, the Contractor’s QSP shall implement 
repairs or design changes to BMPs within 24 hours. Correct unauthorized discharges 
immediately. This may require temporarily suspending certain work activities until work can 
continue, as approved by the Engineer, without an unauthorized discharge.  

 
 
ii) Sampling and Analysis Plan (SAP).  The Contractor’s QSP shall implement the SAP 
included in the City-certified SWPPP for storm water sampling, non-storm water sampling and non-
visible pollutant storm water sampling.  
 
The Contractor’s QSP shall submit rain event field water sampling and analytical data within 24 
hours of the conclusion of the rain event. The Contractor’s QSP shall submit non-storm water and 
non-visible pollutant water sampling laboratory results within 20 working days after sample 
collection. The Contractor’s QSP shall submit the data in accordance with the SWPPP Preparation 
Manual. 
 
A) Storm Water Sampling.  The Contractor shall collect storm water samples for each 
qualifying event that produces 1/2 inch or more of precipitation.  The Contractor shall: 
 
• Collect and analyze effluent samples from each discharge location per day per qualifying 
rain event. A minimum of 3 samples shall be collected each day per qualifying rain event.   
• Collect samples during working hours only. 
• Ensure effluent samples are representative of the effluent in each drainage area. 
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• Collect a minimum of one (1) run-on sample from each area that may contribute to 
exceedance of NALs (See Table 7-8.6.4 (A)). 
• Collect storm water grab samples of accumulated storm water that will be discharged in 
accordance with the APP. 
  
Turbidity and pH meters shall be provided by the Contractor and retained on the Project site at all 
times and conform to Table 7-8.6.4 (A). 
 
Table 7-8.6.4  (A) 

Parameter Test method Min. Detection 
Limit 

Units Numeric Action 
Level (NAL) 

pH Calibrated portable 
pH meter 

0.2 pH units lower NAL 6.5  
upper NAL 8.5 

Turbidity Calibrated portable 
turbidity meter  

1 NTU 250 

 
Turbidity and pH meters must be calibrated in accordance with the manufacturer’s specifications 
prior to use for field analysis. Calibration data shall be filed with the analytical results in the City-
certified SWPPP at the Project site in accordance with the SWPPP Preparation Manual.    
 
Field analytical results shall be submitted in writing to the Engineer using the Sampling Activity Log 
in the SWPPP Preparation Manual within 24 hours of analysis. 
 
If any result exceeds NALs (Table 7-8.6.4 (A)), the Contractor’s QSP shall: 
 
• Implement immediate corrective actions to address the cause of the exceedance and to 
prevent further exceedance of the NALs. 
• Submit a Numeric Action Level Exceedance Report to the Engineer within 5 calendar days 
of the date of sampling.  The report shall conform to the SWPPP Preparation Manual.  
• The Contractor’s QSP shall sign and certify the Numeric Action Level Exceedance report. 
 
B) Non-Storm Water Sampling.  If the visual monitoring inspections of the Project site indicate 
any authorized or unauthorized non-storm water discharges, the Contractor’s QSP shall record the 
findings on the BMP Checklist and immediately implement the SAP for non-storm water sampling. 
 
The Contractor shall collect samples of non-storm water discharge effluent at all discharge points. 
Each non-storm water sample shall be sent only to a lab certified by the California State 
Department of Health Services for the selected analysis. The current and valid laboratory 
certification shall be included in the SWPPP. 
 
C) Non-Visible Pollutant Monitoring.  The Contractor shall collect one (1) or more samples 
during any breach, malfunction, leakage, or spill observed during a visual inspection which could 
result in the discharge of pollutants to surface waters that would not be visually detectable in storm 
water. Samples shall be analyzed in the field or by a laboratory following the SWPPP Preparation 
Manual. Analytical results shall be submitted in accordance with 7-8.6.4  f) ii) and shall be 
accompanied by an evaluation from the Contractor’s QSP to determine if down gradient samples 
show elevated levels of the tested parameter relative to levels in the uncontaminated control 
sample. If down gradient samples show increased levels, the Contractor shall assess the BMPs, 
Project site conditions, and surrounding influences to determine the probable cause of the 
increase. As determined by the Contractor’s assessment, the Contractor shall repair or modify 
BMPs to address the increased levels of pollutants in down gradient samples. 

28 
 

     



 

Where appropriate BMPs are not implemented prior to a rain event, any failure of a BMP occurs, or 
spilled materials or wastes are not completely removed (including contaminated soils) which could 
result in the discharge of non-visible pollutants to surface waters, the requirements to conduct 
sampling and analysis shall apply. If the Engineer determines that the Contractor has not properly 
deployed or maintained the appropriate BMPs necessary to significantly reduce and minimize the 
discharge of pollutants, the Engineer will direct the Contractor to collect and analyze water quality 
samples as specified in these Special Provisions at no additional cost to the City. 
 
 
      g) Annual Report.  The Contractor shall prepare, certify and submit to the Engineer an annual 
report for the reporting period of July 1 to June 30 of each year.  If construction occurs through 
June 30, the report shall be submitted no later than July 15 for the prior reporting period.  If 
construction ends before June 30, the report shall be submitted within 15 calendar days after the 
date of acceptance of the Work by the Engineer. 
 
 h) Enforcement and Penalties.  The Contractor will be determined Non-Compliant with these 
Special Provisions for the following:  
 
1) Noncompliance with the certified SWPPP or certified amendments. 
2) Failure to provide full-time QSP on project site 
3) Failure to amend SWPPP or submit SWPPP amendments 
4) Failure to take immediate corrective action when so directed by the Engineer or when 
required by these Special Provisions. 
5) Failure to make necessary corrections after a numeric action level exceedance. 
6) Noncompliance with the immediate corrective action specified on the City-issued “Notice of 
BMP Noncompliance” form. 
7) Noncompliance with applicable local permits. 
8) Noncompliance with Federal, State and local water pollution control regulations. 
9) Unauthorized or noncompliant discharge. 
 
     The Contractor will be assessed $1,000 per violation per calendar day that the Contractor does 
not fully implement or comply with the provisions set forth in these Special Provisions.  The penalty 
will be assessed from Contract progress payments due to the Contractor. 
 
     The Contractor shall be responsible for the costs and for the liabilities imposed by law as a 
result of the Contractor's failure to comply with these Special Provisions.  Costs and liabilities 
include, but are not limited to, fines, penalties and damages whether assessed against the City or 
the Contractor, including those levied under the Federal Clean Water Act and the State Porter 
Cologne Water Quality Act. In addition the City will deduct, from any monies due the Contractor, 
the total amount of any legal fees, staff costs, and consultant fees incurred as a result of the 
Contractors non-compliance with these Special Provisions. 
 
     The Contractor shall notify the Engineer immediately following receipt of a request from any 
jurisdictional regulatory City, to enter, inspect, sample, monitor or otherwise access the Project site 
or the Contractor's records pertaining to water pollution control. 
  
 
7-8.6.5  Payment. 
 
     Payment for preparation of the SWPPP, revisions amendments, and all other related costs shall 
be considered as included in the Contract Unit Price for " SWPPP AND NPDES COMPLIANCE." 

29 
 

 



 

     Payment for implementation of the Agency-certified SWPPP, including SWPPP amendments, 
QSD/QSP training and certifications, QSP present full-time on the Project site, inspections, BMP 
inspection and maintenance, corrective actions, daily forecast and rain gauge data printing, 
implementation of the CSMP, APP implementation, implementation and removal of BMPs, 20 Rain 
Event Action Plans, sampling and analysis for 30 water quality samples, NAL reports, Annual 
Reports and all other SWPPP requirements and related costs, shall be considered as included in 
the lump sum Bid price for " SWPPP AND NPDES COMPLIANCE."   
 
If the BMPs selected in the certified SWPPP do not meet the performance standards of  
7-8.6.4, the Contractor shall implement additional BMPs and amend the SWPPP at no additional 
cost to the Agency. 
 
If the Engineer determines that the Contractor has not properly deployed or maintained the BMPs 
necessary to significantly reduce and minimize the discharge of pollutants, the Engineer will direct 
the Contractor to collect and analyze water quality samples as specified in 7-8.6.4  f) ii) at no 
additional cost to the Agency. 
 
     Payment will be prorated on a monthly basis over the duration of the Contract. The final 
payment will not be made until the final Annual Report is reviewed and accepted in writing by the 
Agency. 
 
7-8.6.6  Best Management Practices (BMPs).  Best Management Practices shall be defined as 
any program, technology, process, siting criteria, operating method, measure, or device which 
controls, prevents, removes, or reduces pollution.  The Contractor shall obtain and refer to the 
California Storm Water Best Management Practice Handbooks, Volume 3 Construction BMP 
Handbook and the Los Angeles County Department of Public Works Best Management Practices 
Handbook for Construction Activities.  These publications are available from: 
 
Los Angeles County 
Department of Public Works 
Cashier’s Office 
900 S. Fremont Avenue 
Alhambra, CA 91803 
Telephone (626) 458-6959 
 
 
The Contractor shall have a minimum of two (2) readily accessible copies of each publication on 
the Work site at all times. 
 
The Contractor shall implement BMPs in conjunction with the following construction operation and 
activities: 
 
CONSTRUCTION PRACTICES Clearing, Grading and Excavating 
 Water Conservation Practices 
 Dewatering
 Paving Operations
 Structure Construction and Painting 
  
MATERIAL MANAGEMENT Material Delivery and Storage 
 Material Use
 Spill Prevention and Control 
  
WASTE MANAGEMENT Solid Waste Management 
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 Hazardous Waste Management 
 Contaminated Soil Management 
 Concrete Waste Management 
 Sanitary/Septic Waste Management
  
VEHICLE AND EQUIPMENT MANAGEMENT Vehicle and Equipment Cleaning 
 Vehicle and Equipment Fueling 
 Vehicle and Equipment Maintenance
 
 
 The Contractor shall implement the following BMPs in conjunction with the previously listed 
construction operation activities:  
 
VEGETATIVE STABILIZATION Scheduling of Planting
 Preservation of Existing Vegetation 
 Temporary Seeding and Planting 
 Mulching 
PHYSICAL STABILIZATION Geotextiles and Mats
 Soil Stabilizer/Dust Control 
 Temporary Stream Crossing 
 Stabilized Construction Roadway 
 Stabilized Construction Entrance 
 
RUNOFF DIVERSION 
 

Sodding, Grass Plugging, and Vegetative 
Buffer strips

 Earth Dikes, Drainage Swales, and Lined 
Ditches

 Top and Toe of Slope Diversion 
Ditches/Berms 

 Slope Drains and Subsurface Drains
 
VELOCITY REDUCTION Flared Culvert End Sections 
 Outlet Prottection/Velocity Dissipation Devices
 Check Dams 
 Slope Roughening/Terracing/Rounding 
 
SEDIMENT TRAPPING Slit Fences
 Straw Bale Barrier 
 Sand Bag Barrier 
 Brush or Rock Filter
 Storm Drain Inlet Protection 
 Sediment Traps 
 Sediment Basin 
 
 Additional BMPs may be required as a result of a change in actual field conditions, contractor 
activities, or construction operations.  When more than one BMP is listed under each specific BMP 
category, the Contractor shall select the appropriate and necessary number of BMPs within each 
category in order to achieve the BMP objective. 
 
 BMPs for contractor activities shall be continuously implemented throughout the year.  BMPs 
for erosion control and sedimentation shall be implemented during the period from October 15 to 
April 15, and whenever the National Weather Service predicts rain within 24 hours.  BMPs for 
erosion control and sedimentation shall also be implemented prior to the commencement of any 
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contractor activity or construction operation that may produce run-off, and whenever run-off from 
other sources may occur. 
 
 
The CITY, as a permittee, is subject to enforcement actions by the State Water Resources Control 
Board, the Environmental Protection Agency and private citizens. The CITY may assess the 
Contractor a penalty of $1,000 for each calendar day that the Contractor has not fully implemented 
the appropriate BMPs and/or is otherwise in noncompliance with these provisions.  In addition, the 
CITY will deduct, from the final payment due the Contractor, the total amount of any fines levied on 
the CITY, plus legal and staff costs, as a result of the Contractor’s lack of compliance with these 
provisions and/or less than complete implementation of the appropriate BMPs. 
 
Full compensation for the implementation of BMPs, including the construction, removal, and the 
furnishing of all necessary labor, equipment, and materials, shall be considered as included in the 
price bid for the " SWPPP AND NPDES COMPLIANCE."   
 
Add the following subsections: 
 
7-8.8  Contractor’s Storage Yard.  The Contractor shall be responsible for obtaining a storage 
yard for the duration of the Work.  If the proposed location of the yard is located within the 
boundaries of the CITY, the Contractor shall obtain prior approval from the Engineer. 
 
7-8.9  Graffiti Removal.  The Contractor shall maintain the Work, all of its equipment, and all traffic 
control devices, including signage, free of graffiti throughout the duration of the Contract.  The 
Contractor shall respond to any request from the Engineer to remove graffiti within 4 hours of 
notification.  Should the Contractor fail to respond to such request, the CITY reserves the right to 
make other arrangements for the requested graffiti removal and deduct the cost from any monies 
due the Contractor. 
 
7-9 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS. 
 
Add the following paragraph: 
 
The Contractor shall be responsible to protect all new concrete work from being etched, scratched 
or otherwise marked or having wet slough material deposited thereon.  If new concrete work is 
marked, the Contractor shall replace it at its expense in accordance with 303-5.7 of these special 
provisions. 
 
The Contractor shall perform all private lawn, hardscape, and parkway restorations, (not included 
in the Project Quantities (Appendix VI)) including restoration of irrigation systems and existing curb 
drains within five (5) days after the adjacent improvements have been constructed at his own 
expense.  The Contractor shall not delay restorations for tree plantings.   
 
Add the following subsections: 
 
7-9.1  Replacement of Lawns.  When the Contract requires the removal and replacement of 
lawns or sod, including parkways, the Contractor shall comply with the following minimum 
requirements: the area to be replanted shall be regraded and covered with two inches of an 
approved topsoil; the grass seed or sod shall be for grass or sod of the same type as was 
removed, or an approved equal, and grass shall be sown at the rate recommended by the seed 
distributing company; Bandini steer manure or approved equal shall be applied to the planted area 
at the rate recommended by the vendor. The Contractor shall water and care for replaced lawns 
until the grass has attained a complete cover and has been given its first cutting, unless other 
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arrangements are made with the property owners.  The lawn restoration, as above described, shall 
be completed prior to the final payment. 
 
 Topsoil shall be in accordance with 212-1.1. 
 
7-9.2  Replacement of Sprinkler Systems.  Damaged sprinklers shall be replaced so that the 
area watered by the original system will be adequately watered by the reconstructed system 
without undue waste of water.  Overspray on any area no longer planted should be avoided, and 
any revised shape or layout of the remaining planted area will be adequately watered.  Any 
additional material or work required to obtain said adequate coverage shall be furnished by the 
Contractor, at its expense.  The Contractor shall be responsible to replace any lawn or plant 
damaged from lack of irrigation resulting from the Contractor's operations, at its expense, to the 
satisfaction of the Engineer. 
 
 7-9.3  Parkway Trees.  The Contractor shall exercise all necessary precautions so as not 
to damage or destroy any trees or shrubs and shall not trim or remove any trees unless such trees 
have been approved for trimming or removal by the Engineer.  All existing trees and shrubs that 
are damaged during construction shall be trimmed or replaced by the Contractor or a certified tree 
company to the satisfaction of the Engineer.  Tree trimming and replacement shall be 
accomplished in accordance with the following requirements: 
 
 (a) Trimming.  Symmetry of the tree shall be preserved; no stubs, splits torn 
branches or torn roots left; clean cuts to be made close to trunk or large branch.  Spikes shall not 
be used for climbing live trees.  All cuts over one and one-half inches in diameter shall be coated 
with a suitable tree wound paint as approved by the Engineer. 
 
 (b) Replacement.  The Contractor shall immediately notify the Engineer if any tree is 
damaged by its operations.  If, in the opinion of the Engineer, the damage is such that replacement 
is necessary, the Contractor shall replace the tree at its own expense.  The tree shall be of a like 
variety as the tree damaged, subject to the approval of the Engineer.  The size of the tree shall be 
the size of the tree replaced or 3" in diameter, whichever is smaller. 
 
7-9.4 Street Furniture.  The Contractor shall be responsible for removal, storage and 
replacement of trash receptacles, bus benches, bus enclosures, newspaper boxes, mail boxes, 
etc. and coordination with the Owners as required throughout construction.  Replacement of the 
removed items shall be per the direction of the Owner or Engineer. 
 
 
7-9.5  Protection of Existing Pavement Surfaces from Tack Coat and Oil.  When work requires 
the placement of a tack coat pursuant to Subsection 302-5.4, the Contractor shall protect existing 
pavement surfaces outside of the work limits from the spreading of tack coat and oil adhering to 
truck tires exiting work area. The protected area shall extend the full width of the street and be by 
either of the following methods:  
 
1) The Contractor shall wet the existing pavement surface to a distance of ten (10) feet away from 
the work limit. The wetted area shall be maintained as such until placement of asphalt concrete 
pavement is completed; OR 
 
2) The Contractor shall provide a thin spreading of sand or rock dust material to a distance of five 
(5) feet away from the work limit. The sand or rock dust area shall be maintained as such until 
placement of asphalt concrete pavement is completed. The Contractor shall be responsible to 
remove the sand or rock dust immediately after the placement of asphalt concrete pavement is 
completed. 
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7-9.6 Curb Addresses.  The Contractor shall be responsible to repaint addresses (4-inch high 
black numbers on white background) on curb faces when printed addresses have been removed 
due to curb construction. 
 
7-10 PUBLIC CONVENIENCE AND SAFETY  
 
7-10.1  Traffic and Access.  Replace the fourth paragraph with the following: 
  
 Vehicular access to residential driveways shall be maintained to the property line except 
when necessary construction precludes such access.  When the Contractor begins excavation of a 
residential driveway, safe access shall be provided within 4 hours and not later than the end of the 
same workday in which excavation began. 
 
Add the following before the last paragraph: 
  
 The Contractor shall provide the necessary measures to prevent public access to private 
residences during removal and replacement of existing barrier structures, such as wood and chain 
link fences, during non-working hours. 
 
 The Contractor shall be responsible to provide at least 48 hours written notice to each affected 
property before closing or partially closing any driveway or pedestrian access. 
 
  Unless the Contractor makes other arrangements satisfactory to the owners, the Contractor 
shall provide and maintain safe, adequate vehicular access to places of business and public 
gathering as stated herein below: 
 
 (a) For each establishment (such as, but not limited to, gas stations, markets, and 
other "drive-in" business) on the corner of an intersection, which has a driveway (or driveways) on 
each intersecting street, the Contractor shall provide vehicular access to at least one driveway on 
each intersecting street insofar as the access is affected by the Contractor's operations. 
 
 (b) For each establishment (such as, but not limited to, motels, parking lots and 
garages) which has a one-way traffic pattern with the appropriate entrance driveway and exit 
driveway, the Contractor shall provide vehicular access to the entrance driveway and the exit 
driveway insofar as the access is affected by the Contractor's operations. 
 
 (c) The Contractor shall provide vehicular access to all schools and parking lots 
including, but not limited to, apartment building parking lots.  At any given time, no two driveways 
shall be closed at the same location such as in the case of schools and apartment complexes.  At 
least one driveway shall be accessible at all times.   
 
 (d) The Contractor shall provide vehicular access to all establishments requiring 
such access for receiving or delivering materials or supplies. 
 
(e) The Contractor shall make every reasonable effort to provide maximum access to churches 
on their Sabbath days.  In addition, the Contractor shall not park or store equipment at the site of a 
church on its Sabbath days. 
 
(f) At least three (3) days prior to starting work in any location, the Contractor shall distribute 
written notices to all homeowners and residents that will be impacted by the work.  The City will 
provide the notice. 
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(g) The Contractor shall provide a minimum 1-inch thick temporary asphalt surface for an 
access ramp or sidewalk if it is not able to install the permanent improvement within 5 working days 
following the removal of the existing material at any location.  The offset at any transverse or 
longitudinal joint shall not be more than one-half (1/2) inch.  On the temporary asphalt surface: the 
running slope shall not exceed 1:20; the cross slope shall not exceed 1:50.  The Contractor shall 
not be allowed any additional compensation for the installation and removal of temporary asphalt. 
 
(h) The Contractor shall protect the work from traffic.  Should the work be damaged, the 
Contractor shall provide satisfactory repairs at no cost to the City. 
 
 Should any change in these requirements be necessitated by extraordinary occurrences or 
requirements during the execution of the Work, the Contractor shall obtain prior written approval of 
the Engineer. 
 
Add the following subsections: 
 
 
7-10.1.2  Minimum Requirements for Maintaining Traffic Flow.  The Contractor shall observe 
the following minimum requirements: 
 
a) Unless otherwise permitted by this Contract or authorized by the Engineer, all roadways, 
driveways, travel and turning lanes, sidewalks and access ramps shall remain open at all times. 
 
b) The Contractor shall provide adequate steel plating to cover and protect a newly poured 
PCC cross gutter with spandrels and integral curb in order to allow traffic flow and not close a 
street. A minimum lane width of 14 feet shall be provided over the steel plating. 
 
c) At a minimum, the Contractor shall maintain one (1) ten (10) foot-wide lane open in each 
direction between the hours of 7:00 a.m. and 3:30 p.m.  All travel lanes shall be kept open all other 
times. 
 
d) Any travel lane adjacent to the curb and within the work zone shall be, at a minimum, a 
twelve (12) foot-wide lane. 
 
e) Reduction in lane requirements may be afforded only with prior written approval from the 
Engineer. 
 
f)   Traffic signs, flaggers, warning devices, safety traffic devices and, on select streets, 
electronic arrow boards for diverting and directing traffic shall be furnished, installed and 
maintained by the Contractor throughout the project. 
 
g) The Contractor must provide access through the work zone in non-working hours by means 
of temporary ramps.  Open trenches shall either be covered by steel plates, or ramped with 
crushed miscellaneous base.  No drop-off at either transverse or longitudinal joints shall be allowed 
at any time.  Temporary ramps, including those for driveway access, shall be constructed with 
either crushed miscellaneous base or temporary asphalt, as appropriate, with a minimum of 1" to 
12" slope in both longitudinal and transverse directions. 
 
 
 All costs for the above requirements shall be included in the associated items of work for which 
it is needed. 
 
 
7-10.1.5  Temporary “No Parking" Signs.  The Contractor is responsible to post "Temporary No 
Parking" signs at least forty-eight (48) hours in advance of the first date of work and the required 
enforcement. If work is to begin on either a Monday or Tuesday, the Contractor shall post the signs 
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on a Friday. Each sign must include text indicating the beginning and end dates and the hours in 
effect. "Tow-Away" and "No Parking" must be shown on each sign face. If it is required to 
temporarily restrict parking 24 hours/day then "Tow-Away" and "No Parking Anytime" must be 
shown on each sign face. The signs shall be mounted on either 1” x 2” X 3’ high wood stakes, 
Type II barricades, or 39-inch high delineators. Signs shall be spaced at approximately 100’ 
intervals on the effected side(s) of the street. Signs shall not be posted on trees, traffic signal 
poles, utility poles, street lights, or any other street furniture. 
 
 Signs shall be professionally made of moisture-resistant, heavy duty cardboard or other 
approved material.  All signs shall be maintained by the Contractor and kept free of graffiti.  Any 
sign that becomes illegible or is removed shall be replaced within twenty-four (24) hours.  The 
Contractor shall only be permitted to restrict parking for the minimum time necessary to complete 
on-going work. The Contractor shall be responsible to remove and repost "Temporary No Parking" 
signs when work will be delayed for more than five (5) consecutive days, or if the work must go 
beyond the end date shown on the signs, or otherwise directed by the Engineer.  
 
 The Contractor shall obtain approval for the signs and the placement thereof from the 
Engineer.  Immediately after this approval and posting, the Contractor shall notify Torrance Police 
Department, Traffic Division, at (310) 618-5557 for review and enforcement. The parking restriction 
cannot be enforced until the signs have been in place 48 hours and the Police notified. 
 
 The Contractor shall maintain said signs through the day of work, and shall remove all of said 
signs on or within one (1) calendar day of the completion of work within the restricted parking area. 
 
  
 
 Full compensation for furnishing, placing, maintaining and removing temporary signs shall be 
considered as included in the Contract Unit Price for Mobilization. 
 
7-10.1.6 Holiday Moratorium.  No reduction in lane widths on any major street shall be 
permitted during the CITY's holiday period construction moratorium, which begins on the Monday 
prior to Thanksgiving and ends on the Friday following New Year's Day.  No traffic signal shall be 
out of operation for any period of time during said moratorium. 
 
7-10.1.7 Trash Pick-Up.  Trash pick up days are established and will not be changed.  
Consult the Engineer regarding trash pick up schedule.  The Contractor shall ensure streets and 
alleys affected by the work are accessible to the CITY’s automated trash trucks on designated pick 
up days.  In alleys, Contractor shall be responsible to provide and maintain access to large trash 
containers during the course of the work. 
 
7-10.1.8 Protection of Permanent Pavement Markings, Manholes, Valves. The 
Contractor shall, in areas outside of the work zone, protect existing raised pavement markers, 
thermoplastic legends and markings. The Contractor shall cover and protect existing valve and 
manhole covers, utility caps, and similar items from damage. 
 
 The contractor shall be responsible for replacing or restoring any damaged items to the 
satisfaction of the Engineer. 
 
  
7-10.3   Street Closures, Detours, Barricades. 
 
Add the following paragraph after the first paragraph: 
 
 In addition to the requirements of this subsection, the Contractor shall conform to the 
requirements for street closures, detours, and barricades as stipulated in the Special Provisions.  
However, deviations from the requirements stipulated in the Special Provisions may be permitted 
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upon written approval of the Public Works Director when such deviations are in the best interest of 
the City. 
 
Replace the second paragraph with the following: 
 
 The Contractor shall notify the Public Works Department at (310) 781-6900, at least ten (10) 
working days in advance of closing or partially closing any street or alley and comply with their 
requirements.  In addition, the Contractor shall notify the Torrance Police Department at (310) 328-
3456 and Torrance Fire Department at (310) 781-7042 at least two (2) working days in advance of 
such closing. 
 
 It shall be the Contractor's responsibility to allow passage of the Torrance Transit System 
coaches through the construction area at all times.  The Contractor shall notify the Torrance Transit 
Department at (310) 618-6266 at least 48 hours prior to construction affecting bus stop zones to 
allow said Transit System to temporarily abandon and relocate bus stop zones within the 
construction area. 
 
 The Contractor shall immediately notify the above parties upon completion of the construction 
work and opening or reopening of any street or alley. 
 
Add the following: 
  
  The Contractor shall install, maintain, and remove all temporary delineators, barricades, 
lights, warning signs and other devices necessary to control traffic as specified in the Project 
Quantities and these specifications. Materials for a temporary facility may be provided from new or 
used materials.  If used materials are provided, they shall be sound, in good condition and 
otherwise meet the requirements of new materials.  All traffic control devices shall be free of graffiti, 
and the Contractor shall be responsible to immediately clean and/or replace any device to the 
satisfaction of the Engineer. 
 
 Full compensation for furnishing, installing, maintaining and removing the above traffic control 
devices shall be considered as included in the Contract Unit Price for Mobilization. 
 
 Where streets in which improvements are being constructed are specified hereinafter to be 
closed to through traffic, it shall be understood that such closures shall apply only to the portions of 
such streets where construction is actually in progress. 
 
 After award of the contract, the Contractor shall submit to the City its proposed Traffic Control 
Plan as required by the Special Provisions and to comply with the requirements specified herein.  
This submittal shall be made sufficiently in advance (street closure schedules MUST be submitted 
ten (10) days prior to closing the affected street) of any rerouting or diversion of traffic by the 
Contractor to allow for a review of the Contractor's proposed traffic control by the Public Works 
Director. 
 
Substitute the following for the first sentence of the third paragraph: 
 
 The Contractor shall submit to the Public Works Director detailed plans prepared by a 
Registered Civil Engineer of all temporary bridges proposed for use on this project.  This includes 
bridges which may have been used on previous projects.  The Contractor shall allow 15 days for 
approval by the Engineer.  The drawings shall indicate specific locations where the bridge is to be 
used.  Bridges shall not be installed until such time as written approval is obtained from, and the 
bridge is inspected by, the Public Works Director. 
 
Revise the final sentence of the third paragraph to include: 
 
 Except as modified hereinafter or within the Special Provisions. 
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Add the following paragraph after the third paragraph: 
 
 The Contractor shall conform to Section 74.6.8 of the Torrance Municipal Code.  In addition, 
the Contractor shall comply with directions from the Engineer to provide protection at excavations, 
trenches and/or other potentially hazardous construction areas.  The Contractor shall be required 
to erect temporary railing (Type K) per Caltrans Standard Plan T3, five-foot high chain link fences, 
or equivalent protection, to completely enclose all open excavations over three feet (3') in depth.  
Fencing shall be approved by the Engineer, and provide adequate security.  Fencing may be 
removed during working hours to the extent necessary to provide access and working room, in 
which case the Contractor shall provide equivalent security, to the satisfaction of the Engineer, 
during said periods.  Any excavation not secured to the satisfaction of the Engineer shall be 
completely backfilled prior to the end of each day's construction activities.  The Engineer may 
require additional security devices, lighting or other protection in addition to said fencing.  Full 
compensation for furnishing, placing and removing temporary protection shall be considered as 
included in the price for the various items of work. 
 
7-10.3.1  Temporary Steel Plates.  When backfilling operations of an excavation in the traveled 
way, whether transverse or longitudinal cannot be properly complete within a work day, steel plate 
bridging with a non-skid surface and shoring may be required to preserve unobstructed traffic flow.  
In such cases, the following conditions shall apply: 
 
1. Steel plate used for bridging shall extend a minimum of 12-inches beyond the edges of the 
trench. 

2. Steel plate bridging shall be installed to operate with minimum noise. 

3. The trench shall be adequately shored to support the bridging and traffic loads 

4. Temporary paving with cold asphalt concrete shall be used to feather the edges of the plates, if 
plate installation by Method (2) described below, is used. 

5. Bridging shall be secured against displacement by using adjustable cleats, shims, or other 
devices. 
 
Steel plate bridging and shoring shall be installed using either the following Method (1) or Method 
(2): 
 
 Method (1)  (For speeds more that 45 mph – Van Ness Avenue, Sepulveda Boulevard, 
Crenshaw Boulevard and 182nd Street) 
 
The Pavement shall be cold planed to a depth equal to the thickness of the plate and width and 
length equal to the dimensions of the plate. 
 
Method (2)  (For speeds 45 mph or less) 
 
Approach plate(s) and ending plate (if longitudinal placement) shall be attached to the roadway b a 
minimum of two (2) dowels pre-drilled into the corners of the plate and drilled 2-inches into the 
pavement.  Subsequent plates are butted to each other.  Fine grade asphalt concrete shall be 
compacted to form ramps, maximum slope of 8.5% with a minimum 12- inches taper to cover all 
edges of the steel plates.  When steel plates are removed, the dowel holes in the pavement shall 
be backfilled with either graded fines of asphalt concrete mix, concrete slurry or an equivalent 
slurry that is satisfactory to the City and/or Caltrans. 
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The Contractor shall be responsible for maintenance of the steel plates, shoring and asphalt 
concrete ramps. 
 
The following table shows the advisory minimal thickness of steel plate bridging required for a 
given trench width (A-36 grade steel, designed for HS20-44 truck loading). 
 

Trench Width Minimum Plate Thickness 
10” ½” 
1’-11” ¾” 
2’-7” 7/8” 
3’-5” 1” 
5’-3” 1 ¼” 

 
For spans greater the 5’-3” a structural design shall be prepared by a California registered civil 
engineer. 
All steel plates within the right-of-way whether used in or out of the travel way shall be without 
deformation.  Steel plates shall be non-skid.  Advanced signs shall be required for steel plates 
within traveled ways (Type P per the Watch Manual or a Rough Road sing (W33) per Caltrans 
requirements). Payment for temporary steel plates shall be included in the price for various bid 
items of work and no additional compensation will be allowed.  
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SECTION 9- MEASUREMENT AND PAYMENT 
 
9-1 MEASUREMENT OF QUANTITIES FOR UNIT PRICE WORK.   
Add the following sections: 
 
9-1.2.1  Payment for Labor and Materials. 
 
 The Contractor shall pay and cause the subcontractors to pay any and all accounts for labor, 
including Worker's Compensation premiums, State Unemployment and Federal Social Security 
payments and all other wage and salary deductions required by law.  The Contractor also shall pay 
and cause the subcontractors to pay any and all accounts for services, equipment and materials 
used by it and the subcontractors during the performance of work under this contract.  All such 
accounts shall be paid as they become due and payable.  If requested by the Engineer, the 
Contractor shall immediately furnish the City with proof of payment of such accounts. 
 
9-1.2.2  Measurement and Payment 
 
 Payment of each item will include full compensation for furnishing all labor, materials, tools, 
equipment and backup equipment; transportation and technical competence for performing all work 
necessary to complete each item as indicated on the Project Quantities (Appendix VI) and as 
specified in these Contract Documents, including but not limited to obtaining all applicable 
certifications necessary for specialty personnel and major equipment in conformance with 
Subsection 7-5, and all other applicable permits; securing a storage yard to store all equipment 
and materials to be used on the job, disposal of waste materials, restoration of the site, etc.  The 
storage yard may also be used as a temporary storage for excavated materials, and traffic control 
items.   
 
9-2 LUMP SUM WORK.   
Replace the second paragraph with the following: 
 
 The Contractor shall, within five (5) working days of receipt of a request from the Engineer, 
submit a complete breakdown of lump sum bid prices showing the value assigned to each part of 
the work, including an allowance for profit and overhead.  In submitting the breakdown, the 
Contractor certifies that it is not unbalanced and that the value assigned to each part of the work 
represents its estimate of the actual cost, including profit and overhead, of performing that part of 
the work.  The breakdown shall be sufficiently detailed to permit its use by the Engineer as one of 
the bases for evaluating requests for payment.  No extra costs shall be allowed for providing these 
breakdowns. 
 
9-3 PAYMENT. 
 
9-3.2  Partial and Final Payment.  Replace the third paragraph with the following: 
 
 For each progress estimate, 5 percent will be deducted and retained by the CITY, and the 
remainder less the amount of all previous payments will be paid.  In addition, 125% of the amount 
of outstanding “Stop Notices” shall be withheld. 
 
Add the following: 
 
 The Contractor shall submit all requests for payment on a Progress Payment Invoice. 
 
 Prior to submittal of said invoice, all items for which payment is requested shall be checked and 
approved in writing by the Engineer.  No payments will be made unless all back-up data is 
submitted with the payment request and the Progress Payment Invoice is signed by both 
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Contractor and Engineer. 
 
 
9-3.4 Mobilization.  Replace the entire subsection with the following: 
 
 Mobilization shall include the provisions of the Construction Schedule; Emergency Response 
Plan; site review; obtaining all permits, insurance, and bonds; moving onto the site all plant and 
equipment; furnishing and erecting plants, temporary buildings, and other construction facilities, 
and removal of same at completion of the Work; and other work, all as required for the proper 
performance and completion of the Work. 
 
 Mobilization shall include, but not be limited to, the following items: 
 
  (a) Submittal and modification, as required, of the Construction Schedule.  
 
  (b) Moving on to the site of all Contractor's plant and equipment required for 
 the operations. 
 
  (c) Installing temporary construction power and wiring. 
 
  (d) Establishing fire protection system. 
 
  (e) Developing construction water supply. 
 
  (f) Providing on-site sanitary facilities and portable water facilities, as  required. 
 
  (g) Arranging for and erection of Contractor's work and storage yard. 
 
  (h) Submittal of all required insurance certificates and bonds, including 
 subcontractors. 
 
 (i) Obtaining all required permits. 
 
(j) Posting all OSHA required notices and establishment of safety programs. 
 
(k) Potholing and other research and review as necessary to verify site conditions and utility 
locations 
 
(l) Having the Contractor's Superintendent present at the job site full-time. 
 
(m) Posting and maintaining “No Parking Signs” 
 
(n) Maintaining traffic control 
 
(o) Delivering Notifications to residents. 
 
(p) Removal (including all spray-painted markings on any surface), cleanup, and restoration 
 
(q) Demobilization 
 
 Payment for such costs shall be considered as included in the Contract Unit Price for 
MOBILIZATION. 
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9-3.5  Noncompliance with Plans and Specifications.  Add the following section: 
 
 Failure of the Contractor to comply with any requirement of the Project Quantities (Appendix VI) 
and Specifications, and/or to immediately remedy any such noncompliance upon notice from the 
Engineer, may result in suspension of Contract Progress Payments.  Any Progress Payments so 
suspended shall remain in suspension until the Contractor's operations and/or submittals are 
brought into compliance to the satisfaction of the Engineer.  No additional compensation shall be 
allowed as a result of suspension of Progress Payments due to noncompliance with the Project 
Quantities or specifications.  The Contractor shall not be permitted to stop work due to said 
suspension of Progress Payments. 
 
9-4 CLAIMS. 
 
 The Contractor shall not be entitled to the payment of any additional compensation for any 
cause, including any act, or failure to act, by the CITY, or the happening of any event, thing or 
occurrence, unless the Contractor shall have given the CITY due written notice of potential claim 
as hereinafter specified. 
 
 The written notice of potential claim shall set forth the reasons for which the Contractor 
believes additional compensation will or may be due, the nature of the costs involved, and, insofar 
as possible, the amount of the potential claim.  Said notice shall be submitted on a form approved 
by the CITY at least forty-eight (48) hours (two working days) in advance of performing said work, 
unless the work is of an emergency nature, in which case the Contractor shall notify and obtain 
approval from the Engineer prior to commencing the work.  The Engineer may require the 
Contractor to delay construction involving the claim, but no other work shall be delayed, and the 
Contractor shall not be allowed additional costs for any said delay but may be allowed an 
extension of time if the Engineer agrees that the work delayed is a controlling element of the 
Construction Schedule.  The Contractor shall be required to submit any supporting data (or a 
detailed written explanation justifying further delay) within five (5) work days of a request from the 
Engineer and shall be responsible for all costs associated with any delays resulting from late 
and/or incomplete submittals.  By submitting a Bid, the Contractor hereby agrees that this 
subsection shall supersede 6-6.3 and 6-6.4 of the Standard Specifications. 
 
 It is the intention of this subsection that differences between the parties arising under and by 
virtue of the Contract be brought to the attention of the Engineer at the earliest possible time in 
order that such matters may be settled, if possible, or other appropriate action promptly taken.  The 
Contractor hereby agrees that it shall have no right to additional compensation for any claim that 
may be based on any such act, failure to act, event, thing or occurrence for which no written notice 
of potential claim as herein required was timely filed. 
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PART 2 - CONSTRUCTION MATERIALS 
 
SECTION 200 – ROCK MATERIALS 
 
200-2 UNTREATED BASE MATERIALS 

200-2.1  General.  Replace the entire subsection with the following: 

 Untreated base for pavement, curb, gutter, cross gutters, bus pads, hardscape and other 
improvements shall be Crushed Miscellaneous Base conforming to 200-2.4. 
 
 
SECTION 201 – CONCRETE, MORTAR, AND RELATED MATERIALS. 
201-3 EXPANSION JOINT FILLER AND JOINT SEALANTS. 

201-3.4 Type “A” Sealant (Two-Part Polyurethane Sealant).  Add the following: 

 The sealant shall be gray in color. 
 
 
SECTION 203 – BITUMINOUS MATERIALS 
 
203-6 ASPHALT CONCRETE 
 
203-6.1  General.  Add the following: 
 
 Asphalt concrete shall be Type Class B-PG-64-10 for the base courses and  
C2-PG-64-10 for surface courses.  For leveling courses of 1.5-inch thick or greater, asphalt 
concrete shall be Type Class C2-PG-64-10. For leveling courses between 0.75 inches to 1.49 
inches thick, asphalt concrete shall be Type Class D2-PG-64-10. 
 
 
SECTION 210 – PAINT AND PROTECTIVE COATINGS 
 
201-1 PAINT 
 
210-1.6 Paint for Traffic Striping, Pavement Marking, and Curb Marking 
 
210-1.6.1. General.  Add the following:   
 
 All permanent striping and pavement markings shall be hot applied alkyd thermoplastic in 
accordance with the provisions of Section 84-2.02 of the Caltrans Standard Specifications. 
 
210-1.6.2.  Thermoplastic Paint, State Specifications.  Replace the entire subsection with the 
following: 
 
 Thermoplastic traffic stripes and pavement markings shall conform to the provisions of Section 
84 of the Caltrans Standard Specifications.  Contractor shall paint a solid black stripe between all 
double thermoplastic striping. 
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SECTION 212 – LANDSCAPE AND IRRIGATION MATERIALS 
 
212-1 LANDSCAPE MATERIALS.   
Add the following: 
 
 All work specified in this section shall conform to the applicable requirements of ANSI Standard 
Z60.1-1980, “ Nursery Stock,” and to the rules and grading provisions adopted by the American 
Association of Nurserymen, Inc. 
 
212-1.1  Topsoil. 
 
212-1.1.1  General.  Add the following: 
 
 Unless otherwise specified on the Project Quantities or required by the Engineer, topsoil shall 
be Class “C” in accordance with the requirements of 212-1.1.4.  Imported soil, if required, shall be 
Class “A” topsoil in accordance with the requirements of 212-1.1.2. 
 
 The Contractor shall provide an Agricultural Soil Suitability Report for topsoil to be furnished, 
and the requirements for fertilization and amendments as specified herein may be modified as 
necessary by the Engineer prior to start of the work of this section. 
 
212-1.2  Soil Fertilizing and Conditioning Materials 
 
212-1.2.3  Commercial Fertilizer.  Add the following: 
 
 Commercial Fertilizer shall be 12-12-12 (N-P-K.)  Slow release tablets, if used, shall be 12-12-
12 (N-P-K). 
 
212-1.2.4 Organic Soil Amendment.  Add the following: 
 
  Type I organic soil amendment shall be used.  The Contractor shall supply the Engineer 
with a sample of the proposed amendment accompanied by a laboratory analytical analysis from a 
testing agency registered by the State, which states that the amendment complies with the 
specifications. 
 
212-1.2.5 Mulch.  Add the following: 
 
  Bark mulch shall be shredded cedar, pine, or fir bark or equal commercial product.  Typical 
mulch size shall be three inches by one-half inch (3” x ½”).  Submit two (2) samples to the 
Engineer for approval prior to installation.  The material shall be free of seeds, debris, and 
deleterious materials, and shall have a rich brown color when supplied. 
 
 
212-1.4  Plants. 
 
212-1.4.1  General.  Add the following: 
 
 All plants furnished by the Contractor shall be true to type or name as shown on these 
Specifications and shall be tagged in accordance with the standard practice recommended by the 
Agricultural Code of the State of California; however, determination of plant species or variety shall 
be made by the Engineer, whose decision shall be final. 
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 All plants shall have been grown in nurseries that have been inspected by the governing 
authorities.  Inspection of plant materials required by City, County, State, or Federal authorities 
shall be the responsibility of the Contractor, and it shall have secured permits or certificates prior to 
delivery of plants to site.  Certificates of inspection shall be filed with the Engineer. 
 
 The Contractor shall obtain clearance from the County Agricultural Commissioner, as required 
by law, before planting plants delivered from outside the County in which they are to be planted.  
Evidence that such clearance has been obtained shall be filed with the Engineer. 
 
 Plants shall be subject to inspection and approval or rejection by the Engineer at place of 
growth and/or upon delivery to the site at any time before or during progress of the work.  Inspec-
tions shall include: 
 
  a) Quantity, quality, size, and variety; 
 
  b) Ball and root condition;  
 
  c) Latent defects and injuries resulting from handling, disease and insects; and  
 
  d) Uniformity of plant materials. 
 
 
 The Contractor shall notify the Engineer forty-eight (48) hours before the delivery of plant 
material, so the plants can be inspected prior to planting. 
 
 The Contractor is responsible to coordinate contract growing any plant material that is not 
readily available at local nurseries.  The Contractor shall research the availability of every plant at 
the beginning of the project to allow sufficient time to contract grow plant material for installation 
without delays.  Contract grown plant material shall be grown to the size indicated on these 
specifications and delivered to the site in a healthy and vigorous condition. 
 
212-1.4.2  Trees.  Add the following: 
 
 Trees shall be of the type and size as shown. 
 
 For single-trunk trees: the trunk shall be straight, slightly tapered at the crown, free of 
disfigurements or gnarls and well hardened off.  The tree shall be free of disease and parasites. 
 
 For multi-trunk trees: the trunk shall be well hardened off and the tree free of disease and 
parasites. 
 
LIST OF REPLACEMENT TREES 
 
NORTH 
TORRANCE 
AREA: STREET  TREE REPLACEMENT TYPE SIZE  

Approx. 
# of 
Trees 

161st Street Water Gum 15 Gallon 8 
162nd Street Magnolia Samuel Sommers 15 Gallon 6 
163rd Street Water Gum 15 Gallon 16 
164th Street Crape Myrtle 15 Gallon 11 
166th Street Magnolia Samuel Sommers 15 Gallon 9 
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NORTH 
TORRANCE 
AREA:  STREET  REPLACEMENT TREE SIZE  

Approx. 
# of 
Trees 

166th Place Austrailian Willow 15 Gallon 23 
Atkinkson Ave Silk Tree 15 Gallon 7 
Ardath Ave Chinese Pisatche 15 Gallon 12 
Casimir Ave Austrailian Willow 15 Gallon 5 
Spinning Ave Brazilian Pepper 15 Gallon 8 
Wilkie Ave Austrailian Willow 15 Gallon 7 

COUNTRY HILLS 
AREA: 
STREET  REPLACEMENT TREE SIZE  

Approx. 
# of 
Trees 

Amberleaf Road Ornamental Pear 15 Gallon 4 
Brandywine Way Magnolia “St. Mary” 15 Gallon 3 
Briarwood Drive Kawakamii Pear 15 Gallon 15 
Candlewood Road Magnolia “St. Mary” 15 Gallon 6 
Carolwood Lane Crape Myrtle 15 Gallon 39 
Fallenleaf Drive  Western Redbud (Cercis occidentalis) 15 Gallon 6 
Glenwood Circle Crape Myrtle 15 Gallon 1 
Lazy Meadow 
Drive Ornamental Pear (Pyrus Calleryana) 15 Gallon 2 
Misty Morning 
Road Ornamental Pear (Pyrus Calleryana) 15 Gallon 5 
Oakwood Lane Kawakamii Pear 15 Gallon 13 

Rolling Hills Road Forest Pansy (Cercis Canadensis) 15 gallon 28 
Singingwood Dive Crape Myrtle 15 Gallon 23 
Softwind Way Kawakamii Pear 15 Gallon 4 
Sunnyglen Road Bronze Loquat (Eriobotya Deflexa) 15 Gallon 3 
Whiffletree Lane  Kawakamii Pear 15 Gallon 3 
Windmill Road Crape Myrtle 15 Gallon 15 

 Approximate Total # of Replacement Trees  282 
 
212-1.5  Headers, Stakes, and Ties 
 
212-1.5.3  Tree Stakes.  Replace the first paragraph with the following: 
 
 Tree stakes shall be either 2-inch diameter lodge pole pine, treated with copper nanthanate or 
pressure treated with chromated copper arsenate, or galvanized steel pipe, per 308-4.6.1 (Method 
A) and City of Torrance Standard Plan No. T401. 
 
Add the following: 
 
 Tree ties shall be a commercially manufactured tie, split plastic hose with a minimum length of 
twenty inches (20”).  Split plastic hose ties shall be “Cinch-tie” by V.I.T. or approved equal. 
 
Add the following section: 
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212-1.5.4  Tree Trunk Protector. 
 
 Tree trunk protector shall be a minimum of 9-inches tall and shall be Arborgard or approved 
equal.  
 
 
212-2 IRRIGATION SYSTEM MATERIALS 
 
212-2.1  Pipe and Fittings 
 
212-2.1.1  General.  Replace the entire subsection with the following: 
 
 Irrigation pipe materials and fittings shall be ½” Schedule 40 PVC or the same type and size as 
currently in place at 3002 Lazy Meadow Drive and shall comply with 212-2.1.3. 
 
212-2.4  Sprinkler Equipment.  Add the following: 
 
  Sprinkler heads shall be either Rainbird 1800 series sprinkler heads, the same type and size 
as currently in place at 3002 Lazy Meadow Drive, or approved equal. 
 
Add the following subsection: 
 
212-2.1.6  Swing Joint Risers.  Risers shall be ¾ inch double swing type per APWA Standard 
Plan No. 517-1 modified to allow substitution of Schedule 80 PVC for galvanized steel pipe and 4” 
minimum nipples.  At the sole discretion of the Engineer, swing pipe per Rainbird Model SP-100 or 
approved equal may be substituted for swing joint risers. 
 
 
 
 
SECTION 214 – PAVEMENT MARKERS 
 
 Delete the entire Section 214 and replace with Section 85 of the Caltrans Standard 
Specifications (2006 edition). 
 
85-1.05  Reflective Pavement Markers 
 
85-1.055  Adhesives.  Add the following: 
 
 At the option of the Contractor, a hot melt bituminous adhesive may be used to cement the 
markers to the pavement, instead of the Rapid Set Type or Standard Set Type adhesive specified 
in Section 85-1.06 of the Caltrans Standard Specifications.  The bituminous adhesive material, if 
used, shall conform to the following: 
 
   ASTM Test 
  Specification   Method  Requirement 
  
      Flash Point, COC oF    D 92   550 Min. 
 
      Softening Point, oF    D 36   200 Min. 
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      Brookfield Viscosity,    D 2196   3,000- 
      400o F        7,500 cP 
 
      Penetration, 100g 5 sec., 
      77o F     D 5   10-20 dmm 
 
      Filler Content, % by  
      weight (Insoluble in  
        1,1,1 Trichloroethane)   D 2371   50-75 
 
Add the following section: 
 
SECTION 215 – MISCELLANEOUS POTABLE WATER DISTRIBUTION 
SYSTEM MATERIALS 
 
215-6 WATER METER BOX.   
The Contractor shall furnish water meter boxes as follows: 

3/4", 1" Meters: Brooks Products Model Nos. 33MB or approved equal, with Armorcast 
A60004837-H9 or Christy B33P cover, with hole for Neptune pit antenna. 

  1-1/2", 2" Disc or Turbine Meters: Brooks Products Model Nos. 66S (non-traffic 
  areas), 66TR (traffic areas) or approved equal. 
 

1-1/2", 2" Compound Meters: Brooks Products Model Nos. 67S (non-traffic areas), 67TR (traffic 
areas) or approved equal. 
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PART 3 - CONSTRUCTION METHODS 
 
SECTION 300 – EARTHWORK 
 
300-1 CLEARING AND GRUBBING. 
 
300-1.3   Removal and Disposal of Materials.   
 
300-1.3.1  General.  Replace the entire subsection with the following: 
 
 Unless otherwise stated on the Project Quantities or Specifications, all material removed from 
the Work shall become the property of the Contractor and shall be disposed of in a lawful manner.  
Removals shall include, but not limited to, all excess excavation material, trees and plants, debris, 
interfering portions of curb, gutters, asphalt and PCC concrete pavements and sidewalks 
(including base, where applicable), and miscellaneous items as shown on the Project Quantities 
(Appendix VI).  The Contractor shall conform to the following requirements: 
 
1) The Contractor shall not start any removal work unless it is prepared to perform reconstruction 
work within 24 hours of the time removals were begun, unless otherwise approved by the 
Engineer. 
 
2) The Contractor shall complete forming and pouring of PCC construction within five (5) working 
days following the removal of existing material at any location. 
 
3) The Contractor shall not remove on-site improvements until it is prepared to construct the 
adjacent street section and shall promptly restore all such improvements as applicable, upon 
completion of the adjacent street work.  
 
 All concrete removed shall be hauled off the Work site no later than the calendar day following 
the day that the removal is performed. 
 
 The limits for sidewalk, curb and gutter and driveway shown in the specifications are 
approximate.  The actual removal and/or construction limits shall be as marked and/or directed by 
the Engineer in the field. 
 
 In order to protect the public streets from deterioration due to hauling of materials, the 
Contractor shall submit, prior to the Pre-Construction Meeting, for approval a proposed route for 
hauling of materials for disposal.  Upon approval, the Contractor shall strictly adhere to that route, 
unless written permission from the Engineer is obtained to change the route. 
 
300-1.3.2  Requirements.  
 
a) Bituminous Pavement.  Replace the first and second sentences with the following:  
Bituminous pavement shall be removed to neatly sawed edges. 
 
Add subparagraphs (d) and (e): 
 
(d) Trees.  The City maintains a tree conservation policy.  Unless otherwise shown, all trees are to 
be protected in place.  Demolition and destruction of trees and tree parts, including trunks, 
branches and foliage, shall be limited to tree removals as shown on the Project Quantities 
(Appendix VI).  Root pruning and removals shall be limited to the minimum required to construct 
new improvements where trees are to be conserved. 

49 
 



 

 
The Engineer shall place a visible removable “tag” on each tree proposed to be removed at least 
five (5) work days and no earlier than ten (10) work days prior to removal.  Said “tag” is intended 
to give adjacent residents proof of trees to be removed or saved.  Tags shall be on the sidewalk 
side of trees and located at least five feet (5’) above ground. 
 
The Contractor shall remove only trees that have been marked by the Engineer for removal.  
Trees shall be removed in a workmanlike manner so as not to injure other standing trees, plants, 
and improvements which are to be preserved. 
 
Stumps shall be ground down three feet (3’) below ground surface within five (5) feet of the center 
of the stump.  All surface roots shall be removed within the parkway. 
 
 The Contractor shall conform to the following requirements: 
 
1) The cutting down or removal of trees is prohibited after the prescribed working hours 
unless permission is granted by the Engineer. 
 
2)  All debris from pruning or removing a tree shall be cleaned up and hauled away from the 
Work site on the same day that the tree is cut or pruned.  Firewood-size logs may be left neatly 
piled for residents to pick up for no longer than three (3) days. 
 
3)  All holes created from removal of tree stumps shall be backfilled and graded to finish level 
by the end of the workday. 
 
4)  Sprinkler systems disrupted by the Contractor shall be capped or restored by the end of 
the workday.  Capped systems shall be restored to original working condition within three (3) 
days.  The cost for this work shall be considered as included in the Contract Unit Price for the 
various Bid items. 
 
(e) Miscellaneous Removals and Relocations.  This work shall include all removals not 
specifically listed in the Proposal or otherwise covered by these Specifications, and all necessary 
relocations and restorations of walls, fences, plants, hardscape, signs and other items, whether 
shown on the Project Quantities (Appendix VI) or not, and as necessary to complete the 
improvements. 
 
Add the following section: 
 
300-1.3.3 Construction and Demolition Debris Recycling.   
 
General.  Consistent with the Agency's efforts to comply with the California Integrated Waste 
Management Act of 1989 (AB 939), the Contractor shall reduce, reuse, and/or recycle to the 
maximum extent feasible, the construction and demolition debris (debris) generated by this 
Contract hereby diverting the debris from disposal facilities, saving landfill space, and conserving 
virgin materials and natural resources. 
 
Definitions. 
 
Shall be as defined in the TORRANCE MUNICIPAL CODE, DIVISION 4, CHAPTER 3, ARTICLE 8 
(or Section 43.8.1). 
 
RECYCLING SUMMARY.  
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The Contractor shall prepare and submit a Recycling Summary report using the form included as 
Appendix IV summarizing the disposal, reuse, and/or recycling activities which occurred throughout 
the Contract duration.  This report shall be submitted by the Contractor to the Agency, before or 
with its request for the final Progress Payment for said Contract. 
 
Failure of the Contractor to submit the Recycling Summary within the time specified will result in 
damages being sustained by the Agency.  Such damages are, and will continue to be, 
impracticable and extremely difficult to determine.  For failure to submit the Recycling Summary, as 
required, the Contractor shall pay to the Agency, or have withheld from monies due it, the sum of 
$10,000 for a contract of $500,000 or more. The Contractor shall pay to the Agency, or have 
withheld from monies due it, 2% of the total contract amount for a contract of $499,999 or less. 
 
Execution of the Contract shall constitute agreement by the Agency and Contractor that $10,000 
(2% for contracts $499,999 or less) is the minimum value of the costs and actual damage caused 
by the failure of the Contractor to submit the Recycling Summary within the time specified.  Such 
sum is liquidated damages and shall not be construed as a penalty, and may be deducted from 
payments due the Contractor. 
 
PAYMENT.  
 
The cost of construction and demolition debris recycling and completing the Recycling Summary 
report shall be considered as included in the Contract Unit Price for the various Bid items. The 
quantities reported will be used for information gathering purposes and not for purposes of 
payment to the Contractor. 
 
300-1.4  Payment.  Replace the entire subsection with the following: 
 
 When the Contract does not include a pay item for clearing and grubbing, payment under this 
section shall be by the following: 
 
a) Bituminous Pavement.  There shall be no separate payment for removal of bituminous 
pavement, and all costs related thereto shall be considered as included in the Contract Unit Prices 
for the items of work for which the removal is required. 
 
b) Concrete Curb, Walk, Gutters, Cross-Gutters, Driveways and Alley Intersections. 
Payment for removal and disposal of concrete cross-gutters, shall be included in the Contract Price 
for the appurtenant items of work and shall include sawcutting, complete removal of adjacent 
pavement and subgrade (within 2-foot of  the proposed gutter), underlying subgrade and base, 
disposal, subgrade preparation and compaction, disposal, and all labor and equipment necessary 
to complete the required removal.  
 
Payment for removal and disposal of concrete curb, curb and gutter, sidewalk, access ramps and 
driveways shall be included in the Contract Unit Price for the appurtenant items of work.  Removals 
shall include sawcutting, complete removal of adjacent pavement and subgrade (within 1-foot of 
gutter) root pruning, complete removal of adjacent AC ramps and underlying subgrade and base, 
subgrade preparation and compaction, disposal, and all labor and equipment necessary to 
complete the required removal. 
 
c) Trees.  Payment for tree removals and disposal shall be per the Contract Unit Price and 
shall include all work involved in tagging, cutting and complete removal of trunks, branches, 
stumps and roots to a depth of 3 feet below existing grade; hauling, disposal, restoration and 
replanting of removal areas; and other appurtenant work. 
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d) Existing Tree Stump- Existing stumps indicated in Appendix VI shall be removed and 
included in the various bid items for tree removal and installation and no additional compensation 
will be allowed therefore 
 
e) Miscellaneous Removal and Relocations.  Payment for miscellaneous removals and 
relocations shall be per the Contract Unit Price, and shall include full compensation for excavation, 
backfilling, grading, trimming plants, import if required, placing of top soil, disposing of surplus 
material and appurtenant work. 
 
f) Painted Curb.  There is no separate payment for removal of paint on concrete curb.  Full 
compensation for furnishing all labor materials, tools, equipment and incidentals as shown on the 
Project Quantities and specified in these Special Provisions shall be considered as included in the 
Contract Unit Price for the installation of curb and gutter. 
 
300-2 UNCLASSIFIED EXCAVATION. 
 
300-2.2 Unsuitable Material. 
 
300-2.2.1 General.  Replace the entire section with the following: 
 
 If unsuitable material is found, the Contractor shall remove said material to the limits to 
be determined by the Engineer and shall replace said material with select fill or base 
material, as to be determined by the Engineer.   
 
Payment for the removal and replacement of the unsuitable material shall be made per the 
provisional Contract Unit Price for REMOVE AND DISPOSE OF UNCLASSIFIED  
MATERIAL AND INSTALL CMB AS DIRECTED BY ENGINEER, 
to bring the subgrade up to the typical construction depth as set forth in these technical 
specifications for all appurtenant items of work.   
 
  
 
 
300-2.2.2 Wet Material. 
 
Add the following: 
 
 There is the potential to encounter saturated material in the Country Hills (South Torrance) 
Area of this project.  2 days maximum drying time will be allowed for the construction of the 
contract work within the impacted areas.  It is the responsibility of the contractor to notify the 
engineer and inspector if/when the saturated material is encountered.  At that time, the City or the 
City’s agent will perform inspection of the material and confirm the saturated material and then 
measure actual quantities prior to any labor, equipment or material being used to expedite the 
drying time of the saturated material.  
 
300-2.2.3 Payment 
 
  Payment for 2 days drying of saturated material at the Country Hills (South Torrance) Area 
specified in Appendix VI shall be per the Provisional Contract Unit Price for the DRYING OF 
SATURATED MATERIAL IN THE COUNTRY HILLS AREA and shall include all labor, equipment 
and material necessary to expedite drying time of unclassified material. 
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300-2.9  Payment.  Add the following: 
 
 Payment for the removal and disposal of bituminous pavement for street reconstruction 
areas shall be considered as included in the Contract Unit Price for REMOVE EXISTING 
PAVEMENT AND SUBGRADE TO 10” AND CONSTRUCT 4” ASPHALT ( C2-PG 64-10) 
PAVEMENT OVER 6” CMB and shall include sawcutting, removal of underlying subgrade and 
base, disposal, subgrade preparation and compaction, labor and equipment. 
 
SECTION 301 – TREATED SOIL, SUBGRADE PREPARATION, AND 
PLACEMENT OF BASE MATERIALS 
 
301-2 UNTREATED BASE. 
 
301-2.1  General.  Add the following: 
 
 Base is required under all PCC and AC improvements.  Additional base may be required 
after review of work areas following removals.  Prior to constructing new improvements, the 
Contractor shall verify with the Engineer that the base sections as shown on these Specifications 
(including areas where no base is called for) are adequate.  Payment for any changes shall be 
made pursuant to Section 3. 
 
A minimum of 8-inches CMB shall be placed under curb, curb and gutter, cross gutters, spandrals 
and concrete bus pads.  A minimum of 6-inches CMB shall be placed under driveways (includes 
portion to right-of way/property line), alley intersections, local depressions, stained median 
concrete (maintenance vehicle pullouts) and AC or PCC pavement on private property as part of 
driveway reconstruction.  A minimum of 4-inches CMB shall be placed under sidewalks, access 
ramps and stained median concrete (noses and mow strip). 
 
301-2.4.  Measurement and Payment.  Delete the second paragraph and add the following: 
   
  Payment for construction of CMB under AC pavement, cross-gutters, curb and gutter, 
driveways, local depressions, sidewalks and access ramps shall be considered as included in the 
unit price bid for the item of work and no additional compensation will be allowed therefore. 
 
 
SECTION 302 – ROADWAY SURFACING 
 
302-5 ASPHALT CONCRETE PAVEMENT. 

302-5.9 Measurement and Payment.  Replace the entire subsection with the following: 

Payment for street reconstruction  shall be per the contract Unit Price for REMOVE EXISTING 
PAVEMENT AND SUBGRADE TO 10” AND CONSTRUCT 4” ASPHALT (C2-PG 64-10) 
PAVEMENT OVER 6” CMB and shall include constructing 4” asphalt (C2-PG 64-10) pavement 
over 6” CMB, sawcutting, removal of underlying subgrade and base, disposal, subgrade 
preparation and compaction, labor and equipment. 
 
302-6 PORTLAND CEMENT CONCRETE PAVEMENT 
 
302-6.1  General  Add the following text: 
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 Replacement:  Concrete pavement replacement will conform to S.P.P.W.C Standard 132-2.  
Contractor shall instead be required to install #15M (#5) tie bars, 24'" long with one end bonded 
12", at 18" (more or less) on center on the longest dimension joints, unless otherwise approved by 
the inspector.  No tie bar shall be within 3'1/2" of a corner of a replaced section of concrete. 
 
 
SECTION 303 – CONCRETE AND MASONRY CONSTRUCTION 
 
303-1 CONCRETE STRUCTURES 
 
303-1.8 Placing Concrete. 
 
303-1.8.11 Payment. Add the following: 
 
The Payment for INSTALL TYPE “A” JOINT SEALANT (GRAY) shall be at the Contract Unit price 
per Linear Foot and shall include the cleaning and removal of all old joint material, installing 
expansion joint filler and primer, installation of sealant and shall be full compensation for all labor, 
equipment and materials. 
 
  
 303-5 CONCRETE CURBS, WALKS, GUTTERS, CROSS GUTTERS, ALLEY 
INTERSECTIONS, ACCESS RAMPS, AND DRIVEWAYS. 
 
303-5.1  Requirements. 
 
303-5.1.1  General.  Replace the first sentence of the first paragraph with the following: 
 
 Concrete curbs, gutters, curb and gutters, sidewalks, walks, cross gutters, alley intersections, 
access ramps, driveways, stained median concrete paving and bus pads shall be constructed of 
Portland cement concrete of the class, compressive strength and other requirements prescribed in 
201-1. 
 
 Replace the first sentence of the second paragraph with the following: 
 
 Unless otherwise specified on the Project Quantities, and except as otherwise prescribed in 
303-5.1.3 under the heading "Driveway Entrances," the minimum thickness of walks shall be 3-1/2 
inches. 
 
303-5.5.  Finishing 
 
303-5.5.2  Curb  Add the following: 
 
 Unless otherwise approved by the Engineer, the entire affected concrete curb, gutter, cross-
gutter, or spandrel portion shall be removed by sawcutting the adjacent AC pavement one (1) foot 
from the edge of the affected area to be removed.  Where applicable, the contractor shall 
reconstruct this one (1) foot wide section with a 2-inch thick section of AC pavement (C2-PG-64-
10) on a 4-inch thick section of 100-E-100 slurry mix on an 8-inch thick section of Base.   
 
For concrete curb and gutter reconstruction work adjacent to areas where adjacent pavement will 
remain in place, sawcut adjacent AC pavement a distance of one foot (1') from edge of gutter to be 
removed.  The Contractor shall reconstruct this one foot (1') wide section with a 5-1/2" thick section 
of 100-E-100 slurry mix on eight inches (8") of Crushed Miscellaneous Base.  The final surface 
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elevation of the 100-E-100 slurry mix shall be 1-1/2" below edge of gutter elevation to 
accommodate the 1-1/2" AC overlay. 
 
For concrete curb and gutter reconstruction work adjacent to areas of street reconstruction, the 
Contractor has the following 2 options: 
 
1. The entire portion may be removed without sawcutting and removing the adjacent AC 
pavement; however, any damaged pavement must be removed and temporary AC provided and 
maintained in its place until the adjacent pavement is removed as per the contract; or 
 
2. Remove the entire affected concrete curb or curb and gutter portion by sawcutting the 
adjacent AC pavement a distance of six (6) inches from the face of curb or edge of gutter to be 
removed. The contractor shall reconstruct this six (6) inch wide section with a 2-inch thick section 
of temporary AC pavement on either Crushed Miscellaneous Base or imported fill with a sand 
equivalent of 30 or greater. 
 
 
303-5.5.5.  Alley Intersections, Access Ramps, and Driveways.  Add the following: 
 
 Unless otherwise approved by the Engineer, the entire affected curb and gutter portion shall be 
removed by sawcutting the adjacent AC pavement one (1) foot from the edge of the PCC gutter.  
Where applicable, the contractor shall reconstruct this one (1) foot wide section with a 2-inch thick 
section of AC pavement (C2-PG-64-10) on a 4-inch thick section of 100-E-100 slurry mix on an 8-
inch thick section of untreated Base.   
 
 PCC Access Ramps shall be constructed at locations shown in the Appendices of these 
Specifications and per California Department of Transportation’s Standard Plan No. RSP A88A, 
included in Appendices. 
 
 Detectable Warning Surface. Access ramps shall have a single piece prefabricated 
detectable warning surface with dimensions of 36-inches (behind curb) by 48-inches wide (along 
curb) installed in accordance with the State of California’s 2010 Standard Plan A88A and comply 
with the requirements of the Americans with Disabilities Act (ADA). Detectable warnings shall 
consist of raised truncated domes with a base diameter of nominal 0.9 inches, a top diameter of 
nominal 0.45 inches, a height of nominal 0.20 inches and a center-to-center spacing ranging from 
a consistent 1.67 inches for all spacings to 2.35 in (60 mm) for all spacings. 
 
 The detectable warning surface shall be a 0.1975 inch (minimum) thick cast-in-place 
replaceable.  A sample of a cast-in-place panel system product that meets this specification is 
produced by ADA Solutions, Inc. at www.adatile.com or Access Tile at www.accesstile.com. A 
contractor may propose an alternate, similar product for consideration by the Engineer.  The color 
of the detectable warning surface shall be Dark Gray or as approved by the Engineer prior to 
installation. The detectable warning system is to be manufactured with materials that are fully 
recyclable. The detectable warning surface shall be installed in accordance with the manufacturer’s 
recommendations and instructions. The manufacturer shall provide installation consultation if 
available and a minimum 5-year warranty, guaranteeing replacement when there is a defect in the 
dome shape, color fastness, sound-on-cane acoustic quality, resilience or attachment.  The 
warranty period shall begin on the date of acceptance of the Contract. 
 
 Driveways shall have a concrete thickness of 4 inches for single family residences and 6 inches 
for all other areas. 
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 Work Requested by a Property Owner.  The Contractor is allowed to perform work which is 
not a part of this Contract and in the project area if the work is requested, and paid for, by a 
property owner provided that: 
 
a The Contractor shall inform the Engineer of the nature, quantity and location of the work 
requested by the property owner; and 
b The requested work does not impact the schedule or cost of the contract work; and 
c The Property owner and Contractor are required to obtain all permits for requested work; and 
d The Contractor is required to obtain all inspections and approvals. 
 
 
303-5.7 Repairs and Replacements.  Add the following: 
 
 The Contractor shall be responsible to protect all new concrete work from being etched, 
scratched or otherwise marked following replacement thereof.  If new concrete work is marked, the 
Contractor shall replace it at its expense and no extra costs will be allowed. 
 
303-5.9  Measurement and Payment.  Replace the entire subsection with the following: 
 
 Payment for concrete curb or curb and gutter around new curb ramps (excluding integral curb 
and curb/gutter associated with driveways, alley intersections and cross-gutters) shall include all 
labor, work and materials necessary to construct joints and keyways, sawcutting, removal and 
disposal of existing materials, root pruning, subgrade preparation, Base, formwork, concrete 
material, curing, protection, testing, traffic control, reconstruction of adjacent 1’ wide AC pavement, 
protection of existing trees, parkway restoration, repainting of addresses on curb faces where 
painted addresses have been removed due to new curb construction and repainting of red curb 
(top and face) where red curb has been removed due to new curb construction,  
maintaining/replacing existing curb drains, replacement of utility valve markings, and shall be per 
the Contract Unit Price per linear foot of REMOVE EXISTING CORNER RADIUS CURB OR CURB 
& GUTTER (HEIGHT/WIDTH VARIES) WHERE RAMP IMPROVEMENTS OCCUR.   
CONSTRUCT NEW VARIABLE HEIGHT CORNER PCC CURB OR CURB & GUTTER 
INCLUDING RESTORATION OF 1-FOOT WIDE AC PAVEMENT, PER SPPWC STD. 120-2  
[TYPE: A1-150(6); A1-200(8); A2-150(6) OR A2-200(8)] OVER 8” CMB.  
 
Payment for concrete curb or curb and gutter (excluding integral curb and curb/gutter associated 
with driveways, alley intersections and cross-gutters) shall include all labor, work and materials 
necessary to construct joints and keyways, sawcutting, removal and disposal of existing materials, 
root pruning, subgrade preparation, Base, formwork, concrete material, curing, protection, testing, 
traffic control, reconstruction of adjacent 1’ wide AC pavement, protection of existing trees, 
parkway restoration, repainting of addresses on curb faces where painted addresses have been 
removed due to new curb construction and repainting of red curb (top and face) where red curb 
has been removed due to new curb construction,  maintaining/replacing existing curb drains, 
replacement of utility valve markings, and shall be per the Contract Unit Price per linear foot of 
REMOVE CONCRETE CURB AND GUTTER OUTSIDE LIMITS OF CURB ACCESS RAMP AND 
CONSTRUCT PCC CURB AND GUTTER PER SPPWC STD 120-2 [TYPE: A2-150(6) OR A2-
200(8)] OVER 8” CMB, INCLUDING RESTORATION OF 1-FOOT WIDE AC PAVEMENT. MATCH 
EXISTING CURB HEIGHT AND GUTTER WIDTH. 
 
 Payment for curb gutter transitions to match existing and mountable curbs at connection 
points and maintenance vehicle pullouts will be measured and paid for as the standard curb or 
curb and gutter adjacent to the transitions. 
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 Payment for concrete walks, sidewalks shall include all all labor, work and materials, 
sawcutting, removal and disposal of existing materials, root pruning, subgrade preparation, joints 
as shown in standard plans and construction details and shall include protection of existing trees, 
parkway restoration, Base, formwork, concrete material, curing, protection, testing, traffic control, 
adjustments to match existing improvements, backfill, sign removal and relocation, landscape 
restoration and all other work necessary to construct the work complete in place and shall be per 
the Contract Unit Price of REMOVE EXISTING SIDEWALK AND SUBGRADE AND CONSTRUCT 
3.5” THICK PCC SIDEWALK OVER 4” CMB, OUTSIDE LIMITS OF CURB ACCESS RAMP. 
 
 
 Payment for driveways, and integral curbs along driveways shall include all labor, work and 
materials, sawcutting, removal and disposal of existing materials,  joints as shown in standard 
plans and construction details, reconstruction of adjacent 1’ wide AC pavement, subgrade 
preparation, Base, formwork, concrete material, curing, protection, testing, traffic control, 
adjustments to match existing improvements, and backfill, and shall be per the Contract Unit Price 
per square foot of REMOVE EXISTING DRIVEWAY AND CONSTRUCT 4” THICK PCC 
DRIVEWAY OVER 6” CMB INCLUDING RESTORATION OF 1-WIDE AC PAVEMENT.  
 
Payment for 8” PCC cross-gutter over 8” CMB and spandrels, and integral curbs along spandrels 
shall include all joints and keyways as shown in standard plans and construction details and 
appendices in these specifications, and shall include all labor, work and materials, sawcutting, 
removal and disposal of existing materials, subgrade preparation, CMB, formwork, concrete 
material, curing, protection, testing, protection of existing trees, parkway restoration, repainting of 
addresses on curb faces where painted addresses have been removed due to new curb 
construction, repainting of red curb (top and face) where red curb has been removed due to new 
curb construction,  traffic control, and reconstruction of adjacent two (2) foot wide AC pavement, 
adjustments to match existing improvements and all other work necessary to construct the work in 
place and shall be per the Contract Unit Price listed for each location in the bid schedule and per 
SPPWC 122-2 or #123-2”  Cross Gutter and pavement shall provide adequate flow and match 
existing conditions.  
 
 Payment for restoring Portland Cement Concrete paving and Base located on private property 
behind a newly constructed driveway apron shall be measured and paid for as REMOVE 
EXISTING SIDEWALK AND SUBGRADE AND CONSTRUCT 3.5” THICK PCC SIDEWALK OVER 
4” CMB, OUTSIDE LIMITS OF CURB ACCESS RAMP. 
 
 Payment for “patch curb” shall be included in the price for various bid items of work and no 
additional payment will be allowed therefore. 
 
 Payment for Access ramps with integral retaining curb for access ramps including Base , shall 
include sawcutting, removal and disposal of existing materials, subgrade preparation, installation of 
crushed miscellaneous base, formwork, concrete material, curing, protection, testing, sign removal 
and relocation, traffic control, adjustments to match existing improvements and all other work 
necessary to construct the work complete in place. New access ramp shall match existing sidewalk 
finish and pattern as directed. Integral retaining curbs shall be constructed at the back and sides of 
curb ramps as necessary to match existing landscape grades. Retaining curbs shall be included in 
this bid item and shall be per the Contract Unit Price of each for REMOVE SIDEWALK AND 
SUBGRADE, AND CONSTRUCT 3.5” THICK CURB ACCESS RAMP ON 4” CMB PER SPPWC 
STD. 111-4. ACCESS RAMP IS NOT MONOLITHIC WITH CURB & GUTTER. 
 
 Payment for furnishing and installing detectable warning surfaces will be made at the Contract 
Unit Price for FURNISH AND INSTALL 36” X 48” DETECTABLE WARNING SURFACE PANEL AT 
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ACCESS RAMP and includes all labor, materials and equipment listed in the manufacturer’s 
instructions/installation procedure. 
 
Payment for local depressions at catch basins shall be per the Contract Unit Price and shall 
include Base and reconstruction of 1’ wide AC pavement. 
 
303-7 COLORED CONCRETE 
 
303-7.5. Payment for ~720 square feet of colored concrete to match existing where shown in 
Appendix Vl shall be included in the contract Unit Price for REMOVE EXISTING SIDEWALK AND 
SUBGRADE AND CONSTRUCT 3.5” THICK PCC SIDEWALK OVER 4” CMB, OUSIDE LIMITS 
OF CURB ACCESS RAMP,  
 
 
SECTION 306 – UNDERGROUND CONDUIT CONSTRUCTION 
 
306-7 CURB DRAINS.   
Add the following: 
 
 The Contract Unit Price for curb and gutter and sidewalk shall include full compensation for 
maintaining the existing curb drain complete in place.  Said Contract Unit Price shall include, but 
not be limited to, construction of the inlet and pipes or culvert, connections to existing pipes, and 
assurance that said outlet has positive drainage flow.  
 
 
SECTION 308 – LANDSCAPE AND IRRIGATION INSTALLATION 
 
308-2 EARTHWORK AND TOPSOIL PLACEMENT. 
 
308-2.1 General.  Add the following: 
 
 The landscape work shall not begin until all other trades have repaired all areas of settlement, 
erosion, rutting, etc., and the soils have been re-established, recompacted and refinished to final 
grades.  The Engineer shall be notified of all areas where the landscape work is prevented from 
being executed. 
 
 Surface drainage shall be provided by modeling the surfaces to facilitate the natural run-off of 
water.  Low spots and pockets shall be filled with topsoil and graded to drain properly. 
 
308-2.2  Trench Excavation and Backfill.  Subparagraph 2) is amended as follows: 
 
  2)  Waterlines continuously pressurized – 36 inches (42 inches under roadways). 
 
Subparagraph 3) is amended as follows: 
 
 3)  Lateral sprinkler lines – 12 inches (30 inches under roadways). 
 
308-2.3  Topsoil Preparation and Conditioning 
 
308-2.3.1  General.  Substitute Class A with Class C in the first sentence of the first paragraph. 
 
Add the following: 
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 Before soil preparation operations are started in any area, the Contractor shall remove and 
dispose of all trash and any other debris on the surface of the ground. 
 
 Mowing and spraying operations shall be performed in all areas throughout the limits of the 
landscape portion of the Work.  The sequence of operations shall be determined by the Engineer.  
Before applying any chemical spray material, the Contractor shall obtain from the Engineer written 
approval of the material to be used, the rate, and method of application. 
 
 Stolon-type grasses and weeds shall be killed by spraying with an approved weed control 
chemical.  Other weeds shall be mowed as close to the ground as possible.  Such weeds or 
grasses shall be removed by grubbing prior to cultivating. 
 
 Any weed growth which subsequently appears shall be killed by additional spraying before the 
weeds exceed two (2) inches in height.  At the time of planting, each area to be planted shall be 
free of living weeds of any height. 
 
 The Contractor immediately shall remove and dispose of mowed weed growth and all other 
debris generated by clearing and grubbing when so directed by the Engineer. 
 
308-2.3.2  Fertilizing and Conditioning Procedures.  Add the following: 
 
 The conditioning material per 1000 square feet shall be: 
 
a) Four (4) cubic yards nitrogen stabilized organic amendment derived from redwood, fir or 
cedar sawdust. 
 
b) Fifteen (15) lbs. 12-12-12 commercial fertilizer. 
 
c) Fifteen (15) lbs. soil sulfur. 
 
 The Contractor shall apply post-plant fertilizer at the rate of twenty pounds (20 lbs.) per 1,000 
sq. ft., thirty (30) days after planting and once again at the end of the post-construction 
maintenance period. 
 
308-2.3.3 Payment.  Add the following subsection: 
 
Payment for providing topsoil for parkway restoration shall be included in the price for various bid 
items of work, and no additional compensation will be allowed, therefore. 
 
 
308-2.4 Finish Grading.  Replace the second paragraph with the following: 
  
 The finish grade below adjacent paving, curbs or headers shall be one inch in lawn areas and 
three inches in shrub or groundcover areas. 
 
308-4 PLANTING 
 
308-4.1. General.  Add the following: 
 
 Planting work shall not begin until the area’s irrigation system has been installed, 
operational and passed inspection. 
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 Inspection and approval of specimens shall be required before delivery to site; all others on 
delivery.  Any plants rendered unsuitable for planting because of this inspection shall be 
considered as samples and shall not be paid for.  In case the sample plants inspected are found to 
be defective, the Engineer reserves the right to reject the entire lot or lots of plants represented by 
the defective samples.  Rejected plants shall be removed from the site immediately.  Random 
samples will be inspected for root condition. 
 
 All plants shall be true to name, and one of each bundle or lot shall be tagged with the name 
and size of plants, in accordance with the standards of practice recommended by the American 
Association of Nurserymen.  The root condition of plants furnished in containers shall be 
determined by removal of earth from the roots of not less than two (2) plants, nor more than 2 
percent (2%) of the total number of plants of each species or variety, except when container-grown 
plants are from several different sources; in which case, the roots of not less than two (2) plants of 
each species or variety from each source shall be inspected by the Engineer at his option.  The 
selection of plants to be inspected will be made by the Engineer. 
 
 All plants of the same species and container size (i.e., the same specification) shall be uniform 
in size and shape and at the same stage of growth to the satisfaction of the Engineer. 
 
 All plants shall be fully acclimated and in an active growing state. 
 
 The Contractor shall remove all lateral growth that is not acceptable and/or shape all plants to 
the satisfaction of the Engineer. 
 
 All plants shall be full-sized and shall have root systems at a fully developed state within the 
container. 
 
 Hair roots should extend to the edge of the container.  No plant shall be root-bound.  Root balls 
may require scarification to the satisfaction of the Engineer. 
 
 No boxed, balled or canned plants shall be planted if the ball is broken or cracked, whether 
before or during the process of planting.  Any plant transplanted by the Contractor that dies or has 
bark, branch or die-back injury shall be replaced at the Contractor's expense with an equal plant to 
the satisfaction of the Engineer. 
 
 Before plants are transported to the planting area, they shall be properly pruned or cut back to 
reduce damage by wind and to force lateral growth.  
 
 No plants shall be transported to the planting area that are not thoroughly wet throughout the 
ball of earth surrounding the roots.  Plants should not be allowed to dry out, nor shall any roots be 
exposed to the air except during the act of placement. Any plant that, in the opinion of the 
Engineer, is dry or in a wilted condition when delivered or thereafter, whether in place or not, will 
not be accepted and shall be replaced at the Contractor's expense. 
 
 All inspections herein specified shall be made by the Engineer.  The Contractor shall request 
inspection at least 48 hours in advance of the time inspection is required.  Inspection shall be 
required on the following stages of the work: 
a) During preliminary grading, soil preparation, and initial weeding. 
b) When plants are spotted for planting, but before planting holes have been excavated. 
c) When finish grading has been completed. 
d) When all specified work, except the maintenance period has been completed. 
e) Final inspection at the completion of the maintenance period. 
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 The Contractor’s failure to obtain inspection will extend the start and/or finish of the 
maintenance period as applicable, unless otherwise agreed to in writing by the Engineer. 
 
308-4.5  Tree and Shrub Planting.  Replace the fourth paragraph with the following: 
 
 All planting holes shall be backfilled with a prepared soil mix conforming to the following 
requirements: 

  4  parts by volume nitrogen-stabilized organic amendment 
  6  parts by volume on-site soil* 
  1  lb. 12-12-12 commercial fertilizer per cubic yard of mix 
  2  lbs. iron sulfate per cubic yard of mix 

*from area(s) approved by Engineer 
 
 The materials shall be thoroughly mixed to the bottom of the pit so that they are evenly 
distributed and without clods or lumps.  Backfill shall be so placed in the pits that the plant will be at 
its natural growing height and the backfill material will be level one inch below surrounding soil 
after settlement. 
 
 Fertilizer planting tablets (twenty-one (21) gram size and shall be placed with each plant at the 
following rates: 
 
 One (1) tablet per one (1) gallon container; 
 Two (2) tablets per five (5) gallon container; 
 Four (4) tablets per fifteen (15) gallon container; 
 Eight (8) tablets per 24” box container 
 One (1) tablet per each three inches (3”) of box size greater than 24”. 
 
 Center plant in pit or trench on slight pedestal.  Face plants with fullest growth into prevailing 
wind.  Set plant plumb and hold rigidly in position until soil has been tamped firmly around ball or 
roots.  Position the plant in the hole and backfill no higher than halfway up the root ball.  If required, 
place the recommended number of tablets evenly around the perimeter of, and immediately 
adjacent to, the root ball at a depth which is between the middle and the bottom of the root ball.  
Complete the backfilling, tamp (eliminating all air voids) and water. Do not pack. 
 
 Except for street trees, construct a berm 4" above finish grade, extending 4" to 6" beyond edge 
of root ball, forming a watering basin with a level bottom around each plant. After a minimum of 2 
days soaking and the regular irrigation system is operating, the berm area shall be smoothed to 
finish grade. 
 
308-4.8  Lawn Planting 
 
308-4.8.2 Seed.  Add the following to Method B. 
 
 Prior to the application of hydro-mulch, the fine grading of all lawn areas shall be inspected and 
approved by the Engineer.  Seedbeds shall be treated with 5% Dieldrin in granular form at the rate 
of 3 1/2 pounds per 1000 square feet and lightly watered.  After 24 hours (minimum) have elapsed, 
the seedbeds shall be prewetted prior to hydroseeding and shall be kept continually moist after 
hydroseeding. 
 
 All equipment used to apply hydromulch shall be subject to the approval of the Engineer.  The 
equipment shall have a built-in agitation system and operating capacity sufficient to agitate, 
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suspend and homogeneously mix a slurry containing not less than 40 lbs. of fiber mulch plus a 
combined total of 7 lbs. fertilizer solids for each 100 gallons of water. 
 
 Hydraulic spray nozzles shall provide a continuous non-fluctuating discharge.  The slurry tank 
shall have a minimum capacity of 1,500 gallons and shall be mounted on a traveling unit, either 
self-propelled or drawn by a separate unit, which will place the slurry tank and spray nozzle within 
sufficient proximity to the areas to be seeded. 
 
 The slurry preparation shall take place at the site of Work and shall begin by adding water to 
the tank when the engine is at half throttle.  When the water level has reached the height of the 
agitator shaft, good re-circulation shall be established and at this time the seed shall be added.  
Fertilizer shall then be added to the mixture after the seed and when the tank is at least one-third 
filled with water. 
 
 The engine throttle shall be opened to full speed when the tank is half filled with water.  All the 
wood pulp mulch shall be added by the time the tank is two-thirds to three-fourths full.  Spraying 
shall commence immediately when the tank is full. 
 
 Spray the area with a uniform visible coat using the dark color of the cellulose fiber or organic 
amendment as a visual guide.  The slurry shall be applied in a downward drilling motion via a fan 
stream nozzle.  It is important to ensure that all of the components enter and mix with the soil. 
 
 All slurry mixture which has not been applied within four (4) hours after mixing shall be rejected 
and removed from the Work at the Contractor's expense. 
 
 Special care shall be exercised by the Contractor to prevent any of the slurry from being spilled 
or sprayed anywhere except onto areas to be hydroseeded.  Any spillage or overspray immediately 
shall be removed by and at the expense of the Contractor to the satisfaction of the Engineer. 
 
 Seed shall be applied at a minimum rate of five (5) pounds per 1000 square feet. 
 
 If complete and full germination is not obtained within 14 days, the Contractor shall hand seed 
with the same seed mixture and top dress with nitrohumous and redwood soil amendment all areas 
designated by the Engineer. 
 
Add the following subsections: 
 
308-4.10  Parkway Trees 
 
308-4.10.1  General.  The CITY maintains a tree conservation policy.  The Contractor is required 
to assist the CITY in its efforts to conserve trees. 
 
 The Contractor shall be required to provide a Consulting Arborist (CA) to review and guide its 
operations that may impact trees to remain.  The CA shall be required to be a member of the 
American Society of Consulting Arborists (310-947-0483) and have Certification as an Arborist by 
the International Society of Arboriculture (217-355-9411), unless otherwise approved by the 
Engineer. 
 
 The CA shall inspect all work locations and assess the impact of construction on existing trees 
to remain.  If the CA determines that destructive impact is likely, Contractor is required to modify its 
operations to reduce the likelihood of damage to the fullest extent feasible.  Contractor shall be 
responsible to schedule its operations in a manner that will permit the CA to view areas after 
removals and prior to construction, as necessary. 
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 The CA shall spot-check representative operations and modifications employed to protect 
existing trees.  A preliminary identification of trees that may potentially be impacted has been made 
by the Engineer.  The CA shall check these and other locations to assure adequate protective 
measures are taken. 
 
 There shall be no separate payment for the services of the CA.  All costs for the CA shall be 
included in the prices bid for appurtenant work. 
 
308-4.10.2  Conservation Methods.  Manual operations shall be employed for the removal of sod 
and soil to establish a finished grade within 4 feet of existing trees to remain. 
 
 Tree root systems must remain adequate to withstand heavy windstorms. 
 
 Construction equipment, materials, sand, soil, gravel, or other material shall not be placed, 
parked or stored on the surface of any unpaved areas within the driplines (outermost reach of 
branches) of street trees.  No chemicals, rinstates, or petroleum products shall be deposited within 
the driplines of street trees. 
 
308-4.10.3  Root Barrier and Pruning.  Roots shall be pruned immediately adjacent to the edge 
of the sidewalk and the back of curb.  Cuts shall be 4-inches wide and 14-inches and 18-inches 
deep adjacent to sidewalk and curb and gutter respectively.  The cuts shall extend 6 feet in each 
direction along the curb from the center of the tree trunk for a total length of 12 feet or as directed 
by the Engineer. 
 
 Root pruning equipment shall be specifically designed for this purpose, sharpened adequately 
to sever roots in a clean manner, and equipped with padded tracks or rubber tires to prevent 
scraping or marking of the roadway or curbs. 
 
 Areas root pruned shall be backfilled with Class "C" topsoil either immediately upon completion 
of root pruning or upon completion of the adjacent work provided that adequate safety and warning 
devices are placed and maintained at each location. 
 
 The Contractor shall repair or replace all utility service connections and sprinkler systems 
within the right-of-way which are damaged or removed as a result of the root pruning operation.  
Repairs shall be initiated immediately upon the occurrence of damage or removal and completed 
by the end of each working day.  Repairs and replacements shall be the equivalent of, or better 
than, the existing improvements in material, dimension, and function.  All repairs shall be at the 
Contractor's expense and to the satisfaction of the Engineer. 
 
 Root sealer shall be approved by the Engineer a minimum of two (2) working days prior to the 
start of root pruning operations and shall be applied to all cut root areas which are larger than 
50mm (2 inches) in diameter.  The approved sealer shall be applied as soon as practical after the 
cuts have been made. 
 
 When constructing or replacing driveway approaches, roots shall not be cut by means of 
mechanical root cutting machines.  If root removal is essential to driveway construction, roots shall 
be manually cut using hand implements with guidance from the CA. 
 Exposed tree roots shall be covered with mulch and watered from a period immediately 
following curb and gutter removal, until the area is backfilled following construction. 

 The root barrier shown in City of Torrance Standard Plan No. T402 is hereby deleted from this 
project. 
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308-4.11.  Payment.  Payment for providing prepared topsoil, lawn planting and installing irrigation 
shall be limited to within the adjacent parkway shall be included in the lump sum Contract Unit 
Price for Install Landscaping and Irrigation at 3002 Lazy Meadow Drive. 
 
 The Contract Unit Price for Parkway Trees shall include full compensation to install the 
specified trees complete in place, as specified in Section 212-1.4.2 of these Special Provisions, 
including installation of the tree stakes, ties, tree trunk protector,  providing prepared topsoil, 
backfill, restoration of adjacent grass and parkway, and all appurtenant work. 
 
 The Contract Unit Price for Tree Root Pruning shall include full compensation for labor, tools 
equipment, backfill, repairs to any damaged irrigation or utility connections during work, root sealer, 
and mulch, and all appurtenant work.  
 
308-5 IRRIGATION SYSTEM INSTALLATION 
  
308-5.2   Irrigation Pipeline Installation 
 
308-5.2.1  General.   Add the following: 
 
 Trenching machines or other mechanical means of excavation shall not be used for excavation 
of trenches where such use may damage existing improvements.  However, in any case, the 
Contractor will be held responsible for any damage to existing improvements caused by their 
operations and any damage so occurring shall be repaired to the satisfaction of the Engineer by 
and at the expense of the Contractor. 
 
 Trench excavation for pipelines shall be made on the alignments shown on the Project 
Quantities.  Unless otherwise shown, lateral water lines shall have a minimum cover of twelve 
inches (12") of soil.  Main water lines shall have a minimum cover of 36" of soil. 
 
 Irrigation pipe shall be installed in conformance with 308-5.2.3.  Pipe flushing and pressure 
testing shall conform to 308-5.6. 
 
 At any location where irrigation pipe has less than 15" of cover due to interferences or other 
adjustments, the Contractor shall, at its own expense, provide a galvanized sleeve or other 
protection to the satisfaction of the Engineer.  No extra costs shall be allowed for this protection. 
 
 Bedding material for irrigation piping shall be sand conforming to the requirements of 200-1.5.3 
(minimum SE of 70) and 200-1.5.5. 
 
 Backfill material placed in the pipe trenches and immediately over electrical wiring shall be 
select material free from stones or other material that might damage the pipe or insulation on the 
conductors. 
 
 Backfill of irrigation pipe shall conform to 308-2.2. 
 
 Densification of bedding material shall be per 306-1.3.3. 
 
 All trenches shall be compacted to the same compaction as the adjoining area and finished 
flush with adjoining grades. 
 
 Unless otherwise directed by the Engineer, pressure piping shall be provided with PCC thrust 
blocks.  Thrust blocks shall be constructed at the following places: 
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a) Where pipe changes direction at fittings. 
 
b) Where pipe changes size. 
 
c) Where line terminates. 
 
d) Around gate valves (bottom half of valve in concrete; bolts exposed for change of top half). 
 
308-5.4  Sprinkler Head Installation and Adjustment 
 
308-5.4.2  Location, Elevation, and Spacing.   
 
Add the following: 
 
 The Contractor shall coordinate the installation of all sprinkler heads, including pipe to avoid 
interfering with trees or other planting and/or permanent pavement. 
 
 No spray from sprinkler heads will be permitted to throw into public streets or onto walks, 
driveways or parking areas. 
 
 
308-5.9  Payment.  Payment for the installation of the irrigation system within the parkways at 
3002 Lazy Meadow Drive shall be included in the lump sum Contract Unit Price for INSTALL 
LANDSCAPE AND  IRRIGATION AT 3002 LAZY MEADOW DRIVE. See section 308-2.3 Topsoil 
Preparation and Conditioning and 308-4.8 Lawn Planting for Landscaping requirements.  There 
shall be no separate payment for removal of and replacement of pipe, sprinkler heads, fittings, or 
tying into the existing sprinkler system at 3002 Lazy Meadow Drive.   
 
Irrigation systems that are damaged during construction of contract work shall be repaired by the 
Contractor and no additional payment will be allowed therefore.   
 
308-6 MAINTENANCE AND PLANT ESTABLISHMENT.   
Replace the entire subsection with the following: 
 
 The Establishment and Maintenance Period shall begin on the first day after all planting in this 
Work is completed and accepted, and shall continue thereafter until 90 calendar days have 
passed.  Notify the Engineer at least seven (7) days in advance of completion.  Failure by the 
Contractor to notify the Engineer will delay the start of the Establishment and Maintenance Period. 
 
 Should the Establishment and Maintenance Period be extended beyond the prescribed 90 
calendar days because of rejection by the Engineer for whatever reason, the entire installation 
shall remain the responsibility of the Contractor unless otherwise determined by the Engineer.  Any 
rejected material shall be replaced and the 90 calendar day Establishment and Maintenance 
Period shall be restarted from that time for the replaced material only. 
 
 All areas landscaped or restored under this Contract shall be maintained by the Contractor. 
The Contractor, without any expense to the CITY, shall weed the planted areas as needed and 
shall remove all accumulated debris from the landscaped areas as needed and/or as called for by 
the Engineer. 
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 One month after planting, fertilize plants with 12-12-12 (N-P-K) commercial fertilizer at the rate 
of 3 level tablespoons per 5-gallon plant basin.  The Engineer may require additional fertilization at 
each monthly interval. 
 
 Apply Iron Sequestrene as specified by the manufacturer immediately at the onset of any 
symptom of iron chlorosis.  Repeat fertilization monthly for duration of maintenance period. 
 
 The above fertilization schedule may be revised by the Engineer if, in his/her opinion, optimal 
plant health and growth is not being obtained.  The Contractor shall comply with all changes as 
directed. 
 
 The Contractor shall be responsible to provide adequate water to all plants without 
overwatering.  Water conservation is mandated.  The Contractor shall obtain approval from the 
Engineer for its proposed irrigation schedule and any changes thereto. 
 
308-6.1.  Payment. Payment for Plant Establishment and Maintenance Period shall be on a 
lump sum basis per the Contract Unit Price.  The Contract Unit Price shall include full 
compensation for all tools, materials, labor, equipment, water and incidentals to complete this work 
in accordance with the Project Quantities (Appendix VI) and Special Provisions. 
 
308-7 GUARANTEE.   
Add the following: 
 
 The Contractor, without expense to the CITY, shall adjust all irrigation heads to their 
appropriate operational heights, shall adjust and clean or replace, if necessary, all irrigation heads 
so that the planting areas are properly covered and they shall be adjusted so as to prevent 
excessive overflow into the adjacent street right-of-way. 
 
 The CITY reserves the right to make temporary repairs as necessary to keep the irrigation 
system equipment in operating condition.  The exercise of this right by the CITY shall not relieve 
the Contractor of its responsibility under the terms of the Contract as herein specified. 
 
 Maintenance shall be done by qualified and experienced irrigation pipefitters. 
 
 All fifteen (15) gallon and larger trees installed under the contract shall be guaranteed to live 
and grow for one (1) year from the date of final acceptance of the contract work unless decline of 
the tree is specifically attributable to causes unrelated to installation, plant material quality, and the 
Contractor’s maintenance practices. 
 
 All other plant material shall be guaranteed to live and grow for a period of ninety (90) calendar 
days from the date of final acceptance of the contract work unless decline of the plant material is 
specifically attributable to causes unrelated to installation, plant material quality, and the 
Contractor’s maintenance practices. 
 
 Any plant material found to be dead, missing, or in poor condition during the post-construction 
maintenance period, shall be replaced immediately at the Contractor’s expense.  The Engineer 
shall be the sole judge as to the condition of the material.  Replacement shall be made to the same 
specifications required for the original plantings. 
 
 During the guarantee period, should the Contractor fail to expeditiously replace dead plant 
material upon written notification by the Engineer, the City shall cause the work to be corrected and 
bill the actual costs incurred to the Contractor. 
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SECTION 310 - PAINTING 
 
310-5 PAINTING VARIOUS SURFACES. 
 
310-5.6  Painting Traffic Striping, Pavement Markings and Curb Markings.  Delete the entire 
subsection 310-5.6 and replace with Sections 84-1 and 84-2 of the Caltrans Standard 
Specifications. 
 
 Add the following: 
 
 When painted red curb has been eliminated due to work associated with this contract, the 
Contractor shall restore red curb by painting the new curb red.  When street addresses painted on 
curb faces have been eliminated due to work associated with this contract, each street address 
shall be restored by painting on the face of new curb.  Background shall be white in color and 
address numbers shall be black in color and 4 inches in height.  Existing paint markings on curbs 
shall be removed prior to applying the new paint markings. Valve and utility markings shall be 
replaced to match original. 
 
84-1.01  Description.  Replace the first two paragraphs with the following: 
 
 This work shall consist of applying thermoplastic traffic stripes (traffic lines) and pavement 
markings at the locations and in accordance with the details shown on the Plans or designated by 
the Engineer, and as specified in these Specifications and Special Provisions. 
 
 The thermoplastic material shall conform to the provisions of 84-2.02 of the Caltrans Standard 
Specifications. 
 
84-2.06  Payment.  Replace the entire subsection with the following: 
 
 An Allowance is included in the Bid Contract price for PAVEMENT MARKINGS The amount 
that shall be paid to the Contractor shall be the actual cost for furnishing all labor, materials, tools, 
equipment, and incidentals, necessary to complete the Work with the allowed mark-up or extra 
costs per these Specifications, except the Contractor shall be solely responsible for any fee 
charged to re-inspect rejected or incomplete work.  
 
Payment for restoring Red Curb, utility/valve markings, and Street Addresses removed as part of 
the contract work shall be included in the cost for the installation of the new curb and gutter and no 
additional payment shall be allowed therefore. 
 
Payment for repainting of any STOP bars and legends or other pavement markings shall include 
full compensation for furnishing all labor, materials and incidentals, and for doing all the work 
involved in furnishing and placing pavement markings, complete in place, including adhesives and 
establishing alignment for pavement markers and shall be included in the Contract Allowance for 
“PAVEMENT MARKINGS”  
 
 
 
 
SECTION 312 – PAVEMENT MARKER PLACEMENT AND REMOVAL 
 
Delete the entire Section 312 and replace with Sections 85-1.06, 85-1.07 and 85-1.09 of the 
Caltrans Standard Specifications. 
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85-1.06  Placement.  Add the following: 
 
 The solid 4” white lines at intersections shall have a marker installed at each end.  These 
markers shall be placed on the line. 
 
 Markers shall not be installed on bike lane striping. 
 
85-1.09  Payment.  Full compensation for furnishing all labor, materials, tools, equipment and 
incidentals, and for doing all the work involved in furnishing and placing pavement markers, 
complete in place, including adhesives and establishing alignment for pavement markers, as 
specified in these Special Provisions shall be included in the Contract Allowance for PAVEMENT 
MARKINGS as described in Section 84-2.06 of these Special Provisions.  
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Add the following Section 313 in its entirety. 
 
SECTION 313 – INSTALLATION OF MISCELLANEOUS POTABLE 
WATER DISTRIBUTION SYSTEM MATERIALS 
 
313-10 WATER METER BOXES  
The Contractor shall replace water meter boxes as per the Appendices of these Special 
Provisions.  The Contractor shall furnish the meter boxes to be replaced in accordance with 
Section 215-6 of these Special Provisions.  The existing cast iron meter box lids shall be returned 
by the Contractor to the CITY yard.  Any meter boxes damaged by the Contractor's operation shall 
be immediately replaced at its expense. 
 
313-10.1  Payment.  Payment for REMOVE AND REPLACE WATER METER UTILITY COVERS 
AND ADJUST TO GRADE shall be per the Contract Unit Price and shall include the installation of 
new meter boxes, relocation and adjustment of meter boxes, repair of surrounding concrete 
driveway or sidewalk, returning cast iron meter box lids to the CITY yard located at 20500 Madrona 
Ave, Torrance, CA 90503 and all appurtenant work.  
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

NORTH TORRANCE AREA

BID ITEM NO. 10 11 & 16 12 13 & 14 15 6 & 18 19 8
CURB  CROSS TREE  ROOT PRUNE
RAMP GUTTER REMOVE/REPLACE TREE

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF
2718 166TH STREET 52                      4           208      6           1           31      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          5 5 25         MARKER IN TOP OF CURB

41                      4           164      6           1           30      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            SIDE OF PROPERTY
41                      4           164      6           1           30      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            FRONT OF PROPERTY
20                      4           80         ‐            ‐            ‐         10       11      4.5   47       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            FRONT OF PROPERTY
‐                         ‐            ‐            ‐            ‐            ‐         6         7        4.5   29       ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

24                      4           96         6           1           26      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
12                      4           48         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
44                      4           176      6           1           66      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

2621 166TH PLACE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2615 166TH PLACE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2603 166TH PLACE ‐                         ‐            ‐            6           1           25      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

CASIMIR AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  2,606             ‐                                  ‐                          ‐               ‐            ‐           
24                      4           96         6           1           25      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
‐                         ‐            ‐            6           1           9        ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2511 166TH PLACE 51                      4           204      6           1           45      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2435 166TH PLACE 28                      4           112      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2429 166TH PLACE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2426 166TH PLACE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2430 166TH PLACE 28                      4           112      ‐            ‐            ‐         5         8        4.5   29       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2434 166TH PLACE 41                      4           164      6           1           38      ‐          ‐         ‐       ‐          ‐                 ‐                      1                                 ‐                          ‐               ‐            ‐           
2502 166TH PLACE ‐                         ‐            ‐            ‐            ‐            ‐         4         7        4.5   25       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2508 166TH PLACE 52                      4           208      6           1           25      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2514 166TH PLACE 16                      4           64         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2520 166TH PLACE 23                      4           92         6           1           23      ‐          ‐         ‐       ‐          ‐                 ‐                      1                                 ‐                          ‐               ‐            ‐           
2526 166TH PLACE 48                      4           192      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2532 166TH PLACE 56                      4           224      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

17                      4           68         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
20                      4           80         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

2608 166TH PLACE 52                      4           208      6           1           27      9         14      4.5   52       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2614 166TH PLACE ‐                         ‐            ‐            ‐            ‐            ‐         9         14      4.5   52       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2620 166TH PLACE 45                      4           180      6           1           18      5         7        4.5   27       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2626 166TH PLACE 23                      4           92         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2702 166TH PLACE 20                      4           80         6           1           37      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2708 166TH PLACE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2714 166TH PLACE 60                      4           240      6           1           37      9         14      4.5   52       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2720 166TH PLACE 50                      4           200      6           1           28      4         6        4.5   23       ‐                  ‐                      1                                 ‐                          3              36         108      
2724 166TH PLACE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16617 ARDATH AVE 42                      4           168      6           1           23      9         14      4.5   52       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

39                      4           156      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
9                        4           36         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2804 166TH STREET  15                      4           60         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
993                   

2603 166TH PLACE 28                      4           112      6           1           52      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
16613 CASIMIR AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16609 CASIMIR AVE 14                      4           56         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

54                      4           216      6           4           6        ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
8                        4.5       36         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            In Parkway, replace with topsoil 
8                        4.5       36         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            In Parkway, replace with topsoil 
45                      4           180      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
9                        4.5       41         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            In Parkway, replace with topsoil 
9                        4.5       41         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            In Parkway, replace with topsoil 

16608 CASIMIR AVE 20                      4           80         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
16612 CASIMIR AVE 40                      4           160      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
16616 CASIMIR AVE 35                      4           140      ‐            ‐            ‐         4         7        4.5   25       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2525 166TH PLACE 12                      4           48         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

282                   

ADDRESS 

ESTIMATE OF QUANTITIES

166TH STREET2604

16611 ARDATH AVE

166TH STREET2520

SIDEWALK DRIVEWAY CURB & GUTTER
REMOVE/REPLACE REMOVE/REPLACE

166TH PLACE2602

COMMENTS 

2701 166TH PLACE

166TH PLACE

REMOVE/REPLACE
STREET RECONSTRUCTION

166TH PLACE2707

4" AC ON 6" CMB

2719 166TH PLACE

2525

1



CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

NORTH TORRANCE AREA

BID ITEM NO. 10 11 & 16 12 13 & 14 15 6 & 18 19 8
CURB  CROSS TREE  ROOT PRUNE
RAMP GUTTER REMOVE/REPLACE TREE

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SFADDRESS 

ESTIMATE OF QUANTITIES

SIDEWALK DRIVEWAY CURB & GUTTER
REMOVE/REPLACE REMOVE/REPLACE COMMENTS REMOVE/REPLACE

STREET RECONSTRUCTION
4" AC ON 6" CMB

2511 166TH PLACE ‐                         ‐            ‐            6           2           9        ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            Replace Valve Marking 
16617 KRISTIN AVE 14                      4           56         ‐            ‐            ‐         8         13      4.5   47       ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16613 KRISTIN AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16609 KRISTIN AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2514 166TH STREET 20                      4           80         6           1           9        ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2434 166TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

14                      4           56         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
18                      4           72         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

16614 KRISTIN AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16618 KRISTIN AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2435 166TH PLACE ‐                         ‐            ‐            6           1           10      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

66                     
83                      4           332      6           1           45      16       20      8      144    ‐                  ‐                      2                                 ‐                          ‐               ‐            ‐           
16                      1           16         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            Adjacent to Driveway

2540 164TH STREET 27                      4           108      ‐            ‐            ‐         16       21      8      148    ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2541 164TH STREET 56                      4           224      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

40                      4           160      6           1           12      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            CURB DRAIN
‐                         ‐            ‐            8           1           12      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
‐                         ‐            ‐            8           1           7        ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2601 163RD STREET 35                      4           140      6           1           26      6         8        4.5   32       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            2 VALVE MARKINGS
2605 163RD STREET 57                      4           228      ‐            ‐            ‐         16       20      4.5   81       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2609 163RD STREET 8                        4           32         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            PATCH CURB

51                      4           204      6           1           40      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            FRONT OF PROPERTY
25                      8.5       213      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
80                      4           320      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐            SIDE OF PROPERTY

2614 162ND STREET 77                      4           308      6           1           65      ‐          ‐         ‐       ‐          ‐                  ‐                      2                                 ‐                          ‐               ‐            ‐           
78                      4           312      6           1           54      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2.5                     4.5       11         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2700 REDONDO BCH B 12                      4           48         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2728 REDONDO BCH B 17                      4           68         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16201 WILKIE AVE ‐                         ‐            ‐            6           1           25      8         10      4.5   41       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
16205 WILKIE AVE ‐                         ‐            ‐            ‐            ‐            ‐         15       20      4.5   79       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16209 WILKIE AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16215 WILKIE AVE 52                      4           208      6           1           24      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16221 WILKIE AVE 45                      4           180      6           1           41      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16227 WILKIE AVE 46                      4           184      6           1           19      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2622 163RD STREET 38                      4           152      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2618 163RD STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2614 163RD STREET 31                      4           124      6           1           13      4         6        4.5   23       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2610 163RD STREET 24                      4           96         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

32                      4           128      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
22                      4           88         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
31                      4           124      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
61                      4           244      6           1           42      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
58                      4           232      6           1           17      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
18                      4           72         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2602 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16421 CASIMIR AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16425 CASIMIR AVE 20                      4           80         6           1           53      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

1,143               

16608

REDONDO BCH B2500

164TH STREET

163RD STREET2602

2603

163RD STREET2613

162ND STREET2613

163RD STREET2606

165TH STREET2517

KRISTIN AVE
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

NORTH TORRANCE AREA

BID ITEM NO. 10 11 & 16 12 13 & 14 15 6 & 18 19 8
CURB  CROSS TREE  ROOT PRUNE
RAMP GUTTER REMOVE/REPLACE TREE

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SFADDRESS 

ESTIMATE OF QUANTITIES

SIDEWALK DRIVEWAY CURB & GUTTER
REMOVE/REPLACE REMOVE/REPLACE COMMENTS REMOVE/REPLACE

STREET RECONSTRUCTION
4" AC ON 6" CMB

2614 162ND STREET 51                      4           204      6           1           44      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2610 162ND STREET 47                      4           188      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2606 162ND STREET 71                      4           284      6           1           44      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2602 162ND STREET 63                      4           252      6           1           28      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2601 162ND STREET 60                      4           240      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2605 162ND STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2609 162ND STREET 45                      4           180      6           1           20      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2613 162ND STREET 46                      4           184      6           1           44      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

383                   
16328 ARDATH AVE 33                      4           132      8           2           15      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16322 ARDATH AVE 17                      4           68         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

16                      4           64         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16                      4           64         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

16310 ARDATH AVE 34                      4           136      ‐            ‐            ‐         7.5      10      7.5   66       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16304 ARDATH AVE 20                      4           80         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
16234 ARDATH AVE 16                      5           80         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

17                      4           68         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16                      4           64         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
8                        4           32         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16                      4           64         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

16216 ARDATH AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16210 ARDATH AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16204 ARDATH AVE 22                      4           88         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2802 REDONDO BCH B 48                      4           192      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

25                      4           100      8           1           25      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
31                      4           124      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

163RD STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  666                ‐                                  ‐                          ‐               ‐            ‐            CROSS GUTTER SPANDRAL
24                      4           96         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
3.5                     1           4           ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            WALKWAY
12                      4           48         8           1           8        ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
37                      4           148      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
8                        4           32         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

420                   
16221 ATKINSON AVE 33                      4           132      8           1.5       12      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            Transition to 1' gutter
16227 ATKINSON AVE ‐                         ‐            ‐            8           1           24      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16233 ATKINSON AVE ‐                         ‐            ‐            ‐            ‐            ‐         8         14      7.5   83       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16305 ATKINSON AVE 16                      5           80         8           1           16      8         14      7.5   83       ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16311 ATKINSON AVE 42                      4           168      8           1           42      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16317 ATKINSON AVE 21                      4           84         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

36                      4           144      8           1           48      9.5      12      8      86       ‐                  ‐                      2                                 ‐                          ‐               ‐            ‐           
5                        1           5           ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            Behind sidewalk

2840 163RD STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2839 163RD STREET 36                      4           144      8           1           10      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            Bricks in Parkway
2840 REDONDO BCH B 13                      4           52         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

202                   
2840 REDONDO BCH B ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2834 REDONDO BCH B ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2832 REDONDO BCH B ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2828 REDONDO BCH B ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2824 REDONDO BCH B ‐                         ‐            ‐            8           1           8        ‐          ‐         ‐       ‐          ‐                  405                ‐                                  ‐                          ‐               ‐            ‐            CROSS GUTTER STD 123‐1
2822 REDONDO BCH B ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2816 REDONDO BCH B ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2810 REDONDO BCH B ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2808 REDONDO BCH B ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2804 REDONDO BCH B 12                      4           48         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2802 REDONDO BCH B ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

ARDATH AVE16316

ARDATH AVE16228

ARDATH AVE16222

163RD STREET2803

164TH STREET2839

163RD STREET

164TH STREET2803

2804
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

NORTH TORRANCE AREA

BID ITEM NO. 10 11 & 16 12 13 & 14 15 6 & 18 19 8
CURB  CROSS TREE  ROOT PRUNE
RAMP GUTTER REMOVE/REPLACE TREE

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SFADDRESS 

ESTIMATE OF QUANTITIES

SIDEWALK DRIVEWAY CURB & GUTTER
REMOVE/REPLACE REMOVE/REPLACE COMMENTS REMOVE/REPLACE

STREET RECONSTRUCTION
4" AC ON 6" CMB

12                     
2840 163RD STREET ‐                         ‐            ‐            8           1           16      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2834 163RD STREET 48                      4           192      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            PAVERS IN PARKWAY 
2828 163RD STREET 52                      4           208      8           1           50      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          50            3           150       House Number 
2822 163RD STREET 35                      4           140      8           1           40      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2816 163RD STREET 41                      4           164      8           1           15      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2810 163RD STREET 27                      4           108      8           1           28      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2804 163RD STREET 8                        4           32         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2803 163RD STREET 12                      4           48         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2809 163RD STREET 48                      4           192      8           1           36      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            House Number 
2815 163RD STREET 36                      4           144      8           1           16      5         8        4.5   29       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2821 163RD STREET 43                      4           172      8           1           17      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2827 163RD STREET 28                      4           112      8           1           33      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          33            5           165       House Number 
2833 163RD STREET 16                      4           64         8           1           19      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2839 163RD STREET 15                      4           60         8           1           16      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

409                   
11                      3           33         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
22                      4.5       99         8           2           4        ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
36                      12.5     450      8           2           20      38       38      12    456    ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            Remove Guy Wire Footing
12                      4           48         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
24                      4           96         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2904 164TH STREET 8                        4           32         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2884 164TH STREET 8                        4           32         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2864 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

30                      4           120      8           2           33      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
12                      4           48         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                 ‐                      ‐                                  ‐                          ‐               ‐            ‐           

16402 CHANERA AVE 66                      4           264      8           2           21      16       22      8      152    ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16407 ARDATH AVE 17                      4           68         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16404 ARDATH AVE 31                      4           124      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            Adjust Manhole in Sidewalk
16403 WILKIE AVE ‐                         ‐            ‐            8           2           5        ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            Within Local Depression

32                      4           128      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
6                        1.5       9           ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2624 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2620 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2616 164TH STREET 11                      4           44         ‐            ‐            ‐         9.5      9.5     7.5   71       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2602 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  81                   ‐                                  ‐                          ‐               ‐            ‐            Cross‐gutter Spandrel 
2540 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2534 164TH STREET ‐                         ‐            ‐            8           2           12      9         12      8      84       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2528 164TH STREET 8                        4           32         ‐            ‐            ‐         8         14      8      88       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2522 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         9.5      15      8      98       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2516 164TH STREET 9                        4           36         ‐            ‐            ‐         8         14      8      88       ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2510 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2504 164TH STREET ‐                         ‐            ‐            8           2           9        8         14      8      88       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2434 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         4.5      8        8      50       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2428 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         4.5      7        8      46       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2422 164TH STREET ‐                         ‐            ‐            8           2           29      8         14      8      88       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2416 164TH STREET 9.5                     1           9.5       8           2           12      9.5      14      8      94       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2410 164TH STREET 25                      4           100      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2404 164TH STREET 33                      4           132      8           2           12      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2334 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         4         7.5     8      46       ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2326 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2322 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         9         14      8      92       ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2316 164TH STREET 13                      4           52         ‐            ‐            ‐         8.5      14      8      90       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐            Adjust Manhole in Sidewalk
2310 164TH STREET 13.5                   4           54         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2304 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2234 164TH STREET 17.5                   4           70         ‐            ‐            ‐         9         14.5  8      94       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

CRENSHAW BL16400

164TH STREET2916

CHANERA AVE16405

164TH STREET2654
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

NORTH TORRANCE AREA

BID ITEM NO. 10 11 & 16 12 13 & 14 15 6 & 18 19 8
CURB  CROSS TREE  ROOT PRUNE
RAMP GUTTER REMOVE/REPLACE TREE

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SFADDRESS 

ESTIMATE OF QUANTITIES

SIDEWALK DRIVEWAY CURB & GUTTER
REMOVE/REPLACE REMOVE/REPLACE COMMENTS REMOVE/REPLACE

STREET RECONSTRUCTION
4" AC ON 6" CMB

2228 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         8         14      8      88       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2222 164TH STREET 22.5                   4           90         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2216 164TH STREET ‐                         ‐            ‐            8           2           19      13       15      8      112    ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2210 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         8         14      8      88       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

9.5                     4           38         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
9.5                     4           38         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2209 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          210            ‐                      ‐                                  ‐                          ‐               ‐            ‐           
25                      4           100      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
30                      4           120      8           2           13      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            Property line marker in curb

2311 164TH STREET 40                      4           160      8           2           27      16       21      8      148    ‐                  ‐                      ‐                                  2                          ‐               ‐            ‐           
2321 164TH STREET 16                      4           64         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            Adjust PacBell Lid to grade 
2405 164TH STREET 16                      4           64         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

18                      4           72         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
14                      4           56         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
9                        4           36         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
12                      4           48         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
8                        1           8           ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2423 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2429 164TH STREET 20                      4           80         ‐            ‐            ‐         9         12      8      84       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2435 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2505 164TH STREET 28                      4           112      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

12                      4           48         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
17                      4           68         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2517 164TH STREET 15                      4           60         8           2           9        ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2523 164TH STREET 12                      4           48         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2529 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         9.5      16.5  8      104    ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2535 164TH STREET 52                      4           208      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2541 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2603 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2509 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

‐                         ‐            ‐            8           2           8        ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
‐                         ‐            ‐            8           2           8        ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

2621 164TH STREET ‐                         ‐            ‐            8           2           8        ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2627 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         8         10.5  7.5   69       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2703 164TH STREET 51                      4           204      8           2           7        8         10.5  7.5   69       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2709 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
16328 ARDATH AVE 5.5                     7.5       41         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2803 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

32                      4           128      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
20                      4           78         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2815 164TH STREET 8                        4           32         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2821 164TH STREET 40                      4           160      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

24                      4           96         8           2           41      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
20                      4           80         ‐            ‐            ‐         14.5   19      7.5   126    ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
32                      4           128      ‐            ‐            ‐         10       15      7.5   94       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
8                        4           32         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
12                      4           48         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2839 164TH STREET 28                      4           112      8           2           8        ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16317 ATKINSON AVE 10.5                   4           42         8           2           18      10       12.5  7.5   84       ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

68                      4           272      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            Remove Stump
‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            Adjust PacBell Cabinent
‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            Adjust 2 PacBell Vault Lids

1,199               

164TH STREET2615

164TH STREET2809

164TH STREET2827

164TH STREET2833

2511

2221

164TH STREET2411

164TH STREET

REDONDO BEACH2950

164TH STREET2204

164TH STREET2417

164TH STREET
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

NORTH TORRANCE AREA

BID ITEM NO. 10 11 & 16 12 13 & 14 15 6 & 18 19 8
CURB  CROSS TREE  ROOT PRUNE
RAMP GUTTER REMOVE/REPLACE TREE

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SFADDRESS 

ESTIMATE OF QUANTITIES

SIDEWALK DRIVEWAY CURB & GUTTER
REMOVE/REPLACE REMOVE/REPLACE COMMENTS REMOVE/REPLACE

STREET RECONSTRUCTION
4" AC ON 6" CMB

14                      1           14         ‐            ‐            ‐         9.5      12      6.5   70       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
101                    4           404      ‐            ‐            ‐         ‐          ‐         ‐       ‐          310            ‐                      ‐                                  ‐                          ‐               ‐            ‐           
8                        6.5       52         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  1,600             ‐                                  ‐                          ‐               ‐            ‐           

2209 161ST STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2213 161ST STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2217 161ST STREET 14                      4           56         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2221 161ST STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            REMOVE BRICKS IN PARKWAY AND REPLACE WITH SOIL
2305 161ST STREET 21                      4           84         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2309 161ST STREET 20                      4           80         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2313 161ST STREET ‐                         ‐            ‐            8           2           20      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2317 161ST STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2321 161ST STREET 4                        4           16         ‐            ‐            ‐         ‐          ‐         ‐       ‐          200            ‐                      ‐                                  ‐                          ‐               ‐            ‐            INSTALL CURB RAMP 

18                      4           72         ‐            ‐            ‐         ‐          ‐         ‐       ‐          185            ‐                      1                                 ‐                          ‐               ‐            ‐            INSTALL CURB RAMP 
12                      4           48         ‐            ‐            ‐         4.5      8        7.5   47       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
25                      4           100      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
15                      4           60         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

2220 161ST STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
10                      4           40         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
7.5                     3           23         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            WALKWAY IN PARKWAY
15                      6           90         ‐            ‐            ‐         ‐          ‐         ‐       ‐          360            ‐                      ‐                                  ‐                          ‐               ‐            ‐           
10                      5           50         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
295                   

16109 SPINNING AVE 46                      4           184      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16113 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16117 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16121 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16125 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16203 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16209 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         11       14      7.5   94       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
16215 SPINNING AVE 17                      4           68         ‐            ‐            ‐         11       14      7.5   94       ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16221 SPINNING AVE ‐                         ‐            ‐            8           2           17      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16227 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16303 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16309 SPINNING AVE ‐                         ‐            ‐            8           2           27      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            REPAINT HOUSE NUMBER

20                      4           80         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
28                      4           112      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

16321 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16327 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2311 164TH STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2221 164TH STREET 19                      4           76         8           2           33      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            VALVE MARKING
16328 SPINNING AVE ‐                         ‐            ‐            8           2           37      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16322 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16316 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16310 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16304 SPINNING AVE 16                      4           64         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16228 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16222 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16216 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16210 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16204 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16126 SPINNING AVE ‐                         ‐            ‐            8           2           16      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            BRICKS IN PARKWAY TO BE RESET
16122 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16118 SPINNING AVE 8.5                     1           8.5       ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
16114 SPINNING AVE ‐                         ‐            ‐            8           2           17      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
16110 SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2220 161ST STREET  28                      4           112      8           2           20      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

161ST STREET

SPINNING AVE16315

16015 VAN NESS AVE

DAPHNE AVE16114

2204

SPINNING AVE16109
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

NORTH TORRANCE AREA

BID ITEM NO. 10 11 & 16 12 13 & 14 15 6 & 18 19 8
CURB  CROSS TREE  ROOT PRUNE
RAMP GUTTER REMOVE/REPLACE TREE

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SFADDRESS 

ESTIMATE OF QUANTITIES

SIDEWALK DRIVEWAY CURB & GUTTER
REMOVE/REPLACE REMOVE/REPLACE COMMENTS REMOVE/REPLACE

STREET RECONSTRUCTION
4" AC ON 6" CMB

183                   
2517 165TH STREET 45                      4           180      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐            Property line monument in SW
2513 165TH STREET 52                      4           208      6           1           19      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2509 165th STREET 52                      4           208      6           1           52      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2505 165th STREET 51                      4           204      6           1           51      4         7        7.5   41       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

48                      4           192      6           1           5        ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2                        2           4           ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            Behind Driveway

2441 165th STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2437 165th STREET 43                      4           172      6           1           32      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            DO NOT REPLACE TREE
2433 165th STREET 15                      4           60         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2429 165th STREET 53                      4           212      6           1           11.5  8         13      7.5   79       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2456 165th STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2421 165th STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2417 165th STREET ‐                         ‐            ‐            ‐            ‐            ‐         8         16      7.5   90       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2413 165th STREET 10                      4           40         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

20                      5           100      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
20                      4           80         6           1           24      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

2403 165th STREET ‐                         ‐            ‐            6           1           14      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
22.5                   1           22.5     ‐            ‐            ‐         ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
27                      4           108      6           1           28      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          11            4           44        

2311 165th STREET 34                      4           136      6           1           14      8         11      7.5   71       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2305 165th STREET 20                      4           80         6           1           24      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2221 165th STREET ‐                         ‐            ‐            ‐            ‐            ‐         19       22      7.5   154    ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2215 165th STREET 18                      4           72         6           1           11      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            RED CURB

32                      4           128      6           1           20      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
19                      4           76         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2203 165th STREET 49                      4           196      6           1           30      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          2              30         60        
2204 165th STREET 30                      4           120      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2214 165th STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

SPINNING AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  348                ‐                                  ‐                          ‐               ‐            ‐            X‐GUTTER SPANDRAL
2304 165th STREET 40                      4           160      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2314 165th STREET 31                      4           124      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2408 165th STREET 42                      4           168      6           1           40      11       13      7.5   90       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
16502 PURCHE AVE 31                      5           155      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

PURCHE AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  1,340             ‐                                  ‐                          ‐               ‐            ‐           
37                      5           185      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
29                      4           116      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

16502 KRISTIN AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
KRISTIN AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  1,340             ‐                                  ‐                          ‐               ‐            ‐           

32                      4           128      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
48                      4           192      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
52                      4           208      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
19                      4           76         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

1,024               
36                      12         432      6           1           12      ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
12                      12         144      ‐            ‐            ‐         26       26      12    312    ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            5 gas meters to be adjusted grade by others
4                        12         48         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
23                      12         276      6           1           23      ‐          ‐         ‐       ‐          ‐                 ‐                      ‐                                  ‐                          ‐               ‐            ‐            water valve markings
‐                         ‐            ‐            6           1           28.5  8         14      7.5   83       ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

11                      4           44         6           1           53      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            water valve marking
2914 166th STREET 20                      4           80         6           1           9        8         14      7.5   83       ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

12                      4           48         6           1           19      10       15      7.5   94       ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
15                      4           60         6           1           13      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2902 166th STREET 20                      4           80         6           1           13      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2826 166th STREET 51                      4           204      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

2409

16502

2908

2209

166th STREET

165th STREET2501

16503

165th STREET

165th STREET

PURCHE AVE16503

KRISTIN AVE

CRENSHAW BL16602

166TH STREET2920

CASIMIR AVE

165th STREET2317
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

NORTH TORRANCE AREA

BID ITEM NO. 10 11 & 16 12 13 & 14 15 6 & 18 19 8
CURB  CROSS TREE  ROOT PRUNE
RAMP GUTTER REMOVE/REPLACE TREE

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SFADDRESS 

ESTIMATE OF QUANTITIES

SIDEWALK DRIVEWAY CURB & GUTTER
REMOVE/REPLACE REMOVE/REPLACE COMMENTS REMOVE/REPLACE

STREET RECONSTRUCTION
4" AC ON 6" CMB

41                      4           164      6           1           25      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
16                      1           16         ‐            ‐            ‐         16       21      7.5   139    ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
8                        7.5       30         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            triangle adjacent to driveway

2814 166th STREET 52                      4           208      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
37                      4           148      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
3                        7.5       23         8           1           40      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            walkway, Property line marker

2718 166th STREET ‐                         ‐            ‐            8           1           12      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2708 166th STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2702 166th STREET ‐                         ‐            ‐            8           1           15.5  ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2616 166th STREET ‐                         ‐            ‐            8           1           29      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
2610 166th STREET 29                      4           116      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2604 166th STREET 24                      4           96         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2520 166th STREET 21                      4           84         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐            LA Co Flood Control Marker
2514 166th STREET ‐                         ‐            ‐            8           1           17      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

12                      4           48         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
28                      4           112      ‐            ‐            ‐         5         8        7.5   49       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
12                      4           48         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
39                      4           156      8           1           12      11       17      7.0   98       ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
9.5                     4           38         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
17                      5           85         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐            Lincoln Elementary 
35                      7           228      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            AC in parkway
8.5                     5           43         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
12.5                   4           50         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

4                        5           20         8           1           23      16       22      6.5   124    ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
8                        4           32         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
24                      4           96         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

2326 166th STREET 10                      4           40         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2320 166th STREET 25                      4           100      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2314 166th STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2308 166th STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2302 166th STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2232 166th STREET 11                      4           44         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2226 166th STREET 23                      4           92         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2220 166th STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2214 166th STREET 19                      4           76         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
2210 166th STREET 48                      4           192      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
16609 VAN NESS AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2205 166th STREET 35.5                   4           142      ‐            ‐            ‐         ‐          ‐         ‐       ‐          410            ‐                      ‐                                  1                          ‐               ‐            ‐           
2215 166th STREET ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
2305 166th STREET 46                      4           184      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 1                          ‐               ‐            ‐           

48                      4           192      8           1           13      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  2                          ‐               ‐            ‐           
2.25                   6.5       15         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            In Parkway, next to driveway
2.5                     8           10         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐            In Parkway, Remove Post Foundation 
68                      4           136      ‐            ‐            ‐         15       21      8.0   144    ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

16522 PURCHE AVE 22                      4           88         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
4                        4           16         6           1           15      ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
45                      4           180      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           

16522 KRISTIN AVE 96                      4           384      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  2                          ‐               ‐            ‐           
40                      4           160      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
44                      4           176      ‐            ‐            ‐         16.5   21      7.5   141    ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

16532 CASIMIR AVE  75                      4           300      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
16533 CASIMIR AVE  14                      4           56         ‐            ‐            ‐         16       21      7.5   139    ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
16534 WILKIE AVE 35                      4           140      8           1           39      16       21      7.5   139    ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           
16533 WILKIE AVE 25                      4           98         ‐            ‐            ‐         16       21      7.5   139    ‐                  371                1                                 ‐                          ‐               ‐            ‐            Replace Cross‐gutter Spandral
16534 ARDATH AVE 52                      4           208      8           1           61      16       21      7.5   139    ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

ARDATH AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  1,397             ‐                                  ‐                          ‐               ‐            ‐           

2430

166th STREET2818

2804 166th STREET

166th STREET2434

166th STREET

166th STREET2418

166th STREET2332

166th STREET2315

166th STREET2409

PURCHE AVE16523

KRISTIN AVE16523
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

NORTH TORRANCE AREA

BID ITEM NO. 10 11 & 16 12 13 & 14 15 6 & 18 19 8
CURB  CROSS TREE  ROOT PRUNE
RAMP GUTTER REMOVE/REPLACE TREE

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SFADDRESS 

ESTIMATE OF QUANTITIES

SIDEWALK DRIVEWAY CURB & GUTTER
REMOVE/REPLACE REMOVE/REPLACE COMMENTS REMOVE/REPLACE

STREET RECONSTRUCTION
4" AC ON 6" CMB

16533 ARDATH AVE ‐                         ‐            ‐            8           1           51      15.5   21      7.5   137    ‐                  ‐                      ‐                                  1                          ‐               ‐            ‐           
16534 CHANERA AVE 76                      4           304      8           1           56.5  15       21      7.5   135    ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐           

CHANERA AVE ‐                         ‐            ‐            ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  1,397             ‐                                  ‐                          ‐               ‐            ‐           
3                        2.75     8           6           1           41      ‐          ‐         ‐       ‐          ‐                  ‐                      1                                 ‐                          ‐               ‐            ‐            Sidewalk between driveways
19                      4           76         ‐            ‐            ‐         16       20      7.5   135    ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           

16534 ATKINSON AVE 48                      4           192      6           1           77      16       20      7.5   135    ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐           
3009 166th STREET 51                      10         510      ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            AC Sidewalk
3005 166th STREET 8.5                     10         85         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                 ‐                      ‐                                  ‐                          ‐               ‐            ‐            Commercial 
16520 CRENSHAW BL 9                        10         90         ‐            ‐            ‐         ‐          ‐         ‐       ‐          ‐                  ‐                      ‐                                  ‐                          ‐               ‐            ‐            Commercial 

1,649               
CURB RAMP CROSS GUTTER TREE  ROOT PRUNE

Totals  1,675         11,551           113                             108                     552                                           7,333                                       34,330                                              3,381                                
SIDEWALK CURB & GUTTER DRIVEWAY  DIG OUT

CHANERA AVE16533

9



CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF
3224 CANDLEWOOD DR 20                   4          80       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 2                       ‐              ‐                ‐               ‐             REMOVE AC RAMP

28                   4          112    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
15.5               4          62       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
17                   4          68       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
33                   4          132    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                1                       ‐              ‐                ‐               ‐            

3220 WHIFFLETREE LN 27.5               4          110    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3224 WHIFFLETREE LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3228 WHIFFLETREE LN 23.5               4          94       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3232 WHIFFLETREE LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3236 WHIFFLETREE LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               4           
3240 WHIFFLETREE LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3244 WHIFFLETREE LN 7.5                  4          30       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3248 WHIFFLETREE LN 8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3304 WHIFFLETREE LN 12.5               4          50       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3313 CANDLEWOOD DR 20                   4          80       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

17.5               4          70       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
13                   4          52       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

3313 WHIFFLETREE LN 15.5               4          62       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3309 WHIFFLETREE LN 6                     9.5      57       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3305 WHIFFLETREE LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3301 WHIFFLETREE LN 8.5                  4          34       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3251 WHIFFLETREE LN 14.5               4          58       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3249 WHIFFLETREE LN 14.5               4          58       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               4           
4                     9          36       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3                     9          27       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
4                     9          36       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

313               
3224 CANDLEWOOD RD 25                   4          100    8           2          11.5     ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             HOUSE NUMBER 

14                   4          56       8           2          28         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             HOUSE #, CB DRAIN, WATER METER MARK

‐                      ‐           ‐          8           2          8.5       ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             CURB DRAIN
3232 CANDLEWOOD RD 20                   4          80       8           2          24         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             HOUSE NUMBER 
3236 CANDLEWOOD RD ‐                      ‐           ‐          8           2          24         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             HOUSE NUMBER

‐                      ‐           ‐          8           2          8.5       ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
‐                      ‐           ‐          8           2          28         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

3244 CANDLEWOOD RD ‐                      ‐           ‐          8           2          50         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3248 CANDLEWOOD RD ‐                      ‐           ‐          8           2          9           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3252 CANDLEWOOD RD 20                   4          80       8           2          20         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3304 CANDLEWOOD RD 26                   4          104    8           2          26         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3308 CANDLEWOOD RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3312 CANDLEWOOD RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3316 CANDLEWOOD RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               4           
3320 CANDLEWOOD RD 32                   4          128    8           2          26         4.5   4.5  5.5  25   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             HOUSE NUMBER
3324 CANDLEWOOD RD 23.5               4          94       8           2          26         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             TAG & NAIL, HOUSE NUMBER
3328 CANDLEWOOD RD 20                   4          80       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3332 CANDLEWOOD RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3336 CANDLEWOOD RD 8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

1411 & 1710 8

CANDLEWOOD DR3221

3240

CANDLEWOOD DR3317

LAZY MEADOW DR
(DE PORTOLA PARK)

CANDLEWOOD RD

ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

WHIFFLETREE LN

25616

3216

CANDLEWOOD RD3228
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF

1411 & 1710 8
ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
51                   4          204    ‐            ‐           ‐            12    12   5.5  66   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             TELPHONE LID

3344 CANDLEWOOD RD 39                   4          156    ‐            ‐           ‐            13.5  13.5  5.5  74   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3348 CANDLEWOOD RD 19.5               4          78       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

18                   4          72       ‐            ‐           ‐            ‐       ‐      ‐      ‐      574             ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             REPLACE CURB RAMP 
34                   8          272    ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             COLORED CONCRETE

3342 BRANDY WINE WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             BACKSIDE OF PROPERTY
3338 BRANDY WINE WAY 8                     10        80       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             COLORED CONCRETE
3334 BRANDY WINE WAY 12                   4          48       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 2                       ‐              ‐                ‐               ‐            
3330 BRANDY WINE WAY 31                   9          264    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             COLORED CONCRETE

7 5 35 ‐            ‐           ‐            ‐       ‐      ‐      ‐      270             ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             REPLACE CURB RAMP 
6                     5          30       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
16                   4          64       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
84                   4          336    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
12                   8.5      102    8           2          40         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             COLORED CONCRETE
20                   12        240    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        11           14             154         ‐            
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        48           8               384         ‐            

3361 CANDLEWOOD RD 44                   4          176    ‐            ‐           ‐            9      9     5.5  50   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
21                   4          84       8           3.5       7           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             LOCAL DEPRESSION
‐                      ‐           ‐          8           2          9           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

3353 CANDLEWOOD RD 33                   4          132    ‐            ‐           ‐            5      5     5.5  28   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3349 CANDLEWOOD RD 20                   4          80       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3345 CANDLEWOOD RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               4            ADJ 2 WATER METERS
3341 CANDLEWOOD RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               4           
3337 CANDLEWOOD RD 53                   4          212    8           2          18         22.5  22.5  5.5  124 ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             HOUSE #, PL MARKER, WATER METER MARK

3333 CANDLEWOOD RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3329 CANDLEWOOD RD 32                   4          128    ‐            ‐           ‐            10    10   5.5  55   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3325 CANDLEWOOD RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3321 CANDLEWOOD RD 5                     4          20       ‐            ‐           ‐            5      5     5.5  28   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3317 CANDLEWOOD RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

10                   10        100    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
30                   4          120    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

3309 CANDLEWOOD RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3305 CANDLEWOOD RD 18                   4          72       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3301 CANDLEWOOD RD 49                   4          196    ‐            ‐           ‐            5      5     5.5  28   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3249 CANDLEWOOD RD 11                   4          44       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3245 CANDLEWOOD RD 28                   4          112    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3241 CANDLEWOOD RD 27                   4          108    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3237 CANDLEWOOD RD 20                   4          80       8           2          19         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3233 CANDLEWOOD RD ‐                      ‐           ‐          8           2          16         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

‐                      ‐           ‐          8           2          6.5       ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             CURB DRAIN
‐                      ‐           ‐          8           2          20         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             HOUSE NUMBER

19                   4          76       8           2          16         4      4     5.5  22   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             HOUSE NUMBER
‐                      ‐           ‐          8           2          10         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             2 WATER METER MARKS, CURB DRAIN

3221 CANDLEWOOD RD 10                   4          40       8           2          7           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             HOUSE NUMBER, VALVE MARK
984               

3229

CANDLEWOOD RD3225

CANDLEWOOD RD3340

3357 CANDLEWOOD RD

CANDLEWOOD RD3313

CANDLEWOOD RD3352

25500 HAWTORNE BL

MADISON ST
WALK THROUGH PARK

CANDLEWOOD RD
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF

1411 & 1710 8
ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

3344 CANDLEWOOD RD 83                   4          332    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3342 BRANDY WINE WAY 17                   4          68       8           2          27         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3338 BRANDY WINE WAY 16                   4          64       8           2          16         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3334 BRANDY WINE WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3330 BRANDY WINE WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3326 BRANDY WINE WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3322 BRANDY WINE WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3318 BRANDY WINE WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3328 CANDLEWOOD RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             BACKSIDE OF PROPERTY 
3332 CANDLEWOOD RD ‐                      ‐           ‐          8           2          12         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             BACKSIDE OF PROPERTY 
3336 CANDLEWOOD RD ‐                      ‐           ‐          8           2          19         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             BACKSIDE OF PROPERTY 

43                   7          301    8           2          21         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             BACKSIDE OF PROPERTY 
18                   4          72       ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
12                   4          48       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
189               

3002 LAZY MEADOW DR 60                   4          240    8           2          43         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             Install Irrigation and Landscaping
3001 LAZY MEADOW DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
25627 FALLENLEAF DR 62                   4          248    8           2          60         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        60           2               120         ‐            
25623 FALLENLEAF DR 19.5               4          78       8           2          6           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
25619 FALLENLEAF DR 27.5               4          110    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
25615 FALLENLEAF DR 19.5               4          78       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
25611 FALLENLEAF DR 10                   4          40       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
25607 FALLENLEAF DR 8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
25603 FALLENLEAF DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3002 WINDMILL RD 34                   4          136    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
25602 FALLENLEAF DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
25604 FALLENLEAF DR 10.5               4          42       ‐            ‐           ‐            10.5  10.5  5.5  58   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

24                   4          96       ‐            ‐           ‐            4      4     5.5  22   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

25608 FALLENLEAF DR 25                   4          100    ‐            ‐           ‐            3.5   3.5  5.5  19   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
25610 FALLENLEAF DR 24                   4          96       8           2          12.5     ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             HOUSE NUMBER

94                   4          376    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
‐                      ‐           ‐          8           2          60         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

2874 SUNNY GLEN RD 108.5             4          434    8           2          73.5     ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
87                   4          348    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
10                   4          40       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
632               

3002 LAZY MEADOW DR 45                   4          180    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             Install Irrigation and Landscaping
31                   4          124    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
5                     4          20       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

3010 LAZY MEADOW DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3014 LAZY MEADOW DR 20                   4          80       8           2          6           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3018 LAZY MEADOW DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3022 LAZY MEADOW DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3026 LAZY MEADOW DR 18                   4          72       8           2          5.5       ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3030 LAZY MEADOW DR 19.5               4          78       8           2          15         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3034 LAZY MEADOW DR ‐                      ‐           ‐          ‐            ‐           ‐            6.5   6.5  5.5  36   ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3038 LAZY MEADOW DR 18.5               4          74       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3042 LAZY MEADOW DR 9                     4          36       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               15         
10                   21        210    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             REMOVE AC RAMP

14.5               9          131    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               16         

SUNNY GLEN RD

25616

FALLENLEAF DR25606

LAZY MEADOW DR

ROLLING HILLS RD2955

LAZY MEADOW DR3006

2873

CANDLEWOOD RD3340
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF

1411 & 1710 8
ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

3046 WINDMILL RD 16.5               4          66       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
23                   4          92       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
5                     1          5         ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
31                   4          124    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      209             ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

18.5               4          74       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
24.5               4          98       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
15                   4          60       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             SIDE OF PROPERTY
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             FRONT OF PROPERTY

3041 LAZY MEADOW DR 28.5               4          114    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3037 LAZY MEADOW DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3033 LAZY MEADOW DR 13.5               4          54       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3029 LAZY MEADOW DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3025 LAZY MEADOW DR 25                   4          100    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3021 LAZY MEADOW DR 9                     4          36       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3017 LAZY MEADOW DR 12.5               4          50       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3013 LAZY MEADOW DR 18.5               4          74       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3009 LAZY MEADOW DR 20                   4          80       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3005 LAZY MEADOW DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3001 LAZY MEADOW DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

451               
3045 SOFTWIND WAY 23                   4          92       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3041 SOFTWIND WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3037 SOFTWIND WAY 21.5               4          86       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3033 SOFTWIND WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3029 SOFTWIND WAY 22                   4          88       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3025 SOFTWIND WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3021 SOFTWIND WAY 13                   4          52       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3017 SOFTWIND WAY 26                   4          104    8           2          11         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3013 SOFTWIND WAY 27                   4          108    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3009 SOFTWIND WAY 20.5               4          82       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3005 SOFTWIND WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3001 SOFTWIND WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3002 SOFTWIND WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3006 SOFTWIND WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3010 SOFTWIND WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3014 SOFTWIND WAY 23                   4          92       8           2          5           ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3018 SOFTWIND WAY ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3022 SOFTWIND WAY 34                   4          136    ‐            ‐           ‐            9      9     5.5  50   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3026 SOFTWIND WAY 17                   4          68       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3030 SOFTWIND WAY 33                   4          132    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             ADJ PACIFIC TEL LID

SOFTWIND WAY3045

SOFTWIND WAY3042

3045 LAZY MEADOW DR
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF

1411 & 1710 8
ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

18.5               4          74       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
6                     1          6         ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
10                   4          40       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
19                   4          76       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

3042 SOFTWIND WAY ‐                      ‐           ‐          8           2          16.5     ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
314               

3037 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3035 WINDMILL RD 19.5               4          78       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3033 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             ADJUST PAC TEL LID
3031 WINDMILL RD 7                     4          28       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             PATCH CURB
3029 WINDMILL RD 26                   4          104    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3027 WINDMILL RD 23.5               4          94       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             ADJUST WATER METER
3025 WINDMILL RD 4                     5.5      22       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3023 WINDMILL RD 29                   4          116    8           2          29         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3021 WINDMILL RD 8.5                  4          34       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             ADJUST PAC TEL LID
3019 WINDMILL RD 8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3017 WINDMILL RD ‐                      ‐           ‐          8           2          19         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3015 WINDMILL RD 13                   4          52       8           2          24         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3013 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3011 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3009 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3007 WINDMILL RD 15.5               4          62       8           2          13         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

13                   4          52       ‐            ‐           ‐            4.5   4.5  5.5  25   ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
39                   4          156    8           2          29         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

3003 WINDMILL RD 51                   4          204    8           2          29         22    22   5.5  121 ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
‐                      ‐           ‐          8           2          16         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

8.5                  4          34       8           2          10.5     ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2909 WINDMILL RD ‐                      ‐           ‐          8           2          7           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2905 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2901 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2857 WINDMILL RD 8                     4          32       8           2          11         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             CURB DRAIN, E & WW MARKS
2853 WINDMILL RD 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2749 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2845 WINDMILL RD 12                   4          48       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2841 WINDMILL RD 28                   4          112    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2839 WINDMILL RD 32                   4          128    ‐            ‐           ‐            4.5   4.5  5.5  25   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2835 WINDMILL RD 20                   4          80       8           2          8           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             HOUSE NUMBER
2831 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2827 WINDMILL RD 12                   4          48       8           2          8           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
25549 ROLLING HILLS RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
25602 AMBER LEAF RD ‐                      ‐           ‐          8           2          34         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
13.5               4          54       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

2838 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2842 WINDMILL RD 10.5               4          42       8           2          11         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2846 WINDMILL RD 18.5               4          74       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                1                       ‐              ‐                ‐               ‐            
2850 WINDMILL RD 12.5               4          50       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                1                       ‐              ‐                ‐               ‐            
2854 WINDMILL RD 6                     5.5      33       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             ADJUST 2 WATER METERS
2858 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2862 WINDMILL RD 26.5               4          106    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

36                   4          144    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
20                   4          80       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

3002 WINDMILL RD ‐                      ‐           ‐          8           2          9           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             2 VALVE MARKINGS
3004 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

25602

SOFTWIND WAY3038

WINDMILL RD3005

WINDMILL RD2913

AMBER LEAF RD25601

FALLENLEAF DR

SOFTWIND WAY3034
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF

1411 & 1710 8
ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

3006 WINDMILL RD ‐                      ‐           ‐          8           2          7           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3008 WINDMILL RD ‐                      ‐           ‐          8           2          8           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3010 WINDMILL RD 18.5               4          74       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3012 WINDMILL RD 16.5               4          66       8           2          6           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3014 WINDMILL RD 12                   4          48       8           2          9           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3018 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3022 WINDMILL RD 29.5               4          118    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3026 WINDMILL RD 35                   4          140    ‐            ‐           ‐            11    11   5.5  61   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3030 WINDMILL RD 12.5               4          50       8           2          4.5       ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3034 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3038 WINDMILL RD 29                   4          116    8           2          38         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3042 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3046 WINDMILL RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

706               
2873 SUNNYGLEN RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  65                      ‐                                 ‐                        ‐              ‐                ‐               ‐             X‐GUTTER SPANDRAL 
2869 SUNNYGLEN RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2865 SUNNYGLEN RD 23                   4          92       8           2          23         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2861 SUNNYGLEN RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               4           
2857 SUNNYGLEN RD 26                   4          104    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2853 SUNNYGLEN RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2849 SUNNYGLEN RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2845 SUNNYGLEN RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

2837 SUNNYGLEN RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2833 SUNNYGLEN RD 32                   4          128    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2830 SUNNYGLEN RD 19                   4          76       8           2          13         4      4     5.5  22   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2834 SUNNYGLEN RD 35                   4          140    8           2          25         10    10   5.5  55   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             2 CURB DRAINS & E MARK
2838 SUNNYGLEN RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2842 SUNNYGLEN RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2846 SUNNYGLEN RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2850 SUNNYGLEN RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2854 SUNNYGLEN RD 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2858 SUNNYGLEN RD 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             ELECTRICAL OUTLET IN TREE
2862 SUNNYGLEN RD 29                   4          116    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2866 SUNNYGLEN RD ‐                      ‐           ‐          8           2          21.5     ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2870 SUNNYGLEN RD 33                   4          132    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2874 SUNNYGLEN RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

245               

SUNNYGLEN RD2841

15



CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF

1411 & 1710 8
ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

25602 AMBER LEAF RD ‐                      ‐           ‐          8           5.5       19         ‐       ‐      ‐      ‐      ‐                  125                    ‐                                 ‐                        ‐              ‐                ‐               ‐             X‐GUTTER SPANDRAL
25604 AMBER LEAF RD 24.5               4          98       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

5                     5.5      28       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             ADJUST WATER METER
8.5                  4          34       ‐            ‐           ‐            3.5   3.5  5.5  19   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

25608 AMBER LEAF RD 13.5               4          54       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
25610 AMBER LEAF RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
25612 AMBER LEAF RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
25614 AMBER LEAF RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
25616 AMBER LEAF RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             ADJUST WATER METER
25618 AMBER LEAF RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
25620 AMBER LEAF RD 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
25622 AMBER LEAF RD 26.5               4          106    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                        ‐              ‐                ‐               ‐             REMOVE STUMP
25624 AMBER LEAF RD 29                   4          116    ‐            ‐           ‐            11    11   5.5  61   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
25626 AMBER LEAF RD 8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
25628 AMBER LEAF RD 12                   4          48       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
25630 AMBER LEAF RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
25632 AMBER LEAF RD ‐                      ‐           ‐          ‐            ‐           ‐            13.5  13.5  5.5  74   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
25634 AMBER LEAF RD 43                   4          172    ‐            ‐           ‐            4.5   4.5  5.5  25   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             PROPERTY LINE MARKER
25636 AMBER LEAF RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2833 SUNNY GLEN RD 76.5               4          306    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         2                                ‐                        ‐              ‐                ‐               ‐            
25623 AMBER LEAF RD 35.5               4          142    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
25621 AMBER LEAF RD ‐                      ‐           ‐          ‐            ‐           ‐            4      4     5.5  22   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
25619 AMBER LEAF RD 30.5               4          122    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2834 MISTY MORNING RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  128                    ‐                                 ‐                        ‐              ‐                ‐               ‐             X‐GUTTER SPANDRAL  & VALVE MARK

25607 AMBER LEAF RD 22                   4          88       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
25605 AMBER LEAF RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
25603 AMBER LEAF RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               4           
25601 AMBER LEAF RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

359               
15                   4.5      68       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
13                   4          52       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

2837 MISTY MORNING RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2841 MISTY MORNING RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2845 MISTY MORNING RD 16                   4          64       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2849 MISTY MORNING RD 37.5               4          150    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2853 MISTY MORNING RD ‐                      ‐           ‐          8           2          6           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2857 MISTY MORNING RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2854 MISTY MORNING RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2852 MISTY MORNING RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2850 MISTY MORNING RD ‐                      ‐           ‐          ‐            ‐           ‐            5      5     5.5  28   ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2848 MISTY MORNING RD 27                   4          108    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2846 MISTY MORNING RD 29                   4          116    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2842 MISTY MORNING RD 28                   4          112    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

16                   4          64       8           2          8           ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
5                     5.5      28       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             ADJUST 2 WATER METERS

2834 MISTY MORNING RD ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
187               

MISTY MORNING RD2838

AMBER LEAF RD25607

AMBER LEAF RD25606
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF

1411 & 1710 8
ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

65                   4          260    8           2          10         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             SIDE OF PROPERTY
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             SIDE OF PROPERTY
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             REMOVE STUMP

3125 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3123 SINGINGWOOD DR 10                   4          40       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3121 SINGINGWOOD DR 13.5               4          54       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3119 SINGINGWOOD DR 25                   4          100    ‐            ‐           ‐            22    22   5.5  121 ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             REMOVE POST AND STUMP
3117 SINGINGWOOD DR 52                   4          208    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             ADJUST PACBELL LID 
3115 SINGINGWOOD DR 16.5               4          66       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3113 SINGINGWOOD DR 19                   4          76       ‐            ‐           ‐            14    15   5.5  80   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3111 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3109 SINGINGWOOD DR 15                   4          60       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3107 SINGINGWOOD DR 17.5               4          70       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3105 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3103 SINGINGWOOD DR 12                   4          48       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3101 SINGINGWOOD DR 19                   4          76       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

20                   4          80       8           2          27         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
‐                      ‐           ‐          8           2          14         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

25                   4          100    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
74                   4          296    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             SIDE OF PROPERTY
19                   4          76       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             FRONT OF PROPERTY

3114 SINGINGWOOD DR 8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3116 SINGINGWOOD DR 25                   4          100    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3118 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3120 SINGINGWOOD DR 20                   4          80       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       64           8               512         ‐            
3122 SINGINGWOOD DR 25                   4          100    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3124 SINGINGWOOD DR 30                   4          120    ‐            ‐           ‐            7.5   7.5  5.5  41   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3126 SINGINGWOOD DR 12                   4          48       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3128 SINGINGWOOD DR 26                   4          104    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3202 SINGINGWOOD DR 9                     4          36       8           2          15         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3204 SINGINGWOOD DR 17.5               4          70       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3206 SINGINGWOOD DR 21                   4          84       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             REMOVE AC RAMP
3208 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3210 SINGINGWOOD DR 14.5               4          58       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3212 SINGINGWOOD DR 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3214 SINGINGWOOD DR 29                   4          116    8           2          14         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3216 SINGINGWOOD DR 26.5               4          106    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3218 SINGINGWOOD DR 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3220 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3222 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3224 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

37.5               4          150    ‐            ‐           ‐            8      8     5.5  44   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             FRONT OF PROPERTY
18                   4          72       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             SIDE OF PROPERTY
42                   4          168    8           2          17         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             SIDE OF PROPERTY

3225 CAROLWOOD LN ‐                      ‐           ‐          8           2          29         ‐       ‐      ‐      ‐      ‐                  ‐                         2                                ‐                        14           11.5          161         ‐             SIDE OF PROPERTY
3241 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3239 SINGINGWOOD DR 32                   4          128    ‐            ‐           ‐            3.5   3.5  5.5  19   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

28                   4          112    ‐            ‐           ‐            3.5   3.5  5.5  19   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3                     1          3         ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

SINGINGWOOD DR3112

3127

CAROLWOOD LN3105

SINGINGWOOD DR3237

SINGINGWOOD DR

SINGINGWOOD DR3226
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF

1411 & 1710 8
ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

3235 SINGINGWOOD DR 35                   4          140    8           2          10         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3233 SINGINGWOOD DR 25                   4          100    8           2          11         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3231 SINGINGWOOD DR 8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             Do not replace tree

8                     4          32       ‐            ‐           ‐            23    23   5.5  127 ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
12                   4          48       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

3227 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3225 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3223 SINGINGWOOD DR 23                   4          92       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3221 SINGINGWOOD DR 22                   4          88       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3219 SINGINGWOOD DR 25                   4          100    8           2          22         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             PROTECT CURB DRAIN 
3217 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3215 SINGINGWOOD DR 23                   4          92       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3213 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3211 SINGINGWOOD DR 16                   4          64       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3209 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3207 SINGINGWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3205 SINGINGWOOD DR 23                   4          92       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3203 SINGINGWOOD DR 9                     4          36       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             B/T 3203 AND 3205

‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             FRONT OF PROPERTY
‐                      ‐           81       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             SIDE OF PROPERTY

49                   4          196    8           2          66         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             VALVE MARKING IN CURB

1,153            
18                   10        180    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
16                   4          64       ‐            ‐           ‐            5      5     5.5  27.5  ‐                       ‐                              1                                ‐                        ‐              ‐                ‐               ‐            

3028 GLENWOOD CIR 28                   4          112    ‐            ‐           ‐            12    12   5.5  66   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3026 GLENWOOD CIR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                              ‐                                 ‐                        ‐              ‐                ‐               ‐            
3024 GLENWOOD CIR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                       ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3022 GLENWOOD CIR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                              ‐                                 ‐                        ‐              ‐                ‐               ‐            
3020 GLENWOOD CIR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3018 GLENWOOD CIR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                       ‐                              ‐                                 ‐                        ‐              ‐                ‐               ‐            
3016 GLENWOOD CIR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

62                  
26                   4          104    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
41                   4          164    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 2                       ‐              ‐                ‐               ‐            

3102 CAROLWOOD LN 30                   4          120    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
27                   4          108    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3                     5.5      17       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             ADJUST 2 WATER METER LID

3106 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3                     5.5      17       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             ADJUST CATV LID
31                   4          124    ‐            ‐           ‐            11.5  11.5  5.5  63   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

3110 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             REMOVE RAMP
3112 CAROLWOOD LN 27                   4          108    8           2          22         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3114 CAROLWOOD LN 20                   4          80       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3116 CAROLWOOD LN ‐                      ‐           ‐          8           2          5.5       ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3118 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3120 CAROLWOOD LN 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3122 CAROLWOOD LN 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3202 CAROLWOOD LN 32                   4          128    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3204 CAROLWOOD LN 26                   4          104    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3206 CAROLWOOD LN 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3208 CAROLWOOD LN ‐                      ‐           ‐          8           2          19         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3210 CAROLWOOD LN 27                   4          108    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3212 CAROLWOOD LN 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3214 CAROLWOOD LN 35                   4          140    ‐            ‐           ‐            12    12   5.5  66   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

3030

CAROLWOOD LN

SINGINGWOOD DR

GLENWOOD CIR3030

3104

CAROLWOOD LN3108

3229

GLENWOOD CIR

SINGINGWOOD DR3201
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF

1411 & 1710 8
ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

3216 CAROLWOOD LN 27                   4          108    ‐            ‐           ‐            3.5   3.5  5.5  19   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3218 CAROLWOOD LN 27                   4          108    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3220 CAROLWOOD LN 9                     4          36       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3222 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3224 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

51                   4          204    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
16.5               1          17       ‐            ‐           ‐            11    11   5.5  61   ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

3228 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3230 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3232 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

16                   4          64       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
27                   4          108    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

3223 CAROLWOOD LN 18.5               4          74       ‐            ‐           ‐            4      4     5.5  22   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3221 CAROLWOOD LN 22                   4          88       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3219 CAROLWOOD LN 19                   4          76       ‐            ‐           ‐            3      3     5.5  17   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3217 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

14                   4          56       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
9                     4          36       8           2          8           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             ET MARKING IN CURB

3213 CAROLWOOD LN 24                   4          96       8           2          13         22    23   5.5  124 ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3211 CAROLWOOD LN 22                   4          88       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3209 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3207 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3205 CAROLWOOD LN 28                   4          112    ‐            ‐           ‐            4      4     5.5  22   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3203 CAROLWOOD LN 28                   4          112    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3201 CAROLWOOD LN 28                   4          112    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             PROPERTY LINE MARKER
3123 CAROLWOOD LN 32                   4          128    ‐            ‐           ‐            8      8     5.5  44   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3121 CAROLWOOD LN 28                   4          112    ‐            ‐           ‐            4      4     5.5  22   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3119 CAROLWOOD LN 15                   4          60       ‐            ‐           ‐            11    11   5.5  61   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3117 CAROLWOOD LN 25                   4          100    ‐            ‐           ‐            4      4     5.5  22   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3115 CAROLWOOD LN 28                   4          112    ‐            ‐           ‐            4      4     5.5  22   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3113 CAROLWOOD LN 34.5               4          138    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3111 CAROLWOOD LN ‐                      ‐           ‐          8           2          8           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

20                   4          80       8           2          21         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
8                     1.5      12       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

3107 CAROLWOOD LN 29                   4          116    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3105 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

70                   4          280    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

3021 CAROLWOOD LN 26                   4          104    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3019 CAROLWOOD LN 23                   4          92       8           2          14         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3017 CAROLWOOD LN 8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3015 CAROLWOOD LN 46                   4          184    ‐            ‐           ‐            22    22   5.5  121 ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3013 CAROLWOOD LN 25.5               4          102    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3011 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3009 CAROLWOOD LN 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3007 CAROLWOOD LN 52                   4          208    ‐            ‐           ‐            9      9     5.5  50   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

35                   4          140    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
16.5               1          16.5   ‐            ‐           ‐            13.5  13.5  5.5  74   ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

3003 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3001 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2941 CAROLWOOD LN 16.5               4          66       ‐            ‐           ‐            10    10   5.5  55   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2939 CAROLWOOD LN 9                     4          36       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2937 CAROLWOOD LN 22                   4          88       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2935 CAROLWOOD LN ‐                      ‐           ‐          8           2          12         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

CAROLWOOD LN3005

CAROLWOOD LN3215

CAROLWOOD LN3109

CAROLWOOD LN3226

CAROLWOOD LN

SINGINGWOOD DR3101

3225
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF

1411 & 1710 8
ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

4                     4          16       ‐            ‐           ‐            5      5     5.5  28   ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
23                   4          92       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             ADJ PACBELL LID

2931 CAROLWOOD LN 14                   4          56       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2927 BRIARWOOD DR 58                   4          232    8           2          22         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2931 BRIARWOOD DR 31                   4          124    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

26                   4          104    ‐            ‐           ‐            4.5   4.5  5.5  25   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
24                   4          96       8           2          14         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
48                   4          192    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

2938 CAROLWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3002 CAROLWOOD LN 6.5                  4          26       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3004 CAROLWOOD LN 23.5               4          94       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3006 CAROLWOOD LN 19                   4          76       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3008 CAROLWOOD LN 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3010 CAROLWOOD LN 9                     4          36       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3012 CAROLWOOD LN 8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3014 CAROLWOOD LN 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

107                4          428    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
19                   10        190    ‐            ‐           ‐            ‐       ‐      ‐      ‐      340             ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             INSTALL CURB RAMP
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

1,871            
9.5                  12        114    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
30.5               4          122    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

2915 BRIARWOOD DR 39                   4          156    ‐            ‐           ‐            4      4     5.5  22   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2919 BRIARWOOD DR 34.5               4          138    ‐            ‐           ‐            4.5   4.5  5.5  25   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2923 BRIARWOOD DR 18                   4          72       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

16                   4          64       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               4           
9                     10        90       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

2931 BRIARWOOD DR 19                   4          76       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2933 BRIARWOOD DR 27                   4          108    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               4           
2935 BRIARWOOD DR 14.5               4          58       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               4           
2937 BRIARWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               4           
2939 BRIARWOOD DR 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2941 BRIARWOOD DR 26                   4          104    8           2          21         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             CURB DRAIN & HOUSE NUMBER

2943 BRIARWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               4           
2945 BRIARWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               4           
2947 BRIARWOOD DR 4.5                  4          18       ‐            ‐           ‐            4.5   4.5  5.5  25   ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               4           

14.5               4          58       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
17                   4          68       ‐            ‐           ‐            4      4     5.5  22   ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            2942

OAKWOOD LN

BRIARWOOD DR2927

BRIARWOOD DR

CAROLWOOD LN2933

2926

2936

GLENWOOD CIR3016

CAROLWOOD LN
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF

1411 & 1710 8
ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

74                   4          296    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

14                   4          56       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
23.5               4          94       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
26.5               4          106    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
22.5               4          90       ‐            ‐           ‐            22.5  22.5  5.5  124 ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

2934 BRIARWOOD DR 15.5               4          62       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2932 BRIARWOOD DR 10                   4          40       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2930 BRIARWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2928 BRIARWOOD DR 13                   4          52       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               4           
2926 BRIARWOOD DR 8.5                  4          34       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               4           
2924 BRIARWOOD DR 18                   4          72       8           2          15         ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2922 BRIARWOOD DR 18.5               4          74       8           2          7           ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2920 BRIARWOOD DR 12.5               4          50       ‐            ‐           ‐            17.5  17.5  5.5  96   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2918 BRIARWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2916 BRIARWOOD DR 8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2914 BRIARWOOD DR 13.5               4          54       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2912 BRIARWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2910 BRIARWOOD DR ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

581.0            
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             SIDE OF PROPERTY
5                     4          20       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             FRONT OF PROPERTY

2941 OAKWOOD LN 26                   4          104    ‐            ‐           ‐            6      6     5.5  32   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2939 OAKWOOD LN 44                   4          176    ‐            ‐           ‐            5      5     5.5  28   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

13                   4          52       ‐            ‐           ‐            13    13   5.5  72   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
7                     4          28       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
18                   4          72       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
9                     5.5      50       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

2933 OAKWOOD LN 15                   4          60       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2931 OAKWOOD LN 18                   4          72       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2929 OAKWOOD LN 29                   4          116    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2927 OAKWOOD LN 20                   4          80       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

24                   4          96       ‐            ‐           ‐            5      5     5.5  28   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
4                     4          16       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                        ‐            
4                     4          16       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
29                   4          116    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            

2921 OAKWOOD LN 36                   4          144    ‐            ‐           ‐            4.5   4.5  5.5  25   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2919 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2917 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2915 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2913 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2911 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2909 OAKWOOD LN 20                   4          80       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2907 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2905 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2903 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2901 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2902 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

2923

2935

OAKWOOD LN2925

BRIARWOOD DR2938

BRIARWOOD DR2936

OAKWOOD LN2937

OAKWOOD LN

BRIARWOOD DR2940

OAKWOOD LN

OAKWOOD LN2943
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF

1411 & 1710 8
ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

2904 OAKWOOD LN 4.5                  4          18       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
4.5                  4          18       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
26                   4          104    ‐            ‐           ‐            13.5  13.5  5.5  74   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             FRONT OF PROPERTY

25                   4          100    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             SIDE OF PROPERTY
17.5               4          70       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             SIDE OF PROPERTY
19                   4          76       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
33                   4          132    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

2926 OAKWOOD LN 17                   4          68       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
2928 OAKWOOD LN 28.5               4          114    8           2          12         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             CURB DRAIN & WATER METER MARK

2930 OAKWOOD LN 10.5               4          42       8           2          8           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
‐                      ‐           ‐          8           2          12         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
‐                      ‐           ‐          8           2          9           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

2934 OAKWOOD LN 8                     4          32       8           2          25         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             WATER METER MARK
2936 OAKWOOD LN 24                   4          96       8           2          12         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             CURB DRAIN 
2938 OAKWOOD LN 21                   4          84       8           2          17         4.5   4.5  5.5  25   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
2940 OAKWOOD LN ‐                      ‐           ‐          8           2          9           ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
2942 OAKWOOD LN 28.5               4          114    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3002 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3004 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

19.5               4          78       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
14.5               4          58       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

3008 OAKWOOD LN 24                   4          96       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               4           
3010 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3012 OAKWOOD LN 18.5               4          74       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3014 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3016 OAKWOOD LN 26                   4          104    ‐            ‐           ‐            22    22   5.5  121 ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
3018 OAKWOOD LN 8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

8                     4          32       ‐            ‐           ‐            4      4     5.5  22   ‐                  ‐                         1                       ‐            
15                   4          60       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

3022 OAKWOOD LN 7                     4          28       8           2          5.5       ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            
6                     4          24       ‐            ‐           ‐            6      6     5.5  33   ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

5.5                  4          22       ‐            ‐           ‐            5.5   5.5  5.5  30   ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             WATER METER LID, House Number
7.5                  4          30       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
7.5                  4          15       8           2          7.5       3.5   7.5  5.5  30   ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             SW is to be triangle in Parkway
5.5                  4          22       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐            

3027 OAKWOOD LN 5.5                  4          22       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3025 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            5      5     5.5  28   ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               4           
3023 OAKWOOD LN 18                   4          72       8           2          15         ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             NAIL IN CURB
3021 OAKWOOD LN 6                     4          24       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               8            EPOXY 2 GAPS
3019 OAKWOOD LN 4                     4          16       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3017 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3015 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

14                   4          56       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
14                   4          56       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

3011 OAKWOOD LN 26                   4          104    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               4           
3009 OAKWOOD LN 21                   4          84       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐            
3007 OAKWOOD LN 20                   4          80       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             REMOVE RAMP
3005 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
3003 OAKWOOD LN ‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               4           

17                   4          68       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
52                   4          208    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

OAKWOOD LN

OAKWOOD LN3020

OAKWOOD LN

2932

OAKWOOD LN

3024

2910

2906

OAKWOOD LN

3013

BRIARWOOD DR

OAKWOOD LN2908

OAKWOOD LN3026

3006

OAKWOOD LN3001

OAKWOOD LN
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CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF

1411 & 1710 8
ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

958               
‐                      ‐           ‐          8 2 7 ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             NEXT TO CATCH BASIN
‐                      ‐           ‐          8 2 7 ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             NEXT TO CATCH BASIN
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             ADJUST EDISON LID 

22                   8          176    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
20                   4          80       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
120                12.5    1,500    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
162               
68                   4          272    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         2                                1                       ‐              ‐                ‐               ‐             FICUS, JUNIPER, FICUS

13.5               4          54       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             ADJUST SCE VAULT, JUNIPER
22                   4          88       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             JUNIPER
9                     4          36       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

125                4          500    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             FICUS
238               
93                   4          372    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                2                       ‐              ‐                ‐               ‐             JUNIPER, JUNIPER, FICUS
40                   4          160    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                1                       ‐              ‐                ‐               ‐             JUNIPER, FICUS
16                   4          64       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             REMOVE STUMP
21                   4          84       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             FICUS
29                   4          116    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             FICUS

46.5               4          186    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         2                                ‐                        ‐              ‐                ‐               ‐             BIRD OF PARADISE, FICUS
23.5               4          94       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                1                       ‐              ‐                ‐               ‐             FICUS, JUNIPER
11                   4          44       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             JUNIPER 
280               
28                   9.5      266    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
9.5                  9.5      90       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 1                       ‐              ‐                ‐               ‐             JUNIPER
9                     9.5      86       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             FICUS
47                  
29                   4          116    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             FICUS
20                   4          80       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             FICUS

28.5               4          114    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             FICUS
34                   4          136    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             FICUS
8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             FICUS
8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

103                4          412    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         3                                2                       ‐              ‐                ‐               ‐            
44.5               1.5      67       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            

8                     4          32       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             AT DRIVEWAY
13                   4          52       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             AT DRIVEWAY
3.5                  5.5      19       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             ADJUST WATER METER
12                   4          48       ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
312               

WESTSIDE OF 
ROLLING HILLS WAY
FROM WINDMILL RD 

TO 
CRENSHAW BLVD 

NORTHSIDE OF
ROLLING HILLS ROAD 

FROM WHIFFLETREE LN
TO FALLENLEAF DR

SOUTHSIDE OF
ROLLING HILLS ROAD 

FROM 
FALLENLEAF DR

TO WHIFFLETREE LN

SOUTHSIDE OF
ROLLING HILLS ROAD 

FROM 
WHIFFLETREE LN

TO HAWTHORNE BL

SOUTHSIDE OF
ROLLING HILLS ROAD 

FROM 
CRENSHAW BLVD
TO FALLENLEAF DR

FICUS, JUNIPER, FICUS,
 JUNIPER, FICUS

23



CITY OF TORRANCE 
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY PROJECT
I‐135
CDBG 2012/13

COUNTRY HILLS AREA (SOUTH TORRANCE)

BID ITEM NO. 12&13 16 6 & 18 19 9
CURB  CROSS  TREE  ROOT PRUNE EPOXY 
RAMP GUTTER REMOVE/REPLACE TREE CRACK

LENGTH WIDTH SF CF (IN) W (FT) LF X1 X2 H SF SF SF EA EA LENGTH WIDTH SF LF

1411 & 1710 8
ESTIMATE OF QUANTITIES

ADDRESS 

SIDEWALK  CURB & GUTTER DRIVEWAY  STREET RECONSTRUCTION
COMMENTS REMOVE/REPLACE REMOVE/REPLACE REMOVE/REPLACE 4" AC ON 6" CMB

9                     4          36       ‐            ‐           ‐            ‐        ‐        ‐        ‐        ‐                    ‐                           ‐                                   ‐                         ‐              ‐                  ‐                 ‐              

13                   4          52       ‐            ‐           ‐            ‐        ‐        ‐        ‐        ‐                    ‐                           ‐                                   ‐                         ‐              ‐                  ‐                 ‐              
22                  
31                   9          279    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                1                       ‐              ‐                ‐               ‐             JUNIPER, FICUS
20                   9          180    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                1                       ‐              ‐                ‐               ‐             JUNIPER, FICUS

32.5               9          293    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐            
‐                      ‐           ‐          ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         ‐                                 ‐                        ‐              ‐                ‐               ‐             ADJUST WATER METER

20                   9          180    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             FICUS
21                   9          189    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             FICUS
55                   9          495    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         2                                1                       ‐              ‐                ‐               ‐             FICUS, JUNIPER, FICUS
19                   9          171    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             FICUS
26                   9          234    ‐            ‐           ‐            ‐       ‐      ‐      ‐      ‐                  ‐                         1                                ‐                        ‐              ‐                ‐               ‐             FICUS
225               

CURB RAMP CROSS GUTTER TREE  ROOT PRUNE EPOXY
Totals  1,393         318                    170                            201                 119       

Project Totals 3,068         11,869              283                            309                 119       5,276                                  10,871                                 1,883                                               

NORTHSIDE OF
ROLLING HILLS ROAD 

FROM 
MADISON ST

TO WHIFFLETREE LN

,

SIDEWALK
44,913                                       

DRIVEWAY  DIG OUT

79,243                                       

1,895                                 ,

NORTHSIDE OF
ROLLING HILLS ROAD 

FROM 
HAWTHORNE BL
TO MADISON ST

, 3,538                                  
CURB & GUTTER

1,331                                               ,
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FRINGE BENEFIT PAYMENT CERTIFICATION  

 
 
 
_______________________________________________  ____________________________________________ 

PROJECT NAME      LOCAL CONTRACTING AGENCY 
 
 
Location:       CDBG Project Number:  
 
 

Work Classification 
 

HOURLY FRINGE BENEFITS PROVIDED 

 
Name, Address, and Telephone Number 
of the Approved Plan, Fund, or Program 

Health & Welfare    $ 

Pension $ 

Vacation $ 

Apprenticeship/Training $ 

Other (explain) $ 

 

TOTAL HOURLY FRINGE $ 

 
 

Health & Welfare    $ 

Pension $ 

Vacation $ 

Apprenticeship/Training $ 

Other (explain) $ 

 

TOTAL HOURLY FRINGE $ 

 
 

Health & Welfare    $ 

Pension $ 

Vacation $ 

Apprenticeship/Training $ 

Other (explain) $ 

 

TOTAL HOURLY FRINGE $ 

 
 

Health & Welfare    $ 

Pension $ 

Vacation $ 

Apprenticeship/Training $ 

Other (explain) $ 

 

TOTAL HOURLY FRINGE $ 

 
 

Health & Welfare    $ 

Pension $ 

Vacation $ 

Apprenticeship/Training $ 

Other (explain) $ 

 

TOTAL HOURLY FRINGE $ 

 
 

 

I Certify under penalty of perjury that: 
 

 I make payments to approved fringe benefit plans, funds, or programs as listed above. 
 

OR 
 

 I DO NOT make payments to approved fringe benefit plans, funds, or programs. 
Benefits are added to hourly rates and paid each week to the employees. 

 
 
      __________________________________________   __________________________________________ 
                   (Print Company Name)              (Print Name of Person Authorized to Sign) 
 
 
Contractor License Number: ______________________  By: ______________________________________________ 
 
 
Date:  ________________________________________   Title:  ____________________________________________ 









CONTRACTOR ECONOMIC OPPORTUNITY REPORT 
  

 
 Date Report Submitted  

Contact Person:  Phone: (include Area Code)  

Federal EIN: Dollar Amount of Contract:  

Name and Address Contractor Subcontractor: 

Project Number:  Project Name: 

 
 
Part I: Employment & Training Opportunities provided to low-income individuals (Minimum Goal: 30% of New Hires) 

JOB TITLE or WORK CLASSIFICATION 
TOTAL 

NEW HIRES 
LOW-INCOME 
NEW HIRES 

LOW-INCOME 
TRAINEES 

     
   
     
     
 
Part II: Subcontracts Awarded (Minimum Subcontract Goal is 25% of the Prime Contract Amount) 

NAME OF BUSINESS CONCERN License Number TYPE OF CONTRACT AMOUNT 
   Construction 

Non-construction Contract $  
   Construction 

Non-construction Contract $  
   Construction 

Non-construction Contract $  
 
Part III:  Summary of the efforts that were made to generate economic opportunities  
   
  Trained and/or Employed _____ low-income individuals equal to   _____ (%) of the aggregate new hires. (Attach Resident Certifications)  
  Awarded Subcontracts to _____ qualified Business Concerns equal to ____ (%) of the contract amount. (Attach Business Certifications)  
  Attempted to recruit low-income individuals through:  
        Advertised through local media, television, radio, newspaper (Attach copy of advertisement)  

        Signs prominently displayed at the project site  (Documented by Memo-to-File, Photographic, Inspector’s Notes, Other - ___________________________________) 
        Contacts with community organizations  
        Contacted management to notify residents and posted or distributed flyers at public housing authority (Attach list)  

  Participated in a program which promotes the training or employment of low-income individuals (Attach supporting documentation) 
  Participated in a program which promotes the award of contracts to Section 3 Qualified Businesses (Attach supporting documentation) 
  Contacted agencies administering HUD Youth-Build programs.  (Attach list)  

  Maintained a file of eligible, qualified low-income Residents and qualified Business Concerns for future employment opportunities.  
  
  OTHER: _________________________________________________________________________________ (Attach supporting documentation)

 
No Economic Opportunities were generated during the course of construction because the work was completed in _____  
        days weeks months and no job openings were created. 
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