

**CITY OF TORRANCE, CALIFORNIA**

**ADDENDUM NO. 1**  
**Issued: May 7, 2012**

**TO**

**REQUEST FOR PROPOSALS (RFP)**  
**FOR**  
**PACIFIC COAST HIGHWAY AT HAWTHORN BOULEVARD**  
**INTERSECTION IMPROVEMENTS**  
**RFP No. 2012-09**

Note the following changes and/or additions to the Request for Proposals and associated Scope of Work for the project indicated above. The proposer shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Proposal.**

**1. Refer to RFP, NOTICE OF REQUEST FOR PROPOSALS:**

The City has postponed by two (2) weeks the date to open proposals. Consequently, the paragraph is hereby revised as follows:

“Notice is hereby given that sealed proposals for the following described project will be received in the Office of the City Clerk, of the City of Torrance, California, **until 2:00 p.m. on Thursday, May 10, 2012 May 24, 2012**, after which time they will be publicly opened and read aloud at 2:15 p.m. on the same date in the Council Chambers, City Hall.

By Order of the Engineering Manager

/S/ Ted Semaan

TED SEMAAN  
Engineering Manager

**PROPOSER'S CERTIFICATION**

I acknowledge receipt of the foregoing Addendum No. 1 and accept all conditions contained therein.

\_\_\_\_\_  
Proposer

\_\_\_\_\_  
By

\_\_\_\_\_  
Date

**\*\*\*\*\* Submit this executed form with the proposal \*\*\*\*\***