

**BIDDER'S SUBMITTAL**

Company: All American Asphalt Total Bid: 5/12/16

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF  
RESIDENTIAL SLURRY SEAL PROGRAM, I-159  
AND ARTERIAL STREET PAVEMENT SEALING PROGRAM, I-139  
AND PALOS VERDES BOULEVARD IMPROVEMENT PROJECT AT VIA MONTE D'ORO  
AND CALLE MIRAMAR, I-121**

**B2016-24**

Honorable Mayor and Members  
of the Torrance City Council  
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedule.

**BID SCHEDULE**

**BID SCHEDULE A – RESIDENTIAL STREETS**

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
1	1	LS	MOBILIZATION AND DEMOBILIZATION	9-3.4	\$39500	\$39500
2	1	LS	TRAFFIC CONTROL	7-10	\$64500	\$64500
3	1	LS	CONSTRUCTION SURVEYING	2-9.2	\$3300	\$3300
4	1	LS	NPDES COMPLIANCE	7-8.6.2	\$6700	\$6700
5	1	LS	CRACK SEALING	302-14.4	\$46500	\$46500
6	2,313,000	SF	TYPE II SLURRY SEAL WITH 2-1/2% LATEX	203-5.1 302-4.6.5	\$.15	\$346950.00
7	1	LS	REMOVE EXISTING PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	302-4.1 314	\$21200	\$21200

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
8	1	LS	INSTALL PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	210-1.6 214 314 84-2.06	\$36,400	\$36,400-
9	115,000	SF	DIG-OUTS - RESIDENTIAL	300-2.9	\$3.55	\$408,250-
10	210	LF	REMOVE EXISTING AND CONSTRUCT PCC CURB & 2 FOOT GUTTER OVER 8" CMB	303-5	\$70.40	\$14,784.00
11	3,050	SF	REMOVE EXISTING AND CONSTRUCT 3 1/2" PCC SIDEWALK OVER 4" CMB	303-5	\$9.30	\$28,365.00
12	120	SF	REMOVE EXISTING AND CONSTRUCT 8" PCC CROSS GUTTER OVER 8" CMB	303-5	\$21.00	\$2,520-
13	80	SF	REMOVE EXISTING AND CONSTRUCT 6" PCC DRIVEWAY OVER 6" CMB	303-5	\$23.50	\$1,880-
14	520	SF	REMOVE, HAUL, AND DISPOSE OF EXISTING PARKWAY HARDSCAPE. BACKFILL WITH TOPSOIL AND SEED AREA	300-1.3.2	\$8.40	\$4,368-
15	1	EA	TREE REMOVAL - EMERALD ST	300-1.3.2	\$7,500-	\$7,500-
16	12	EA	TREE REMOVAL - MARICOPA ST	300-1.3.2	\$1,730-	\$20,760-
17	4	EA	TREE REMOVAL - WOOD AVE	300-1.3.2	\$2,400-	\$9,600-
18	5	EA	TREE ROOT PRUNING - WOOD AVE	308-4.11	\$1,300-	\$6,500-
19	1	EA	FURNISH AND INSTALL WATERGUM TRISTANIA LAURINA (15 GALLON) - EMERALD ST	308-4.11	\$1,200-	\$1,200-
20	12	EA	FURNISH AND INSTALL CRAPE MYRTLE NATCHEZ (15 GALLON) - MARICOPA ST	308-4.11	\$7,380	\$88,560-
21	4	EA	FURNISH AND INSTALL PINK TRUMPET (15 GALLON) - WOOD AVE	308-4.11	\$815-	\$3,260-
22	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE PERIOD - EMERALD ST, MARICOPA ST, WOOD AVE	308-6.1	\$7,460	\$7,460-
23	160	HR	CHASE VEHICLE	Appendix VII	\$81.00	\$12,960-

BID SCHEDULE A SUBTOTAL \$ 1,103,313.00  
(Figures)\*

BID SCHEDULE A SUBTOTAL one million one hundred three thousand  
three hundred thirteen dollars zero cents  
(Words)\*

**\*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

**NOTE: Include above subtotal in the Total Bid Price for this project on page C-10.**

**BIDDER'S SUBMITTAL (Continued)**  
**B2016-24**

COMPANY: All American Asphalt

**BID SCHEDULE B – ARTERIAL STREETS**

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
1	1	LS	MOBILIZATION AND DEMOBILIZATION	9-3.4	\$25300	\$25300-
2	1	LS	TRAFFIC CONTROL	7-10	\$12600	\$12600-
3	1	LS	CONSTRUCTION SURVEYING	2-9.2	\$4700	\$4700-
4	1	LS	NPDES COMPLIANCE	7-8.6.2	\$5200	\$5200-
5	1	LS	CRACK SEALING	302-14.4	\$34700	\$34700-
6	1,149,000	SF	TYPE II SLURRY SEAL WITH 2.5% LATEX (CARSON ST, LOMITA BLVD)	203-5.1 302-4.6.5	\$ .13	\$149,370-
7	1	LS	REMOVE EXISTING PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	302-4.1 314	\$43400	\$43400-
8	1	LS	INSTALL PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	210-1.6 214 314 84-2.06	\$57900	\$57,900.00
9	12,600	SF	DIG-OUTS	300-2.9	\$4.39	\$55,314.00
10	170	LF	REMOVE EXISTING AND CONSTRUCT PCC CURB & 2 FOOT GUTTER OVER 8" CMB	303-5	\$53.70	\$9,129.00
11	270	LF	REMOVE EXISTING AND CONSTRUCT PCC CURB OVER 8" CMB	303-5	\$59.00	\$15,930-
12	1	EA	REMOVE EXISTING AND CONSTRUCT PCC ACCESS RAMP WITH 3' x 4' DETECTABLE WARNING SURFACE OVER 4" CMB	303-5	\$7300	\$7300-
13	840	SF	REMOVE EXISTING AND CONSTRUCT 3 1/2" PCC SIDEWALK OVER 4" CMB	303-5	\$10.00	\$8400-
14	1	EA	ADJUST MANHOLE FRAME AND COVER TO GRADE	302-5.8	\$4600	\$4600-

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
15	7	EA	TREE REMOVAL - LOMITA BLVD	300-1.3.2	\$2400	\$16800
16	1	LS	PROVISIONAL ITEM FOR ADDITIONAL STRIPING MOBILIZATION	210-1.6 214 314 84-2.06	\$1700	\$1700
17	160	HR	CHASE VEHICLE	Appendix VII	\$81.00	\$12960
18	1	ALLOW	CALTRANS PERMITS AND FEES	7-5.1	\$5,000	\$5,000

BID SCHEDULE B SUBTOTAL \$ 470,803.00  
(Figures)\*

BID SCHEDULE B SUBTOTAL four hundred seventy thousand eighthundred three dollars  
(Words)\*

**\*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

**NOTE: Include above subtotal in the Total Bid Price for this project on page C-10.**

**BIDDER'S SUBMITTAL (Continued)**  
**B2016-24**

COMPANY: All American Asphalt

**BID SCHEDULE C – CITY PARKING FACILITIES (2 LOCATIONS)**

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
1	1	LS	MOBILIZATION AND DEMOBILIZATION	9-3.4	\$12100	\$12,100 -
2	1	LS	TRAFFIC CONTROL	7-10	\$1750	\$1750 -
3	1	LS	NPDES COMPLIANCE	7-8.6.2	\$2100	\$2100 -
4	1	LS	CRACK SEALING	302-14.4	\$3500	\$3500 -
5	22,800	SF	TYPE I SLURRY SEAL WITH 2-1/2% LATEX (GREENWOOD PARK, SEA AIRE GOLF COURSE)	203-5.1 302-4.6.5	\$.97	\$22,116.00
6	1	LS	REMOVE EXISTING PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	302-4.1 314	\$2300	\$2300 -
7	1	LS	INSTALL PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	210-1.6 214 314 84-2.06	\$2870	\$2870 -
8	2	EA	FURNISH AND INSTALL NEW CONCRETE WHEEL STOPS – GREENWOOD PARK	318	\$305	\$610 -
9	1	EA	REMOVE AND RELOCATE EXISTING ADA SIGN - SEA AIRE GOLF COURSE	317 56-4.04	\$615	\$615 -
10	2	EA	INSTALL R99(CA) SIGN - GREENWOOD PARK	317 56-4.04	\$400	\$800 -
11	1	EA	INSTALL R7-8b SIGN - GREENWOOD PARK	317 56-4.04	\$568	\$568 -
12	1	EA	TREE REMOVAL – GREENWOOD PARK	300-1.3.2	7500 <del>458</del> (C)	7500 <del>458</del> (C)
13	160	HR	CHASE VEHICLE	Appendix VII	\$81	\$12,960 -

BID SCHEDULE C SUBTOTAL \$ 69,789.00  
(Figures)\*

BID SCHEDULE C SUBTOTAL Sixty nine thousand seven hundred eighty nine  
dollars (Words)\*

**\*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

**NOTE: Include above subtotal in the Total Bid Price for this project on page C-10.**

**BIDDER'S SUBMITTAL (Continued)**  
**B2016-24**

COMPANY: All American Asphalt

**BID SCHEDULE D – PALOS VERDES BOULEVARD (2 LOCATIONS)**

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
1	1	LS	MOBILIZATION AND DEMOBILIZATION	9-3.4	\$12300-	\$12300-
2	1	LS	TRAFFIC CONTROL	7-10	\$2600-	\$2600-
3	1	LS	CONSTRUCTION SURVEYING	2-9.2	\$4100	\$4100-
4	1	LS	NPDES COMPLIANCE	7-8.6.2	\$2023	\$2023-
5	1,100	SF	REMOVE EXISTING AC PAVEMENT	300-1.4	\$4.89	\$5379-
6	30	LF	REMOVE EXISTING AND CONSTRUCT PCC CURB & 2 FOOT GUTTER OVER 8" CMB	303-5	\$119-	\$3570-
7	160	LF	REMOVE EXISTING PCC CURB OVER 8" CMB	303-5	\$28-	\$4480-
8	150	LF	CONSTRUCT PCC CURB OVER 8" CMB	303-5	\$38-	\$5700-
9	365	SF	CONSTRUCT ADDITIONAL FULL DEPTH PAYMENT REPAIR ON CALLE MIRAMAR	302-5.11	\$14.00	\$5110-
10	300	LF	REMOVE EXISTING AC BERM	300-1.4	\$11.30	\$3390-
11	145	LF	CONSTRUCT PCC CURB & 1 FOOT GUTTER OVER 8" CMB	303-5	\$90-	\$13050-
12	350	SF	CONSTRUCT 3 1/2" PCC WALKWAY OVER 4" CMB	303-5	\$13-	\$4550
13	80	LF	CONSTRUCT 6" PCC RETAINING CURB	303-5	\$32-	\$2560-
14	15	LF	CONSTRUCT PCC RETAINING CURB WITH FOOTING	303-5	\$115-	\$1725-

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
15	1	EA	FURNISH AND INSTALL DETECTABLE WARNING SURFACE AT ACCESS RAMP	303-5.9	\$2650	\$2650
16	860	SF	GROUTED COBBLESTONE PAVEMENT	303-9	\$14.50	\$12,470
17	60	LF	INSTALL METAL HAND RAILING	304-2.1.4	\$58	\$3480
18	1	LS	INSTALL PAVEMENT STRIPING	210-1.6 214 314 84-2.06	\$808	\$808
19	2	EA	REMOVE AND RELOCATE EXISTING TRAFFIC SIGN - CALLE MIRAMAR	317 56-4.04	\$455	\$910
20	8	LF	REMOVE EXISTING LOCAL DEPRESSION AND SUBGRADE. CONSTRUCT NEW PCC LOCAL DEPRESSION OVER 6" CMB INCLUDING RESTORATION OF 1' WIDE AC PAVEMENT	301-2 303-5.9	\$558	\$4464
21	1	EA	REMOVE EXISTING AND INSTALL NEW GRATE AT LOCAL DEPRESSION	SPPWC 311-3	\$958	\$958
22	1	LS	RESTORE LANDSCAPE AND IRRIGATION	212 308	\$4500	\$4500

BID SCHEDULE D SUBTOTAL \$ 100,777.00  
(Figures)\*

BID SCHEDULE D SUBTOTAL one hundred thousand seven hundred seventy seven dollars  
(Words)\*

**\*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

**NOTE: Include above subtotal in the Total Bid Price for this project on page C-10.**

**BIDDER'S SUBMITTAL (Continued)**  
**B2016-24**

COMPANY: All American Asphalt

The Total Bid Price below shall include the 4 subtotals of Schedules A, B, C and D.

<b>TOTAL BID PRICE FOR SCHEDULES A + B + C + D:</b> \$ <u>1,744,682.00</u> (Figures)*
<b>TOTAL BID PRICE FOR SCHEDULES A + B + C + D:</b> <u>one million seven hundred forty four thousand six hundred eighty two dollars</u> (Words)*


**\*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: All American Asphalt

Date: 5/12/2010 By: 

Contractor's State License No. 2107073 Class: A, C-12

Address: P.O. Box 2229, Corona, CA 92878

Phone: (951) 736-7600 Fax: (951) 736-7646

**ACKNOWLEDGMENT OF ADDENDA RECEIVED  
B2016-24**

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 \_\_\_\_\_

Addendum No. 2 \_\_\_\_\_

Addendum No. 3 \_\_\_\_\_

Addendum No. 4 \_\_\_\_\_

Addendum No. 5 \_\_\_\_\_

Addendum No. 6 \_\_\_\_\_

Addendum No. 7 \_\_\_\_\_

Addendum No. 8 \_\_\_\_\_

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.

  
Bidder's Signature Edward J. Carlson, Vice President      5/12/2016  
Date



A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of Riverside

Subscribed and sworn to (or affirmed) before me on this 12<sup>th</sup> day of May, 2016,  
Date Month

By (1) Edward J. Carlson,  
Name of Signer

Proved to me on the basis of satisfactory evidence be the person who appeared before me (.) (,)



(and

(2) \_\_\_\_\_  
Name of Signer

~~Proved to me on the basis of satisfactory evidence be the person who appeared before me.)~~

Signature Rebecca Angela Parra  
Signature of Notary Public

Place Notary Seal Above

**OPTIONAL**

Though the information below is not required by law, it may prove valuable to person relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

**Further Description of Any Attached Document**

Title or Type of Document Contractor's Affidavit

Document Date: 5/12/2016 Number of Pages: 2

Signer(s) Other Than Named Above: None

RIGHT THUMBPRINT OF SIGNER  
Top of thumb here

RIGHT THUMBPRINT OF SIGNER  
Top of thumb here

**CONTRACTOR'S AFFIDAVIT (Continued)**  
**B2016-24**


7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of Individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this 12<sup>th</sup> day of May, 2016.

Subscribed and Sworn to

*\* See attached California Jurat \**  
before me this \_\_\_\_\_ day

of \_\_\_\_\_, 20\_\_\_\_\_.

  
\_\_\_\_\_  
(Contractor's Signature)

Edward J. Carson  
\_\_\_\_\_  
(Name)

Vice President  
\_\_\_\_\_  
(Title)

\_\_\_\_\_  
Notary Public in and for said  
County and State.

(Seal)

**LIST OF SUBCONTRACTORS  
B2016-24**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance. Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**LIST OF SUBCONTRACTORS  
B2016-24**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance. Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: KATO LANDSCAPE  
Subcontractor's Address: 18182 Bushard ST. Fountain Valley CA 92708  
Specific Description of Sub-Contract: LANDSCAPE - IRRIGATION  
License Number: 806122 CA License Classification/Type: C27  
DIR# 1000000086

Name Under Which Subcontractor is Licensed: Global ROAD Sealing  
Subcontractor's Address: 10832 DOROTHY AVE Garden Grove CA 92843  
Specific Description of Sub-Contract: CRACK SEAL  
License Number: 757584 CA License Classification/Type: C32  
DIR# 1000007714

Name Under Which Subcontractor is Licensed: Superior PAVEMENT  
Subcontractor's Address: 5312 Cypress ST Cypress CA 90638  
Specific Description of Sub-Contract: MARKINGS & STRIPING  
License Number: 776306 CA License Classification/Type: C31  
DIR# 1000061476

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**LIST OF SUBCONTRACTORS  
B2016-24**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance. Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: CL SURVEY & MAPPING  
Subcontractor's Address: 1269 Pomona Rd #108 Corona CA 92882  
Specific Description of Sub-Contract: SURVEY  
License Number: LS8231 CA License Classification/Type: MA  
DIR # 1000007166

Name Under Which Subcontractor is Licensed: V & E TREE SERVICE  
Subcontractor's Address: P.O. BOX 3280 ORANGE CA 92865  
Specific Description of Sub-Contract: TREE REMOVAL  
License Number: 654506 CA License Classification/Type: C27 C16 D49  
DIR # 1000001936

Name Under Which Subcontractor is Licensed: \_\_\_\_\_  
Subcontractor's Address: \_\_\_\_\_  
Specific Description of Sub-Contract: \_\_\_\_\_  
License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**REFERENCES (Page 1 of 2)**  
**B2016-24**

List work similar in magnitude and degree of difficulty completed by the Contractor within the past three (3) years.

1. Name (Firm/Agency): City of Santa Clarita  
Address: 23920 Valencia Blvd., Santa Clarita, CA 91730  
Contact Person: Bill Whitlatch Telephone No.: (661) 259-2489  
Title of Project: 2011/12 Overlay and Slurry Seal Program  
Project Location: Santa Clarita  
Date of Completion: 9/2013 Contract Amount: \$ 5,995,000.00
  
2. Name (Firm/Agency): City of Hawthorne  
Address: 4455 W. 162nd Street, Hawthorne, CA 90250  
Contact Person: Heecheol Kwon Telephone No.: (310) 349-2980  
Title of Project: Hawthorne Blvd Reconstruction  
Project Location: Hawthorne Blvd.  
Date of Completion: 5/2015 Contract Amount: \$ 12,179,000.00
  
3. Name (Firm/Agency): City of Riverside  
Address: 3900 Main Street, Riverside, CA 92501  
Contact Person: Steve Howard Telephone No.: (951) 826-5708  
Title of Project: 2014/2015 Arterial Streets  
Project Location: City of Riverside  
Date of Completion: 9/2015 Contract Amount: \$ 1,683,076.00
  
4. Name (Firm/Agency): Port of Long Beach  
Address: 4801 Airport Plaza Drive, Long Beach, CA 90815  
Contact Person: Mark Cuero Telephone No.: (310) 285-2551  
Title of Project: 2012-2013 Street Resurfacing  
Project Location: Various Locations  
Date of Completion: 5/2014 Contract Amount: \$ 2,970,000.00

**REFERENCES (PAGE 2 OF 2)**  
**B2016-24**

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]:

\*\* PLEASE SEE ATTACHED \*\*

Work Description & Contract Amount	Agency	Date Completed
Street Resurfacing \$2,800,000	City of Beverly Hills	4/30/2012
Street Improvements \$1,926,341	City of Huntington Beach	2/30/2011
Pavement Rehab. \$1,778,119.00	City of Laguna Hills	9/2013
Street Rehab. \$6,951,475.00	City of Santa Ana	12/2014
Widening Route \$1,970,000.00	Riverside County Transportation	7/2015

Contractor's License No.: 267073 Class: A, C-12

a. Date first obtained: 1/19/71 Expiration: 1/31/2018

b. Has License ever been suspended or revoked? NO  
If yes, describe when and why: \_\_\_\_\_

c. Any current claims against License or Bond? NO  
If yes, describe claims: \_\_\_\_\_

Principals in Company (List all – attach additional sheets if necessary):

NAME	TITLE	LICENSE NO. (If Applicable)
<u>Mark Luer</u>	<u>President</u>	_____
<u>Edward J. Carlson</u>	<u>Vice President</u>	_____
<u>Michael Farkas</u>	<u>Secretary</u>	_____

“2015”  
PAST WORK REFERENCES

---

City of Hawthorne  
4455 W. 162<sup>nd</sup> Street  
Hawthorne, CA 90250  
Contact: Heecheol Kwon, (310) 349-2980

Hawthorne Blvd Reconstruction  
Contract Amount: \$12,579,000.00  
Start: 4/2014  
Completed: 5/2015

City of Inglewood  
One Manchester Blvd, 3<sup>rd</sup> Floor  
Inglewood, CA 90301  
Contact: Hunter Nguyen, (310) 412-4252

Florence Ave  
Contract Amount: \$2,639,000.00  
Start: 4/2015  
Completed: 10/2015

County of Ventura  
800 S. Victoria Ave  
Ventura, CA 93009  
Contact: Jeewoong Kim, (805) 654-3987

Pavement Resurfacing, Phase II  
Contract Amount: \$2,401,970.00  
Start: 4/2015  
Completed: 10/2015

City of Montclair  
5111 Benito Street  
Montclair, CA 91763  
Contact: Steve Stanton, (909) 625-9444

Northeast Montclair Street Rehabilitation  
Contract Amount: \$514,150.00  
Start: 4/2015  
Completed: 7/2015

Riverside County Transportation Commission  
4080 Lemon Street, 3<sup>rd</sup> Floor  
Riverside, CA 92501  
Contact: Bill Seitz, (949) 300-9132

Route 74 Widening  
Contract: \$1,970,004.00  
Start: 4/2014  
Completed: 7/2015

City of Riverside  
3900 Main Street  
Riverside, CA 92501  
Contact: Steve Howard, (951) 826-5708

2014/15 Arterial Streets  
Contract Amount: \$1,683,076.00  
Start: 4/2015  
Completed: 9/2015

Long Beach Unified School District  
2201 E. Market Street  
Long Beach, CA 92805  
Contact: Nancy Chinchilla, (562) 997-7513

Garfield Elementary School Pavement  
Contract Amount: \$1,976,508.00  
Start: 6/2015  
Completed: 11/2015

“2014”  
PAST WORK REFERENCES

---

City of Fullerton  
303 W. Commonwealth Ave  
Fullerton, CA 92832  
Contract: Kevin Kwak, (714) 738-6865

Yorba Linda Blvd Reconstruction  
Contract Amount: \$1,346,000.00  
Start: 7/2014  
Completed: 11/2014

Port of Long Beach  
4801 Airport Plaza Drive  
Long Beach, CA 90815  
Contact: Lincoln Lo, (562) 283-7000

2013 Roadway Maintenance and Slurry  
Contract Amount: \$992,000.00  
Start: 6/2014  
Completed: 10/2014

City of Beverly Hills  
455 N. Rexford Drive  
Beverly Hills, CA 90210  
Contact: Mark Cueno, (310) 285-2557

2012-2013 Street Resurfacing  
Contract Amount: \$2,970,000  
Start: 7/2013  
Completed: 5/2014

City of Jurupa Valley  
12363 Limonite Ave  
Riverside, CA 92507  
Contact: Michael Myers, (951) 332-6464

2012-13 Pavement Rehabilitation  
Contract Amount: \$970,000  
Start: 5/2013  
Completed: 12/2013

City of Santa Ana  
20 Civic Center  
Santa Ana, CA 92701  
Contact: Kurt Weimann, (714) 647-5639

Bristol Street Rehabilitation  
Contract Amount: \$6,951,475  
Start: 3/2013  
Completed: 12/2014

"2013"  
PAST WORK REFERENCES

Department of Transportation  
3521 ¼ University Dr  
Irvine CA 92612  
Contract: Dat Pham, (949) 279-8586

Route 74, Contract No. 12-0L6404  
Contract Amount: \$1,134,057  
Start: 7/2012  
Completed: 5/2013

City of Santa Clarita  
23920 Valencia Blvd  
Santa Clarita CA 91355  
Contact: Bill Whitlatch, (661) 259-2489

2011/12 Overlay & Slurry Seal Program  
Contract Amount: \$5,995,000  
Start: 8/2012  
Completed: 5/2013

LACDPW  
900 S Fremont Ave  
Alhambra, CA 91803  
Contact: Hector Hernandez, (626) 458-2191

Seventh Avenuc  
Contract Amount: \$2,077,000  
Start: 9/2012  
Completed: 12/2013

Department of Transportation  
2023 Chicago Ave., B-6  
Riverside, CA 92507  
Contact: Michael Chen, (951) 830-6017

Route 74, Contract No. 08-0P9504  
Contract Amount: \$3,450,622  
Start: 6/2012  
Completed: 9/2013

City of Laguna Hills  
24035 El Toro Rd  
Laguna Hills, CA 92653  
Contact: Kenneth Rosenfield, (949) 707-2650

Citywide Pavement Rehabilitation  
Contract Amount: \$1,778,169  
Start: 8/2012  
Completed: 9/2013

County of Riverside Transportation  
3525 14<sup>th</sup> St  
Riverside, CA 92501  
Contact: Trai Nguyen, (951) 961-5363

Gilman Springs Road  
Contract Amount: \$1,695,108  
Start: 7/2013  
Completed: 9/2013

City of Azusa  
213 E Foothill Blvd  
Azusa, CA 91702  
Christina Curiel, (626) 812-5254

Pavement Management Improvements  
Contract Amount: \$980,000  
Start: 5/17/12  
Completed: 1/18/13

**"2012"**  
**PAST WORK REFERENCES**

---

City of Beverly Hills 345 Foothill Road Beverly Hills, CA 90210 Contact: Juan Martinez, (310) 285-2521	2010-2011 Street Resurfacing Project Contract Amount: \$2,800,000.00 Start: 6/1/2011 Completed: 4/30/2012
City of Costa Mesa 77 Fair Drive Costa Mesa, CA 92628 Contact: Thomas Banks, (714) 754-5222	2010-2011 Citywide Street Rehabilitation Contract Amount: \$2,778,000.00 Start: 7/1/2011 Completed: 2/29/2012
City of Perris 170 Wilkerson Avenue, Ste. D Perris, CA 92570 Contact: Chris Sunde, (951) 943-5604	Foss Field Parking Expansion Contract Amount: \$190,000.00 Start: 1/1/2012 Completed: 2/29/2012
City of Dana Point 33282 Golden Lantern Dana Point, CA 92629 Contact: Matt Sinacori, (949) 248-3574	Pacific Coast Highway & Niguel Shores Contract Amount: \$676,676.00 Start: 12/1/2011 Completed: 5/30/2012
City of Long Beach 333 W. Ocean Blvd., 10 <sup>th</sup> Floor Long Beach, CA 90802 Contact: Chuck Ramey, (562) 570-6634	Willow Street Improvements Contract Amount: \$661,661.00 Start: 12/1/2011 Completed: 6/30/2012
City of Santa Ana 20 Civic Center Plaza Santa Ana, CA 92701 Contact: Edward Torres, (714) 647-5018	Bristol Street Widening Contract Amount: \$8,315,754.00 Start: 5/1/2009 Completed: 3/16/2012
City of Fountain Valley 10200 Slater Avenue Fountain Valley, CA 92708 Contact: Alex Salazar, (714) 593-4516	Edinger Avenue Improvements Contract Amount: \$422,422.00 Start: 5/1/2012 Completed: 8/1/2012

"2011"  
PAST WORK REFERENCES

---

City of Compton 205 South Willowbrook Avenue Compton, CA 90220 Contact: Loujuana Mitchell, (310) 761-1437	Northwood Avenue Reconstruction Contract Amount: \$1,180,000.00 Start: 10/18/2010 Completed: 5/4/2011
County of San Bernardino 825 E. Third Street San Bernardino, CA 92415 Contact: Franklin Luna, (909) 387-7920	Cajon Blvd. Contract Amount: \$565,000.00 Start: 3/11/2011 Completed: 4/8/2011
County of Riverside 2950 Washington Street Riverside, CA 92504 Contact: David Hylkema, (951) 850-6075	De Luz Road Rehabilitation Contract Amount: \$740,000.00 Start: 4/25/2011 Completed: 5/23/2011
City of Stanton 7800 Katella Avenue Stanton, CA 90680-3162 Contact: Quang Le, (714) 890-4234	2010/2011 Citywide Reconstruction Contract Amount: \$322,322.00 Start: 3/1/2011 Completed: 4/30/2011
City of Long Beach 333 West Ocean Blvd., 10 <sup>th</sup> Floor Long Beach, CA 90802 Contact: Chuck Ramey, (562) 570-6634	Annual Contract Street Reconstruction Contract Amount: \$3,433,415.00 Start: 5/1/2010 Completed: Still On-Going
City of Paramount 16400 Colorado Boulevard Paramount, CA 90723-5012 Contact: Len Gorecki, (562) 220-2111	Neighborhood Street Resurfacing Contract Amount: \$899,909.00 Start: 11/1/2010 Completed: 3/30/2011
City of Huntington Beach 2000 Main Street Huntington Beach, CA 92648 Contact: Dave Verone, (714) 375-8471	Slater Avenue Improvements Contract Amount: \$1,926,341.00 Start: 8/2/2010 Completed: 2/30/2011
Department of Transportation 464 W. Fourth Street San Bernardino, CA 92410-1400 Contact: Imad Abugharbieh, (951) 277-8579	Route 91 Project Contract Amount: \$5,732,812.00 Start: 3/1/2010 Completed: 3/30/2011

"2010"  
PAST WORK REFERENCES

---

City of Santa Ana  
20 Civic Center Plaza  
Santa Ana, CA 92701  
Contact: Edward Torres, (714) 647-5018

Segerstrom Avenue Rehabilitation  
Contract Amount: \$2,094,618.00  
Start: 11/2009  
Completed: 3/30/2010

City of Chino  
13220 Central Avenue  
Chino, CA 91790  
Contact: Emani Naghmeh, (909) 464-8367

Street Rehabilitation Project FY 08/09  
Contract Amount: \$2,127,501.00  
Start: 11/2009  
Completed: 5/31/2010

City of Costa Mesa  
77 Fair Drive  
Costa Mesa, CA 92628-1200  
Contact: Thomas Banks, (714) 754-5222

Rehabilitation of Vanguard Way  
Contract Amount: \$517,646.00  
Start: 12/2009  
Completed: 2/30/2010

City of Westminster  
8200 Westminster Boulevard  
Westminster, CA 92683  
Contact: Tuan Pham, (714) 898-3311 ext. 209

City-wide Overlay 09-10 St. Improvement Project  
Contract Amount: \$1,171,416.00  
Start: 2/1/2010  
Completed: 5/30/2010

City of Paramount  
16400 Colorado Avenue  
Paramount, CA 90723-5012  
Contact: Ed Cox, (562) 908-6205

Resurfacing in Rosecrans Avenue  
Contract Amount: \$572,209.00  
Start: 10/1/2009  
Completed: 5/30/2010

City of Cerritos  
18125 Bloomfield Avenue  
Cerritos, CA 90703-3130  
Contact: Rash Syed, (562) 916-1221

Bloomfield Avenue Improvements  
Contract Amount: \$1,103,000.00  
Start: 3/1/2010  
Completed: 6/20/2010

City of Anaheim  
200 South Anaheim Boulevard  
Anaheim, CA 92805  
Contact: Sean Ramsey, (714) 765-5059

Magnolia Avenue Street Improvements  
Contract Amount: \$868,000.00  
Start: 4/1/2010  
Completed: 7/20/2010

City of Garden Grove  
11222 Acacia Parkway  
Garden Grove, CA 92842  
Contact: (714) 741-5180

Harbor Boulevard Street Rehabilitation  
Contract Amount: \$919,000.00  
Start: 3/1/2010  
Completed: 6/30/2010

“2009”  
PAST WORK REFERENCES

---

City of Costa Mesa  
77 Fair Drive  
P.O. Box 1200  
Costa Mesa, CA 92628-1200  
Contact: Tom Banks, (714) 536-5431

Prop 1 B Street Maintenance  
Contract Amount: \$993,993.00  
Start: 7/2009  
On-going – not completed yet

City of Dana Point  
33282 Golden Lantern  
Dana Point, CA 92628  
Contact: Archie Rempher, (949) 248-3500

Annual Roadway Resurfacing Project  
Contract Amount: \$3,982,982.00  
Start: 4/2009  
On-going – not completed yet

City of Beverly Hills  
345 Foothill Road  
Beverly Hills, CA 90210  
Contact: Juan Martinez, (310) 285-2521

2008-09 Street Resurfacing  
Contract Amount: \$4,085,000.00  
Start: 1/2009  
Completed: 8/2009

County of San Bernardino  
825 East Third Street  
San Bernardino, CA 92415-0835  
Contact: Sri Srirajan, (909)387-7935

Arrow Route  
Contract Amount: \$1,980,000.00  
Start: 2/2009  
Completed: 7/2009

City of Redondo Beach  
415 Diamond Street  
Redondo Beach, CA 90277  
Contact: Javier Urista, (310) 318-0661

Public Improvement Package  
Contract Amount: \$1,678,000.00  
Start: 1/2009  
Completed: 9/2009

City of Westlake Village  
31200 Oak Crest Drive  
Westlake Village, CA 91361  
Contact: Roxanne Hughes, (805) 653-6597

Joint Cities Pavement Rehab. Project  
Contract Amount: \$1,242,241.11  
Start: 6/2009  
Completed: 9/2009

Department of Transportation  
12975 Culver Blvd.  
Los Angeles, CA 90066  
Contact: Sixto Ramin, (213) 216-4406

Route 27, Contract No. 07-2Y4904  
Contract Amount: \$915,511.00  
Start: 6/2009  
Completed: 9/2009

City of Rialto  
150 South Palm Avenue  
Rialto, CA 92376  
Contact: Eddie Chan, (909) 820-2651

Route 210 Detour  
Contract Amount: \$1,983,548.00  
Start: 6/2009  
Completed: 9/2009

"2008"  
PAST WORK REFERENCES

---

City of Irvine  
One Civic Center Plaza  
P.O. Box 19575  
Irvine, CA 92606-5268  
Contract: Kal Lambaz, (949) 724-7555

University Drive Rehabilitation  
Contract Amount: \$3,445,289.40  
Start: 1/2008  
Completed: 6/2008

City of Anaheim  
200 South Anaheim Blvd.  
Anaheim, CA 92805  
Contact: Sean Razmy, (714) 765-5069

Anaheim Blvd. Improvements  
Contract Amount: \$278,391.00  
Start: 4/2008  
Completed: 6/2008

City of Newport Beach  
3300 Newport Blvd.  
Newport Beach, CA 92658  
Contact: Andy Tran, (949) 644-3315

Superior Avenue Improvements  
Contract Amount: \$862,862.00  
Start: 1/2008  
Completed: 6/2008

City of Westminster  
8200 Westminster Blvd.  
Westminster, CA 92683  
Contact: Theresa Tran, (714) 898-3311 Ext. 282

Citywide Street Improvements  
Contract Amount: \$1,118,383.00  
Start: 3/2008  
Completed: 7/2008

City of Lake Forest  
25550 Commercentre Drive, Suite 100  
Lake Forest, CA 92630  
Contact: Luis Estevez, (949) 461-3485

Street Resurfacing & Slurry Seal  
Contract Amount: \$1,638,523.00  
Start: 2/2008  
Completed: 4/2008

City of Santa Ana  
20 Civic Center Plaza  
Santa Ana, CA 92701  
Contact: Ed Torres, (714) 647-5018

Santa Clara Avenue Improvements  
Contract Amount: \$2,219,523.00  
Start: 11/2007  
Completed: 3/2008

"2007"  
PAST WORK REFERENCES

---

City of Westminster  
8200 Westminster Boulevard  
Westminster, CA 92683  
Contact: Theresa Tran, (714) 898-3311 Ext. 282

Citywide Street Improvements  
Contract Amount: \$1,085,000.00  
Start: 11/2006  
Completed: 6/2007

City of Irvine  
P.O. Box 19575  
One Civic Center Plaza  
Irvine, CA 92606-5208  
Contact: Uyenly Bui, (949) 724-7559

Jeronimo Road  
Contract Amount: \$649,000.00  
Start: 3/2007  
Completed: 5/2007

City of Anaheim  
200 S. Anaheim Boulevard  
Anaheim, CA 92805  
Contact: Robert Luciano, (714) 765-5286

Weir Canyon  
Contract Amount: \$795,000.00  
Start: 3/2007  
Completed: 6/2007

City of San Clemente  
910 Calle Negocio, Suite 100  
San Clemente, CA 92376  
Contact: Gary Voborsky, (949) 361-6132

North El Camino Real  
Contract Amount: \$1,400,000.00  
Start: 4/2007  
Completed: 6/2007

City of Newport Beach  
3300 Newport Boulevard  
Newport Beach, CA 92658  
Contact: Andy Tran, (714) 644-3311

Citywide Street Improvements  
Contract Amount: \$1,392,000.00  
Start: 1/2007  
Completed: 5/2007

City of Seal Beach  
211 Eighth Street  
Seal Beach, CA 90740  
Karim Varshochi, (714) 412-2722

Seal Beach Boulevard  
Contract Amount: \$930,647.00  
Start: 12/2006  
Completed: 4/2007

City of Tustin  
300 Centennial Way  
Tustin, CA 92630  
Contact: Benny Tenkean, (714) 573-3161

Jamboree & Tustin Ranch Road  
Contract Amount: \$2,700,000.00  
Start: 11/2006  
Completed: 4/2007

"2006"  
PAST WORK REFERENCES

---

City of Pomona  
505 So. Garey Avenue  
Pomona, CA 91767  
Contact: Hong Wang, (909) 620-3783

Pomona Blvd. Street Rehabilitation  
Contract Amount: \$1,736,308.00  
Completed: 3/30/2006  
Start: 1/1/2006

City of Hawaiian Gardens  
21815 Pioneer Blvd.  
Hawaiian Gardens, CA 91706  
Contact: Steve Steinbrecher, (562) 420-2641

Carson Street Resurfacing  
Contract Amount: \$695,000.00  
Completed: 2/30/2006  
Start: 10/1/2005

City of Newport Beach  
3300 Newport Blvd.  
Newport Beach, CA 92658  
Contact: Mark Puglisi, (949) 644-3331

Jamboree Road Improvements  
Contract Amount: \$1,061,061.00  
Completed: 8/30/2006  
Start: 6/2006

City of Dana Point  
33282 Golden Lantern  
Dana Point, CA 92629  
Contact: Matt Sinacori, (949) 248-3574

Coast Highway  
Contract Amount: \$1,977,977.00  
Completed: 6/30/2006  
Start: 3/2006

City of Santa Ana  
20 Civic Center Plaza  
Santa Ana, CA 92701  
Contact: Michel Girgis, (714) 647-5052

Main Street Improvements  
Contract Amount: \$1,333,333.00  
Completed: 6/23/2006  
Start: 10/2005

City of Seal Beach  
211 Eighth Street  
Seal Beach, CA  
Contract: Sean Crumby, (562) 431-2527

Ocean Avenue Improvements  
Contract Amount: \$2,032,032.00  
Completed: 11/2006  
Start: 8/2006

City of Tustin  
300 Centennial Way  
Tustin, CA 92630  
Contact: Benny Tenkean, (714) 573-3161

Tustin Ranch Road  
Contract Amount: \$993,993.00  
Completed: 8/2006  
Start: 5/1/2006

**VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS  
B2016-24**

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

Yes/No: NO Federal/State: —

If "yes," identify and describe, (including agency and status): \_\_\_\_\_

~~\_\_\_\_\_~~  
~~\_\_\_\_\_~~  
~~\_\_\_\_\_~~  
~~\_\_\_\_\_~~

N/A

Have the penalties been paid? Yes/No: — N/A

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

Yes/No: NO Code/Laws: — Section/Article: —

If "yes," identify and describe, (including agency and status): \_\_\_\_\_

~~\_\_\_\_\_~~  
~~\_\_\_\_\_~~  
~~\_\_\_\_\_~~

N/A

## DISQUALIFICATION OR DEBARMENT

Has your firm, any officer of your firm, or any employee who has a proprietary interest in your firm ever been disqualified, removed, or otherwise prevented from bidding on, performing work on, or completing a federal, state or local project because of a violation of law or a safety regulation? Yes/No: NO. If yes, provide the following information (if more than once, use separate sheets):

Date: \_\_\_\_\_ Entity: \_\_\_\_\_

Location: N/A

Reason: \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Provide Status and any Supplemental Statement: \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Has your firm been reinstated by this entity? Yes/No: No