
SECTION C

BID DOCUMENTS

BIDDER'S SUBMITTAL

Company: PAVEMENT COATINGS CO. Total Bid: \$ 1,969,596.-

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF
RESIDENTIAL SLURRY SEAL PROGRAM, I-159
AND ARTERIAL STREET PAVEMENT SEALING PROGRAM, I-139
AND PALOS VERDES BOULEVARD IMPROVEMENT PROJECT AT VIA MONTE D'ORO
AND CALLE MIRAMAR, I-121**

B2016-24

Honorable Mayor and Members
of the Torrance City Council
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedule.

BID SCHEDULE

BID SCHEDULE A – RESIDENTIAL STREETS

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
1	1	LS	MOBILIZATION AND DEMOBILIZATION	9-3.4	\$ 47,100	\$ 47,100.-
2	1	LS	TRAFFIC CONTROL	7-10	\$ 38,000	\$ 38,000.-
3	1	LS	CONSTRUCTION SURVEYING	2-9.2	\$ 9,000	\$ 9,000.-
4	1	LS	NPDES COMPLIANCE	7-8.6.2	\$ 2,400	\$ 2,400.-
5	1	LS	CRACK SEALING	302-14.4	\$ 50,600	\$ 50,600.-
6	2,313,000	SF	TYPE II SLURRY SEAL WITH 2-1/2% LATEX	203-5.1 302-4.6.5	\$.16	\$ 370,080.-
7	1	LS	REMOVE EXISTING PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	302-4.1 314	\$ 13,500	\$ 13,500.-

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
8	1	LS	INSTALL PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	210-1.6 214 314 84-2.06	\$ 24,100	\$ 24,100.-
9	115,000	SF	DIG-OUTS - RESIDENTIAL	300-2.9	\$ 5.25	\$ 663,750.-
10	210	LF	REMOVE EXISTING AND CONSTRUCT PCC CURB & 2 FOOT GUTTER OVER 8" CMB	303-5	\$ 71.50	\$ 15,015.-
11	3,050	SF	REMOVE EXISTING AND CONSTRUCT 3 1/2" PCC SIDEWALK OVER 4" CMB	303-5	\$ 13.25	\$ 40,412.50
12	120	SF	REMOVE EXISTING AND CONSTRUCT 8" PCC CROSS GUTTER OVER 8" CMB	303-5	\$ 27.50	\$ 3,300.-
13	80	SF	REMOVE EXISTING AND CONSTRUCT 6" PCC DRIVEWAY OVER 6" CMB	303-5	\$ 16.50	\$ 1,320.-
14	520	SF	REMOVE, HAUL, AND DISPOSE OF EXISTING PARKWAY HARDSCAPE. BACKFILL WITH TOPSOIL AND SEED AREA	300-1.3.2	\$ 25.-	\$ 13,000.-
15	1	EA	TREE REMOVAL - EMERALD ST	300-1.3.2	\$ 1,050	\$ 1,050.-
16	12	EA	TREE REMOVAL - MARICOPA ST	300-1.3.2	\$ 1,050	\$ 12,600.-
17	4	EA	TREE REMOVAL - WOOD AVE	300-1.3.2	\$ 1,050	\$ 4,200.-
18	5	EA	TREE ROOT PRUNING - WOOD AVE	308-4.11	\$ 1,050	\$ 5,250.-
19	1	EA	FURNISH AND INSTALL WATERGUM TRISTANIA LAURINA (15 GALLON) - EMERALD ST	308-4.11	\$ 300	\$ 300.-
20	12	EA	FURNISH AND INSTALL CRAPE MYRTLE NATCHEZ (15 GALLON) - MARICOPA ST	308-4.11	\$ 300.-	\$ 3,600.-
21	4	EA	FURNISH AND INSTALL PINK TRUMPET (15 GALLON) - WOOD AVE	308-4.11	\$ 300.-	\$ 1,200.-
22	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE PERIOD - EMERALD ST, MARICOPA ST, WOOD AVE	308-6.1	\$ 3,300	\$ 3,300.-
23	160	HR	CHASE VEHICLE	Appendix VII	\$ 141.-	\$ 22,560.-

BID SCHEDULE A SUBTOTAL \$ 1,285,637.50
(Figures)*
BID SCHEDULE A SUBTOTAL ONE MILLION, TWO HUNDRED FIVE EIGHTY FIVE
THOUSAND, SIX HUNDRED THIRTY SEVEN
AND FIFTY CENTS. (Words)*

***BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

NOTE: Include above subtotal in the Total Bid Price for this project on page C-10.

BIDDER'S SUBMITTAL (Continued)
B2016-24

COMPANY: PAVEMENT COATINGS CO.

BID SCHEDULE B – ARTERIAL STREETS

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
1	1	LS	MOBILIZATION AND DEMOBILIZATION	9-3.4	\$ 8,800	\$ 8,800.
2	1	LS	TRAFFIC CONTROL	7-10	\$ 34,500	\$ 34,500.
3	1	LS	CONSTRUCTION SURVEYING	2-9.2	\$ 7500	\$ 7,500.
4	1	LS	NPDES COMPLIANCE	7-8.6.2	\$ 2,400	\$ 2,400.
5	1	LS	CRACK SEALING	302-14.4	\$ 37,600	\$ 37,600.
6	1,149,000	SF	TYPE II SLURRY SEAL WITH 2.5% LATEX (CARSON ST, LOMITA BLVD)	203-5.1 302-4.6.5	\$.16	\$ 183,840.
7	1	LS	REMOVE EXISTING PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	302-4.1 314	\$ 30,250	\$ 30,250.
8	1	LS	INSTALL PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	210-1.6 214 314 84-2.06	\$ 58,000	\$ 58,000.
9	12,600	SF	DIG-OUTS	300-2.9	\$ 8. ⁰⁵	\$ 101,430
10	170	LF	REMOVE EXISTING AND CONSTRUCT PCC CURB & 2 FOOT GUTTER OVER 8" CMB	303-5	\$ 71.50	\$ 12,155.
11	270	LF	REMOVE EXISTING AND CONSTRUCT PCC CURB OVER 8" CMB	303-5	\$ 66	\$ 17,820.
12	1	EA	REMOVE EXISTING AND CONSTRUCT PCC ACCESS RAMP WITH 3' x 4' DETECTABLE WARNING SURFACE OVER 4" CMB	303-5	\$ 6,600	\$ 6,600
13	840	SF	REMOVE EXISTING AND CONSTRUCT 3 1/2" PCC SIDEWALK OVER 4" CMB	303-5	\$ 13.25	\$ 11,130.
14	1	EA	ADJUST MANHOLE FRAME AND COVER TO GRADE	302-5.8	\$ 27.50	\$ 27.50

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
15	7	EA	TREE REMOVAL - LOMITA BLVD	300-1.3.2	\$ 1,050	\$ 7,350
16	1	LS	PROVISIONAL ITEM FOR ADDITIONAL STRIPING MOBILIZATION	210-1.6 214 314 84-2.06	\$ 1,650	\$ 1,650
17	160	HR	CHASE VEHICLE	Appendix VII	\$ 140.-	\$ 22,400.-
18	1	ALLOW	CALTRANS PERMITS AND FEES	7-5.1	\$5,000	\$5,000

BID SCHEDULE B SUBTOTAL \$ 551,175 (Figures)*

BID SCHEDULE B SUBTOTAL FIVE HUNDRED THOUSAND, ONE HUNDRED SEVENTY FIVE. (Words)*

***BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

NOTE: Include above subtotal in the Total Bid Price for this project on page C-10.

BIDDER'S SUBMITTAL (Continued)
B2016-24

COMPANY: PAVEMENT COATINGS CO.

BID SCHEDULE C – CITY PARKING FACILITIES (2 LOCATIONS)

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
1	1	LS	MOBILIZATION AND DEMOBILIZATION	9-3.4	\$ 385	\$ 385.-
2	1	LS	TRAFFIC CONTROL	7-10	\$ 1,100	\$ 1,100.-
3	1	LS	NPDES COMPLIANCE	7-8.6.2	\$ 1,200	\$ 1,200.-
4	1	LS	CRACK SEALING	302-14.4	\$ 3,300	\$ 3,300
5	22,800	SF	TYPE I SLURRY SEAL WITH 2-1/2% LATEX (GREENWOOD PARK, SEA AIRE GOLF COURSE)	203-5.1 302-4.6.5	\$.17	\$ 3876.-
6	1	LS	REMOVE EXISTING PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	302-4.1 314	\$ 3,025	\$ 3,025.-
7	1	LS	INSTALL PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	210-1.6 214 314 84-2.06	\$ 4,125	\$ 4,125
8	2	EA	FURNISH AND INSTALL NEW CONCRETE WHEEL STOPS – GREENWOOD PARK	318	\$ 71.50	\$ 143.-
9	1	EA	REMOVE AND RELOCATE EXISTING ADA SIGN - SEA AIRE GOLF COURSE	317 56-4.04	\$ 82.50	\$ 82.50 ^{DF}
10	2	EA	INSTALL R99(CA) SIGN - GREENWOOD PARK	317 ^{DF} 56-4.04	\$ 203.- \$ 406	\$ 406.-
11	1	EA	INSTALL R7-8b SIGN - GREENWOOD PARK	317 56-4.04	\$ 27.50	\$ 27.50
12	1	EA	TREE REMOVAL – GREENWOOD PARK	300-1.3.2	\$ 1,050	\$ 1,050.-
13	160	HR	CHASE VEHICLE	Appendix VII	\$ 1.-	\$ 160.-

BID SCHEDULE C SUBTOTAL \$ 18,880.-
(Figures)*

BID SCHEDULE C SUBTOTAL EIGHTEEN THOUSAND, EIGHT HUNDRED
EIGHTY DOLLARS (Words)*

***BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

NOTE: Include above subtotal in the Total Bid Price for this project on page C-10.

BIDDER'S SUBMITTAL (Continued)
B2016-24

COMPANY: PAVEMENT COATINGS CO.

BID SCHEDULE D – PALOS VERDES BOULEVARD (2 LOCATIONS)

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
1	1	LS	MOBILIZATION AND DEMOBILIZATION	9-3.4	\$ 1.-	\$ 1.-
2	1	LS	TRAFFIC CONTROL	7-10	\$ 5,500	\$ 5,500.-
3	1	LS	CONSTRUCTION SURVEYING	2-9.2	\$ 8,400	\$ 8,400.-
4	1	LS	NPDES COMPLIANCE	7-8.6.2	\$ 1,800	\$ 1,800.-
5	1,100	SF	REMOVE EXISTING AC PAVEMENT	300-1.4	\$ 3.85	\$ 4,235.-
6	30	LF	REMOVE EXISTING AND CONSTRUCT PCC CURB & 2 FOOT GUTTER OVER 8" CMB	303-5	\$ 115.50	\$ 3,465.-
7	160	LF	REMOVE EXISTING PCC CURB OVER 8" CMB	303-5	\$ 22	\$ 3,520.-
8	150	LF	CONSTRUCT PCC CURB OVER 8" CMB	303-5	\$ 39.50	\$ 5,925.- \$ 5,900 (DF)
9	365	SF	CONSTRUCT ADDITIONAL FULL DEPTH PAYMENT REPAIR ON CALLE MIRAMAR	302-5.11	\$ 16.50	\$ 6,022.50
10	300	LF	REMOVE EXISTING AC BERM	300-1.4	\$ 3.85	\$ 1,155.-
11	145	LF	CONSTRUCT PCC CURB & 1 FOOT GUTTER OVER 8" CMB	303-5	\$ 66.-	\$ 9,570.-
12	350	SF	CONSTRUCT 3 1/2" PCC WALKWAY OVER 4" CMB	303-5	\$ 16.50	\$ 5,775.- \$ 5,775 (DF)
13	80	LF	CONSTRUCT 6" PCC RETAINING CURB	303-5	\$ 77.-	\$ 6,160.-
14	15	LF	CONSTRUCT PCC RETAINING CURB WITH FOOTING	303-5	\$ 220.-	\$ 3,300.-

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
15	1	EA	FURNISH AND INSTALL DETECTABLE WARNING SURFACE AT ACCESS RAMP	303-5.9	\$ 1,650	\$ 1,650.-
16	860	SF	GROUTED COBBLESTONE PAVEMENT	303-9	\$ 33	\$ 28,380.-
17	60	LF	INSTALL METAL HAND RAILING	304-2.1.4	\$ 80	\$ 4,800.-
18	1	LS	INSTALL PAVEMENT STRIPING	210-1.6 214 314 84-2.06	\$ 1,210	\$ 1,210.-
19	2	EA	REMOVE AND RELOCATE EXISTING TRAFFIC SIGN - CALLE MIRAMAR	317 56-4.04	\$ 82.50	\$ 165.-
20	8	LF	REMOVE EXISTING LOCAL DEPRESSION AND SUBGRADE. CONSTRUCT NEW PCC LOCAL DEPRESSION OVER 6" CMB INCLUDING RESTORATION OF 1' WIDE AC PAVEMENT	301-2 303-5.9	\$ 165.-	\$ 1,320.-
21	1	EA	REMOVE EXISTING AND INSTALL NEW GRATE AT LOCAL DEPRESSION	SPPWC 311-3	\$ 5,500	\$ 5,500.-
22	1	LS	RESTORE LANDSCAPE AND IRRIGATION	212 308	\$ 6,050	\$ 6,050.-

BID SCHEDULE D SUBTOTAL \$ 113,903.50
(Figures)*

BID SCHEDULE D SUBTOTAL ONE HUNDRED THIRTEEN THOUSAND,
NINE HUNDRED THREE DOLLARS (Words)* AND FIFTY CENTS

***BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

NOTE: Include above subtotal in the Total Bid Price for this project on page C-10.

BIDDER'S SUBMITTAL (Continued)
B2016-24

COMPANY: PAVEMENT COATINGS CO.

The Total Bid Price below shall include the 4 subtotals of Schedules A, B, C and D.

<p>TOTAL BID PRICE FOR SCHEDULES A + B + C + D: \$ <u>1,969,596.-</u> (Figures)*</p> <p>TOTAL BID PRICE FOR SCHEDULES A + B + C + D: <u>ONE MILLION, NINE HUNDRED SIXTY NINE THOUSAND,</u> <u>FIVE HUNDRED NINETY SIX</u> ^{(Words)*} <u>DOLLARS, ZERO CENTS</u></p>


***BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: PAVEMENT COATINGS CO.

Date: 05/17/2016 By:  DOUG FORD

Contractor's State License No. 303609 Class: A, C-32

Address: 10240 SAN SEVAINE WAY, JURUPA VALLEY, CA 91752

Phone: 714-826-3011 Fax: 714-826-3129

**ACKNOWLEDGMENT OF ADDENDA RECEIVED
B2016-24**

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 _____

Addendum No. 2 _____

Addendum No. 3 _____

Addendum No. 4 _____

Addendum No. 5 _____

Addendum No. 6 _____

Addendum No. 7 _____

Addendum No. 8 _____

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.



Bidder's Signature

DOUG FORD

05/17/2016

Date

CONTRACTOR'S AFFIDAVIT (Continued)
B2016-24

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of Individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this 17TH day of MAY, 2016.

Subscribed and Sworn to

before me this _____ day

of _____, 20__.



(Contractor's Signature)

DOUG FORD

(Name)

PRESIDENT

(Title)

Notary Public in and for said
County and State.

(Seal)

**LIST OF SUBCONTRACTORS
B2016-24**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance. Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: CAT TRACK, INC.

Subcontractor's Address: 2950 RUBIDOUX BLVD., RIVERSIDE, CA 92509

Specific Description of Sub-Contract: STRIPING, MARKINGS, & MARKERS

License Number: 991122 CA License Classification/Type: C-32

Name Under Which Subcontractor is Licensed: EBS GENERAL ENGINEERING

Subcontractor's Address: 1320 E. 6TH ST., CORONA, CA 92879

Specific Description of Sub-Contract: PCC, CURBS, GUTTERS, SIDEWALKS, & RAMPS

License Number: 720016 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: GLOBAL ROAD SEALING, INC.

Subcontractor's Address: 10832 DOWDNEY AVE., GARDEN GROVE, 92840

Specific Description of Sub-Contract: CRACK SEAL

License Number: 757584 CA License Classification/Type: C-32

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

REFERENCES (Page 1 of 2)
B2016-24

List work similar in magnitude and degree of difficulty completed by the Contractor within the past three (3) years.

*****SEE ATTACHED*****

1. Name (Firm/Agency): _____
Address: _____
Contact Person: _____ Telephone No.: _____
Title of Project: _____
Project Location: _____
Date of Completion: _____ Contract Amount: \$ _____

2. Name (Firm/Agency): _____
Address: _____
Contact Person: _____ Telephone No.: _____
Title of Project: _____
Project Location: _____
Date of Completion: _____ Contract Amount: \$ _____

3. Name (Firm/Agency): _____
Address: _____
Contact Person: _____ Telephone No.: _____
Title of Project: _____
Project Location: _____
Date of Completion: _____ Contract Amount: \$ _____

4. Name (Firm/Agency): _____
Address: _____
Contact Person: _____ Telephone No.: _____
Title of Project: _____
Project Location: _____
Date of Completion: _____ Contract Amount: \$ _____

PAVEMENT COATINGS CO.
10240 San Sevaine Way, Jurupa Valley, California, 91752, 714-826-3011, (Fax) 714-826-3129
Contractor's License Number 303609 ; DIR #1000003382

Project	Contact	Description of Work	Contract Amount	Period of Performance
City of Costa Mesa 77 Fair Drive, Costa Mesa, CA 92626 East Side Slurry Seal Project, No. 12-05	Larry Dreiman, P.E. larry.dreiman@costamesaca.gov (714) 754-5096	Type I Slurry Seal	\$626,807.00	Apr-13 Aug-13
City of Orange 300 E. Chapman Avenue, Orange, CA 92866 Bid No. 123-14; SP-3826; Slurry Seal at Various Parking Lots	Alan Truong, PE atroung@cityoforange.org (714) 744-5568	Crack Seal/Slurry Seal	\$140,637.00	Mar-13 Apr-13
City of Palm Desert 73510 Fred Waring Drive, Palm Desert, CA 92260 2014 Slurry Seal Project No. 751-14, Contract No. C33230	Ryan Gayler 760776-6450 rgayler@citypalmdesert.org	RPMS Slurry Seal - Type II	\$1,608,780.00	May-14 Aug-14
City of Garden Grove 11222 Acacia Parkway, Garden Grove, CA 92842 On Call Rap Slurry Seal Proect - Fall 2014	Robert Moungey robertm@garden-grove.org (714) 741-5385	Type II RAP Slurry Seal	\$255,380.00	Sep-14 Oct-14
County of Los Angeles 900 S. Fremont Avenue, 8th Fl., Alhambra, CA 91803 Sinaloa Avenue, et al, Project ID No. RDC0015550	Greg Kelley Gkelley@cpw.lacounty.gov (626) 201-8044	2014-15 Preservation JOC Type II Slurry Seals	\$4,300,000.00	Oct-14 Present
City of El Cajon 200 Civic Center Way, El Cajon, CA 92020 Street Resurfacing 2014; Bid No. 008-15	John Phillips jphillip@cityofelcajian.us (619)441-1783	Type II RPMS Slurry Seal	\$430,174.25	Sep-14 Oct-14
CSA 70 Zone R-39 Type II Slurry Seal 157 West Fifth Street, Second Floor San Bernardino, CA	John Bradford 909-387-5940	Install Type II Slurry Seal	\$71,773.20	Mar-15 Apr-15
Los Angeles County Public Works Doulegrove Street ET AL RMDJOC1302-201 PO Box 7508 Alhambra, CA	Khaled Alqam 626-458-4967	RAP Slurry Seal Type II	\$1,797,596.70	Mar-15 May-15
County of San Bernardino San Antonio Heights Surface Seals H14688 825 E. Third Street San Bernardino, CA	Haile Ford 909-387-8104	Scrub Seal & Install Type II Slurry Seal	\$653,266.55	Apr-15 May-15
City of Garden Grove On Call RAP Slurry 2015 12-2937 11222 Acacia Parkway Garden Grove, CA	Brent Kaylor 714-719-1009	RAP Slurry Seal Type II	\$70,724.39	15-Aug Aug-15
2015 Residential Slurry Seal Program I-159 2015 City of Torrance 3031 Torrance Blvd. Torrance, CA 90959	Stephanie Comon 310-618-2870	Installation of Type I & II Slurry Seal	\$4,035,686.33	Jul-15 Oct-15

**REFERENCES (PAGE 2 OF 2)
B2016-24**

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]:

Work Description & Contract Amount	Agency	Date Completed
N/A		

Contractor's License No.: 303609 Class: A, C-32

a. Date first obtained: 10/24/1974 Expiration: 09/30/2016

b. Has License ever been suspended or revoked? NO

If yes, describe when and why: N/A

c. Any current claims against License or Bond? NO

If yes, describe claims: N/A

Principals in Company (List all – attach additional sheets if necessary):

NAME	TITLE	LICENSE NO. (If Applicable)
<u>DOUG FORD</u>	<u>PRESIDENT</u>	<u>303609</u>
<u>TOM MUCESNKI</u>	<u>SECRETARY</u>	<u></u>
<u>NATHAN BEYLER</u>	<u>TREASURER</u>	<u></u>

**VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS
B2016-24**

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

Yes/No: NO Federal/State: _____

If "yes," identify and describe, (including agency and status): _____

Have the penalties been paid? Yes/No: _____

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

Yes/No: NO Code/Laws: _____ Section/Article: _____

If "yes," identify and describe, (including agency and status): _____

DISQUALIFICATION OR DEBARMENT

Has your firm, any officer of your firm, or any employee who has a proprietary interest in your firm ever been disqualified, removed, or otherwise prevented from bidding on, performing work on, or completing a federal, state or local project because of a violation of law or a safety regulation? Yes/No: NO. If yes, provide the following information (if more than once, use separate sheets):

Date: _____ Entity: _____

Location: _____

Reason: _____

Provide Status and any Supplemental Statement: _____

Has your firm been reinstated by this entity? Yes/No: _____