BIDDER’S SUBMITTAL
PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF

MISCELLANEOUS SEWER MAIN IMPROVEMENTS AND REPAIRS, 1-61/1-149
. B2014-59

Company: RAMoNA |, TnC.

This Bid requires a Bidder to separately list its Total Bid pricing for the 2 options listed
below. The Bidder must list its Total Bid price in numbers for each option. If a Bidder fails to list
its Total Bid price for any one option, the Bidder would be considered non-responsive for that
option only.

The City will determine the lowest responsible bidder for each of the options. For the purpose of
awarding the contract, the City will select one of the options only and subsequently recommend
award to the Bidder who is determined the lowest responsible bidder for the City's selected option.

In the event a Bidder does not correctly list its Total Bid pricing on this page, the City will determine
the correct Total Bid pricing from the individual bid schedules included herein.

Options (list Total Bid in numbers)

1. Total Bid (Base Bid Schedule A): $__ 4182, 100 ~

2. Total Bid (Base Bid Schedule A + Additive Bid Schedule B): $_ (039 529 ~
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BIDDER’S SUBMITTAL

B2014-59

Honorable Mayor and Members

of the Torrance City Council
Torrance, California

Members of the Council:

PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT - FOR THE CONSTRUCTION OF
MISCELLANEOUS SEWER MAIN IMPROVEMENTS AND REPAIRS, 1-61/1-149

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals

by the City Clerk of the City of Torrance for the above titled improvement, the undersigned
hereby proposes to furnish all Work to be performed in accordance with the Plans,
Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump
sum set forth in the following schedule.

MISCELLANEOUS SEWER MAIN IMPROVEMENTS AND REPAIRS, 1-61/1-149

BASE BID SCHEDULE A

Item Est. Units Bid ltem Spec. Unit Total
No. Qty Description Section Price ~ Bid
1 1 LS | MOBILIZATION 9-3.4 15,000~ | 25,000~
2 1 LS | TRAFFIC CONTROL 7-10 19,000~ | 191,000~
3 1 LS | BEST MANAGEMENT PRACTICES 7-8.6.2 5000- | 5000
INSTALL LINER IN 8 INCH VCP SEWER ON
PASEO DE GRANADA FROM MANHOLE 92- 500-1.4.9 B 3 250 -
6-21 TO MANHOLE 101-2-01, INCLUDING (Appendix V, 19 12,
POST-INSTALLATION VIDEO-INSPECTION Dwg#23 &
4 930 LF | RECORDED TO AN EXTERNAL HARD DRIVE 26)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY 500-1.1.7(a) N %00+
TRENCHLESS METHOD ON PASEO DE (AppendixV, | 50 f
GRANADA BETWEEN MANHOLE 92-6-21 TO | Dwg# 23 &
5 26 EA | MANHOLE 101-2-01 26)
INSTALL LINER IN 8 INCH VCP SEWER ON
CALLE MIRAMAR FROM MANHOLE 93-4-08 500-1.4.9
TO MANHOLE 92-6-08, INCLUDING POST- (AppendixV, | 2.5~ |95 024 -
INSTALLATION VIDEO-INSPECTION Dwg# 50, 53 '
6 1001 LF | RECORDED TO AN EXTERNAL HARD DRIVE & 56)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY 500-1.1.7(a)
TRENCHLESS METHOD ON CALLE (AppendixV, | 50~ 800~
MIRAMAR BETWEEN MANHOLE 93-4-08 TO | Dwg# 50, 53
7 16 EA | MANHOLE 92-6-08 & 56)
INSTALL LINER IN 8 INCH VCP SEWER ON
VIA ALAMEDA FROM MANHOLE 101-1-13 TO
MANHOLE 101-1-05, INCLUDING POST- 500-1.4.9 25 - | 8,4007
INSTALLATION VIDEO-INSPECTION (Appendix V,
8 356 LF | RECORDED TO AN EXTERNAL HARD DRIVE | Dwg# 16)
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Item Est. Units Bid Item Spec. Unit Total
No. Qty Description Section Price Bid

RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY —
TRENCHLESS METHOD ON VIA ALAMEDA 500-1.1.7(a) 10 45D
BETWEEN MANHOLE 101-1-13 TO (Appendix V,

9 9 EA | MANHOLE 101-1-05 B Dwg# 16)
INSTALL LINER IN 8 INCH VCP SEWER ON
VIA PASQUAL FROM MANHOLE 101-3-04 TO | 500-1.4.9
MANHOLE 91-6-10, INCLUDING POST- (Appendix V, | 14~ 16,290 -
INSTALLATION VIDEO-INSPECTION Dwg# 1, 4, 6, !

10 | 3050 LF | RECORDED TO AN EXTERNAL HARD DRIVE 9 & 13)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY 500-1.1.7(a)
TRENCHLESS METHOD ON VIA PASQUAL (Appendix V, | 270~ 3,090~
BETWEEN MANHOLE 101-3-04 TO Dwg# 1, 4, 6,

11 72 EA | MANHOLE 91-6-10 9&13)
INSTALL LINER IN 8 INCH VCP SEWER ON 500-1.4.9
VIA MONTE D'ORO FROM MANHOLE 92-5- | (Appendix V,
31 TO MANHOLE 92-1-15, INCLUDING POST- | Dwg#9, 31, | 72§~ Y400~
INSTALLATION VIDEO-INSPECTION 34,38, 41 & y

12 1792 LF | RECORDED TO AN EXTERNAL HARD DRIVE 42)
RECONNECT EXISTING SEWER SERVICE 500-1.1.7(a)
LATERAL TO LINED SEWER PIPE BY (Appendix V,
TRENCHLESS METHOD ON VIA MONTE Dwg# 9,31, | 50~ I, 790~
D'ORO BETWEEN MANHOLE 92-5-31 TO 34,38, 418

13 35 EA | MANHOLE 92-1-15 42)
INSTALL LINER IN 8 INCH VCP SEWER ON
CALLE DE MADRID FROM MANHOLE 102-1- 500-1.4.9
08 TO MANHOLE 92-6-18, INCLUDING POST- | (Appendix V, | 25~ 35 075
INSTALLATION VIDEO-INSPECTION Dwg# 64, 68 '

14 1403 LF | RECORDED TO AN EXTERNAL HARD DRIVE & 71)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY 500-1.1.7(a) _ _
TRENCHLESS METHOD ON CALLE DE (Appendix V, 50 2.,‘)_‘37)
MADRID BETWEEN MANHOLE 102-1-08 TO | Dwg# 64, 68

15 45 EA | MANHOLE 92-6-18 &71)
INSTALL LINER IN 8 INCH VCP SEWER ON
VIA LOS MIRADORES FROM MANHOLE 92-
4-08 TO MANHOLE 91-6-11, INCLUDING 500-1.4.9 75 - 5' 6%~
POST-INSTALLATION VIDEO-INSPECTION (Appendix V,

16 200 LF | RECORDED TO AN EXTERNAL HARD DRIVE | Dwg# 48)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY
TRENCHLESS METHOD ON VIA LOS 500-11.7(a) | §D - 250~
MIRADORES BETWEEN MANHOLE 92-4-08 | (Appendix V,

17 7 EA | TO MANHOLE 91-6-11 Dwg# 48) B

INSTALL LINER IN 8 INCH VCP SEWER ON
CALLE DE ARBOLES FROM MANHOLE 101-
1-17 AND MANHOLE 101-2-11, INCLUDING 500-1.4.9 - =
POST-INSTALLATION VIDEO-INSPECTION (Appendix V, 5 &%

18 354 LF | RECORDED TO AN EXTERNAL HARD DRIVE | Dwg# 19)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY
TRENCHLESS METHOD ON CALLE DE 500-1.17(a) | 5D- LD
ARBOLES BETWEEN MANHOLE 101-1-17 (Appendix V,

19 13 EA | AND MANHOLE 101-2-11 Dwg# 19) B
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Item Est. Units Bid Item Spec. Unit Total
No. Qty Description Section Price Bid
INSTALL LINER IN 8 INCH VCP SEWER ON
CALLE DE ANDALUCIA FROM MANHOLE
102-1-11 AND MANHOLE 101-3-07,
INCLUDING POST-INSTALLATION VIDEO- 500-1.4.9 — - -
INSPECTION RECORDED TO AN EXTERNAL | (Appendix V, /I}‘) o 1,115
20 291 LF HARD DRIVE Dwa# 29)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY
TRENCHLESS METHOD ON CALLE DE 500-1.1.7(a) 6]) - LH)O -
ANDALUCIA BETWEEN MANHOLE 102-1-11 (Appendix V,
21 8 EA | AND MANHOLE 101-3-07 Dwg# 29)
INSTALL LINER IN 8 INCH VCP SEWER ON
PASEO DE LAS DELICIAS FROM MANHOLE
83-2-03 TO MANHOLE 83-2-02, INCLUDING 500-1.4.9 'LLT’ b %16 -
POST-INSTALLATION VIDEO-INSPECTION (Appendix V, !
22 263 LF RECORDED TO AN EXTERNAL HARD DRIVE Dwg# 62)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY _ _
TRENCHLESS METHOD ON PASEO DE LAS 500-1.1.7(a) E’-D Q—[.)-D
DELICIAS BETWEEN MANHOLE 83-2-03 TO (Appendix V,
23 5 EA | MANHOLE 83-2-02 Dwg# 62)
INSTALL LINER IN 8 INCH VCP SEWER ON
VISTA DEL SOL FROM MANHOLE 91-5-02
TO MANHOLE 91-5-01, INCLUDING POST- 500-1.4.9 'L{’ 5’ 600 -~
INSTALLATION VIDEO-INSPECTION (Appendix V, !
24 200 LF RECORDED TO AN EXTERNAL HARD DRIVE Dwg# 58)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY
TRENCHLESS METHOD ON VISTA DEL SOL | 500-1.1.7(a) 5‘0 - 435-0 -
BETWEEN MANHOLE 91-5-02 AND (Appendix V,
25 7 EA | MANHOLE 91-5-01 | Dwg# 58)
POINT REPAIR ON 8" VCP SEWER ON VIA
PASQUAL, APPROXIMATELY 12 FEET
DEEP. REMOVE AND REPLACE 12 FEET
MAXIMUM LENGTH OF PIPE. RECONNECT 500-1.1.9, - -
NEW PIPE TO EXISTING MANHOLE 91-6-10. 500-1.2-7 G.SDD 6.6'60
POST-REPAIR CCTV VIDEO-INSPECTION (Appendix V,
26 1 EA | RECORDED TO AN EXTERNAL HARD DRIVE | Dwg# 1 & 2)
POINT REPAIR ON 8" VCP SEWER ON VIA
PASQUAL, APPROXIMATELY 7 FEET DEEP.
REMOVE AND REPLACE 8 FEET MAXIMUM _
LENGTH OF PIPE. RECONNECT NEW PIPE 500-1.1.9, 7. 000 7,00(7"
TO EXISTING MANHOLE 92-5-30. POST- 500-1.2-7
REPAIR CCTV VIDEO-INSPECTION (Appendix V,
27 1 LS RECORDED TO AN EXTERNAL HARD DRIVE | Dwg# 9 & 10)
POINT REPAIR ON 8" VCP SEWER AND
DROP CONNECTION ON VIA PASQUAL,
APPROXIMATELY 8 FEET DEEP. REMOVE
AND REPLACE 8 FEET MAXIMUM LENGTH 000 —
OF PIPE. RECONNECT NEW PIPE TO 500-1.1.9, l'D' 10,009
EXISTING MANHOLE 92-5-31. POST- 500-1.2-7
REPAIR CCTV VIDEO-INSPECTION {(Appendix V,
28 1 LS RECORDED TO AN EXTERNAL HARD DRIVE | Dwg# 9 & 10) -
POINT REPAIR ON 8" VCP SEWER ON VIA 500-1.1.9,
LOS MIRADORES, APPROXIMATELY 6 FEET 500-1.2-7 - -
DEEP. REMOVE AND REPLACE 6 FEET (Appendix V, ("n 500 Q‘ESDO
29 1 LS MAXIMUM LENGTH OF PIPE. POINT ~ Dwg# 44 & -




ltem | Est. Units Bid Item Spec. Unit Total
No. Qty Description Section Price Bid
REPAIR LOCATION IS APPROXIMATELY 38 45)
FROM MANHOLE 92-5-06. POST-REPAIR
CCTV VIDEO-INSPECTION RECORDED TO
AN EXTERNAL HARD DRIVE
POINT REPAIR ON 8" VCP SEWER ON VIA
LOS MIRADORES, APPROXIMATELY 7 FEET
DEEP. REMOVE AND REPLACE 4 FEET
MAXIMUM LENGTH OF PIPE. POINT 500-1.1.9,
REPAIR LOCATION IS APPROXIMATELY 72' |  500-1.2-7
FROM MANHOLE 92-5-06. POST-REPAIR (Appendix V, _ _
CCTV VIDEO-INSPECTION RECORDED TO | Dwg#44 & | 0,500 | b, 20D
30 1 LS | AN EXTERNAL HARD DRIVE 45)
POINT REPAIR ON 8’ VCP SEWER ON
VISTA DEL SOL, APPROXIMATELY 7 FEET
DEEP. REMOVE AND REPLACE 8 FEET 500-1.1.9,
MAXIMUM LENGTH OF PIPE. RECONNECT | 500-1.2-7 B
NEW PIPE TO EXISTING MANHOLE 91-5-01. | (Appendix V, | b 007 | (, 50D
POST-REPAIR CCTV VIDEO-INSPECTION Dwg# 58 &
31 1 LS | RECORDED TO AN EXTERNAL HARD DRIVE 59) -
POINT REPAIR ON 8 VCP SEWER 242ND
ST, APPROXIMATELY 8 FEET DEEP.
REMOVE AND REPLACE 10 FEET MAXIMUM
LENGTH OF PIPE. LOCATION IS 500-1.1.9,
APPROXIMATELY 100' FROM MANHOLE 500-12-7 | 7,600 | 7,500~
104-1-09. POST-REPAIR CCTV VIDEO- (Appendix V,
INSPECTION RECORDED TO AN EXTERNAL |  Dwg#75 &
32 1 LS | HARD DRIVE B 76)
POINT REPAIR ON 8’ VCP SEWER ON
242ND ST, APPROXIMATELY 8 FEET DEEP.
REMOVE AND REPLACE 10 FEET MAXIMUM
LENGTH OF PIPE. LOCATION IS 500-1.1.9, |7 5060~| 7,500~
APPROXIMATELY 228' FROM MANHOLE 500-1.27 | '
104-1-09. POST-REPAIR CCTV VIDEO- (Appendix V,
INSPECTION RECORDED TO AN EXTERNAL |  Dwg#75 &
3 1 LS | HARD DRIVE 76) -
POINT REPAIR ON 8’ VCP SEWER ON
242ND ST, APPROXIMATELY 8 FEET DEEP.
REMOVE AND REPLACE 6 FEET MAXIMUM
LENGTH OF PIPE. LOCATION IS 500-1.1.9, | 6T~ | 7 STD-
APPROXIMATELY 10' FROM MANHOLE 104- | 500-1.2-7 |
1-10. POST-REPAIR CCTV VIDEO- (Appendix V,
INSPECTION RECORDED TO AN EXTERNAL |  Dwg#75 &
" 1 LS | HARD DRIVE B 76)
300-1.3, 300-
12" DIAMETER TULIP TREE REMOVAL AND | 1.4 (Appendix | 1,500~ | 1,500 =
3 1 EA | ROOTS V, DwWg#75)
308-4
(Appendix V, ’Z,W'D" 2 50D~
% 1 EA | PLANT 15 GAL CRAPE MYRTLE NEW TREE |  Dwg#75)
303-5.9,
PROVISIONAL REMOVE AND CONSTRUCT | (AppendixV, | &= | |0, 600~
37 | 2000 | SF | PCC DRIVEWAY APPROACH Dwg#77) |
300-1.3, 300- ~
PROVISIONAL TREE REMOVAL UP TO 12 | 1.4 (Appendix | 1,500 | |, 500
38 1 EA | DIAMETER AND ROOTS V, Dwg#77)
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Item Est. Units Bid Item Spec. Unit Total
No. Qty Description Section Price Bid
308-4
PROVISIONAL PLANT 15 GAL CRAPE (Appendix v, | 22, 00D 2,600~
39 1 EA | MYRTLE NEW TREE Dwg#77)
PROVISIONAL PIPELINE REPAIR ON 8" VCP
SEWER ON 242ND ST, APPROXIMATELY 8
FEET DEEP. REMOVE AND REPLACE 128 500-1.1.9,
FEET MAXIMUM LENGTH OF PIPE. POST- 500-12-7 | 250~ | 22,000~
REPAIR CCTV VIDEO-INSPECTION (Appendix V,
20 | 128 LF | RECORDED TO AN EXTERNAL HARD DRIVE | Dwg#77)
POINT REPAIR ON 8" VCP SEWER ON
OCEAN, APPROXIMATELY 8 FEET DEEP.,
REMOVE AND REPLACE 6 FEET MAXIMUM
LENGTH OF PIPE. LOCATION IS 500-1.1.9, _
APPROXIMATELY 8 FROM MANHOLE 104-1- | 500-1.27 |7,000~ | 1, o000
10. POST-REPAIR CCTV VIDEO- (Appendix V,
INSPECTION RECORDED TO AN EXTERNAL | Dwg#75 &
41 1 LS | HARD DRIVE B 76)
PROVISIONAL ITEM FOR POINT
REPAIR/REPLACEMENT ON 8" VCP SEWER,
INCLUDING, IF NECESSARY, LATERAL
SERVICE CONNECTION, APPROXIMATELY - -
8 FEET DEEP, INCLUDING POST-REPAIR 175 5.2%
CCTV VIDEO INSPECTION RECORDED TO
EXTERNAL HARD DRIVE PRIOR TO 500-1.1.9,
42 30 LF | PLACING PERMANENT RESURFACING 500-1.2-7
PROVISIONAL ITEM FOR ADDITIONAL
LENGTH OF PIPE TO BE REPAIRED AT _
POINT REPAIR LOCATIONS UP TO 500119, | 200 6,000~
| 43 30 LF | APPROXIMATELY 8 FEET DEPTH 500-1.2-7
PROVISIONAL ITEM FOR ADDITIONAL
MANHOLE CHANNEL/SHELF TO BE _ -
REPAIRED WITH RAPID SETTING 5002102 | 8907 | 8,900
44 10 EA | CONCRETE (Appendix V)
POINT REPAIR ON 8" VCP SEWER ON VIA
PASQUAL. APPROXIMATELY 7 FEET DEEP.
REMOVE AND REPLACE WYE
CONNECTION AND LATERAL 500-1.1.9,
APPROXIMATELY 42 FEET FROM MANHOLE |  500-1.2-7 _ SDO-
092-5-30. POST-REPAIR CCTV VIDEO- (Appendix v, | 2,200 G,
INSPECTION RECORDED TO AN EXTERNAL |  Dwg#8,
45 1 LS | HARD DRIVE 9.810) )
POINT REPAIR ON 8" VCP SEWER ON VIA
ALAMEDA, APPROXIMATELY 6 FEET DEEP.
REMOVE AND REPLACE WYE
CONNECTIONS AND LATERALS
APPROXIMATELY 112 FEET FROM 500-1.1.9, -| ¢ soo-
MANHOLE 101-1-13. POST-REPAIR CCTV s00-1 27 | @900 c.
VIDEO-INSPECTION RECORDED TO AN (Appendix V,
16 1 LS | EXTERNAL HARD DRIVE Dwg#15 &16)
WITH RAPID-SETTING CONCRETE:
FILL/REPAIR VOIDS IN UNDERLYING 500-
MANHOLE CHANNEL/SHELF, AND REPAIR | 2.10.2(Appen | 200~ | 13,900
47 45 EA | CHANNEL AND SHELF dix V)
PRUNE TREE ROOTS ALONG THE 300-
SIDEWALK ONLY AT 103 AND 109 VIA 1.3(Appendix | 750~ | 1,500~
18 2 EA | ALAMEDA V, Dwg#16) |
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ltem | Est | o | Bid Item - Spec. Unit | Total
No. | Qty Description Section Price Bid
303-
REOMVE EXISTING AND CONSTRUCT 3 1/2" | 5.13(Appendi 8 2,100~
49 400 SF | PCC SIDEWALK OVER 4" CMB x V, Dwg#16) !
50 10 EA | SURVEY MONUMENTS (PROVISIONAL) 2-9.1 200 | 3,000~

TOTAL BASE BID SCHEDULE A PRICE $ L"gb IOO”
(Figures)*

TOTAL BASE BID SCHEDULE A PRICE:
(Words)*

Fowr Hundved Bqntvy Thves oucand one Hundred Dollass

*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.
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Additive Bid Schedule B may be included in the contract awarded for this project. The City may
choose to award the contract for Base Bid Schedule A, or from the combination of Base Bid

Schedule A and Additive Bid Schedule B.

If Additive Bid Schedule B is to be included in the

contract, the lowest responsible bidder will be determined on the total amount shown for Base Bid
Schedule “A” plus the total amount for Additive Bid Schedule “B”. The City reserves the right to
award the contract for only Base Bid Schedule A to the lowest responsible bidder based on the
amount shown only in Base Bid Schedule A.

MISCELLANEOUS SEWER MAIN IMPROVEMENTS AND REPAIRS, 1-61/1-149

ADDITIVE BID SCHEDULE B

Est.
Qty

Unit

Bid Iltem
Description

~ SPEC.

- | SECTION

Unit
Price

Total
Bid

LS

MOBILIZATION

5.000~

5

LS

TRAFFIC CONTROL

5,000~

5000 ~

LS

BEST MANAGEMENT PRACTICES

7-8.6.2

+

2,500~

2,500~

330

- LF

BORDER AVE ALLEY INSTALL LINER IN 8
INCH VCP SEWER FROM MANHOLE 73-4-
11 TO MANHOLE 73-4-03, INCLUDING
POST-INSTALLATION VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.4.9
(Appendix
VI, Dwg#1)

25-

3,260

11

EA

BORDER AVE ALLEY RECONNECT
EXISTING SEWER SERVICE LATERAL TO
LINED SEWER PIPE BY TRENCHLESS
METHOD BETWEEN MANHOLE 73-4-11
AND MANHOLE 73-4-03

500-
1.1.7(a)
(Appendix
VI, Dwg#1)

550~

255

LF

CRAVENS AVE ALLEY INSTALL LINER IN 8
INCH VCP SEWER FROM MANHOLE 66-1-
19 TO MANHOLE 66-1-16, INCLUDING
POST-INSTALLATION VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.4.9
(Appendix
VI,
Dwg#12)

b,215-

12

EA

CRAVENS AVE ALLEY RECONNECT
EXISTING SEWER SERVICE LATERAL TO
LINED SEWER PIPE BY TRENCHLESS
METHOD BETWEEN MANHOLE 66-1-19
AND MANHOLE 66-1-16

500-
1.1.7(a)
(Appendix
VI,
Dwa#12)

690~

241

LF

ZAKON RD INSTALL LINER IN 8 INCH VCP
SEWER FROM MANHOLE 85-1-06 TO
MANHOLE 85-1-03, INCLUDING POST-
INSTALLATION VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.4.9
(Appendix
VI,
Dwg#11)

6,075

EA

ZAKON RD RECONNECT EXISTING
SEWER SERVICE LATERAL TO LINED
SEWER PIPE BY TRENCHLESS METHOD
BETWEEN MANHOLE 85-1-06 TO
MANHOLE 85-1-03

500-
1.1.7(a)
(Appendix
Vi,
Dwg#11)

200~

10

296

LF

CALLE MAYOR INSTALL LINER IN 8 INCH
VCP SEWER FROM MANHOLE 85-2-05 TO
MANHOLE ~76-5-25, INCLUDING POST-
INSTALLATION VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.4.9
(Appendix
VI, Dwg#3)

15~
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Item

Est.
Qty

Unit

Bid Iltem
Description

'SPEC.
SECTION

Unit
Price

Total
Bid

11

11

| EA

CALLE MAYOR RECONNECT EXISTING
SEWER SERVICE LATERAL TO LINED
SEWER PIPE BY TRENCHLESS METHOD
BETWEEN  MANHOLE  85-2-05 AND
MANHOLE 76-5-25

500-
1.1.7(a)
(Appendix
VI, Dwg#3)

50~

H40~

12

132

LF

CALLE MAYOR INSTALL LINER IN 8 INCH
VCP SEWER FROM MANHOLE 85-2-04 TO
MANHOLE 85-2-05, INCLUDING POST-
INSTALLATION VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.4.9
(Appendix
VI, Dwg#6)

7

3,500

13

EA

CALLE MAYOR RECONNECT EXISTING
SEWER SERVICE LATERAL TO LINED
SEWER PIPE BY TRENCHLESS METHOD
BETWEEN  MANHOLE  85-2-04 AND
MANHOLE 85-2-05

500-
1.1.7(a)
(Appendix
VI, Dwg#6)

14

240

LF

CALLE MAYOR INSTALL LINER IN 8 INCH
VCP SEWER FROM MANHOLE 85-1-08 TO
MANHOLE 85-2-04, INCLUDING POST-
INSTALLATION VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.4.9
(Appendix
VI, Dwg#6)

6,000~

15

CALLE MAYOR RECONNECT EXISTING
SEWER SERVICE LATERAL TO LINED
SEWER PIPE BY TRENCHLESS METHOD
BETWEEN  MANHOLE  85-1-08  AND
MANHOLE 85-2-04

500-
1.1.7(a)
(Appendix
VI, Dwg#6)

50—

16

322

LF

CALLE MIRAMAR INSTALL LINER IN 8 INCH
VCP SEWER FROM MANHOLE 82-6-09 TO
MANHOLE 82-6-05, INCLUDING POST-
INSTALLATION VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.4.9
(Appendix
VI, Dwg#8)

17

EA

CALLE MIRAMAR RECONNECT EXISTING
SEWER SERVICE LATERAL TO LINED
SEWER PIPE BY TRENCHLESS METHOD
BETWEEN  MANHOLE  82-6-09 AND
MANHOLE 82-6-05

500-
1.1.7(a)
(Appendix
VI, Dwg#8)

19

LS

87

|Ls

GRAMERCY PL POINT REPAIR ON 8" VCP
SEWER, APPROXIMATELY 25 FEET DEEP.
REMOVE AND REPLACE 8 FEET MAXIMUM
LENGTH OF PIPE. RECONNECT NEW PIPE
TO EXISTING MANHOLE 29-4-06. POST-
REPAIR CCTV VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.1.9,
500-1.2-7
{Appendix
VI, Dwg#9
& 10)

BORDER AVE ALLEY POINT REPAIR ON 8”
VCP SEWER, APPROXIMATELY 5 FEET
DEEP. REMOVE AND REPLACE 6 FEET
MAXIMUM LENGTH OF PIPE. POINT
REPAIR LOCATION APPROXIMATELY 50'
FROM MANHOLE 73-4-03. POST-REPAIR
CCTV VIDEO-INSPECTION RECORDED TO
AN EXTERNAL HARD DRIVE

500-1.1.9,
500-1.2-7
(Appendix

VI, Dwg#1)

22,000~

®,0607

240~

272,000~

a000°

9,000

LF

CALLE MAYOR SURVEY AS NEEDED,

| REMOVE AND REPLACE 8" VCP SEWER,

500-1.1.9,
500-1.2-7
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Item

Est.
Qty

Unit

Bid ltem
Description

SPEC.
SECTION

Unit
Price

Total
Bid

APPROXIMATELY 2 FEET DEEP. REMOVE
AND REPLACE 87 FEET MAXIMUM LENGTH
OF PIPE. RECONNECT NEW PIPE TO
EXISTING MANHOLE 85-1-09 AND 85-1-12.
POST-REPAIR CCTV VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

{Appendix
VI, Dwg#2)

21

LS

CALLE MIRAMAR ALLEY POINT REPAIR ON
8" VCP SEWER APPROXIMATELY 114’
FROM MANHOLE, APPROXIMATELY 6
FEET DEEP. REMOVE AND REPLACE 6
FEET MAXIMUM LENGTH OF PIPE. POST-
REPAIR CCTV VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.1.9,
500-1.2-7
(Appendix
VI, Dwg#8)

6,000~

5,000 ~

22

EA

VIA LE SELVA POINT REPAIR ON 8" VCP
SEWER, APPROXIMATELY 7 FEET DEEP.
REMOVE AND REPLACE 10 FEET
MAXIMUM LENGTH OF PIPE. RECONNECT
NEW PIPE TO EXISTING MANHOLE 92-1-
31. POST-REPAIR CCTV VIDEO-
INSPECTION RECORDED TO AN
EXTERNAL HARD DRIVE

500-1.1.9,
500-1.2-7
(Appendix
VI,
Dwg#13)

.H00™

Q5007

23

EA

WITH RAPID-SETTING CONCRETE:
FILL/REPAIR VOID(S) IN AND/OR
UNDERLYING MANHOLE CHANNEL/SHELF,
AND REPAIR CHANNEL AND SHELF

500-
2.10.2(App
endix VI)

400~

72,0007

24

20

LF

PROVISIONAL ITEM FOR ADDITIONAL
LENGTH OF PIPE TO BE REPAIRED AT
POINT REPAIR LOCATIONS

500-1.1.9,
500-1.2-7
(Appendix
VI

\AD~

2,000~

25

26

EA

PROVISIONAL ITEM FOR ADDITIONAL
MANHOLE  CHANNEL/SHELF TO BE
REPAIRED WITH RAPID  SETTING
CONCRETE

500-2.10.2
(Appendix
Vi)

3507

4280

80

SF

REMOVE AND CONSTRUCT 4' PCC

RIBBON GUTTER

303-5.9,
(Appendix

Vi)

2D—

1,600~

27

3000

| SF

REMOVE AND CONSTRUCT pCcC

DRIVEWAY APPROACH

303-5.9,
(Appendix
V1)

g—-

15,000 T

28

10

EA

SURVEY MONUMENTS (PROVISIONAL)

2-9.1

200~

3,000~

TOTAL BID PRICE ALTERNATE SCHEDULE B $

(Figures)*

TOTAL BID PRICE ALTERNATE SCHEDULE B: _(JN-€ Aundred B+ Two ThouSand

{(Words)*

\91,4%5 -

Tour Hundred Thirty e Dollars

*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.

B2014-59

C-10




BIDDER’S SUBMITTAL (Continued) B2014-59

The undersigned furthermore agrees to enter into and execute a contract, with necessary
bonds, at the unit prices set forth herein and in case of default in executing such contract,
with necessary bonds, the check or bond accompanying this bid and the money payable
thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the
Specifications and all work or expense required for the satisfactory completion of said
items. In case of discrepancies between unit prices and totals, the unit prices shall
govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and
Contract Documents, and has investigated the site of the work and is familiar with the
conditions thereon.

Contractor: RAmMonp , ZNc |
Date: "2'/'7 /30”'1(' By: V. P
Contractor’s State License No. ?3’5'061‘1(! Class A

Address: 308 N. FiRst pueus., # L . ARCANA, CA ook

Phone: (636) 353 - /350
Fax: (626) 355-3579¢%6




ACKNOWLEDGMENT OF ADDENDA RECEIVED - B2014-59

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each
addendum received.

Addendum No. 1

Addendum No. 2

Addendum No. 3

Addendum No. 4

Addendum No. 5

Addendum No. 6

Addendum No. 7

Addendum No. 8

If an addendum or addenda have been issued by the City and not noted above as being
received by the Bidder, the Bid Proposal may be rejected.

1217 /L,‘zoaf

der's Signature Date



CONTRACTOR'S AFFIDAVIT

STATE OF CALIFORNIA }

}
COUNTY OF LoS ANGE } B2014-59
Dusapikh SREBMAC , being first duly sworn, deposes and says:

1. That he is the
Vice Peespeni
Title

of Ramon/a , ZMNC .
(Name of Partnership, Corporation, or Sole Proprietorship)

hereinafter called "Contractor," who has submitted to the City of Torrance a
proposal for the Construction of MISCELLANEOUS SEWER MAIN
IMPROVEMENTS AND REPAIRS, 1-61/1-149.

2. That said proposal is genuine; that the same is not sham; that all statement of facts
therein are true;

3 That such proposal was not made in the interest or behalf of any person,
partnership, company, association, organization or corporation not named or
disclosed;

4. That the Contractor did not, directly or indirectly, induce, solicit or agree with

anyone else to submit a false or sham bid, to refrain from bidding, or to withdraw
the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or fix
any overhead, profit or cost element of the Contractor's price or the price of anyone
else; and did not attempt to induce action prejudicial to the interest of the City of
Torrance, or of any other bidder, or anyone else interested in the proposed
contract;

55 That the Contractor has not in any manner sought by collusion to secure for itself
an advantage over any other bidder or to induce action prejudicial to the interests of
the City of Torrance, or of any other bidder or of anyone else interested in the
proposed contract;

6. That the Contractor has not accepted any bid from any subcontractor or
materialman through any bid depository, the bylaws, rules or regulations of which
prohibit or prevent the Contractor from considering any bid from any subcontractor
or materialman, which is not processed through said bid depository, or which
prevent any subcontractor or materialman from bidding to any contractor who does
not use the facilities of or accept bids from or through such bid depository;



CONTRACTOR’S AFFIDAVIT (CONTINUED) B2014-59

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or
any breakdown thereof, or the contents thereof, or divulge information or data
relative thereto, to any corporation, partnership, company, association,
organization, bid depository, or to any member or agent thereof, or to any individual
or group of Individuals, except to the City of Torrance, or to any person or persons
who have a partnership or other financial interest with said Contractor in its
business.

Dated this 177"  dayof Dz zmBse—

Subscribed and Sworn to
before me this |17 day
of _ Ds(gmeer_—— 20 z;f-. V. oResipenT

. _ /1" . .-/:’.‘_'.57(1.x.- L_
Notary Public in ayd for said
County and State.
(Seal)

NU HUYNH

Commission # 1937038

Notary Public - California 2
Los Angeles County z

] MvComm.ExpircsMayI9,2015t



LIST OF SUBCONTRACTORS: B2014-59

The Bidder is required to fill in the following blanks in accordance with the provisions of the
California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND
SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the
basis of race, color, national origin, or sex in the performance of this contract. The contractor shall
carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the
award and administration of US DOT assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by
the bidder must include this assurance. Failure of the bidder to fulfill the requirements of the
Special Provisions for submittals required to be furnished after bid opening, including but not
limited to escrowed bid documents, where applicable, may subject the bidder to a determination of
the bidder's responsibility in the event it is the apparent low bidder on a future public works
contracts.

Name Under Which Subcontractor is Licensed: \?UW\('/OY'\ EV\@‘I nZUA V\.ﬂ Inc

Subcontractor's Address: 5 %4 | EV\:\}V\GJ# Pr. \'\Uﬁivgtoh B*&ﬂw{a! cCHA 17 44
Lc\ep
Specific Description of Sub-Contract: \,\V\\v\@

License Number: 12 \14a7 CA License Classification/Type: Af

Name Under Which Subcontractor is Licensed:

Subcontractor's Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

Name Under Which Subcontractor is Licensed:

Subcontractor's Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

Subcontractors listed must be properly licensed under the laws of the State of California for the
type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor’s contract license number (AB 44). An
inadvertent error in listing the subcontractor’s license number shall not be grounds for filing a bid
protest, or grounds for considering the bid nonresponsive, if the corrected contractor’s license
number is submitted to the public entity by the prime contractor within 24 hours after the bid
opening — provided that the corrected license number corresponds to the submitted name and
location of the subcontractor.

C-15



REFERENCES (Page 1 of 2)
B2014-59

List work similar in magnitude and degree of difficulty completed by the Contractor within the past
three (3) years.

1. Name (Firm/Agency): 5t ATTACHED
Address:
Contact Person: Telephone No.:
Title of Project:
Project Location:
Date of Completion: Contract Amount: $

2. Name (Firm/Agency):
Address:
Contact Person: Telephone No.:
Title of Project:
Project Location:
Date of Completion: Contract Amount: $

3.  Name (Firm/Agency):
Address:
Contact Person: Telephone No.:
Title of Project:
Project Location:
Date of Completion: ] Contract Amount: $

4. Name (Firm/Agency):
Address:
Contact Person: Telephone No.:
Title of Project:
Project Location: - -
Date of Completion: Contract Amount: $




REFERENCES (PAGE 2 OF 2)
B2014-59

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all
work done within said five years (attach additional sheets if necessary). Note if work was done as
subcontractor [include only subcontract amount]:

Date
Work Description & Contract Amount Agency Completed
See AR cHeD
Contractor's License No.: €5 0.9 (/ Class: A
a. Date first obtained:  11[24 /).oo ‘{" Expiration: iYf30/2016
b. Has License ever been suspended or revoked? No
If yes, describe when and why:
c. Any current claims against License or Bond? MO
If yes, describe claims:
Principals in Company (List all — attach additional sheets if necessary):
NAME TITLE LICENSE NO.
(If Applicable)
MLapen & RBMIAC PresipeNT !/ [REASULER g5027 7
Dusaka GrBaic V. freiigent {/,gée. Rerany §s02.99




RAMONA, INC.

General Engineering Contractor

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946

Buchanan Relief Sewer

City of Los Angeles Department of Public Works
1149 S Broadway

Los Angeles. CA 90015

Kyaw (Stephen) Htin (213) 485-4579
$2,950,185.00

Start Date: 04/05/08 End Date 08/31/09

HO1 Olympic Blvd. and Spaulding Ave.
Secondary Sewer Renewal Program

City of Los Angeles Department of Public Works
1149 S Broadway

Los Angeles, CA 90015

Richard Carbajal (213) 485-1695

$1,098,904.00

Start Date: 03/13/08 End Date: 06/26/09

CO09B Sunset Blvd. and Amalfi Dr.

Secondary Sewer Renewal Program

City of Los Angeles Department of Public Works
1149 S Broadway

Los Angeles, CA 90015

Sam Alvarado (213) 485-5457

$1,418,122.00

Start Date: 03/15/08 End Date 09/30/09

Odor Control Hollydale Drive

Local Sewer Addition

City of Los Angeles Department of Public Works
1149 S Broadway

Los Angeles, CA 90015

Felix Madariaga (310) 505-3022

$1,139,800.00

Start Date: 09/03/08 End Date: 03/29/2010

Imperial HWY and Figueroa St

Secondary Sewer Renewal Program

City of Los Angeles Department of Public Works
1149 S Broadway

Los Angeles, CA 90015

Pablo Vasquez (310) 732-4694

$1,440,137.00

Start Date: 06/15/08 End Date: 04/28/2010



RAMONA, INC.

General Engineering Contractor

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946

U19A Rochester and Beverly Glen

Secondary Sewer Renewal Program

City of Los Angeles Department of Public Works
1149 S Broadway

Los Angeles, CA 90015

Lynn Hanami Cummings (310) 732-4693
$3,406,084.00

Start Date: 01/26/09 End Date: 06/09/2010

H26 B Los Feliz Blvd. and Riverside Dr.

H26C Sanborn Ave and Griffith Park

Secondary Sewer Renewal Program

City of Los Angeles Department of Public Works
1149 S Broadway

Los Angeles, CA 90015

Bryan Choorut (213) 847-0307

$1,395,087.00

Start Date: 06/16/10 End Date: 06/28/2011

P18B Verdugo Rd. and Ave 33
Secondary Sewer Renewal Program
City of Los Angeles Department of Public Works

1149 S Broadway
Los Angeles, CA 90015
Carla Rineheart (213) 847-0366

$1,677,088.00

Start Date: 07/07/10 End Date: 06/30/2011

E02 Ventura Blvd & Lakershim Blvd.

E11 Hesby ST & Riverton Ave.

Secondary Sewer Renewal Program

City of Los Angeles Department of Public Works
1149 S Broadway

Los Angeles, CA 90015

Elvin Yeck (213) 847-0299

$1,682,971.20

Start Date: 07/13/11 End Date: 06/04/12

SSRP W32 Serrania Ave. & Dumetz Road
City of Los Angeles-Dept. of Public Works
1149 S. Broadway

Los Angeles, CA 90015

Carla RIneheart  (213) 847-0366
$1,588,300.00

Start Date: 8/28/12 End Date: 01/29/13



RAMONA, INC.

General Engineering Contractor

PROJECT:

CONTACT PERSON:
CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:
CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946

SSRP U21 Gayley & Le Conte Ave. & U23 David & Canfield Ave.
City of Los Angeles-Dept. of Public Works

1149 S. Broadway

Los Angeles, CA 90015

Christian Guerren  (213) 485-5925

$2,369,691.75

Start Date: 01/16/13 End Date: 09/06/13

SSRP H14 Wilshire Blvd., H15 June St., H19 Arden Blvd. & H20 2™ St.
City of Los Angeles-Dept. of Public Works

1149 S. Broadway

Los Angeles, CA 90015

Elvin Yeck (213) 847-0299

$2,276,935.00

Start Date: 04/01/13 End Date: 6/13/14

SSRP S16 Avalon Blvd., S17 Compton Ave. & NOS 8™ Street
City of Los Angeles

1149 S. Broadway

Los Angeles, CA 90015

Cristine Sotelo  (213) 485-1505

$2,195,568.00

Start Date: 08/26/13 End Date: 06/13/14

SSRP HO02 6™ Street, HO5 Beverly Blvd. and H16 Crenshaw Blvd. &
U14 Overlanda and the 10 Fwy

City of Los Angeles-Dept. of Public Works

1149 S. Broadway

Los Angeles, CA 90015

Anthony Daniel (213) 847-3985

$1,921,559.00

Start Date: 02/04/14 End Date: 06/03/14

SSRP S01 Vernon Avenue, S04 Slauson Avenue, S10 Florence Avenue
and S11 Western Ave. & 92" Street

City of Los Angeles-Dept. of Public Works

1149 S. Broadway

Los Angeles, CA 90015

Justin Zhang (213) 847-0304

$1,160,936.00

Start Date: 07/14/2014 End Date: In Progress



RAMONA, INC.

General Engineering Contractor

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:
CONTRACT AMOUNT:

P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946

SSRP H06 Adams & Crenshaw, H11 Burnside & Wilshire
City of Los Angeles-Dept. of Public Works

1149 S. Broadway

Los Angeles, CA 90015

Albert Tam (213) 485-5728

$1,153,691.75

Start Date: 10/06/14 End Date: In Progress

Rehabilitation of Gravity Sewer Mains FY 2012-2013
City of Manhattan Beach

1400 Highland Avenue

Manhattan Beach, CA 90266

Edward Kao (310) 802-5358

$336,442.00

Start Date: 04/03/13 End Date: 06/19/13

47" Street Sewer Replacement Project (SC-0239)
Long Beach Water Department

1800 East Wardlow Road

Long Beach, CA 90807

Justin Pennington ~ (562) 570-2325
$213,768.00

Start Date: 6/21/13 End Date: 7/26/13

Sunrise Blvd. Sewer Improvement Project (SC-0236)
Long Beach Water Department

1800 East Wardlow Road

Long Beach, CA 90807

Justin Pennington ~ (562) 570-2325

$ 436,432.00

Start Date: 07/29/13 End Date: 09/26/13

Sewer Improvement Phase IV and Street Resurfacing Project
City of La Puente

15900 E. Main Street

La Puente, CA 91744

Barry Knutson (909) 597-0188

$1,303,536.00

Start Date: 09/30/13 End Date: 2/20/2014



RAMONA, INC.

General Engineering Contractor

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

PROJECT:

CONTACT PERSON:

CONTRACT AMOUNT:

P.O. Box 660219, Arcadia, CA 91006
Office: (626) 355-1350 Fax: (626) 355-5946

7™ Street Sewer Main Replacements Project
East Valley Water District

3654 E. Highland Avenue, Suite 18
Highland, CA 92346

Jeff Martinez (951) 830-1744
$299,077.00

Start Date: 11/04/13 End Date: 12/18/2013

2013-14 Sewer Line Replacement Project at Various Locations
Bid No. 134-10, 8-235

City of Orange — Dept. of Public Works

300 East Chapman Avenue

Orange, CA 92866
Alan Truong, PE
$795,679.00

Start Date: 04/08/14

(714) 744-5568

End Date:  08/05/14

2013 Sewer Line Replacement in Eucalyptus Ave., Dracaea Ave.
Brill Rd., Linda Ct., Farragut Ave., & Barbara St. Easement
Edgemont Community Services District

Sinnaro Yos, PE
$546,777.00

Start Date: 06/10/14 End Date: InProgress fo/ 0 /{%

55% Street Storm Drain Improvements
City of Vernon — Dept. of Public Works
4305 Santa Fe Avenue

Vernon, CA 90058

Samuel Kevin Wilson (323) 583-8811
$628,390.00

Start Date: 10/06/14 End Date: In Progress



VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS
B2014-59

Has your firm or its officers been assessed any penalties by an agency for
noncompliance or violations of Federal, State or Local labor laws and/or business
or licensing regulations within the past five (5) years relating to your construction
projects?

Yes/No: NI Federal/State:

If “yes,” identify and describe, (including agency and status):

Have the penalties been paid? Yes/No: Mo

Does your firm or its officers have any ongoing investigations by any public agency
regarding violations of the State Labor Code, California Business and Professions
Code or State Licensing Laws?

Yes/No: M‘O Code/Laws: Section/Article:

If “yes,” identify and describe, (including agency and status):




DISQUALIFICATION OR DEBARMENT

Has your firm, any officer of your firm, or any employee who has a proprietary interest in
your firm ever been disqualified, removed, or otherwise prevented from bidding on,
performing work on, or completing a federal, state or local project because of a violation of
law or a safety regulation? Yes/No: 2o . If yes, provide the following
information (if more than once, use separate sheets):

Date: Entity:

Location:

Reason:

Provide Status and any Supplemental Statement:

Has your firm been reinstated by this entity? Yes/No: NO




EXPERIENCE STATEMENT
B2014-59

To be responsive, the bidder must list below the required project information as listed in
the Qualification of Bidders statement, no less than five (5) years of experience in the
magnitude and character of the work bid in Public Works projects.

1.

Project Title scweg.  TinpRrOlsmenT P#Ms“s 12
Contract Amount ¢ |30 ?ﬂ,ﬁ'?}é sl
Type of Work SGEWER _gfpwcmm

Client C/Z/f/ tjﬁ ! oL/-TJ/?L/E'WE
Agency Project Manager BZ}QLU/ Kiuzzss/  Phone _04-591- o6
Date Completed 2/20 /Lol ¥ % subcontracted /0

Project Title Rol3-1Y4 Sewst LeplAcs men]
, o /

Contract Amount ¢ 795,679

Type of Work SewEL ‘L"::}L‘-’/HK_/

Client Crty o Deanée
Agency Project Manage{ A{;m/ 2uon Phone 7/4- 7#¢-3836X
Date Completed E/5/1 ¢ % subcontracted [0

l

Project Title Fol3. sowmr  Ling: Leplacemen7
Contract Amount __ ¢ 5%¢,777.7

Type of Work Sows_ Live Iéc}p&f (EMENT

Client BEYGEMonT Communirg SaRiices. Lr8FR |

Agency Project Manager SVN;:JA.;(U Yo{  Phone A5( - bg6-(070
Date Completed /0/}0/7,al L/ % subcontracted 15~
Project Title Sspf W 32 SERRANIA MWE.

I
Contract Amount 4 [5¥¥,300
Type of Work SEUTRS i(:gpdl};&/

Client (,13» Uﬁ lof 6nMBelm
Agency Project Manager CARLA [Rure HenkrPhone 213 - - 7-0366
Date Completed /29 (201> % subcontracted <0

C-20



Project Title Sun i< BULID  SewsR  Ing plo wmm,f
Contract Amount £ U 35‘4 32 & J
Type of Work SeEwsd_ WMA_/

Client Czr\/ of, J-ofuéi Bzpc -
Agency Project Manager Tusrm/ f/éﬂﬁflﬂffoA/Phone Bol- 5 Jo-23248
Date Completed Ua é»/ /> % subcontracted _J 0

If requested by the City, the bidder shall furnish a certified financial statement,

references, and other information sufficiently comprehensive to permit an appraisal of his
current financial condition.

Bidder's Signatur

C-21



RECEIVED 12/17/2014 11:34 6263555946 RAMDNA INC

Dec. 17. 2014 1:H3MM No. 7798 P, 1/19

SANCON ENGINEERING, INC.

GENERAL ENGINEERING CONTRACTOR Tel: (714) 891-2323
STATE CONTRACTORS LICENSE #731797 Fax: (714) 8912624
June 5, 2014

To: Whom It May Concern
RE: Certification of Pipelining Experience

This is to certify that Sancon is the manufacturer/owner of the Sancon CIPP process, as
manufactured from commercially available CIPP resin and felt tube supplied products, which
meets or exceeds the technical specifications for this particular project and is also in compliance
with the provisions of the referenced standards for this project.

As the certified manufacturer and licensed installer of the Cured-in-Place Pipe liner known as
Sancon CIPP, Sancon performs all installations of the Sancon CIPP lining process using our own
fully trained forces. Our personnel have been fully trained in the “wet out” and installation and
processing procedures for the Sancon CIPP cured-in-place pipe lining system.

This is to attest that Sancon has been installing quality CIPP linets since early 1998 resulting in
over 12 years of experience for our very experienced crews. Estimates of CIPP liner instalted
sucoessfully would exceed approximately 500,000 linear feet from 6-inch to 42-inch diameter.

Sancon Engineering, Inc. certifies that the formulation of the CIPP products that we use have not
changed since original testing of physical properties and chemical resistance properties per
ASTM Standards F-1216 or F-1743. '

We also attest that the project manager, our field superintendents and all foromen that would be
assigned to this project have been with Sancon or involved with the CIPP product since the
inception of our CIPP lining process in early 1998 and have a great deal of experience in the
installation of CYPP similar to the CIPP lining on this particular project as can be attested by the
accompanying project experience and reference sheets.

Sincerely,
SANCON ENGINEERING, INC,

Cun R

Chuck Parsons
Vice-President

5841 Englnear Drive
Hunlington Beach, CA 52649



RECEIVED 12/17/2014 11:34 6263555946 RAMONA INC

Dec. 17. 2014 1:53PM No. 7798 P 2/19
SANCON ENGINEERING, INC.
GENERAL ENGINEERING CONTRACTOR Tel: (714) 891-2323
STATE CONTRACTORS LICENSE #731707 Class "A" Fax: (714) 891-2524

December 16, 2014

To:  Whom It May Concern
From: Sancon Engineering, Inc.

Re: Documentation of Confined Space Compliance

This serves as documentation that Sancon Engineering, Inc. has a full Injury
and lliness Protection Program (IIPP) in place and in effect. As part of that
program, Sancon maintains a Confined Space Entry program, in which all
employees involved in confined space entry type work are trained and certified
to be fully aware and cognizant of all Federal and State OSHA regulations
regarding entry and work in any area deemed as a "Permit Required Confined
Space”.

This includes providing them with training and cerification for confined space
entry as well as providing them with all the necessary tools, apparatus and
safety equipment (PPE) to maintain a safe working environment during a
confined space entry.

As further documentation to this effect, Sancon maintaing a full time safety
officer, Mr. Dale Fike, whose responsibilities include training of our employees
and overseeing of the Safety Program.

Sincerely,
SANCON ENGINEERING, INC.

o

Chuck Parsons
Vice President

5841 Engineer Drive
Huntington Beach, CA 92649
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Dec. 17. 2014 1:H3PM No. 7798  P. 3/19

NOVAPIRE PAGE ©2/0b

2 1028 14917520687 ' .
wlmmwz."“l Jul 92002 4i6 POL

[N v. . v &
.

Crry or Log ANOE .
Voo g s F LON SNOELRS o
= BUREAD 0¥
N B N R
= R
_ .mam% ,
Julea£ 2002, pm wmem—a ok -
dotin Wit Techois!Direor W/ﬁ}! >
200 Homer Ava e
Dear MF, Willamson: . : :
T R "éﬁ&m RESRYANCE mrr " NGVAPIOR QI FOMULATED WITH IKTEAPLASYIOS
' Attachod s Lalbi o, 400, dated June 24, 002, shdwing $1a rasbi of chembch! revixtanta el
m.mmmﬁm 8 "

The GIPF {0 chémical fdbwl
ﬁﬂw h S#pade ny

ﬂiwmﬂ Wmmm nhfa:&mmmmmmm
. Y CIPP s r-mm- _—
focd = S,
Bt mmmmm it 18 o o
M'W‘ st d w WW o tho eoe

e il rm“ o d L ’*m"n}"m*"mm%w*""nmn m“’m

Tt overall msnmiony 19 that thip matedal BEPWE Saction 240,48 Ohumionl Mealitance Teek: A
el mc,mw. e anly be apacilad n Ol of Lo
Seplem 2 rytaiiol o .wwb' Angoley peojocts

lfwu frave wqmm. plasuy calt ma(m)u'r-a‘m

R — e ——




Dec. 17. 2014

RECEIVED

1:53PM

12/17/2014 11:34

65263555946

CIPP Experience 2011-2014

RAMONA INC
No. 7798

P. 4/19

626-813-4700
B26-843-1770 CIPP 40' of B YCP
Houslon Ave.  |714-680-3310 CIPP 10%, 12", end
11008 9/23r2010)JeTMoneda  [City ofLa Paima|Sancon ‘erLlnlng 714-523-2141 4200|La Paima
Willans Ay Soulhof
ong Baach Piplline Hill, Easl of Pine |B05-644-1277
11014 101272010]John Jr. Walar Dept Conlraclors Ave 805-477-0136 330|Long Bagch
ESR Monls
City of Log Prkain Briglo 818-247-5163
11012 1o42010Deborah Angeles Company SWCO1520 |B1B-247-A760 276{Los Angeles
(948) 490-4555 |Egarcle@eowd.
11643 10r8/2010{Emm Garda  |GCWD Sancan 9fverLantam  |940-466-0315 |or 410|Dana Polnl
29842 Ridge
El Toro Walsr Laka Forest daplp2@hoimall Route Drive
11022 {182010Louts Districl DaSato Plpaline |Lining 809-214-7384 |.com 160|Lake Foresl
306361161 [rgonzatezilacs [CIPP 16" x 204' and
1024 117972010 City Clerk LACED ]Sancon L Clanega Bivd [310-764-103  |d.org Remove (3) Link Plpes 204| west Holtywood
|$mdwaels@hl
BontaCladla  |Blol Line 'VCP  |606-752-0480  [olsconstueton, [GIPP 6°X 114'VCR 1B
110 8/20/2010) Javed Slrestz  |(LACDPW) Conglruglion  |Sewer 60546503308  |oom IHC's (Cracks locaRy) 114|Sanla Claiila
ESA
SWC1678 -
Easementln
Clty ofLos Pikacin raar 21 100 Blocl {818-247-6163
11026 10725/2010] Deborah Angeles Company N, Entrada  |818-247-8760 154|Loa Angelea
Yorba Lina BuénaVisla  |714-701-3150 |d.dallon@yhwd.c|CIPP B* x 278' VCP
11026 1072022010 |olane Wvaler Distict  [Sancon Lining 714-201-3128  |om 275iYorba Linda
Vesla Slreat
P.6, Emerpency [310-836-1161  [ghope@acsd.or
0¥ 11£3r2010]Grey Hope LACSD Ganton Rehablilation [310-764-1934 g CIPP 21° x 883 x Bmm 833 Inghawood
(Yorba Linda Los Alles Lane |714-701-3150  |d.dallon@@yiwd.c]
11035 11182010] Diane Watsr Dislicl |Banoon Lining 714-704-3128  |om CIPP §* % 105' Pulkin 105} Yorba Linda
l YorhaLinda Cordonlane  [714701-3150  [d.dalton@yher.c| J
11039 11H82010|Diane Walor Distict  |Bancon Linlng 7147013128 Jom Adi¥orba Lina
1221 Crose
Haven Road
Bab McDanle! |Emerald Bay  |Sancon Slom Draln | B48-404-8571 CIPP 124 x 118'of CMP Emerak Bay
11030.] 10/1/2008|Cleco Fartss ~ [Comm. Assn  |Englnesrdng  |Rehsblfiaton  |A40-407-0002 [bob@ebea.nel | 119]Sevice Dist
LA Gunse! Dr.
Clly ofLos ESA A16-370-1210 ClPP 8'x 116'VeP
110 11172010| Daan Angetes Mtaden Bunfch |SWC01542 000-920-8305 116]Los Angeles
3an Femando
Rosd
|8equel Rehablitaton GIPP 0% 1,147 d
11044 131712010 City of Glendsla |Conlraclorg ProjectPh2  |562-802-7227 1147|Glandala
Rancho Poplar Courl  |951-266-6%00
11054 12072010 Chrle Lopez Callfomia WO [Sancon CIPP Lining~|954:698-5639 260} Temecula
Yorba Linda T14-701-3160
110M 102010]Dlane ['Naler Distrct |Sancon Valley View Ave |714-701-3128 202|orba Linda
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Emergency
Bewer Lining al
Huntinglon 15241 Cascade |714-375-6041  |mblrchReld@swr {CIPP 8" x 1268' w2 Huntington
11058 15/2011|Mark Birchfield |Baach |Bancon Lans 714-375-5080  |fclly-hb.org HC's 126|Beach
[Beacon Beach
|Gtorm Draln
Ben Taylor S. Ptaya Riviera blaylor@cityofe |CIPP 18" %80 +24"x
11064 12/1472003) Ahterton Clty of Enclnilas Esancon Eassment 760-633-2671  |ncinilas.org B4’ CMP Slorm Dyalng 184|Encintias
MonarchBay |M8-5882-7770  |lsck@progresal [CIPP 24 x 273 CMP
11086 WMMOi LisaKiasky  [PrivakoLle  |Bancon 24 CMP 49-502-7786  |vecm.com Slomm Draln 273{Manarch Bay
Yorba Linda Hulchinge Drive 714-701-3150  |d dation@ybwd [CIFP 8° % 320 VCP
11067 10/2972010|Dlane Dalion  |Waler Dislricl  |{Bancen Lining 714-701-2128 |om {3ewer Lina 320|Yorba Linda
1021 Curlaw Rd
CMP Elorm
Emerald Bay Draln CIPP 040-04-8571  |tchmidisbes.
11069 12/10/2010) Tonl chmidl  [Comm. Assn  |Bancon Lintng 040-497-0082  |na| CIPP 12°x 178 175|Laguna Beach
Grindlay 81. Ball
Rd, Blshop 81,
Moody 8. end -LINER 8" x 342 and
Cerrliog Ave, EXTRA WORIKT8M
|Sewer Brouling and AM-LINER|
11074 10/4/2010| Estimalor Glly of Gypress |Prfich & Sons  [Rehatlitalion X671 H2|Cyprass
WO 2102057
Drangewood,
‘D" 5L,
Lockwood Park |714.583,7738  [mmcuskorg@ocs |CIPP 87X 1,150 LF 018"
11061 204r011|Mike McCusker |0CSD Sancon PiRipallting [714.552.6031  |d.com VGP (Rool Infasted) 1150/ Tustin
Clty of 2010 Sewer  |626-744-4190 CIPP 6" x 11,000' and
11063 12162010|City Clerk Pasadona Bancon Relnlng 626-744-4757 2'x 2300 13300{Pasadana
City ol Les Andfaw Papac [EGR01599 Dal |626-443-4081 CIPP 8" x93'VCP
11088 13172011|Rieharid Kardich|Angeles & Sons OadoDr, LA |628-443-4089 Bawar 93|Log Angales
CIPP 4, 6", 8, 10" 2
Va Hosplial w 15" Sawers +
VA Hosplial  [Maestyc Beweor Rehab  [E10-368-3763  |oory@melestyc. |Polytdplex §0 MH's VA Hosp» Long
11093 WRY2010|Cory Praciada. |Long Beach  [Constuction  [Projact Phase 2 [051.606.8063  |blz} Onzita & Offsite 3600|Bagch
Chywide
Sanlary Sewer
Sy2 Repalr &
Fghablitation
Proaram -
Phass || Gropp |626-4680-1442 CIPP 6" 7,600" and
11100 11712010 Eslimalor Clty of Angheim [Vash] 3 626-460-1610 16°% 520 5000|Anaheim
Beens and CIPP 8" x 1566' VCP
Monlaivo SheminLining [806-842-2618  [kellymmidgdaol, [Sewer Ma & Rehab
11 mmomfmy Polk | Sanliory Disttct |Sancon ik MH Rehab |806-512-1363 lcom 6%, MH 1868) Ventura
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P. 6/19

OakLn 6°VCP [714.599.7798  [mmcuskergocs
110§ 1472011|Mixe McCusker |OCED Sancon Rehah 714,663,603  (d.com CIPP 8" x 350° (T HC's) 0{Narih Tustin
W0 21104176
Foxnm Road 8 (1145907736 [mawuskendocs
11107 TN Mks McCusker |OGSD 3encan VCP Reheb  [714,609.6631 |d.com GIPP 8" X 225 BHCS) 225{North Tustin
WO 24104265
Lindgle Ln 714,683,778  |mmcuskor@ocs|
11108] 3/8/2011|Mike McCusksr |0CSD Sancon (North Tugtn)  |714.683,6832 [d.com CIPP 8 X T16'(3 Runs) 716{North Tuslin
Conlral Balboa
Clty of Newporl. |Paulue Waler and Balboa
1110 #412011|Roger Ballan  |Beach Englneartng Bewer CIPP 6° x 165' 185|Peninsula
WO 21104483
Caslegale &
Glenmereln  [714,693.7738  |muncusker@ock
1M 02011 Mike McCusker |0CSD 3ancon (North Tustin) [714.693.6832 |d.com CIPP 8" x 225 {1 Run) 226|North Tustn
Mindanao 24°
RCP Storm
Oraln ang PCH
\ Clty ot O3nd Manlone 18 CIPP 24" x 215' and
11413 b0 |Rovert French  {Polnt |5ancon RCP /CMP CIPP 16 x 160' $60|0ana Polnt
City ofLa
Miiada GIPP 11°10” Edpclical
l Redavelopment Foslar Park 562-803-0877 CMPx 413 (2 Paratiel
1116 R0t [Gstmator  [Agancy Shawman  [improvements [562-602-0955 [Rune) 423|La Mvada
36" CMP Storm [626-064-7024 | kplerce@scsen [CIPP 36 x 160 CMP
1112) 1728r2011{Ken Piorce BKK Landfll  |BCS Englneers [Draln Rahab  |§26-864-0424 |nlnesmom Slomm Draln 150]West Covina
City of Laguna Riviara De. CMP |562-599-664 1 IKWNQGXOHDB CIPP 12 % 130 CMP
1191 218/2011|Ken Coty Baach Excel Paving  |Blorm Draln ]562—591-7405 ving.nel Stom Orain 130{Irviné Cove
Damah Ave
Gity of 8iml “ Sewer Trunk  |605-663-9700 CIPP 20° Sevwr X 272
11198 42172011 | Marten Viama |Vallay Sencon Ling 805-665-6400 LF ZTZJSimI Yalay
Via Sacramento |349-499-4565 | Egarciagstwd.
11140 4/20/2011|Emls Gardla  |SCWD Rancon |Sewer Uning  |943-496-0316 |ofg CIPP 6" x 367 367|Cepo Baech
|ﬂ' Pipe Rehad [909-598-8741  {[mesaiella-
11147 4122011 Jerry Mess |ty of La Veme |Sancan onDawnAve  [909-698-8799 |vemecaus  |CIPP8 x78'/0HCE 76]La Vemsa
Maln Stresl Pipa l
}umm Myl 5L |714.593.7728  |imcuskenocs |CIPP B x 232+ 280/ 16
11150} 477/2011|Mike MoCusker |OCSD Sancon IpPacific 6L |714.593.5632 |d.com HC's 402i Tugtin
VorhaLinda FainnontBivd  |714-701-3150
11152 4f2212011|Dlene Dallon  |Water Dlgiict  |Sancon SewerLining  [714-701-3128 CIPP 12" Bawerx 320' 320|Yorha Linda
WO 21108068 -
Maln &L CIPP
RED0215-0420
IoREDO215-  |714593.7738  |mmousker@oos
11164 5/9!2011[Mika McCishar OGS0 Ganoan M15 714,603.6692  |d.com CIPP 8" x 172’ 13 HC'S 172| Tuslin
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CIPP 134" x 12, 115'%
11159 5/13/2011|Michele Btilzel [SCWD Bancon 3 250]|Laguna Baach
|Pmmsnade
Long Baach  [Mka Piich and |North 8* Sewer evegunderar|
11164 61072011|Mlke Pudich Water Depl Bone Repalr 213-2006246  |undworks.com [CIPP 8°x 370 VCP 370]Long Baach
Powel 9enslda 7.8, &' lohn@powelioon |CIFP & x 70" a0 (3)
11100] 32372011 John LA County DPW|Constuclon | Discharga Line 1909-106-5608 siuctors.com 136" X 10 Puking 100|Long Beath
ﬂ‘*] B05-736-1261  [F_Libhy@cllom |
il Bl3/2011[Fores City of Lompoc |Banoon CMP 8D Lining [B0S-7357628 [poc.cavs CIPP (3) runs 177 CMP 850{Lompoc
Downlown
Sewer
Rehabliiation, [848-762-1900  [Ihehanditalkola
17 11812011} lohnny Klichan |Cliy of Torrence |Nikola Carp.  [Phase 2 449-762.1010  [comp.com CIPP 8" x 250' 260] Torcance:
System Wide
Sewer
Reconstuicton |946-646-8400 CIPP and Settional
111 §2712011|City Clerk CoslaMesa 8D |Snneon Phase 1 340.650-2269 Linlng 16000]Cosla Mesa
' Chy of Port Storm Draln
1174 §/6/2014|Fred Camadio |Huenema Sanoon Lining CIPP 72001 24" 720[Port Huaneme
ereld Bay Renab 12 fsehmidi@abea. |CIPP 12° % 200 8D +
11184 512812011 Tont chmid(  |Service Disticl |Sancon Storm Draln net 12 % 100 8D 300{Emerald Bay
Femias 6L MH's CIPP 6° x (134' + 165)
Chy o + Pipe Rohab + [780435.5903 |mpalnode@clo |+Rehab 2 MH'g +1
1187 edri0fi{markPatnods [Oceanside  [Sancen Planl MH Rehab|760.435.5840  [ceanside.cavs [newMH 209|Ooeanside
Agaura Hils CIPP 6* Line + Insiall
Femando Emargancy ivilaluna@dwp. LMK B x 10/ (MH) + 6"
11168} 8262011 | villaluna LA County DPW|Bancon Sewer Repalrs FB?MOO-SMO county.gay % Sectionel 300| Agowra Hills
Intsrim
Grayhound Buz
Slaton 89 CIPP pproximalely
Tronorhlgss  |760-541-4272 350" of 6" VEPICIPVG
11189 822/2011] Jerery Clyolindlo  [Sancon Repar (CI1PP)  |760-301-6445 Sewer Main 350} Indio
ricrardg@ch.¢l g [CIPP 33" X %0' CMP
Clty o Garden Rehab 93° CMP |714.741-5384  [arden- lom Draln (May be
11190 5/26/2011 | Ricard Gassalln |Grave Sancon 508l N47415419  Jgravecats  |30°0rdt1Y) 90| Garden Grava
Plpefine
Valley Sanllary Renablilation  |760-347.2350 CIPP 1,100° ¢l 0° VCP &
11192 5/26/2011]5keve Shepard | Dlsidcl Sancon Projecl #3 760-347-9979 346" ol 6 CI 1500]Indlo
6200 Steet
Chy ofLos Valverde Emergency  |310-877-2655
11 |98| 7172011 |Mke Angeles Constnkdon  |SWC01785 562-906-1918 CIPP 8" x 265" 255|Loa Angelea
Chy ofLos Prkacin ESR Vicloia  |618-247-5163
11168 TH3/2011|Deborah Angeles Company Ave 818-247-8760 CIPP 8" x 143 143|Vanlca
1021 Garlow R
CMP Stofm
Emeéradd Bay  |Sancon Drain GIPP 949-484-8571  |lschmidi@ebea. |CIPP 16° x 241 of CMP
11202 11/50/2010]Bob McDanlel  |Servica Distriel |Enginearing  [Lintng 545-497-0982 |nel Slorm Draln 241|Emerda Bay
|Bawer
Rehabllilation, Huntnglon
11208] 7)‘26/2011]Civ Clerk City ofHin Beh [Sancon CC-1396 ICIPP 6* x 2545 2645|Beach
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CIPP Experience 2011-2014

EI8 Collegaof e  [760,776.7210 ’
11208 TNaR01 Prolegslonale  |Deser 760.560.5040 |egy ClPP 6" 3463 403 Pk Dosanl
CIPP - Wagon
; \Whea! Esmnl
Yorba Linda Kallogg 1o 714-701-3160 |0 dalon@yiwd.cf
11209 3172011| Diane Water Dislict  |Gancan \Wendovar 714-701-3128  Jom CIPP B x242'/OHC'S 2421 Yorba Linda
[ever Lining
LongBaach  [CharesKing  [dlh Blelo 562-505-5471  |elaveg@undargio
1215 81272011|Slevo Radaich  |Waler Depl Co. Roswell Av £62-426-9714 |undworke.com |CIPP ' x 250' 1§ HC's 250} Long Beach
aszlda Pump
11219 2/28/2011|Derek Lonp Beach WD{Olsson Station CLPP (3) uns @ 36990° 270]Long Bexh
LG -Long Salect CIPP 8 x 360 hd@mm.sr
1 8/18/2011) Joel Glperek  |Baach Tranchlese LF on Campug [951-840-7410  |om CIPP 6° x 360' VCP S801Lang Beath
Clyoflos  |AUss WO SWC01703 [009-622-7738 | atiesundenaroun
11228 7121201 | Heclor Angolea Undsrground  |Falr Opks 00962271174 |d@eol.oom CIPP 212 ol 212|Los Angeles
GIPP Lingr - |
Yorba Linda Clubview & T44-701-9160  |ddallondyma.c|GIPP 8° X §1Z /6 HC'S
11227 8/17/2011[Dane |Watar Distic, | 3anpon Chelon T14:701-3128  fom (298'4274) 5§12|Yorba Linda
2011 Sanilary
|Sewer
Rehabiltalion CIPP B X 3,500
Project, Profact (Bancan) +Polnt
11229 /1672011 [Cky of Basstow |Sancon No. 2011-04 RepakE (Sub) 3500 Barslow
Rayal Ava
City of Siml Bower Trunk CIRP 20° % 2,336' (3
11230 Br23/2011|Estmalor Vasey GCBidding  |Rahab &Y 11-07 Phases) 2336)5tml Velley
Edsy Blreal &
Oalena Ave
City of Sinl Trunk Sewer CIPP 10°, 12", 35" & 3%
11231 8/2372011| Estimator Vallay GG Bidding V1110 ACP Sewer 5235(8Im1 Valley
Orton Avenua
Clty olLos EGR WO. 626-355-1350
11233 #22011|Dsbord Angélas JRamuna 8Z(12335 626-356-5046 CIPP @' x 130" 130|LosAnae|es
| CIFR15'x  [B0S-B44-6276
11237 017/2011]Ron Clty ol Oxnard  |9am HYl & Song 14,630 005-644-2019 CIPP 16" % 4,030 4B30{Oxnard
CIPP B* % 716 +CIPP
fldgecresl  |760-034-2600  ||arechigagdmew [Refing 7.5 X 669'+MH Manmatath
11238} 8/82011}Joe Mammoth GWD | 2ancon Easemenl 760-034-2143  |oatsLeaus Rehab/Repair 1214|Lakes
Chalsworth
Chy of Los Slreel CMP m].moussayn CIPP 27" X 230' CMP 18640
11241 24272011 |Medford Angeles Bualich Rehsh 213-4896-6046  |a'zalidlacity-on|Slorm Draln Chatmworth 81
Dennla Jaich Avalon Sewer CIPP/AM-LINER @ 6%+
12006| 9/14/2011|Doug Cook ity of Avalon  |Sencon ilmpmverﬂenls djalch@rot.com |8+ 10" & MH Rehab m]i\valun
Clty of Busna
12008 1011012011 Clty Clerk Park Sancon Sewer Lining (PP 6" and & 12000{Buena Park
SGWD Full |
12005 0222011|Clty Clerk SCWD Sancon Length Lining CIPP 6" 6" and 15 1500|Orange County
Glandae Bivd & rhonnifiald@rad
Roksby Walsr nsoompanies.co
12010 104137201 | Russal LA County DPW|Stsva P. Rados [Man ]918-3434271 m CIPP 8" x 200' mﬂiLu Angeles




Dec. 17. 2014

RECEIVED 12/17/2014 11:34

1:54PM

6263555946

RAMONA INC
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Cornex » Viclor
Valley
|Viclor Vallay Inienpeptor 702:271:7630 | mieury@icarolo Victor Valley
12013 9/20/2011|Mke Flowry |WRA Carolio Emer. Rehab  |702-7929711  [com CliPp 2rx 172 17 WRA
Broadwey
longBeach  [CharezKing  [SewerMan  |662-426-2074
12018) 117772011/Eleve Waler Dapl Co, Replacgment  [562-426-0714 CLPP " x 364' 384]Lona Beaoh
Sawer Rapais,
Sliver Sirand [
|8an Disgo Houslng Area,
Famlly Haustng, [Lincaln Property |San Diego, CA [849-756-2626  |azelaya@ipsico|CIPP 67 x 1,121 (4
12018]  102$R2011[Al Zelaya LLe Compgny B2118 497562604 |m Runs) 1121|520 Diego
2826
Casbewood-  [310-340-6440 [CEKLUND@Mp |CIPP 18" X 87" CHP
12020 831/2011|Carl Eklund  |LA County DPW|Sanoon Mathu 16° CMP |616-490-4913  |wilacounty.gov |Slom Drain 87{Mafiou
A" CMP $torm
Drain Repair @
10739 Lite 562-622-3678 CIPP 24" X 17 +10T"
12026 10/2172011|Dan Mueler  |Clty of Powney [Sancon Lake Road 562.904.7290 |(CMP) 124|Déwney
Capo Caach
Cosst Hwy
Eassment 849-489-4556 | Egarcia@stwd.
1207 1112672011 Emle Garla  |SCWD Saoon ]SamrLlnlng 848-426-0315 |org CIPP 8" x 211’ 211|Capa Baach
City of §an Nye 5L Blorm  |619-562-0464  |adumi@klacernst |CIPP 30° x 106" CMP
12028] 9/13/72011|Adam Ogden  |Diego KTA Draln 610-562-1685 |rclion.com 5D 104/San Dlego
|Beasida P&,
Powell 36" Diecharga lahn@pawalicon|CIPP {3) ea 36° x 10/
12081  10172011}d0hn LA Counly DPW|Construotion + |Lines (3ea)  (609-486-5608 Jsbuciorm.com  [Pulkina 30]Long Beaen
Lincoln CIPP 12°end  |B40-766-2525  azalayai@ipslco|CIPP 12° and 24° CMP
1204 12/772011{Al Zelaya Properles Sancon 24" CMP M0-756-2584  |m Slom Draln 26| Oceanside
Yorba Linda 7147013150 P.ddmﬂ@wd.c
12035] 12/5/2011|Dlane Waler Distict | 3ancon (Odd Ranch Road{714-701-3128 |om CIPP & x 107' /1 HC 197|Yorba Linda
Annual Linlng of CIPP §'x 27,052 +
Ex. Sawer Clean & CCTV (PPT
(Malns Projest Sub) +66 Polnl Repalrs
12036 1112011 Cly of La Habra | Sancon N, 1-5-11 (SND-Sub) 27052|La Habra
Central Ave
Wasle Waler
Capacity
Wilams Improvement  |B05-644-1277  Jiohn)r@wliams
12044 11/222011}Jos2 Rolon Clty of Glendate |Fipefine Froject 8054770138 |pipo.com CIPP 243 of 8" 243|Glandals
Seeot |.o& Angéles
12045 1110/2012|Joel Siperek  |UCLA Trenchless  |UGLA Campus [861-B40-7418  |jootRsip.com  [CiPP 8 x 276' 275|Campus
CiPP o x 221
Yorba Lnda alConyon & |714-701-3160
12046 1110/22012|Dlsne Waler Distiel  |Sancon Falynn 7147013128 CIPP 8" X 22T B HC's 227|Yorba Linda
John Wisams  |City of Baverty  (Wilkiams Coldwaler 805-844-1277  |lohajtiEwdliams :
12049 $0/2042(Jr. Hilis Pipeline Emergancy  |806-207-1582  [¢lpa.com CIPP 315 o 8° VCP 315(Paverly Hila
Judy Lée Piacs
City of 5an IKTA Blorm Draln iﬁl&-ﬁﬂ-ﬂﬂ adam(@k(econal ]
12050/ 10/3/2011|Adam Ogden  [Diego Construclion  |Replacemanl  |618-562-1685  |ruction.com CIPP 18" x 136' 136/3an Diega
Sea Bluff
Condog CIPP btaylor@@ctencl [CIPP 21* x 100’ RCP
12052] 12!7/2011]Ben Taylor Clty of Endinltaa {3ancon 21" lnll.as.ca.us lslorm Draln 100|Encinliss
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Performance  |Enbrada Siaft aqenepplisoleo
12064 113172012{Gane LA Counly DPW|Fipe Tech. Conlrvoon  |(714) 350-2431 [m GIPP 127 % 60' 6OV dencla
Armagosa Drive [046-425-3363  |jsampson@mn |CIPP 6" x §56' VCP
12057 1/26/2011Jim Sampson  |MNWD Sancan +ViaPoriola  |049-031-3451  |wd.com Sewer Matn (4 Runs) 956|Laguna Niguel
[Ememancy
City of rik 840" of Lining &
12056 2172012{Don Claremont Gancon Manhala Rehab Manhole Rehabs 0| Claremont
[ CiyotSinl  [ChadesKing [ Willams Way
12060 21W2012{Slave Radalch  (VaBsy Co. SawerLining  |562-426-2074 CIPP 12" % 376 §76|Sim! Vallsy
Hoag Facllly
12081 210/2012{Beoll Hoag Hosplia! |DEB Ltning CIPP approx, 200'x 8 200{Newporl Baach
JR CIPP 6 X 262/3HC
Yorba Ltnda anchgLens  [744-701-3150  [d.dalongbyiwd ¢/(DS PILN-D.CO Lo US
12062] 131/2012|Dlane Walar Disldct | Jancon Easemen( 714-701-3128  lom MH NG1T) 202| Yorba Linda
Calte Arlena
Clly of San Emgrgency  [M0-961-6164 iuelsm@san-
12084 218/2012|Greg Dels! Claments Sangen SewerRepalr [540-361.623 [clementzorg  |CIPP 20001 6° 200]San Clamenta
GIPP Various 6°, Rehab
County of San 2) MHs, possibie (9)
12085 2272012|Gary Martin -~ |Bemarding Sancon Prado Pk ahab adder lmﬂﬁthlnn
FY11:12 Sewer [714.979-9222
12067 A7202|Clly Clerk  |Clty of Stanton [Sencon Lining Froject  [714-830-1449 GIFP 6" X ,160° B560/Stanton
CIPP 147 Sloel AlrLina
Gity of 7604355803 | mpalnedeq@cl.o |fom Blowsr Bldg lo
12060 12062011 |Mark Palnods  |Ocaanside Santon CAPP 14° alr line | 760-435-5641 .ca.us [Norh Asration Tank 200|Qoeanskie
Ciyethes  [Muney Baderlump  [310-688-1457 |nkeary@mumay
12069) 173172012 Nethan Keeny  [Angetes Company Bita Utiifles ~ |390-868-1458  |company.com  |CIPP 180'0l@* 160|Las Angefes
City of Porl Orion
12070| 11162012/Stews Hash  |Huesame Environmenlal {Baaviaw Lining CIPP 460'x 18 VCP 460]Port Hueneme
Yorba Linda 744-201-9150 o dalongybwd ¢
12074 22712012 Dlans Waler Disincl  |Bancon Cafla Miredor  |744-701-3128 |om CipP &' x 101'/0HG 101]Yorba Linda
‘orba Linda 714-701-3150 d.dalbﬂ@M.cr
12076) 22112012{Diane Walar Dislrict  |Bancon J&d Lana T14-701-3428  [om ClPP §'x 220' /1 G 220] Yorba Linda
Yamearack & Ef
Camino CIPP 6" X 162 and 8" X
12074 12/972011| Don Wasco Chy af Carlsbad |3ancon Easement 245 152|Carlsbad
2012 Storm
Drain Rehab CIPP 127, 187, 21, 24",
Chy of Rancho and Uning 30°, 36", 42", 48°, and
12082, 322/2012|Chy Clerk Paloz Verdes  |Sencon Project 64" Tolal 6,900 LF 6%00{Paloa Vardea
Paul J. 30" Storm Dirain prapaozzi@isd,|
§2084 2/2472012|Vegnozzl LA Gounly DPW|Gancon Lning Project  [323:267-2298  |acounlygov  |CIPP 30" X 60'CMP 80 Augors Hill
CIPP & VGP on
Cafle Viela +
GIPP “VCP I GIPP 8" X 325' VCP/5
Esmlol 949-425-3583  [|sampson@mn |HC's + CIPP 8° x 2674
12086 3102042im Sampson  |MNWD sancon MVGG 949-831-3451  {wd.com HC's 325]Lagunn Niuer
Gity of CIPP 8" X ~160" (pil Lo
HunGnglon Sealocl 8" CIPP Lining - losrrtacisip.c|ph) 8' deap, raconnect 4 Huntnglan
12047 29rE01 2 Joel Siperek  |Boach Tronchiass Beach & PCH  |851-840-7418 lnm HC's 160 h
Cityof
Huntington WamerAve  |714-375-5041 |mblrehfeld@sur Huntington
12090 AI22012|Mark Badth Bancon Emargency 714-375-5090  |felly-hb.om CIPP 16" 2475 176|Beach
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Eveld and
Commorseallh
Emergency
12001 41212012|Nick CHy of Fullerion [9ancon Lining CIPP 127 x 1400 Ja00]Fuliarion
3200 Block
J‘ Clly ol Los Matthew and  [Gamel 51 bruceundergr
1209 411272012{Bruce Angeles Stewari Emergency  [562-505-6471  [oundworks.com [CIPP 12°x 180 130]Los Angeles
(160} 436-2722 |oon,Wasko@ea CIPP 10" and 16°
12096) 2/8/2012|Don Wasco Cily of Carlsbed [Sancon Siphon linlng  |760-438-44Y8  [rishadea.gov  [Siphone 500[Cansbad
CIPe & VCP
Selecl Sewer Maln on loakpsalectsip.c|CIPP 8° X 295 VGP 1 2
12087 29/2012} loel Glperek  [LICLA Tranchless  [Campus 9516407416 Jom HC's 295(Los Argeles
16" Emergency /
DanaPoinl  |M49-498-4555  [Egarclamstwa,
12098 423201Emle Garcls  [9CWD Sancon Harbor Drive 18494960316 org CIPP 1000"of 15" 1000{0anaa Palnt
El Toro Water CIPP 8" - Bahia |949-857-7060  |apatrsongdetw [CIPP Bx89-Bahla
12106} 412572012{Ed Pajerson | Disiric Sancon |Blancawet  |848-897-5967 jd.corn Blanca Wet (20'Cl} 89|Laglina Woods
Crascenta Reckiand Pl
Valley Waler Sewar Man B#18-248-3925 GIPP Liniay 2 runs 8° X
12108 §/41/2012(Brook Yared  [Distrcl ISBncon Ralining B18-248-1669 k) 340}La Crescanta
Yorba Linda T14-701-3150  |d.dattondDyivd.c
12149 6/6/2012|Otgne Waler Distict  {Sancon Via Venle 714-701-3128 |om CIPP 8° x 330/ THCs 330} Yorba Linda
[u Yorba Linda l 714-701-3150  |d.delion@yhw.c
12114 6/8/2012|Dkane Waler Distict  |Sancon Prantiss 714-701-3128  |om CIPP 6" x 106' /1HC 106| Yorba Linda
Cily of Los 626-345-1668
12117 61232012 Ted Angrales Vido Artukavich 12300 Rodao Rd. |626-444-3085 CIPp 24 x 12 12{Log Angeleg
El Toro Watar CIPPE*-Via |M48-837-7050 |epelersong@etw |CIPP 87200 - Mariposa
12118 5/3172012|Ed Paterson | Distiict Bancon [Marposa 040-837-5957  [d.com (20 GY) 200{Lsguna Woods
City of San | 90 Gabriel FM |04-361-6130  [KnalzK@ean-
12121 6/15/2012|Ken Clemenle Bancon Rehab 040-200-3857 |clemenia.org  [CIPP 200 of 6°FM 200[San Clemente
2011 Stom
Drain
Congtyction
and ClPe 5" VOP X 163, 12
Replacament CMPx 167, 16" CMP x
12122 1/8/2011|Rakfis Clty of Glandede |RY Englnseting |Projecl 46", and 24" CMP x 106/ 472|Glendals
500 Bk Hoover
Cily of Or 8" CIPP 760-435-5842 | IKernpRicl.ocea |CIPP 8° X 300" with palal]
12124 7R12012)Jeromy Oceansiye Sancon Lining 760-535-0040 |[nsido.caus  |repak prdr o linlhy 300|Oceansida
Disiet 17 Trunk
Sower
12126 §117/2012{Melssa Flscher |LACSP Sancon Rehafitation CIPP 15" X 348’ 45|Pasadens
Jonneon,
Soulhwood, and C1PP 498'X 6%, 1200'x.
Chy of San Luls Vels Sewer  |805-781-7423 0", 935' X 10% And 256'
12127 §12412042|Clty Clerk Ohispo Sancon Lining 805-781-7198 £ 18" 2851]6an Lule Oblapa
City of S3n Slorm Deain CIPP 367X 280, 12'X
12129 GR1R0I2|CIty Clemk Giemente Sancon Renabiilaton 245 and 15" % 559° 1084|6en Clementa
Cily o $otana 2012 Sewer CIPP 8" x 241", 6"
12429 81/2012{Chty Clerk Baach Sancon Pipalina Repalm 1,028', 10° % 372" 2642)Solans Beach
Yorba Linda 714-701-3150  |d.dellonDylwd.c
12131 BI8/2012{Diane WalsrDistdct  |Bancon AcomCourl ~ |714-701-3128  |am CIPP 8" x 168'/2HC's 169]Yorba Linga
El Toro Watar CIPP 10" - Pvl |84B-837-7050  [epaterson@etw |CIPP 10° x 200' VGR/CL
12133 6/15/2012|Ed Pefarson  [Districl Bancon off Ave Mejorea [348-837-5057 id.com Gewer an Via Marposa 200{Leguna Woods
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El Taro Water
12130) 3152012) Washbum Dislrict Mgmnt CIPP Linkg CIPP 6" X 260 260|Laguna Hilks
15218
slewater
City ol Pipa Rallning CIPP B,300LF ot 8, 10,
12157, 6/202012|City Clerk Thausand Caks |Bancon Program | [R}s 6300 Thousand Oaks
7th Slreat
Easament 80R-596-8741
12141 8202012\ Jerry Mesa  |City of La Ve |Sancon inlng 030-506-8780 CIPP @ x 516 g1g]La Vere
111h 8lresl 184-232-3522 5'
12143 811472012 Geraldo Inlguez |City ol Callon  |Bkanska Sewerltnlng  |009-424-0069 CIPP 10" x 176' 176{Calton
City ol FY 11-12 Sewer
Huntinglon Rehablitston 1PP 2014°x 6 and Huntnglon
12147] 719/2012|Chy Clerk Beach Bancon Praject 503'% 16" 2517|Beach
Lining of
Exdsting Sewer
Malng and
Storm Dralng s
Varlous CIPP 8¥X 1,350 8°X
City of Busna ocations - flor  |714-662-9667  |shaofbuenapar|7,000' 10° X 250 and
12148 7812012[6lephanlisa  |Park Bancon 20122019 714-562.9677  |k.com 167%25" X 1,500 10100]Buéna Park
AITOYO,
Morengo,
Meridian, and
Huntinglon Dr
Clty of South Sawat
12154 B25/2012|Estmetor Pasadena Nikota Gorp llmprovmnl 714-486-2338 CIPP 400'x 10° 400{8outh Pasadens
Thoga Hal
werbining  |B58-246-0795
12160| TAR012{Roaind Barsch  |UC SanDlego  [Bancon 10" % 913 B56-534-4363 CIPP 10" x 913 913]3an Dieg
CIRP 8" VCP/CY
-MH 510 MH 14
on Ehane Drive
' El Toso Walar (TQ 892G  [040-837-7050 |speterzongDetw |CIPP 6" x 248'VCPCI
12164 ARZS2012)Pd Palsrson [ Diskicl |Bancon B3) 048-837-5957  [d.com |20 CO) MH 6 o MH 44 248]\.ake Forest
Mistlon Hils Pmara Sewer [B05-733-4366
12174 9/472012|Mika Rilay CSD Sancon |Lining 3057934106 CIPP 10° x 380" 350]Lompoc
MagKenale Park
Chy of Sanla Storm Drgln bazzel@santa |CIPP 8° % 92 Shm
12182 9/112012|Kelth Baxzel  |Barbara Bancon Repalr B05-007-2612  |barbaracagov |Draln 92|5anta Babama
FY 201112
Street
Rehatiftaton Am-LInes 8* VGP x 56'
12185| 0113I20i2iM|‘ka Amundsan | City of Glendele [Herdy & Hemer |Program and 8° X 486 M?JGhndals
El Torg Watsr CIPR 6" VCPACH [049-63Y-7050  |epeterson@atw [GIPP 8" % 73° Gl (MH 9
12106 412572012|Ed Petereon | Dlstric |5ancon 9-697:5957  [d.com o MH 2) 73{Laguna Woods
3003] | Cliyoflos  [Mike Prich and [Crysta! Springs [626-813-1700 [628-813-1700 [GIPP 8 x 800'In L
1 /3172012 Mike Angeles Song Road 626-813-1770  |026-813-1770  |aasenwnl 600]Los Angeles
Chy of Moma kWhIwher 005-228-4020  |mbousmandive
13004 @/17/2012|Mett Bouaman  |Bay (Conslruction  |Seaside SD 005-226-4021 [prouplnc.eom  |CIPP 110°of 24: CMP 110{Morro Bay
Cly of [Corislano jemp@cl.ocea
13004 10/412012)Jeremy Kemp  |Cceamside Easamant 760-436-5042 |nsidecaus  [CIPP 130072 8" 1300]Oceanslda
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CIPP 6° YCPIGH
-MH 4 to MR &
it fitke Lane of
El Tora Walar Rijge Rowle (8488377050 |eoelerson@elw CIPP b° x 161° VCPKCI
13017, 412812012{Ed Patarson | Dlatrict Sancon Drive B40-037-5957  |0.00m (20'CHMH4 o MR 6 161 Lake Foresl
Alegre
Clty of San Storm Draln
13018)  1024/2042|Clly Clerk Clamenla Sancon Rehabiftation ClPP 107 x 368 364]5an Clemenle
Sewer Plpafing
Renab Projeot
Coachela Esmeraka
Valley Water Resort and PGA |760-261-6454 CIPP Approx. 1400 of
13022) 10262012} Epimainr Diatrict Tr-Star Consl. | West 7602616450 1 140 Palm Coserl
CIPP 6” X 6,000, 6" %
12,000, 10° x 151" and
Clly o1 Seal 010 Town Sewef| 12" 1427 and Rehab
13023 104'“1‘-’012]@!?0!&(1( Beach Sancon Lining Project 119 Manholes 1857315421 Baach
Yorba Linda
13021 81202012 Diane Water Distict | Sancon Golden Ave CIPP 395 of 8° 395{Yorba Linda
I Yorba Linda
130251 2012012|0tene Waler Dislict | Sancon Via Arul CIPP 197" of 8 197|Yorba Linda
! Clty of CIPP 127 % 250 in & 14"
13024 111{ar2012)deremy Oeaanside Gancon 14" DICIPP fine 2501 0casnalde
18" x 450 CIPP
Alamo Ct. Emergency Lining and
ll.oug Baach J Emergency 562-426-2074 |Rehab {3) Manholea 21"
13097 12/372012{Bleva Radalch |Watar Depl Bancan Linng 562-426-9714 Deep 45| Lang Boach
Chula Visla
Cly of Chula Emergancy 760-634-2622
13034 12/3/2012}Joa Livingstone |Vista Burlech RawerRehab  {780-634-2415 CIPP 8" x 660' 660|Chuta Vista
80 Huntinglon
Paciflc Moblla 81 Emergency Huntinglon
13040} 12/5/2012}Aroido Lopez  |Home Estalez  |Rescus Rooler |Linkng 714-251-6591 CIPP approx. 610'x & 610{Beach
L [CIPP 16414 and 10°
19042) 121302019 LACSD angon Dlsiict 5 Sevrer % 343 07 Toriance
Lash Mm-:uml#
13046 i2012{Mike Ortega (VA Conslasglon  |PVG Pipe Lining nictioncom  (CIPP 15" x40° 40{Bhop
l E Toro Waler
13046 12442012JEd Dlslrict Sancon Weybuin Drive CIFP B* X 180" 180EI Toro
Edinger &
Gy of Newland
Huntinglon Emergancy Hunkinglan
13050‘ 9132012|Ouane Beach gancon Repak GIPP 138" of 12" VCP 1)]Bach
Leucadla Lanikal Teunk
Wastewaler  [ChadesKing  [SewscLining  |662-426-2974
13033 10/1672012]Steve Radaich |Distict Co. Project 662.426-9714  |kaliy@eke.com |CIPR 21° X 383" 3p3|Letcadla
Gily ofLos gerols 10341 Bluchar  |B05-658-1432
1904 18/2013]Andy Hengehold | Angeles Consluction  |Ave ESR 805-485-0338 CIPP 8" x 427" 427|Los Angelas
City of 8an KTA 610-562-8464
15055& 1/232013|Adarm Disgo Consluclion  |Group 767 510-562-1685 CIPP 439'x 8" 439}3sn Dlego
| TanamarLil  |760-634-2022
13070 8/2/2012|Buddy Clty of Carisbad lBurlech Giation T60-634-2415 CIPP A" x 174' 174 Carisbatd
Clty of
13071 3472013} Seramy Dosanside ISanmn Visla Bella 760-535-0040 CIPP §° x 240° 20/0ceanside
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Projact bo. 77
13004 22013 Clty of Gypress [MMG Inc, and 2010-07 AM-Liner/CIPP 8" x 378' 37§|Cypress
New Creaton  [Nimes Road dise@néwcreatl
13086 31572013 Darlyz Les LA County DPW | Buliders CIPPLning  |52-276-6855 irmbuideni.wm CIPP 24" x 1000' 1000]Bel Alr
ah.beroke
Jeremish Fonlana CIPP Beully-
13080 Y13/2013{Brooks Clly of Fontana |Sully-Miller Lining 714-449-2277  [miller.com CIPP 8° x 100" 180]Fonlena
|kmahns@cm
13082 /20/2013{Kevin Malone  [CAL DWR Cal-Neva 139Giphon  |B16-374.9880 |vecansloom  [CIPP 60 of 21" 06| Harris Ranch
Clty of |Gewer Lining 050 LF 6-Inch and 106
13093 41472013|Ryan Reimlh  |nplewood {5ancon Project-Ph, Il [310-412-5333 LF 10-nch Lining 8236/ Inglewood
Cltywide Polnl 6,0, 12", 16", 24
Repalrs and mpamcia@irivers! |CIPP ang Vanous Polnt
13094 4I4I20|31 City Clerk City of Riverzide {Gancon CIPP 051-826-5802 |decapgov Repalre §000]Riverside
Yorba Linda Qolden Ava
13085) 21272013 Dlane Dallon  |Waler Dislrict  {Bancon Ensemenl 714-231-0259 PP g x 301 391|vorva Linda
I Yorba Linda |
15004 21272013|0iana Dalton | Waler Dislricl | Bancon Vla Marwah 714-231-0259 CIPR 10° x 386" 388| Yorba Linda
Acacla Ave,
Wastewaler
Cepachy
Improvement
19008)  2M15/2019|Estimator Clty of Glendale {Suly-MNer  [project CIPP 755 of 8" VCP 755|Glendsle
] CIPP apprax 3050 of
SND Sewer2012& various sewer & Rehab
13100 49/20%3{Lanca City of ViBa Park|Canstruction  |2019 (4} manhotes 3050} Vlita Park
Anahelm Streat
Trunk Sewar
Rahablitation
13108 AN5/2013{ vl Femander, |ACSD Sancon 2013 CIPP 30" x 1,302 1302{Long Beach
ity of $an (619) 5629464 |adam@klsconzl
13110 31250,013|Mam Disga KTA Murphy Cenyon |698-562-1685  |ruction.com CIPP §76 of 33 VCP GIO-ISsn Dlego
Gily of Boudmazu Conlempa 051-493-6780 Mﬂ@hﬁuﬂm&upliCIPP 20 of 8 with (8)
13114 1A1R013(BN Escondido Fipaline Bquare 051-493-6781  |pallne.com laterals 320|Esoondido
slavewban@ie
Parmaunt 8517343010  [venglneering.co [CIPP 610" af 6 Cone
19146 311/2019/Skve LACOPW KEG Sewer BRA 7347087 |m Plpe 610|Paramount
Slarra Park Rd
|awerLiing & |arechiga@imow [GIPP 6% 265' 206 10 o
13117 {22013} Joa Araehlga  [Mammoth CWD |Bancon MH Rehab 760-034-2506  |d.dsicaus IMK Costing 26%]Lakes
Sewar
Syslem/Slorm
Draln Reheh 12- Brlnch VCP sewer fining/
Clty of 8an 19 Proj No. §49-301.6128 15,18,27,30,38-Inch
13114 512172013|Esimalor Clamenta Sancon 24200126001 |949.961.8322 RCP 8D lining 2500/8an Clemenla
Fndzons
Terrace Phase 2
Eesl Lo3 Keyslone SlormDraln  |213-327-1112
13‘!20! 4115r2043} Jose Hemandez |Angeles College [Bullders Ine.  |Linlng 213-327-1114 CIPP 33" x 200' QMILW Anpeleg
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Gowar Mairtline
and Manhole
Cliy of Rahahliiation CIPP B X §,800° and
11U GR372013]Chty Clark Claremont Sancon Project Rehab (22) MH's S800| Classmant
JBH CIPP approxicately
13128 3271201 3Malt Bays Privale Engineefing  |826 Daseo {806-997-8414 330 of 27 Slonn Draa 330 Camarible
Presler Fasadena CDOR
Developing 122,002 Slom | B20-964-7680
1319 2172013 Barbara LACDPW Sevioas (DealaRehab  |626-564-7663 CIPP 12'x 272' 21#|Pasadena
CIPP 160LF 18° CMP,
50 LF of 24* CMP, 158
Clty of 2013 CMP H26-744-6912 LF of 27* CMP, and 42°
13136 82072008}John Ramey  |Pasadana Bancon Refininy 287444757 WP 30| Pagndana
IESR 1460 N,
Cily of Los Miks Priich &  |Qohény Dr. 626-813-1700
13146 81772013|Mike Prich Angeles Sons |sweo217a 626-013-1770 CIPP 8" x 205' 205(Loa Angetes
Vennont
Chy of Log Tomovich&  |Fronlage Rd.  |562-699-3486
19149 812/2013{Tom Angales Assotlales EGR 52G12506 |562-690-3601 CIPP 8" x 346' 34B]Los Angelss
ESR
City of Los Andrew Papac |BWC021B9 526-443-4061
13155 7162013 Michas] Nichols |Angeles &Sonz 108th BL (26-443-4089 CIPP 8" x 50/ ﬁoiLosAngeles
403-4815
13156 S/BR013) LACDPW Toro Enterprises| The Opeana  |616-463-2004 CIPP 10° %470 (5 runs) 476|Marina Del Rey
£l Toro Waler Maulion epeierson@etw I
13150 Ti22013(Ed Paleran | Districy Sancon Paskway d.com CIPP 8 % 320" 320]Laguna Woods
| Chyoflos  |Miamontes  [VeronkaSl (626980143  [ysveliecoigbearl CIPP 6" x 432 In
13150 71242013] Yvatie Angeles Consl SWC02181  |626-330-6469  [hink.com easement 432]Los Angases
Sewers §
$7¢12668 -
Clyof Los Tomovkh &  |Lathiop Streel |662-69%-3498
13162, 772412013 Yom Angeles Assachales Easement 562-699-3891 GIPP 5" x 244’ HdLos Arpeles
Chyol
Runtaglon FY12-13 Sewer MGIFP 6 X 5453 & Huntidgton
13165 THo/2093) peach Sancon Rehab Project  {714-535-5431 Rehab MH's §453)Baach
ULV Parking Lol
13164| B/5/2013) Jerry Masa City 0T L4 Yoma |Santon lﬁawsr Rehab  |902-598-8748 CIPP 107 x 580/ 590|La Veme
180th Slreel
City of Redondo Resuraclng CIFP 8" w415 &8'x
1 8122013{Tim Boach Excel Paving  |Projact 562-599-5641 315 415|Redondo Beach
Mallhewand  [Sewsm & - 57h
&IBHSIH & City ol Los |Blewarl 5\, Vendoma 81, CIPP 8" x 405", 6" 2 26/,
13178672013 Bruca Flowers  |Angeles Company,Inc  |O@flon 61 ’562-595-5471 8" 1338 740]log engelea
CIPP 600/ of 8'VCP
Channe! |elands (Ocaan Dr Gewei| |mathein@dbes |sewer rom US MH o
13177 87712013 Jos Malheln  |BeachDislic! |Sancon Linlng Project  |805-985-6021 |d.com DA MH Eﬂﬂ[ﬂﬂm
Cilyolles  |Willame E6R Ensaneda |
12180 8/28/2013) John Willams Jr |Angeles Flgsltne Dr B05-644-1277 211' ot 8" VCP 241|Loy Angoles
Avenlda Do Lg
Plays
Infcagiructure /
Sewer and
Cltyol Sen Wealer Group 233 or8* CIPP & 1141
13161 B/512013) Diege HPS Ing 009 or10” CIPP 1374|San Disgo
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Clty of Log Tomoven & |Nommandie ESR |592-669-3496
13182, #2072013|Tom Anpeles |Agsnclales 52C12681 562-689-3691 CIPP 10" x {74' 174|Los Angsles
Mathewand  |Sewers 6« 19
Clty ol Loa Siowar, 516 Sewers b - CIPP 6" X330' 8.6"X
13163, 0/5/2013Bruce Flowers  |Angelea Company, Ing  |Ballnger St 682-695-6471 434" T64|Los Angales
Loucadia Gravity Plpeline
slc Wastewalsr Rehahiliaton CIPP 8° x 2,970, 8nd
13185 8/2072013{Clty Clerk Dlgtrel Sancon Profect rehab (T} MH's 2970)Carisbad
Cllywide
Sanilary Sewer [801-207-5354 | mxubar@cityolp
13164 BHMOI:liMw RZuber |[Chy olPaImdaJGISNmn Lining Project  |681-267-5167  |amdale.ong CIPP 1956'x 8" 1956/ Palmdale
Rancho Zocsto
13180 @/19/2013| Darin Digneyland Sanoon Lining 714-342-7675 CIPP 8" x 230" 280]Anahslm
SND Tustin Slreet
13192 an52013}Lomny Laven  [Cltyof Orange  [Conslruction  [Rehab Project CIPP 8'x 330’ 3300ranga
iﬁl Toro Waler Sycamare Park
14002| WiI120191Ed Pelerson  |Districd Sancon Easament CIPP 12" %130 130{Miaglon Visjo
CIPP 004 8 and 753 of
2013 Watsr & " / Manhole Rehab (2)
14009} 8/1872013| Estimatos Cily of DelMar |GC Blddlng  |Bewer CIP MH & 1 Drop Bowl 1747|Del Mar
CIPP 12" % 800" ang (3)
Link Pipgs and Rehab
|Wland Emplra  |Mlagqden (2)6'Dlax 10' Deep
14004 9/9/2013|Eslimator [UUiflilles Agency [BunUch Conel |NRW Phaee 3 MH's 800|Chino
I w2235
Cltyoflos  |WilamsPipelingl5077 Hood 8036441277  [lohnfréwitiams
14006| 97202013} John Willams Jr [Angeles Contrectorg ~ |Drive 005-4770196  [pipe.com CIPP 6" X 120° 120|Los Angeles
{Sewer Lining
14014 10!1/‘2013[0in Clark Clty of Fullerton {Sanoon Project FY 213 CIPP 6", 8°, 10°, 12" 24000J Fulerton
YorbaLinda Ruchnield R
14013) /9/2013|Diana Dation  [Water Distdel  {Sencan Ltning CIPP 10" x 210 210|Yorba Linda
Yorba Linda
14014 0/0/2018| Ol Daton ~ [Water District | Sancon Ohio StLining CIPP & x 310 30| Yorba Linda
Carplnteria Collaction cralgm@earpsa
14024)  §4122013|Creig Muray | Sanllary District |Sancon System Rahab |805-884-7214  |ncom CIPP woﬂﬂ[cwlnlerla
Calig Fortung  [M9-499-4555 | Eparcia@ewd. |CIPP 6 £ 260 & (2.5) Caplatrang
14026 10R312013|Emle Garcla  [SCWD Sancon Liung 849-496-0315 |og Top Hals 260(Bogch
Sower§ - lom@lomavicha
City ofLOS Tomovich&  |8ZG12627- 502-699-3496  |ndassoctales.co
14028 10/22:2013] Tom Andrefich  [Angeles Associales Quaan &l £62-699-3691 |m CIPP 8" X 346 346)Log Angeles
) El Camino Do CIPP 18' X 453, Rehab
Clty of 5anla L Luz Sewer 2 MH's, Bypass, MH
14036] 1012072013 Barbara Sancon Rehab Abd 463| 3anla Barhara
Pickle Warner Ave untinglon
14037 111972013|Fernandez 0CSD Gancon Siphanlinlng  [714-502-7521 CIPP 21" x 160" 160}Beach
| Yorba Linda Espsranza Rd
14039| 121/2013|Diane Dallens  |Waler Disbicl  |Gancon 10" CIPP 10 x 401° 491[Yorva Linda
Serpps
Inztihion of
(Ocaancgraphy
3D Repalr amoore@uesd,
14042, 7i26/2013|Leura Moore  |UCAD Sanoon Project 4702 hs&mzm edu GIPP 165' of 10" CP 154|6an Disga
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17200 T4-QBG-1400  |mbavig@hangplp Huntinglon
14046 a1 Mak (City of HB Kana Fipeline  |Goddenwesl | 714-086-1409  |ellne.com Cier 50 T 6 60|Baach
- PP 6 x 520’ Plus
] Majestyc Fort McArthur  |661-816-0768  [ronmajestyn.h |Renab (3) MH's wf
14047 4112013[Marchefiela  |Alr Force Conslucion  |Lining Project  |661-264-0534 |z Polytriplax 620{5an Pedio
Gotoct Targel Culver lom@sslecisip.
14055! 113/2014| Tom Cuiver Gty Tranciiess City 051-840-7416  |com CIPP 6" x 440' 4401 Gotver Cily
Clty of
uossl 113014Mke Oceanside  [sancan Thunder Dr CIPP 63 ol 630|Ooeans|oe
Clty of
14057 111312014|Mlke Oceanside Sancon Linda Dr CIPP 46" of §* 346|0mnsloe
l:mmsss Egarciagsowd. Fapwano
14065 r2014|Emle Garcla  |SCWD Gancon Vla Californls B-406-0315 |org CIPP 0" x 126 126|Beach
HighDessn
Ambulalory
Cliy of Bal Slreat 626-442-6003
Mo fmeoflSconseicy  |Lancasr  [Constucton  [improvement  [E264420315 Cpp 16 X 107 07| Lancacter
House 727 12
Emvrald Bay CMP Storm 18404048936 |olarlas@eboan
14007 12/972013|Clsco Faris | Sarvice Dislrict |Ganoan Draln M40-407-0502 (el Ciep 12 CMP x 118" 118 Laguna
Lining of
Exdsting Sewer
{Malng 8
Viarlous
City ofBuens .ocatians for
1406&] 2i10/2014 Park Sancon [2013-!014 CIPP 6", 8, 10°, 15° 12000]Buena Park
Chyoflos  [Tomoviehd  [SewersG- |
14070 ysmuilm Rodriguez [Angetes Assoclates  |Douglas Alley CIPP 6" x 340 340L.0s Angeles
| Cley of 2715 Emerald
14071 2132014Mboa Dumas  |Oceanside Sancon 6" Lining CIPP &° x 356' 355{peoanslde
Chastarion mekack@apaoo
14072 ﬁﬂﬂOMIMbhael USMG {APEX Millary Houslng |0568-656-1120  |e.com CIPP 36" x 362 36?1 San Diego
Clty of
14077 2!212014'Mfke Dumas  [Ocesnside Sancon Via Del Prado CIPP 8" 5 252" 26%{ocesnsde
5ania Rosa
Trink Gewer
Line ClPP £2' x 536 and
Garretl City of San Luis [D-Kal Raplacement Lcnnl (4) new MH,
14079| 111672014 ]Lavghian Obkspo Engindaring  [Praject 805-748-5818 Rehab (17) MH's 63]5an Luts Oblspa
City of Arcayo Izom Sewer
14087 3/1372014|Clty Clork Grande Sancon Lining Project PP 6" x 1,984 1384|Arvoyn Grande
Yorba Linda I Champegna Clr adallongiwd.c
19 22872014| Diané Dallon hWa(ar Disldcl  {9encon Enssment 714-21:0260 |om CIPP & x 205 205 Yorba Linda
GIPP 2600 ol 18", 2
inispipes, 3 CIPP Spot
Ciy ot KHovanlen  [Lancaster 1460-624-4185  [acannongkhov, |Palches and § Poist
14096  10/292013|George l.encaslsr Homes Sewer 460-624-4201 |com Repalis 2600|Lancastar
Commonwealth
Avenue Sewer
and Roadway
14102 172014 Clty of Fullerlon |Excesl Paving  |ReConsiruction CIPP 12° % 2,247 2247|Fullarion
CoslaMesa 714-293-2727 CIPP and Manhole
14106 3/2712044|Rob Hammers | Santary Distict [Sancon Project 197-8  |714-B78-7748 Rehab 5000|Cosla Mesa
Tomovich®  {eawars 5750  [562-899-3498 m‘
14107} I1W044]Leo Rodrguez |City of LA Associales slieal 562-699-3691 CIPP 350/ of 8" Log Angeles
El Toro Waler Lagura Hills CIFF 40" x 617'2
14104 225/2014{Fd Pelerson  |Distict |sancon Mal# 1 |3egments 17|Laguna Hilts
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Cly of Gardan
14440 22612014| Brnt Grove Bancon CIPP B> X 220 220|Gardan Grove
Gucamonga Rallning a| CIFP 1700' op hats,
Valley Waler Yarlaus /0 Instal, & [dloral Rancho
14114 41872014 Dilrict Bancon |.ocations lining 1700|Cucamonga
t City of Nawporl
14115 JM0/2014|Mike Lymeh  [Baach Sancon Varkys Rehabs CIPP 6° X 406' 408]Newport Baach
Phamacy
dHodum
Storm Oreln
1414 4/212014|Roland UCcED |8ancon Repar 019-917.7113 CIPP 18" x 120' 120La Jolla
Miamonisg  |ESR Normandie [626-930-1043  |yvallereci@ear
14126 4302014 Yvella CHy ofLA Cons| Avg 57002462 26-330-5463 |lhlinkeom  |GIPP 16" X 64D B40|Log Angeles
Milan Real
Eslala Town & Country
Invasimenls,  [VC) Shopping 509-946-0905  [xvenlronk@veloa
14126 J18/2014|Kevin LLe Construcon — [Center 509-946-0924 |m.com CIPP 247 ol B* 27| Opeanside
City ol Los BND ESR Glendale lonny@andcons
4127 512002014 LonnyLaven  |Anpeies Consiruction  (Bvd SW00247Gi526-975-4596 Loam ClPP §"x 169 153|Glandale
Clyofles  |wtkoviche  [Wion Flaca L
14126 5612014 Yed Angelas 5008 EWCO2467  |626-045-1868 CIPP 8" x 265 265 Los Angales
5an Padro AF8,
Majestyc Forl MacArthur fm@malestyc.bIfCIPP 6° X 300' and 6° X
RLLK]) 620720141 Jim Meagher  |ForlMacArhur |Contluclon  |CIPPLIMng  [661-816-1012 |z 17 470}6an Pedro
Long Baach
[walar 3nd St CIPP
14134 6RR2014|Dan Chvonislar [Daparmenl  |CharesKing  |Lining 562-426-2074 CIPP 8" X 1.440' 1440|Long Beach
Wamm Creek
City ol 8an Channel Hoonsigmsnc
14139 GrAr014) Troy Bamardino TK Conslrucdon |Crosalng 900-490-1627  |om GIPP 36" B0 #0{6an Bemardlng
Van Ness
Easement 12* minddrzajewekl
Matl 38 Parkelda  |LA Uthan CIPP Lining 310-420-7450 | @laurbantiomes
14140} 6122014|Modreajewskl  |Vilage, LLC.  |Homes Project 310-827-4645 | .oom CIPP 12° x 628' Mﬂ]Hmm
Curel Lido Sewer 45-673-1060
14141 ¥¥2014|Ann McCeithy  (Privale Companies Lining 345-679-2080 CIPP 6" and 8" x 880 080{Lido Peninsuia
Arden Ave
Rehebfilation  [B05-483-4515
1443 4/2072014|Estimalor Clty of Glondale {Toro EnlernnmkProjepl B05-483-3635 CIPP & X 460" 460]Glendsle
Chyoflos  |Wlams PlpeﬁneIRancm Park
14143) 6/18/2014}John Willams Jr|Angeles Gonlraslors Golf Gourse CIPP 8° Tripla Run 1600]Los Angeles
Cal Slak Long
Cal Slate Lang |valvende |Beach Sewer ahronv@val
14152, 7112014 Ahron V Beach Conslruction  [Repatrs {econsteom CIPp 6 X800 800{Lang Beach
slanion@cRyof
1445 TRZ0141Steve Slanlon  |Cily of Montelalr |Sancan Targel Sewer  [208-625-9444 ]monlclatr.org CIPP 176' 0/ 8" C) 175{Montelair
Cily of Los Clarke ESA-Valley  |310-942-7724  |clarkecontractin
14158 6301014 | Martin Anjees Conlracting 0=k Dr M0-542-2108  Jodiomaleom  |CIPPE* X213 213|(.05 Angales
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Camp Encino 6°
e (e Dceamide  {Sancon CIPF 760-407-0137 CIPP 6" X 160 160/0caantida
I P4B-498-4555 . IDa
14178 W2014lEmie Garia  {SCWD Ganton Odnda Dive ~ |B4B-495-0315 CIFP 120 016” 120{Dana Potal
LaHabra
Hizlorice? L
Musuem B* |misphansglaha

2
=]
2

14197 B/10/2014|randy Slophans|City of La Habia | Sancan Laleral Lining ~ [£62-383-4170 CIPR 6 X110 laterar 110[La Habra
Total LF m_,rur.ﬁﬁl_ '




