BIDDER’S SUBMITTAL
PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF

MISCELLANEOUS SEWER MAIN IMPROVEMENTS AND REPAIRS, 1-61/1-149
B2014-59

Company:_ SND CONSTRUCTION, INC.

This Bid requires a Bidder to separately list its Total Bid pricing for the 2 options listed
below. The Bidder must list its Total Bid price in numbers for each option. If a Bidder fails to list
its Total Bid price for any one option, the Bidder would be considered non-responsive for that
option only.

The City will determine the lowest responsible bidder for each of the options. For the purpose of
awarding the contract, the City will select one of the options only and subsequently recommend
award to the Bidder who is determined the lowest responsible bidder for the City’s selected option.

In the event a Bidder does not correctly list its Total Bid pricing on this page, the City will determine
the correct Total Bid pricing from the individual bid schedules included herein.

Options (list Total Bid in numbers)

o0
1. Total Bid (Base Bid Schedule A): $ éﬂ”?/ i 2 N
2. Total Bid (Base Bid Schedule A + Additive Bid Schedule B): $ v




BIDDER’S SUBMITTAL

PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF
MISCELLANEOUS SEWER MAIN IMPROVEMENTS AND REPAIRS, 1-61/1-149
B2014-59

Honorable Mayor and Members
of the Torrance City Council
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals
by the City Clerk of the City of Torrance for the above titled improvement, the undersigned
hereby proposes to furnish all Work to be performed in accordance with the Plans,
Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump
sum set forth in the following schedule.

MISCELLANEOUS SEWER MAIN IMPROVEMENTS AND REPAIRS, 1-61/1-149

BASE BID SCHEDULE A

ltem Est. Units Bid ltem Spec. Unit Total
No. Qty Description Section Price Bid
1 1 LS | MOBILIZATION 9-3.4 9 000, 70 0005
2 1 LS | TRAFFIC CONTROL 7-10 10000, % /0,,’900, 80
3 1 LS | BEST MANAGEMENT PRACTICES 7-862 500, T fp,500. =
INSTALL LINER IN 8 INCH VCP SEWER ON ’
PASEO DE GRANADA FROM MANHOLE 92- 500-1.4.9 se
6-21 TO MANHOLE 101-2-01, INCLUDING (Appendix V, Wb 29 645 %
POST-INSTALLATION VIDEO-INSPECTION Dwg#23 & 1974 =
4 930 LF | RECORDED TO AN EXTERNAL HARD DRIVE 26)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY 500-1.1.7(a)
TRENCHLESS METHOD ON PASEO DE (Appendix V, |55, 82 00, %2
GRANADA BETWEEN MANHOLE 92-6-21 TO | Dwg# 23 & /,300-
5 26 EA | MANHOLE 101-2-01 26)
INSTALL LINER IN 8 INCH VCP SEWER ON
CALLE MIRAMAR FROM MANHOLE 93-4-08 500-1.4.9
TO MANHOLE 92-6-08, INCLUDING POST- (Appendix V, 0)
INSTALLATION VIDEO-INSPECTION Dwg# 50, 53 26 &2 7@524”2‘2
6 | 1001 | LF | RECORDED TO AN EXTERNAL HARD DRIVE & 56)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY 500-1.1.7(a) 89 )
TRENCHLESS METHOD ON CALLE (Appendix V, | 20 BOO, —
MIRAMAR BETWEEN MANHOLE 93-4-08 TO | Dwg# 50, 53
7 16 EA | MANHOLE 92-6-08 & 56)
INSTALL LINER IN 8 INCH VCP SEWER ON
VIA ALAMEDA FROM MANHOLE 101-1-13 TO . BB
MANHOLE 101-1-05, INCLUDING POST- 500-1.4.9 X(hi' ? 42 4 20
INSTALLATION VIDEO-INSPECTION (Appendix V, / 2
8 356 LF | RECORDED TO AN EXTERNAL HARD DRIVE | Dwg# 16)
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Item | Est Units Bid Item Spec. Unit Total
No. Qty Description Section Price Bid

RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY
TRENCHLESS METHOD ON VIA ALAMEDA 500-1.1.7(a) 20 50
BETWEEN MANHOLE 101-1-13 TO (Appendix V, 50- 1_150 i

9 9 EA | MANHOLE 101-1-05 Dwg# 16)
INSTALL LINER IN 8 INCH VCP SEWER ON
VIA PASQUAL FROM MANHOLE 101-3-04 TO | 500-1.4.9 0
MANHOLE 91-6-10, INCLUDING POST- (Appendix V, 2(0,’7/ |
INSTALLATION VIDEO-INSPECTION Dwg# 1, 4, 6, I/ 875,=1

10 | 3050 | LF | RECORDED TO AN EXTERNAL HARD DRIVE 9 & 13) /
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY 500-1.1.7(a) o0 20
TRENCHLESS METHOD ON VIA PASQUAL | (AppendixV, |5 ), 3 H0. —
BETWEEN MANHOLE 101-3-04 TO Dwg# 1, 4, 6, /

11 72 EA | MANHOLE 91-6-10 9 &13)
INSTALL LINER IN 8 INCH VCP SEWER ON 500-1.4.9
VIA MONTE D'ORO FROM MANHOLE 92-5- | (Appendix V, 20 0
31 TO MANHOLE 92-1-15, INCLUDING POST- | Dwg# 9, 31, Z@ 2 Lf{ ng)g_,
INSTALLATION VIDEO-INSPECTION 34,38, 41 & )

12 | 1792 | LF | RECORDED TO AN EXTERNAL HARD DRIVE 42)
RECONNECT EXISTING SEWER SERVICE 500-1.1.7(a)
LATERAL TO LINED SEWER PIPE BY (Appendix V,
TRENCHLESS METHOD ON VIA MONTE Dwg# 9, 31, |_ &
D'ORO BETWEEN MANHOLE 92-5-31 TO 34, 38, 41 & 50.-’ ) 150.

13 35 EA | MANHOLE 92-1-15 42) /
INSTALL LINER IN 8 INCH VCP SEWER ON
CALLE DE MADRID FROM MANHOLE 102-1- 500-1.4.9 o 5
08 TO MANHOLE 92-6-18, INCLUDING POST- | (Appendix V, | )
INSTALLATION VIDEO-INSPECTION Dwg# 64, 68 .1(0 5/ ﬂ ) ‘qu’

14 | 1403 | LF | RECORDED TO AN EXTERNAL HARD DRIVE & 71) )
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY 500-1.1.7(a)
TRENCHLESS METHOD ON CALLE DE (Appendix V, 02 z [radl
MADRID BETWEEN MANHOLE 102-1-08 TO | Dwgt# 64, 68 50- ,,Z 59 ’

15 45 EA | MANHOLE 92-6-18 & 71)
INSTALL LINER IN 8 INCH VCP SEWER ON
VIA LOS MIRADORES FROM MANHOLE 92- ')
4-08 TO MANHOLE 91-6-11, INCLUDING 500-1.4.9 ‘& 5 200, =
POST-INSTALLATION VIDEO-INSPECTION | (Appendix V, ‘ZU . /

16 200 LF | RECORDED TO AN EXTERNAL HARD DRIVE | Dwg# 48)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY 00
TRENCHLESS METHOD ON VIA LOS 500-1.1.7(a) 50 — 35 o, —
MIRADORES BETWEEN MANHOLE 92-4-08 | (Appendix V,

17 7 EA [ TO MANHOLE 91-6-11 Dwgt 48)
INSTALL LINER IN 8 INCH VCP SEWER ON
CALLE DE ARBOLES FROM MANHOLE 101- 59
1-17 AND MANHOLE 101-2-11, INCLUDING 500-1.4.9 2(0 g{ )75/ 0l
POST-INSTALLATION VIDEO-INSPECTION | (Appendix V, y .

18 354 LF | RECORDED TO AN EXTERNAL HARD DRIVE | Dwg# 19)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY &0 A0
TRENCHLESS METHOD ON CALLE DE 500-1.1.7(a) 5 0, — 650
ARBOLES BETWEEN MANHOLE 101-1-17 (Appendix V, '

19 13 EA | AND MANHOLE 101-2-11 Dwgt# 19)




item Est. Units Bid Item Spec. Unit Total
No. Qty Description Section Price Bid
INSTALL LINER IN 8 INCH VCP SEWER ON
CALLE DE ANDALUCIA FROM MANHOLE
102-1-11 AND MANHOLE 101-3-07, &0 g
INCLUDING POST-INSTALLATION VIDEO- 500-1.4.9
INSPECTION RECORDED TO AN EXTERNAL | (Appendix V, Jb-= 7,1” -
20 | 291 LF | HARD DRIVE Dwg# 29)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY
TRENCHLESS METHOD ON CALLE DE 500-1.1.7(a) 0o =)
ANDALUCIA BETWEEN MANHOLE 102-1-11 | (Appendix V, 50- 400, —
21 8 EA | AND MANHOLE 101-3-07 Dwg# 29)
INSTALL LINER IN 8 INCH VCP SEWER ON
PASEO DE LAS DELICIAS FROM MANHOLE
83-2-03 TO MANHOLE 83-2-02, INCLUDING 500-1.4.9 | 70, 2?. X 50
POST-INSTALLATION VIDEO-INSPECTION | (Appendix V, {4, é?
22 | 263 | LF | RECORDED TO AN EXTERNAL HARD DRIVE | ~Dwg# 62)
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY
TRENCHLESS METHOD ON PASEO DE LAS | 500-1.1.7(a) P 40
DELICIAS BETWEEN MANHOLE 83-2-03 TO | (Appendix V, 20 J;p iy ad
23 5 EA | MANHOLE 83-2-02 Dwg# 62)
INSTALL LINER IN 8 INCH VCP SEWER ON
VISTA DEL SOL FROM MANHOLE 91-5-02
TO MANHOLE 91-5-01, INCLUDING POST- 500-1.4.9 50 20
INSTALLATION VIDEO-INSPECTION (Appendix V, ,7@ ‘ 5 300
24 | 200 | LF |RECORDED TO AN EXTERNAL HARD DRIVE | ~Dwg# 58) /
RECONNECT EXISTING SEWER SERVICE
LATERAL TO LINED SEWER PIPE BY
TRENCHLESS METHOD ON VISTA DEL SOL | 500-1.1.7(a) 40
BETWEEN MANHOLE 91-5-02 AND (AppendixV, (59, 250. =
25 7 EA | MANHOLE 91-5-01 Dwg# 58)
POINT REPAIR ON 8" VCP SEWER ON VIA
PASQUAL, APPROXIMATELY 12 FEET
DEEP. REMOVE AND REPLACE 12 FEET *|
MAXIMUM LENGTH OF PIPE. RECONNECT | 500-1.1.9, /@o@()" 20O 8L
NEW PIPE TO EXISTING MANHOLE 91-6-10. | 500-1.2-7 / /[ﬂ/ '
POST-REPAIR CCTV VIDEO-INSPECTION (Appendix V,
26 1 EA | RECORDED TO AN EXTERNAL HARD DRIVE | Dwgi# 1 & 2)
POINT REPAIR ON 8" VCP SEWER ON VIA
PASQUAL, APPROXIMATELY 7 FEET DEEP.
REMOVE AND REPLACE 8 FEET MAXIMUM
LENGTH OF PIPE. RECONNECT NEW PIPE | 500-1.1.9, 50 & 1150 20|
TO EXISTING MANHOLE 92-5-30. POST- 500-1.2-7 ”,Y 1 1y
REPAIR CCTV VIDEO-INSPECTION (Appendix V,
21 1 LS | RECORDED TO AN EXTERNAL HARD DRIVE | Dwg# 9 & 10)
POINT REPAIR ON 8" VCP SEWER AND
DROP CONNECTION ON VIA PASQUAL,
APPROXIMATELY 8 FEET DEEP. REMOVE
AND REPLACE 8 FEET MAXIMUM LENGTH o2 0
OF PIPE. RECONNECT NEW PIPE TO 500-1.1.9, ||| 950 |{], ¥50 -~
EXISTING MANHOLE 92-5-31. POST- 500-1.2-7 | ! /
REPAIR CCTV VIDEO-INSPECTION (Appendix V,
28 1 LS | RECORDED TO AN EXTERNAL HARD DRIVE | Dwg# 9 & 10)
POINT REPAIR ON 8" VCP SEWER ON VIA 500-1.1.9, P s
LOS MIRADORES, APPROXIMATELY 6 FEET | 500-1.2-7 | }0500 / 10,500 5
DEEP. REMOVE AND REPLACE 6 FEET (Appendix V, 7
29 1 LS | MAXIMUM LENGTH OF PIPE. POINT Dwg# 44 &
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Item Est. Units Bid Item Spec. Unit Total
No. Qty Description Section Price Bid
REPAIR LOCATION IS APPROXIMATELY 38’ 45)
FROM MANHOLE 92-5-06. POST-REPAIR
CCTV VIDEO-INSPECTION RECORDED TO
AN EXTERNAL HARD DRIVE
POINT REPAIR ON 8” VCP SEWER ON VIA
LOS MIRADORES, APPROXIMATELY 7 FEET
DEEP. REMOVE AND REPLACE 4 FEET
MAXIMUM LENGTH OF PIPE. POINT 500-1.1.9, 02
REPAIR LOCATION IS APPROXIMATELY 72' | 500-1.2-7 | ]}, 7
FROM MANHOLE 92-5-06. POST-REPAIR (Appendix V, 11,000 =
CCTV VIDEO-INSPECTION RECORDED TO | Dwg# 44 & )
30 1 LS | AN EXTERNAL HARD DRIVE 45)
POINT REPAIR ON 8" VCP SEWER ON
VISTA DEL SOL, APPROXIMATELY 7 FEET
DEEP. REMOVE AND REPLAGE 8 FEET 500-1.1.9,
MAXIMUM LENGTH OF PIPE. RECONNECT | 500-1.2-7 500 00
NEW PIPE TO EXISTING MANHOLE 91-5-01. | (Appendix V, |1,50°= |1,5%"
POST-REPAIR CCTV VIDEO-INSPECTION Dwg# 58 &
3 1 LS | RECORDED TO AN EXTERNAL HARD DRIVE 59)
POINT REPAIR ON 8" VCP SEWER 242ND
ST, APPROXIMATELY 8 FEET DEEP.
REMOVE AND REPLACE 10 FEET MAXIMUM
LENGTH OF PIPE. LOCATION IS 500-1.1.9, e 0
APPROXIMATELY 100’ FROM MANHOLE s00-12-7 [13,8% |3 go0.—
104-1-09. POST-REPAIR CCTV VIDEO- (Appendix V, !
INSPECTION RECORDED TO AN EXTERNAL | Dwg#75 &
32 1 LS | HARD DRIVE 76)
POINT REPAIR ON 8" VCP SEWER ON
242ND ST, APPROXIMATELY 8 FEET DEEP.
REMOVE AND REPLACE 10 FEET MAXIMUM 2 -
LENGTH OF PIPE. LOCATION IS 500-1.19, (15,89 | > ga0
APPROXIMATELY 228' FROM MANHOLE 500-1.2-7 137
104-1-09. POST-REPAIR CCTV VIDEO- (Appendix V,
INSPECTION RECORDED TO AN EXTERNAL | Dwg#75 &
33 1 LS | HARD DRIVE 76)
POINT REPAIR ON 8" VCP SEWER ON
242ND ST, APPROXIMATELY 8 FEET DEEP.
REMOVE AND REPLACE 6 FEET MAXIMUM w
LENGTH OF PIPE. LOCATION IS 500-1.1.9, || pO® o0
APPROXIMATELY 10' FROM MANHOLE 104- | 500-1.2.7 |17 10,60,
1-10. POST-REPAIR CCTV VIDEO- (Appendix V, !
INSPECTION RECORDED TO AN EXTERNAL | Dwg#75 &
34 1 LS | HARD DRIVE 76)
300-1.3, 300- 0
12" DIAVETER TULIP TREE REMOVAL AND | 1.4 (Appendix |7 550 €2 | 7 560.=
3 1 EA_|ROOTS V, Dwg#75) [/ !
308-4
(Appendix v, [750.% Z50. =
36 1 EA | PLANT 15 GAL CRAPE MYRTLE NEW TREE | Dwg#75) ‘
303-5.9,
PROVISIONAL REMOVE AND CONSTRUCT | (Appendix V, | /.7, 22— 24,000 %2
37 | 2000 | SF | PCC DRIVEWAY APPROACH Dwg#77) kit
300-1.3, 300- ob °
PROVISIONAL TREE REMOVAL UP TO 12" | 1.4 (Appendix [ 500+~ 2508 <
38 1 EA | DIAMETER AND ROOTS V, Dwg#77) S
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Item Est. Units Bid Item Spec. Unit Total
No. Qty Description Section Price Bid
308-4 0
PROVISIONAL PLANT 15 GAL CRAPE (Appendix v, | T50:& ?’50&—
39 1 EA | MYRTLE NEW TREE Dwg#77)
PROVISIONAL PIPELINE REPAIR ON 8" VCP
SEWER ON 242ND ST, APPROXIMATELY 8
FEET DEEP. REMOVE AND REPLACE 128 500-1.1.9,
FEET MAXIMUM LENGTH OF PIPE. POST- 500-1.2-7 || ?’QZ-E’ 21 :}9 ,?QQ--'
REPAIR CCTV VIDEO-INSPECTION (Appendix V, /
40 128 LF | RECORDED TO AN EXTERNAL HARD DRIVE | Dwg#77)
POINT REPAIR ON 8" VCP SEWER ON
OCEAN, APPROXIMATELY 8 FEET DEEP.
REMOVE AND REPLACE 6 FEET MAXIMUM
LENGTH OF PIPE. LOCATION IS 500-1.1.9, &0
APPROXIMATELY 8 FROM MANHOLE 104-1- | 500-1.2-7 | {p Lo | o8
10. POST-REPAIR CCTV VIDEO- (Appendix v, |!! /0, Wo. —-
INSPECTION RECORDED TO AN EXTERNAL | Dwg#75 &
41 1 LS | HARD DRIVE 76)
PROVISIONAL ITEM FOR POINT
REPAIR/REPLACEMENT ON 8" VCP SEWER,
INCLUDING, IF NECESSARY, LATERAL
SERVICE CONNECTION, APPROXIMATELY
8 FEET DEEP, INCLUDING POST-REPAIR ;0 0.
CCTV VIDEO INSPECTION RECORDED TO ' /5 opo,a;g
EXTERNAL HARD DRIVE PRIOR TO 500-1.1.9, /
42 30 LF | PLACING PERMANENT RESURFACING 500-1.2-7
PROVISIONAL ITEM FOR ADDITIONAL 5
LENGTH OF PIPE TO BE REPAIRED AT 0
POINT REPAIR LOCATIONS UP TO 500-1.1.9, 3;0,,0-2 /0, 500.
43 30 LF | APPROXIMATELY 8 FEET DEPTH 500-1.2-7
PROVISIONAL ITEM FOR ADDITIONAL
MANHOLE CHANNEL/SHELF TO BE 00
REPAIRED WITH RAPID SETTING 500-2.10.2 ?501"“ { 500. s, 2
44 10 EA | CONCRETE (Appendix V) /
POINT REPAIR ON 8" VCP SEWER ON VIA
PASQUAL, APPROXIMATELY 7 FEET DEEP.
REMOVE AND REPLACE WYE
CONNECTION AND LATERAL 500-1.1.9, i
APPROXIMATELY 42 FEET FROM MANHOLE | 500-1.2-7 7 500 so
092-5-30. POST-REPAIR CCTV VIDEO- (AppendixV, | '/ 7,500. —
INSPECTION RECORDED TO AN EXTERNAL Dwg#S8,
45 1 LS | HARD DRIVE 9,810)
POINT REPAIR ON 8" VCP SEWER ON VIA
ALAMEDA, APPROXIMATELY 6 FEET DEEP.
REMOVE AND REPLACE WYE ©
CONNECTIONS AND LATERALS o?'gpa,——
APPROXIMATELY 112 FEET FROM 500-1.1.9, 4/ o
MANHOLE 101-1-13. POST-REPAIR CCTV 500-1.2-7 c, §520. qo
VIDEO-INSPECTION RECORDED TO AN (Appendix V, /
46 1 LS | EXTERNAL HARD DRIVE Dwg#15 &16)
WITH RAPID-SETTING CONCRETE: o
FILL/REPAIR VOIDS IN UNDERLYING 500- ] 200,
MANHOLE CHANNEL/SHELF, AND REPAIR | 2.10.2(Appen |/ 5y pob, 02—
47 45 EA | CHANNEL AND SHELF dix V) /
PRUNE TREE ROOTS ALONG THE 300- ) 20
SIDEWALK ONLY AT 103 AND 109 VIA 1.3(Appendix / 600, = 4 po0. &=
48 2 EA | ALAMEDA Vv, Dwg#t16) |9/ /
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ltem | Est. Units Bid ltem Spec. Unit Total
No. Qty Description Section Price Bid
303- o PP
REOMVE EXISTING AND CONSTRUCT 3 1/2" | 5.13(Appendi )5 0—— é 200 .~
49 400 SF | PCC SIDEWALK OVER 4" CMB x V, Dwg#16) !
) &
50 10 EA | SURVEY MONUMENTS (PROVISIONAL) 2-9.1 6‘09' e %‘,obo gr

- 20
TOTAL BASE BID SCHEDULE A PRICE $ /002, 0 02 .
(Figures)* N 7

t
TOTAL BASE BID SCHEDULE A PRICE: 5'

o0 Thonsard Two sfol

(Words)*

Y thovelred
brs o] Zere Ceutts

*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.




Additive Bid Schedule B may be included in the contract awarded for this project. The City may
choose to award the contract for Base Bid Schedule A, or from the combination of Base Bid

Schedule A and Additive Bid Schedule B.

If Additive Bid Schedule B is to be included in the

contract, the lowest responsible bidder will be determined on the total amount shown for Base Bid
Schedule “A” plus the total amount for Additive Bid Schedule “B”. The City reserves the right to
award the contract for only Base Bid Schedule A to the lowest responsible bidder based on the
amount shown only in Base Bid Schedule A.

MISCELLANEOUS SEWER MAIN IMPROVEMENTS AND REPAIRS, 1-61/1-149

ADDITIVE BID SCHEDULE B

Item

Unit

Bid ltem
Description

SPEC.
SECTION

Unit
Price

Total
Bid

LS

MOBILIZATION

;, 00, Lp—

f,’w__."‘i-«

LS

TRAFFIC CONTROL

4 0. £

Yoo0. 22

LS

BEST MANAGEMENT PRACTICES

7-8.6.2

2,500. %

330

LF

BORDER AVE ALLEY INSTALL LINER IN 8
INCH VCP SEWER FROM MANHOLE 73-4-
11 TO MANHOLE 73-4-03, INCLUDING
POST-INSTALLATION VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.4.9
(Appendix
VI, Dwg#1)

4580 Z

11

EA

BORDER AVE ALLEY RECONNECT
EXISTING SEWER SERVICE LATERAL TO
LINED SEWER PIPE BY TRENCHLESS
METHOD BETWEEN MANHOLE 73-4-11
AND MANHOLE 73-4-03

500-
1.1.7(a)
(Appendix
VI, Dwg#1)

550.%2

255

LF

CRAVENS AVE ALLEY INSTALL LINER IN 8
INCH VCP SEWER FROM MANHOLE 66-1-
19 TO MANHOLE 66-1-16, INCLUDING
POST-INSTALLATION VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.4.9
(Appendix
Vi,
Dwg#12)

12

é,é)’o.

12

EA

CRAVENS AVE ALLEY RECONNECT
EXISTING SEWER SERVICE LATERAL TO
LINED SEWER PIPE BY TRENCHLESS
METHOD BETWEEN MANHOLE 66-1-19
AND MANHOLE 66-1-16

500-
1.1.7(a)
(Appendix
Vi,
Dwg#12)

241

LF

ZAKON RD INSTALL LINER IN 8 INCH VCP
SEWER FROM MANHOLE 85-1-06 TO
MANHOLE 85-1-03, INCLUDING POST-
INSTALLATION VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.4.9
(Appendix
VI,
Dwg#11)

EA

ZAKON RD RECONNECT EXISTING
SEWER SERVICE LATERAL TO LINED
SEWER PIPE BY TRENCHLESS METHOD
BETWEEN MANHOLE 85-1-06 TO
MANHOLE 85-1-03

500-
1.1.7(a)
(Appendix
Vi,
Dwg#11)

10

296

LF

CALLE MAYOR INSTALL LINER IN 8 INCH
VCP SEWER FROM MANHOLE 85-2-05 TO
MANHOLE 76-5-25, INCLUDING POST-
INSTALLATION VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.4.9
(Appendix
Vi, Dwg#3)
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5.4

Item

Est.

Unit

Bid Item
Description

SPEC.
SECTION

Unit
Price

Total
Bid

11

11

EA

CALLE MAYOR RECONNECT EXISTING
SEWER SERVICE LATERAL TO LINED
SEWER PIPE BY TRENCHLESS METHOD
BETWEEN MANHOLE 85-2-05 AND
MANHOLE 76-5-25

500-
1.1.7(a)
(Appendix
VI, Dwg#3)

12

132

LF

CALLE MAYOR INSTALL LINER IN 8 INCH
VCP SEWER FROM MANHOLE 85-2-04 TO
MANHOLE 85-2-05, INCLUDING POST-
INSTALLATION VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.4.9
(Appendix
VI, Dwg#6)

\\)

13

EA

CALLE MAYOR RECONNECT EXISTING
SEWER SERVICE LATERAL TO LINED
SEWER PIPE BY TRENCHLESS METHOD
BETWEEN MANHOLE 85-2-04 AND
MANHOLE 85-2-05

500-
1.1.7(a)
(Appendix
V|, Dwg#6)

14

240

LF

CALLE MAYOR INSTALL LINER IN 8 INCH
VCP SEWER FROM MANHOLE 85-1-08 TO
MANHOLE 85-2-04, INCLUDING POST-
INSTALLATION VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.4.9
(Appendix
Vi, Dwg#6)

S
)
s

\%,

15

EA

CALLE MAYOR RECONNECT EXISTING
SEWER SERVICE LATERAL TO LINED
SEWER PIPE BY TRENCHLESS METHOD
BETWEEN MANHOLE 85-1-08 AND
MANHOLE 85-2-04

500-
1.1.7(a)
(Appendix
VI, Dwg#6)

16

322

LF

CALLE MIRAMAR INSTALL LINER IN 8 INCH
VCP SEWER FROM MANHOLE 82-6-09 TO
MANHOLE 82-6-05, INCLUDING POST-
INSTALLATION VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.4.9
(Appendix
VI, Dwg#8)

17

EA

CALLE MIRAMAR RECONNECT EXISTING
SEWER SERVICE LATERAL TO LINED
SEWER PIPE BY TRENCHLESS METHOD
BETWEEN MANHOLE 82-6-09 AND
MANHOLE 82-6-05

500-
1.1.7(a)
(Appendix
VI, Dwg#8)

18

LS

GRAMERCY PL POINT REPAIR ON 8" VCP
SEWER, APPROXIMATELY 25 FEET DEEP.
REMOVE AND REPLACE 8 FEET MAXIMUM
LENGTH OF PIPE. RECONNECT NEW PIPE
TO EXISTING MANHOLE 29-4-06. POST-
REPAIR CCTV VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

500-1.1.9,
500-1.2-7
(Appendix
Vi, Dwg#9
& 10)

w0
CI/W 0’.—

% 090. -

19

LS

BORDER AVE ALLEY POINT REPAIR ON 8"
VCP SEWER, APPROXIMATELY 5 FEET
DEEP. REMOVE AND REPLACE 6 FEET
MAXIMUM LENGTH OF PIPE. POINT
REPAIR LOCATION APPROXIMATELY 50'
FROM MANHOLE 73-4-03. POST-REPAIR
CCTV VIDEO-INSPECTION RECORDED TO
AN EXTERNAL HARD DRIVE

500-1.1.9,
500-1.2-7
(Appendix
Vi, Dwg#1)

oo =

/

P
00T
Tl

20

87

LF

CALLE MAYOR SURVEY AS NEEDED,
REMOVE AND REPLACE 8" VCP SEWER,

500-1.1.9,
500-1.2-7

.
130504
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Item Est. Bid Item SPEC. Unit Total

Unit

Qty Description SECTION Price Bid

APPROXIMATELY 2 FEET DEEP. REMOVE | (Appendix
AND REPLACE 87 FEET MAXIMUM LENGTH | VI, Dwg#2)
OF PIPE. RECONNECT NEW PIPE TO
EXISTING MANHOLE 85-1-09 AND 85-1-12.
POST-REPAIR CCTV VIDEO-INSPECTION
RECORDED TO AN EXTERNAL HARD
DRIVE

21

CALLE MIRAMAR ALLEY POINT REPAIR ON
8" VCP SEWER APPROXIMATELY 114'
FROM MANHOLE, APPROXIMATELY 6
FEET DEEP. REMOVE AND REPLACE 6
FEET MAXIMUM LENGTH OF PIPE. POST- | 500-1.1.9, oo
REPAIR CCTV VIDEO-INSPECTION | 500-1.2-7 ZIDD."'
RECORDED TO AN EXTERNAL HARD | (Appendix / :HDO.
1 LS DRIVE VI, Dwg#8) /

22

VIA LE SELVA POINT REPAIR ON 8" VCP
SEWER, APPROXIMATELY 7 FEET DEEP.
REMOVE AND REPLACE 10 FEET
MAXIMUM LENGTH OF PIPE. RECONNECT | 500-1.1.9,
NEW PIPE TO EXISTING MANHOLE 92-1- | 500-1.2-7 (128
31. POST-REPAIR  CCTV  VIDEO- | (Appendix |0 q,000.%
INSPECTION ~ RECORDED ~ TO AN |V, /

1 EA EXTERNAL HARD DRIVE Dwg#13)

23

WITH  RAPID-SETTING  CONCRETE:
FILL/REPAIR  VOID(S) IN  AND/OR | 500- 0 %o
UNDERLYING MANHOLE CHANNEL/SHELF, | 2.10.2(App |[, 2.00. | (5;0©-

5 EA AND REPAIR CHANNEL AND SHELF endixVl) |/ /

24

500-1.1.9,
PROVISIONAL ITEM FOR ADDITIONAL | 500-1.2-7 25
LENGTH OF PIPE TO BE REPAIRED AT | (Appendix [35p.%—|7 s, &)
20 LF POINT REPAIR LOCATIONS ) /

25

PROVISIONAL ITEM FOR ADDITIONAL
MANHOLE CHANNEL/SHELF TO BE |500-2.10.2 "
REPAIRED WITH RAPID  SETTING |(Appendix | [ 200 860, —
5 EA CONCRETE Vi) /

26

303-5.9,
REMOVE AND CONSTRUCT 4 PCC|(Appendix |lp&. 2 | g 400,29
80 SF RIBBON GUTTER VI) (i

'V

27

3035.9,
REMOVE AND CONSTRUCT  PCC | (Appendix /0.‘3‘1 30, 2002
3000 | SF DRIVEWAY APPROACH Vi) /

’U’

28

oe
390r ——— ] e,ao 2 ;‘*2
10 EA SURVEY MONUMENTS (PROVISIONAL) 2-9.1 /

&0
TOTAL BID PRICE ALTERNATE SCHEDULE B $ } 3 ,! a ;Z / el
(Figures)*

TOTAL BID PRICE ALTERNATE SCHEDULE B: yﬂ-@ %udw Elu? h":/ﬂ

(Words)*

O re. Thovsaaol Seventy Enre Lollarse and Fere Centie
*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.
B2014-59

C-10



BIDDER’S SUBMITTAL (Continued) B2014-59

The undersigned furthermore agrees to enter into and execute a contract, with necessary
bonds, at the unit prices set forth herein and in case of default in executing such contract,
with necessary bonds, the check or bond accompanying this bid and the money payable
thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the
Specifications and all work or expense required for the satisfactory completion of said
items. In case of discrepancies between unit prices and totals, the unit prices shall
govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and

Contract Documents, and has investigated the site of the work and is familiar with the
conditions thereon.

Contractor: SND CONSTRUCTION, INC.

P s
Date: _12/16/2014 By: % /Z_,_\ Slavko Grbavac

Contractor’s State License No. 941149 Class A

Address: 2516 S. FOURTH AVENUE, ARCADIA, CA 91006

Phone: (626) 294-0558

Fax: (626) 671-0636

C-11



ACKNOWLEDGMENT OF ADDENDA RECEIVED - B2014-59

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each
addendum received.

Addendum No.

) .
\3\
NN

Addendum No. 2
Addendum No. 3
Addendum No. 4
Addendum No. 5
Addendum No. 6
Addendum No. 7

Addendum No. 8

If an addendum or addenda have been issued by the City and not noted above as being
received by the Bidder, the Bid Proposal may be rejected.

12/16/2014

Bidder’s Signature Date




CONTRACTOR'S AFFIDAVIT
STATE OF CALIFORNIA }

}
COUNTY OF Los Angeles 1} B2014-59

Slavko Grbavac , being first duly sworn, deposes and says:

1. That he is the
President

Title

of SND CONSTRUCTION, INC.
(Name of Partnership, Corporation, or Sole Proprietorship)

hereinafter called "Contractor,” who has submitted to the City of Torrance a
proposal for the Construction of MISCELLANEOUS SEWER MAIN
IMPROVEMENTS AND REPAIRS, 1-61/1-149.

2. That said proposal is genuine; that the same is not sham; that all statement of facts
therein are true;

3 That such proposal was not made in the interest or behalf of any person,
partnership, company, association, organization or corporation not named or
disclosed;

4. That the Contractor did not, directly or indirectly, induce, solicit or agree with

anyone else to submit a false or sham bid, to refrain from bidding, or to withdraw
the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or fix
any overhead, profit or cost element of the Contractor's price or the price of anyone
else; and did not attempt to induce action prejudicial to the interest of the City of
Torrance, or of any other bidder, or anyone else interested in the proposed
contract;

5. That the Contractor has not in any manner sought by collusion to secure for itself
an advantage over any other bidder or to induce action prejudicial to the interests of
the City of Torrance, or of any other bidder or of anyone else interested in the
proposed contract;

6. That the Contractor has not accepted any bid from any subcontractor or
materialman through any bid depository, the bylaws, rules or regulations of which
prohibit or prevent the Contractor from considering any bid from any subcontractor
or materialman, which is not processed through said bid depository, or which
prevent any subcontractor or materialman from bidding to any contractor who does
not use the facilities of or accept bids from or through such bid depository;



CONTRACTOR’S AFFIDAVIT (CONTINUED)

That the Contractor did not, directly or indirectly, submit the Contractor's bid price or
any breakdown thereof, or the contents thereof, or divulge information or data
relative thereto, to any corporation, partnership, company, association,
organization, bid depository, or to any member or agent thereof, or to any individual
or group of Individuals, except to the City of Torrance, or to any person or persons
who have a partnership or other financial interest with said Contractor in its
business.

Dated this 16th day of _December W , 20 %

Subscribed and Sworn to

before me this ~~____day ) Contractor

of 20 . President - SND CONSTRUCTION, INC.
2 (Title)

Notary Ff_u'tﬁ;lic in and for said

County’and State.

(Seal

State of California, County of ’5&»’1 / Z wf f,&éﬁ

Subscribed angd sworn to (or aiﬁrme&) hd{re me
mﬂ\h.ﬁ:{‘v M_ 4
6lM’lﬁa” Cor bk

proved to me on the basis of satisfactory evidence
lu be the persy,who appear

S

fore me. /

Ao

o

ange County 1

My Comm. Expires June 20, 20 _J

C-14
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State of Califorp ) CALIFORNIA ALL-PURPOSE
2 [ ) CERTIFICATE OF ACKNOWLEDGMENT

On L% I i before me, @Mfﬁ?ﬁgz’ C '

(e insert name and title ol the offier)
personally appeared _ 6 IL( \f/4// ﬁ;/{ 7.

r

who proved to me on the basis of satisfactory evidence to be the person(sywhose name(sis/aze-subscribed to
the within instrument and acknowledged to me that he/shefthey executed the same in his/her/their—
authorized capacitylies), and that by his/her/their signature(s}-on the instrument the persor(s), or the entity
upon behalf of which the person(s)yacted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the
State of California that the foregoing paragraph is true and correct.

Lance James Laven

L9, Commission #1941692
4 Notary Public California

Orange County
Expires June 20 2015

WITNESS my hand and official seal.

T A e

Signature -

7= OPTIONAL INFORMATION

Although the information in this section is not required by law, it could prevent fraudulent removal and reattachment of this
acknowledgment to an unauthorized document and may prove useful to persons relying on the attached document.

Description of Attached Document RS TSarE i1 Re P ToE

The preceding Certificate of Acknowledgment is attached to a document | Method of Signer Identification

titled/for the purpose of / Proved to me on the basis of satisfactory evidence:

£ — — L0 form(s) of identification (O credible witness(es)
- — — — — ! Notarial event is detailed in notary journal on:
containing pages, and dated 12 -77Z f%&f_ ‘ Page#  Enty#

The signer(s) capacity or authority is/are as: Notary contact;
[ Individuals) Other
[ Attorney-in-Fact o . . !
[] Additional Signer(s) [] signer(s) Thumbprint(s)
] Corporate Officer(s) -
Title(s) ‘:‘ =

[] Guardian/Conservator
[] Partner - Limited/General
[ Trustee(s)

[] Other:

representing:

Name(s) of Person(s) or Entity{ies) Signer is Representing

T = T ST Tl

© Copyright 2007-2014 Notary Rotary, Inc PO Box 41400, Des Moines, |A 50311-0507. All Rights Reserved. Item Number 101772 Please contact your Authorized Reseller to purchase copies of this form



LIST OF SUBCONTRACTORS: B2014-59

The Bidder is required to fill in the following blanks in accordance with the provisions of the
California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND
SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the
basis of race, color, national origin, or sex in the performance of this contract. The contractor shall
carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the
award and administration of US DOT assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by
the bidder must include this assurance. Failure of the bidder to fulfill the requirements of the
Special Provisions for submittals required to be furnished after bid opening, including but not
limited to escrowed bid documents, where applicable, may subject the bidder to a determination of
the bidder's responsibility in the event it is the apparent low bidder on a future public works
contracts.

Name Under Which Subcontractor is Licensed: §4wod EAB /G sarS>, 7 .
Subcontractor's Address; 2 Y/ E~c «asie L. '%/"77”4/7“ Benci, A2 <9

Specific Description of Sub-Contract: PP éuz/-u/q

License Number: _73/292 CA License Classification/Type: 4

Name Under Which Subcontractor is Licensed: £ 55 é&«&i_’:ﬁ_ E o/ AN sl /&,
Subcontractor's Address: Z37e €. & Sxerr, Cororg CH- 22177

Specific Description of Sub-Contract: fee Cowcrerrm

License Number: JRee/¢ CA License Classification/Type: 4

Name Under Which Subcontractor is Licensed: Z%—TE C ) e,
Subcontractor’'s Address: 5/03 £ rox f:, Lown /gh'a,t 5 & 4‘

Specific Description of Sub-Contract: dcr V jsPEcriox

License Number: 79 /7 73 9‘/ CA License Classification/Type: 4’

Subcontractors listed must be properly licensed under the laws of the State of California for the
type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor’s contract license number (AB 44). An
inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid
protest, or grounds for considering the bid nonresponsive, if the corrected contractor’s license
number is submitted to the public entity by the prime contractor within 24 hours after the bid
opening — provided that the corrected license number corresponds to the submitted name and
location of the subcontractor.

C-16



REFERENCES (Page 1 of 2)
B2014-59

List work similar in magnitude and degree of difficulty completed by the Contractor within the past
three (3) years.

1. Name (Firm/Agency): City of Fullerton
Address: 303 W. Commonwealth Ave., Fullerton, CA 92832
Contact Person: Eliseo Bravo Telephone No.: (714) 932-7506
Title of Project: North Richman-Brookdale Sewer Replacement
Project Location: Richman-Brookdale
Date of Completion: Sept. 2014 Contract Amount: $1,026,686

2. Name (Firm/Agency): _City of Redlands
Address: 35 Cajon Street, Suite 15A, Redlands, CA

Contact Person: Jason Montgomery Telephone No.: (909) 798-7584
Title of Project: 2013 CIP Sewer Replacement
Project Location: Various Locations
Date of Completion: April 2014 Contract Amount: $ 891,625
3.  Name (Firm/Agency): City of Fullerton
Address: 303 W. Commonwealth Ave., Fullerton, CA 92832
Contact Person: Noah Hernandez Telephone No.: (714) 606-4336
Title of Project: Basque Ave Sewer Replacement
Project Location: Basque Ave and Malvern Ave
Date of Completion: Dec. 2013 Contract Amount: $767,581
4. Name (Firm/Agency): City of Los Angeles
Address: 1149 S. Broadway, Suite 600, Los Angeles, CA 90015
Contact Person: Elvin Yeck Telephone No.: (213) 847-0299
Title of Project: SSRP H21, H24 & ESRP NOS at Kentwood Court
Project Location: Various Locations
Date of Completion: June 2013 Contract Amount: $1 825,433




REFERENCES (PAGE 2 OF 2)
B2014-59

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all
work done within said five years (attach additional sheets if necessary). Note if work was done as
subcontractor [include only subcontract amount]:

Date
Work Description & Contract Amount Agency Completed

* SEE ATTACHED DOCUMENT TITLED "SND |[CONSTRUCTION - RECENT PROJECTE"*

Contractor’s License No.: 941149 Class: A

a. Date first obtained: 9/29/2009 Expiration: 12/31/2015

b. Has License ever been suspended or revoked? _No

If yes, describe when and why: NA

c. Any current claims against License or Bond? _No

If yes, describe claims:

Principals in Company (List all — attach additional sheets if necessary):

NAME TITLE LICENSE NO.
(If Applicable)
Slavko Grbavac President & Treasurer A9067933
Drazenka Grbavac Vice President & Secretary ~ A9040408

Cc-18



VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS
B2014-59

Has your firm or its officers been assessed any penailties by an agency for
noncompliance or violations of Federal, State or Local labor laws and/or business
or licensing regulations within the past five (5) years relating to your construction
projects?

Yes/No: No Federal/State: NA

If “yes,” identify and describe, (including agency and status): _NA

Have the penalties been paid? Yes/No: __ NA

Does your firm or its officers have any ongoing investigations by any public agency
regarding violations of the State Labor Code, California Business and Professions
Code or State Licensing Laws?

Yes/No: No Code/Laws: NA Section/Article:  NA

If “yes,” identify and describe, (including agency and status): ___NA




DISQUALIFICATION OR DEBARMENT

Has your firm, any officer of your firm, or any employee who has a proprietary interest in
your firm ever been disqualified, removed, or otherwise prevented from bidding on,
performing work on, or completing a federal, state or local project because of a violation of
law or a safety regulation? Yes/No: _No . If yes, provide the following
information (if more than once, use separate sheets):

Date: NA Entity: _ NA

Location: NA

Reason: NA

Provide Status and any Supplemental Statement: NA
Has your firm been reinstated by this entity? Yes/No: NA

C-20



EXPERIENCE STATEMENT
B2014-59

To be responsive, the bidder must list below the required project information as listed in
the Qualification of Bidders statement, no less than five (5) years of experience in the
magnitude and character of the work bid in Public Works projects.

1.

Project Title SSRP N13
Contract Amount $1,280.251
Type of Work  Sewer Replacement & CIPP Lining

Client City of Los Angeles
Agency Project Manager Cristian Guerrero Phone (213) 485-5925
Date Completed June 2012 % subcontracted _ 22

Project Title SSRP S03
Contract Amount $1,097,388
Type of Work Sewer Replacement & CIPP Lining

Client CityoflosAngeles
Agency Project Manager Rich Clark Phone _(213) 305-8894
Date Completed June 2012 % subcontracted 45

Project Title ~ Sewer & Storm Drain Lining Project 2009-10

Contract Amount $179.400
Type of Work _Sewer & Storm Drain Repairs (Subcontractor to RePipe)

Client Repipe for City of Fullerton
Agency Project Manager Eliseo Bravo Phone (714) 932-7506
Date Completed _ April 2011 % subcontracted O

Project Title ~ _CMP Lining, COR Phase2B
Contract Amount _$16,000

Type of Work _Storm Drain Repairs (Subcontractor to Insituform)

Client _nsituform for L os Angeles County Department of Public Works
Agency Project Manager Terry Henry Phone (562) 413-1585
Date Completed Dec. 2010 % subcontracted __ 0

c-21



5. Project Title Sewer Rehabilitation

Contract Amount $44,000
Type of Work Sewer Repairs/Replacement (Subcontractor to Insituform)

Client ituform for City of San Marin
Agency Project Manager Chuck Richey Phone (626)255-4384
Date Completed _March, 2010 % subcontracted _ 0

NOTE: If requested by the City, the bidder shall furnish a certified financial statement,
references, and other information sufficiently comprehensive to permit an appraisal of his
current financial condition.

Bidder's Signature

C-22



Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

RECENT PROJECTS

North Richman-Brookdale Sewer Replacement
City of Fullerton

303 W. Commonwealth Ave., Fullerton, CA 92832
Eliseo Bravo

(714) 932-7506

September 2014

$1,026,686— Sewer, Street & Water Replacement

Berry Street Sewer Replacement

City of Brea

1 Civic Center Circle, Brea, CA 92821
Raul Lising

(714) 671-4450

In Progress

$935,560— Sewer Replacement

2013 CIP Sewer Replacement

City of Redlands

35 Cajon Street, Suite 15A

Jason Montgomery

(909) 798-7584

April 2014

$891,625— Sewer Replacement & CIPP Lining



Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Basque Ave Sewer Replacement

City of Fullerton

303 W. Commonwealth Ave., Fullerton, CA 92832
Noah Hernandez

(714) 606-4336

December 2013

$767,581 — Sewer & Street Replacement

Inglewood Sewer Lining Phase II

City of Inglewood / Sancon Engineering

1 Manchester Blvd., Inglewood, CA 90301
Chuck Parsons

(714) 231-3630

September 2013

$70,250 — Sewer Repairs

City-Wide Point Repair and Cured In Place Pipe (CIPP) Liner
City of Riverside / Sancon Engineering

3900 Main Street, Riverside, CA 92522

Chuck Parsons

(714) 231-3630

January 2014

$294,600 — Sewer Repairs

Sewer Pipeline & Manhole Rehab for Varies Locations

City of Beverly Hills / Insituform Technologies, Inc.

345 Foothill Rd, Beverly Hills, CA 90210

Tristan Malabanan (City Engineer), Reynaldo Pacheco (City Inspector)
(310) 285-2512 (Tristan), (562) 716-6080 (Reynaldo)

September 2013

$651,017 — Sewer Repairs

FY 12/13 Sewer Rehabilitation

City of Villa Park

17855 Santiago Blvd, Villa Park, CA 92861
Akram Hiniyeh

(714) 998-1500

October 2013

$322,585 — Sewer Replacement & CIPP Lining



Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:

Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Richman Ave Sewer Replacement Project

City of Fullerton

303 W. Commonwealth Ave., Fullerton, CA 92832
Noah Hernandez

(714) 606-4336

October 2013

$1,230,815 — Sewer & Street Replacement

Sewer Main Lining Rehab Project (Phase II & III), & Abandoned 10”
Force Main on Bradock Dr.

City of Culver City / Insituform Technologies, Inc.

9505 Jefferson Blvd., Culver City, CA 90232

Spencer Boyer

(916) 342-4108

In Progress

$399,200 — Sewer Repairs & Installation of Force Main Valves

Arroyo Sewer Replacement

City of Fullerton

303 W. Commonwealth Ave., Fullerton, CA 92832
Pete Acosta

(714) 732-9060

September 2013

$399,570 — Sewer Replacement

Sewer Line Replacement at Various Locations Project, FY 2012-13
City of Orange

300 E. Chapman Ave., Orange, CA 92866

Alan Truong

(714) 493-8584

January 2014

$742,000 — Sewer Replacement

Sewer Repair and Rehabilitation — Mid City Area - Group A
City of West Hollywood / Southwest Pipeline & Trenchless
8300 Santa Monica Blvd, West Hollywood, CA 90069
Kieler Smith

(949) 892-8330

April 2013

$83,900 — Sewer Repairs and Manhole Installation



Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Old Town Sewer Rehabilitation

City of Seal Beach / Sancon Engineering

211 Eight St, Seal Beach, CA 90740

Ryan Helmuth

(714) 412-3448

April 2013

$143 446 — Sewer Repairs and Manhole Installation

SSRP H21, H24 & ESRP NOS at Kentwood Court

City of Los Angeles

1149 S. Broadway, Suite 600, Los Angeles, CA 90015

Elvin Yeck

(213) 847-0299

June 2013

$1,825 433 — Sewer Replacement, CIPP Rehab, Reroute of Force Main

ESR - Larga Avenue (3500 Block)

City of Los Angeles

1149 S. Broadway, Suite 600, Los Angeles, CA 90015
David Ventura

(323) 698-6328

November 2012

$121,211.67 — On-call Emergency Sewer Repair

Sewer Replacement at Various Locations Project FY 2011-12
City of Orange

300 E. Chapman Ave., Orange, CA 92866

Alan Truong

(714) 493-8584 -

November 2012

$460,261 — Sewer Replacement

Walnut/Lincoln Area Sewer Replacement

City of Fullerton

303 W. Commonwealth Ave., Fullerton, CA 92832

Noah Hernandez

(714) 606-4336

January 2013

$1,470,496 — Sewer Replacement & Street Improvements



Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Pipeline Rehabilitation O-1

City of San Diego/ Southwest Pipeline & Trenchless
9485 Aero Dr., San Diego, CA

Jin Chong

(213) 905-3551

April 2013

$960,959 — Sewer Repairs & Cleanout Installation

ESR - 37" Drive (1200 Block)

City of Los Angeles Department of Public Works

1149 S. Broadway, Suite 600, Los Angeles, CA 90015

Jon Haskett

(213) 485-5864

August 2012

Approximately $132,962 — On-call Emergency Sewer Repair

El Centro - Pipeline Rehab

City of El Centro/ RePipe California, Inc.

1275 Main Street, El Centro, CA 92243

Frank Pacheco

(760) 337-4562

March 2012

Approximately $64,748 — Remove and Replace Manhole Ring & Covers

Josephine Street Improvements Project
City of Lynwood/ Sequel Contractors
11330 Bullis Road, Lynwood, CA 90262
Mike Mahler

(562) 802-7227

June 2012

$32,500 — Sewer Repairs

Greenleaf Avenue 24” CMP Lining Project

City of Whittier / Insituform Technologies, Inc.

13230 Penn Street, Whittier, CA 90602

Terry Henry

(562) 413-1585

June 2012

$10,340 — Remove and Replace 24” dia. 45 degree Storm Drain Bends



Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project;
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Lake Forest Woods Lateral Repair

Irvine Ranch Water District / Insituform Technologies, Inc.
15600 Sand Canyon Ave., Irvine, CA 92618

Harry Cho

(949) 453-5675

June 2012

$86,000 — Sewer Lateral Repairs within Easement Area

Pipeliner Repairs at Various Locations

City of Riverside / Southwest Pipeline & Trenchless Corp.

3900 Main St., Riverside, CA 92501

Jay Garcia (City of Riverside), Justin Duchaineau (SW Pipeline)
(951) 640-2885 (Jay Garcia), (310) 261-1668 (Justin Duchaineau)
May 2012

$195,507 — Sewer Repairs & Installation of Sewer Lateral Cleanouts

ESR - Sarbonne Road

City of Los Angeles Department of Public Works
1149 S. Broadway, Suite 600, Los Angeles, CA 90015
Jon Haskett

(213) 485-5864

May 2012

$81,345 — On-call Emergency Sewer Repair

Annual Lining of Existing Sewer Mains
City of La Habra / Sancon Engineering

201 E. La Habra Blvd., La Habra, CA 90633
Chafik Mouradi

(562) 905-9720

March 2012

$182,650 — Sewer Repairs

Contract No. 12-0L.1304 (Beach & Imperial)
CALTRANS / SAK Construction, Inc.

3347 Michelson Dr., Irvine, CA 92612

Scott Wang

(949) 279-8587

March 2012

$97.449 — Storm Drain Repairs



Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

ESR — Wilmington Ave (10900 BLOCK)

City of Los Angeles Department of Public Works
1149 S. Broadway, Suite 600, Los Angeles, CA 90015
Jon Haskett

(213) 485-5864

March 2012

$36,981 — On-call Sewer Repairs

Misc. Sewer Repairs at Various Locations
South Coast Water District

31592 West Street, Laguna Beach, CA 92651
Artie Garcia

(949) 289-0101

February 2012

$115,849 — Sewer Repairs

25™ Street Standpipe Emergency Repair

City of Los Angeles Department of Public Works
1149 S. Broadway, Suite 600, Los Angeles, CA 90015
Iraj Moussay-Afzali

(213) 485-5846

February 2012

$10,786 — On-call Storm Drain Repairs

ESR — Sycamore Avenue (1300 Block)

City of Los Angeles Department of Public Works
1149 S. Broadway, Suite 600, Los Angeles, CA 90015
Jon Haskett

(213) 485-5864

January 2012

$25,642 — On-call Sewer Repairs

SSRP N13 Cesar Chavez & Alameda St

City of Los Angeles Department of Public Works
1149 S. Broadway, Suite 600, Los Angeles, CA 90015
Cristian Guerrero

(213) 485-5925

June 2012

$1,280,251 — Sewer Repairs/Replacement



Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

Project:
Agency/Prime:
Address:
Contact Person:
Phone #:

Job Completed:

Contract Amount:

SSRP S03 Rodeo Road & Norton Ave

City of Los Angeles Department of Public Works
1149 S. Broadway, Suite 600, Los Angeles, CA 90015
Richard Clark

(213) 305-8894

June 2012

$1,097,388 — Sewer Repairs/Replacement

Sewer & Storm Drain Lining Project 2009-10
City of Fullerton/ RePipe California, Inc.
5525 E. Gibraltar St., Ontario, CA 91764
Eliseo Bravo

(714) 932-7506

April 2011

$179,400.00 — Sewer Repairs/Replacement

San Marino Sewer Rehabilitation

Insituform Technologies

1400 E. Orangethorpe Ave., Fullerton, CA 92831
Terry Henry

(562) 419-1585

03/10

$44.,000.00 — Sewer Repairs/Replacement

CMP Lining CDR Phase 2B

Insituform Technologies

1400 E. Orangethorpe Ave., Fullerton, CA 92831
Terry Henry

(562) 413-1585

12/10

$16,000.00 — Storm Drain Repairs/Replacement



SANCON ENGINEERING, INC.

GENERAL ENGINEERING CONTRACTOR Tel: (714) 891-2323
STATE CONTRACTORS LICENSE #731797 Fax: (714) 881-2524
June 5, 2014

To: Whom It May Concern
RE: Certification of Pipelining Experience

This is to certify that Sancon is the manufacturer/owner of the Sancon CIPP process, as
manufactured from commercially available CIPP resin and felt tube supplied products, which
meets or exceeds the technical specifications for this particular project and is also in compliance
with the provisions of the referenced standards for this project.

As the certified manufacturer and licensed installer of the Cured-in-Place Pipe liner known as
Sancon CIPP, Sancon petforms all installations of the Sancon CIPP lining process using our own
fully trained forces. Our personnel have been fully trained in the “wet out” and installation and
processing procedures for the Sancon CIPP cured-in-place pipe lining system.

This is to. attest that Sancon has been installing quality CIPP liners since early 1998 resulting in
over 12 years of experience for our very experienced crews, Estimates of CIPP liner installed
successfully would exceed approximately 500,000 linear feet from 6-inch to 42-inch diameter.

Sancon Engineering, Inc. certifies that the formulation of the CIPP products that we use have not
changed since original testing of physical properties and chemical resistance properties per
ASTM Standards F-1216 or F-1743.

We also attest that the project manager, our field superintendents and all foremen that would be
assigned to this project have been with Sancon or involved with the CIPP product since the
inception of our CIPP lining process in early 1998 and have a great deal of expetience in the
installation of CIPP similar to the CIPP lining on this particular project as can be attested by the
accompanying project expetience and reference sheets.

Sincerely,
SANCON ENGINEERING, INC.

(o .

Chuck Parsons
Vice-President

5841 Engineer Drive
Hurttington Beach, CA 92649



SANCON ENGINEERING, INC.

GENERAL ENGINEERING CONTRACTOR Tel: (714) 891-2323
STATE CONTRACTORS LICENSE #731797 Class A" Fax: (714) 891-2524

December 16, 2014

To:  Whom It May Concern
From: Sancon Engineering, Inc.

Re: Documentation of Confined Space Compliance

This serves as documentation that Sancon Engineering, Inc. has a full Injury
and lliness Protection Program (IIPP) in place and in effect. As part of that
program, Sancon maintains a Confined Space Entry program, in which all
employees involved in confined space entry type work are trained and certified
to be fully aware and cognizant of all Federal and State OSHA regulations
regarding entry and work in any area deemed as a “Permit Required Confined
Space”.

This includes providing them with training and certification for confined space
entry as well as providing them with all the necessary tools, apparatus and
safety egquipment (PPE) to maintain a safe working environment during a
confined space entry.

As further documentation to this effect, Sancon maintains a full time safety
officer, Mr. Dale Fike, whose responsibilities include training of our employees
and overseeing of the Safety Program.

Sincerely,
SANCON ENGINEERING, INC.

Cen (2

Chuck Parsons
Vice President

5841 Engineer Drive
Huntington Beach, CA 92649



CIPP Experience 2011-2014

Mike Pich&  [Beech Ave. 626-813-1700
11004 101172010|Mike Prich City of Carlsbad |Sons Sower 628-813-1770 CIPP A of 8" VCP 40{Carisbad
Houston Ave,  |714-690-3310 CIPP A0, 127, nd
11008 972372010} Jetf Moneda  |City 6f La Pa’ma|Sancon [Sewerbining  [714-523-2141 |reapen laterals 4200|La Pa'ma
Witlams Alay South of
Long Baach Piplaling Hit, Eastof Pine {805-644-1277
11011 {1011 2:2010John Jr. Watar Depl  [Contactors  [Ave 805-477-0136 CIPP 8" % 330 330|Long Baach
ESR Monte
City of Los Priacin Griglo B16-247-5163
1012 10/11£2010|Deborah Angeles [Company |SwCo01529 B16-247-8760 CIPP 8" x 276' 278]|Los Angeles
(949) 499:4555 [Earcta@sond,
11013 10/18/2010]Emle Garcla  |SCWD |Sancon |8ivar Lantam (9484860315 lorg CIPP 6* x 410" 410{Dana Point
22942 Ridge
£l Toro Wator Lake Forest |dspip2@hotmal fouta Drive -
140221 11/82010]Lou’s Dislrict DeSolo Pipeline [LIn'ng 009-214-7384  |.com CIPP 8% 150' 150]Lake Forest
310-638-1161  [rgonza'ex@lacs |CIPP 15° % 204’ and
11024 11872010 City Clerk LACSD Sancon La Clanega Bivd[310-764-1934  |d.org Remava (3) Link Pipes 2041 Wasl Hollywood
|}mdsmts@b1
Senta Clarla  [Blois Line 8°VCP 18057320490 [olsconstucton. [CIPPB* x 114'VCP /6
11025] Br2072010] Jared Slesls  |(LACOPW) Constructon  |Sewsr B05-485-0338  [com HC's (Cracks localy) 114|Santa Clarlla
ESR
SWCO01673 -
Easement in
Cily of Los Praacin rear @l 100 Bloct [818-247-5163
11026] 10/2572010{Deborah Angeles Company of M. Enttada  [818-247-8760 CIPP B* x 161" 151|Los Angeles
Yorba Linda |Bﬂ0na Visla  |14-701.3150  |d.dalico@yded.c|CIPP 8’ x 216" VCP
11028] 10/28/2010|Diane Walgr Distict  [Sancon Lin'ng T14-701-3128  jom Sawer Ling 276|Yorba Linda
Vesta Street
P.S, Ememgency |310-638-1161  |ghope@lacsd.of
11034 1113/2010]Greg Hope LACSD ISanoon Rehabiation [310-784-1934 o CIPP 21° x 893' x Imm 893]ingtewood
Yorba Linda I Los Altas Lane |714.701:3160  |d dalion@yhed).
11035 111872010{Dlane \Water Distrde!  [Sancon Lin'ng T14-701-3128  Jom OICIPP 8° % 105' Pul-In 10§ Yorba Linda
nl Yorba Linda GowdonlLene  [714-701-3160  [d.dalon@yted.c I
11036] 11/16/2010]Diane Watar District  |Sancon Lin'ng 714-701-3128  Jom CIPP B' % 243 243 Yorba Linda
1221 Cross
Haven Road
|Bnh MeDanlel |Emera'd Bay  [Sancon StormDraln  |949-494-8571 CIPP 12* 148 of CMP Emara'd Bay
11038| 10/ CiscoFadas  [Comm, Assn  |Enginearing |Rehahmalhn 040.407-0982 |bob@ebcanst |Storm Oran 118} 5envica Dist
LA Sunsat Dr.
City of Log ESR B16-370-1210 CIPP & x 115 VCP
11039 11/1/2010{Dean Angeles Miaden Buntich [SWC01642 909-920-9805 |Sewer 115{Los Angeles
San Fernando
Road
|8equel Rehablitation CIPP 8% 1,147 (4
11044 11."1?1‘2010' Cily of Glenda'é |Contrasttors Project Ph 2 1552-802-722? Runs} 1147|Glenda's
|Rencha Poplar Court  [951-286 6500
11054 1292010 Chris Lopaz Ca'fanla WD [Sancon CIPP Linlng 051.698-5839 CIPP 87x 260" 260| Temecula
Yorba Linda 714-708-3150
11054 1/4/2010{Dlane Waler Distrcl  [Sancon Va'ey View Ave |714-701-3128 CIPP 8" % 202 202|Yorba Linda




CIPP Experience 2011-2014

Huntinglan 16241 Csﬁﬁe 714.3766041  |mblrchfiexi@sur |CIPP 8" x 126" wi2 Huatington
11058| 1151201 1|Mark Bizchfie'd [Baach |sancon Lana 714:375-5090 |fcityhborg  |HC's 126[Beach
Baacon Beach
8lom Draln
Ben Tayor S, Playa Rivera blaylorgcityo'a [CIPP 18" x80'+24"x
11084 121472009 | Ahlarion City of Enclnitas |Sancon Easement 760-633-2671 lrtlriusmg 184' CMP Storm Dealns 164|Enciniias
Monarch Bay  |949-882.7770 |M@pmgrsssi CIPP 24" % 273 CMP )
11065) {1272010|LsaKlasky  [PrivaleLine  [Sancon 24" CMP 0849-582-7796  fvecm.com Storm Drain 273|Monarch Bay
t Yotba Linda Hulchings Drive |714.701-3160  [d.daon@yiwd.¢[CIPP 8* k320" VCP
11067/ 1020/2010[Disne Dallon  |Water Disisict  {Sancon Lining 714:701-3128 om Sewer Ling 320|Yorba Linda
1021 Cartow Rd
CMP Slom
Emara'd Bay Drn CIPP |940-404-8571  fischmidl@ebca.
11069 12010r2010| Tonl Schmidt  |Comm. Assn  |Sancon Lin'ng 248-497-0882  [nat CIPP 12° x 175" 175|Leguna Beach
Grindlay 6L Bal
Rd, Bishap &1,
Moody St and AM-LINER 8" x 342 and
Cerritos Ave, EXTRA WORK T&M
Sewer Grouting and AM-LINER
11073 {00412010!Estimator City of Cypress [Prich & Sons  [Rehabililalion B % 871" U2 Cypress
WO 2102057
Orangeod,
‘8L, _
Lockwood Park [714.593.7738  |mmeusker@ocs [CIPP 8'x 1,160 LF of 8
11081 24/2011|Mike MeCosker |OCSD Sancon PiPipetining |714.693.6831 [d.com WCP (Root Infested) 1150 Tuskn
City of 2010 Sewer  [626-744-4186 CIPP 8" x 11,000' and
11083 12/15/2010{City Clerk Pasadena Sancon falning 626-744-4767 22'x 2,300 13300|Pasadena
City of Los Andrew Papac |[ESRO1699 Dl [826-443-4061 CIPPB" x93 VCP
11084 113172011 |Richartd Kordich|Angales & Sons Gado Dr, LA |826-443-4089 Sewer 93{Los Ange'es
CIPP 4, 6", 8, 10712
Va Hospital |and 15" Sewers +
. VA Hospital Maiestye SewerRehab  |619:388-3783  |cory@majestyc. [Polytripiax 80 MH's ~ |VAHosp- Long
11093 14728/2010]Cory Preciado  [Long Beach  |Consbuction  [Project Phase 2 |951.696.6863  [bi2] Onsita & Offsite 3600|Baach
Citywide
San'tary Sewer
Sys. Repa'r &
Rehabllaton
Program -
Phase || Group |626-480-1442 CIPP 8'x7,500" and
11100 17/2010{Estimator City of Anaheim [Vass) 3 626-480-1610 15°% 520° 9000| Anaheim
Baera and CIPP B x 1966° VCP
Nontavo Sherwin Lin'ng  [605-6842-2618  |kellymmid@aol, [Sewer Ma'n & Rehab
11102 1212712010{Kelly Polk |Sanitary DSt |Sancon and MH Rehab |605-512-1363 [com lex. MH 1866]Ventura




CIPP Experience 2011-2014

OakLn8°VCP |714.693.7738  |mmeusker@ocs
1105 31472011|Mike MeCusker |OCSD |Sancon Rehab 714:603.5831  [d.com CIPP 8 x 350° (7 HC's) 350]North Tustin
WO 21104175
Foxun Road 8' |714.593.7738  Jmmeusker@ocs
11107 3712011|Mike MeCusker [OCSD Sancon VOPRehab  [714.593.5831 Jd.com CIPP 8 x 225 (IHC's) 225|Moith Tustin
WO 21104265
Lindg'e Ln 714.5083,7738  [mmcusker@ocs
11108| 3/8/2011|Mike McCusker |OCSD Sancon (orth Tustn)  |714.503.5832  [d.com CIPP 8" % T16'(3 Runs) ?1E|h'crlh Tuslin
Cantrél Ba'boa
City of Newport [Pavlus \Watar and Balboa
11110] 3/412011]Roger Betten  |Baach Engineering Sewer CIPP 8" x 165' 165|Peninsula
WO 21104483
Castlegatn &
Glenmeraln  [7114.693.7738  |mmecusken@ocs _
1111 38,2011 Mike MeCusker |OCSD Sancon (North Tustin) 1714.503.5832  |d.com CIPP 8* x 225' (1 Run) 225|North Tustin
Mindanao 24"
RCP Slom
Dialn and PCH
Clty of Dana | Manlone 18° CIPP 24" x 215 and
1149 182011 |Robert French [Point Sancon RCPCMP CIPP 18* x 160' 360|Dana Polnl
CilyofLa
Mirada CIPP 11°x18" Eflpetical
Redavolopment Foster Park 562:803-9977 CMPx 413 (2 Paratel
1118] 1120/2011|Estma‘or Agency Shawnan |Improvaments  |562:803-9855 |Runis) 423|La Mirada
36° CMP Storm [626-964.7024  |kplarce@scsen {CIPP 36" x 160° CMP
11128 112812011|Ken Pierce  {BKK Landfll  |SCS Englneers |OranRehab  [626-064-0424  Jglneerscom  §Stoam Draln 150]West Covina
City of Leguna: Riviera D, CMP |562-589-5841  [keory@excelpa [CIPP 12° % 130° CMP
19131 21672011 |Ken Cory |Baach Excol Paving  |S'orm Draln  |662-591.7485  jiing net Storm Dra'n 130]!rvine Cove
arrah Ave
City of Simi Sewer Trunk  |805-583-6700 CIPP 20" Sewer x 272
11138 472172014 Mardon Vitrama [Vatey LSanoon Lina 805-583-6400 LF 272|8lmi Vat'sy
Via Sacramento |249-499-4555  |Egarcladisond.
11140 4/20/2011)Em'e Garcla  [SCWD [Sancon SewerLin'ng  1040-486.0316  |org CIPP 6* x 367 367|Capa Beach
§'Pipe Rehab  |800-596-8741  |imesagicl ia-
11147 411272011 |Jeny Masa  |City of La Veme |Sancon onDawnAve  |000-596-8709 |vemecaus  [CIPP& x 78 10HCY 7(La Veme
Me'n Streal Pipe|
Lin'ng Myrlie St [714.503.7738  [mmeusker@ocs |CIPP 8" x 232 +260' /8
11150 47712041 | ke MeCusker JOCSD Sancon loPasific §L  [714.693.5832  |d.com HC's 4921 Tustin
Yorba Linda Fa'mont Bivd  714-701-3150
11162 42212011 |Diang Dallon  |Water Distiel  |Sancon |Sewerlin'ng  |714-701-3128 CIPP 12 Sewer x 320 3201 Yoroa Linda
WO 21108089 -
Mi'n 8L CIPP
D0215-0420
) o REDOZ15-  [714.693.7738  [mmcusker@ocs _
11164] §/972011|Mike McCusker |OCSD |Sancon 415 7145935832 {d.com CIPPB* x 172 /3HC's 172|Tustin




CIPP Experience 2011-2014

) CIPP 134'x 12", 116'x
11159]  5i132011|Micnets Stzel [sCWD [sancon 15 250]L.zguna Baach
| Promenade
Long Beach  |Mike Prich and [North 8° Sewar stava@undargro)
11164} 5102011 |Mike Prich  [Water Depl Sons Repatr 213-200-6246  |undworks.com |CIPP 8" x 370 VCP 370]Long Baach
Powet! lSeaste P88 iphn@poweticon|CIPP 87 x 70 and {3)
11166! 323/2011}John LA County OPW [Construction  [Discharge Line [909-485-5508 striictors.cam  |36° x 10' Pult-Ins 100|I.om Beach
I 8057351281 [F_Libby@cllom ssol
11188 5{13/2011|Forest City of Lompos |Sancon CMP 8D Lin'ng [805-735-7628 |poc.caus CIPP (3) runs 12 CMP Lompoc
Downlown
Sener
Rahablitalion, [848-752-1900 |jkichan@@nikola
1173 1/1872011|Johinny Kiichan |City of Tonancs [Nisoa Corp.  |Phasa 2 949-762-1910  [eorp.com CIFP 8 x 250' 25| Tortance
Syslam Widn
Sewar
Raconstructon |949.845-8400 CIPP and Sectional
11 SrIr01|City Clark Costa Mosa SD |Sancon Phase 1 |848-650-2253 |Inlng 16000]005!3 Mesa
City of Port [Storm Drain
11178, 56/2041|Fred Camario |Huenema Sancon Lin'ng CIPP 720 of 24° 720{Port Huenema
Emera'd Bay Rehab 12° lschndigietca. |CIPP 12° x 200 SD »
11184 5/2672011|Toni Schm'dl | Service Distict |Sancon Storm Draln nel 12" x 100 SD I0|Emerald Bay
Fowies 51 MH's CIPP 6" (134' + 165)
City of +Pipa Rahab + |760.435.5903 |mpahoﬁeﬂd\o +Rahah 2MH's +1
1187] Bi2412011[Mark Patnode  |Oceanside Sancon Pianl MH Rehab|760.435.5840  [ceansidacaus [pewMH 289)Oceanside
Agaura Hils CIPP 8" Ling + Instal
Fetnando Emergancy Iillgluna@dwp, |LMICS" x 10 (MH) + B x
11188} 6/28/2011|Vilaluna LA Counly BPWiSancon Sewer Repa'rs |626-300-3380  |caunty.gov 10’ Sectonal 300jAgoura Hils
Interim
Grayhound Bus
Station 85 CIPP approximalely
Trancxhiess.  |760-541.4272 350" ot 8" VCPICIPVC
11189 612272011} Jetemy Cityofindic  |Sancon Repalr (CIFF)  |760-391-6445 Sewar Ma'n 350]Indio
ricrardg@ch.cl g |CIPP 33" x 80" CMP
City ol Garden Rehab 33 CMP |714-744-5384  |arden- Stom Dra'n (May be
1190 5/26/201}|Ricard Gosselin {Grove Sancon S0 al T14.741.5419 |grovecaus  |30%or3Y) 90| Garden Grove
Pipefine
\Vallay Senitary Rehablifavon  |760-347-2356 CIPP 1,100 of 8" VCP &
11192 5/26/2011|Steve Shepard |District Sancon Prolect B3 760-347-9979 3ol 6 CI 1500|Indo
62nd Streel
City of Los Valverde Emergency  |310-877-2855
11198 1772011 [Mke Angeles Constucton  |SWCO1785  |562.008-1918 CIPP 8" x 255' 255]Los Ange'és
Cityafles  |Prkecn |esRvictoda  [818-247-5183
11169 T113/2011{Deboran Angeles |Comgpany Ave 818-247-8760 CIPP §'x 143 143]Ven'ce
1021 Carow Rd
CMP Storm
Emera'd Bay  |Sancon DienCIPP [949-434.8571  |tschm'di@ebea. |GIPP 16' x 241" of CMP
11202 11119/2010|Bob McDan'el  |Sarvies Distrel [Englnearing Linlng 049-497-0062 |net |Stocm Draln 241|Emeraid Bay
Sewer
) Rehablitation, Huntnglon:
11208|  728011|City Clork  [City of Hin Beh [Sancon CC-1398 CIPP §' x 2545' 2545{Beach




CIPP Experience 2011-2014

Colege of e Co'ege of the  |780.776.7219
11208) T132011|Mag McGinn's  [Desert Professiona’s  |Desen 160.668.3045  |edu CiPP 8" x 483 483|Paim Dasen
CIPP - Wagon
Wheel Esmnt
Yorba Linda Kel'ogg o 714-701-3160  |d da'ton@yind.¢]
112095 317/2011|D:ane Water Districl  [Bancon Wendovar 714-701-3128  Jom CIPP 8 x 242 O HC's 242| Yorba Linda
Sewer Linhg
LongBeach  (ChadesKing  |4thSte'o 662-585-6471  |stevednundergro)
11215) 8/1272011{6leva Radalch |WalarDept  [Co. Roswell Av 562-426-9714  |undworks.com |CIPP 8 x 260° /5 HC's 250 Long Beach
_ | Wastside Pump _
11219 22872011 |Derek Long Beach WD |Olsson Btaton CIPP (3) uns @G 36"x00 270|Long Beach
UC-Long  |Setect CIPP6'% 360 [loe@setectstp.c
11224 8r16/2011[Jogl Siperek  [Beach Trenchless LF on Campus ‘951.840-7418 om CIPP 6" x 360' VCP 360]Long Beach
City of Les Allas WO SWC01763 |809-622.7738  |allasundargroun
11226| 712772011 {Hector |Angeles Underground  [Fa'r Oaks 009-622-T1714  |d@aolcom CIPP 212 of 6" 212|Los Angeles
CIPP Linar -
Yorba Linds Clubview & 7147013150  |d.da%on@ytad.c{CIPP &' x 8§12 /5 HC's
11227 817/2011|Diane |Water Disticl  [Sancon |Cha'on 714.701.3128  Jom (2384274) 512|Yorba Linda
7011 Sanitary
Sener
fRehablitation CIPP 8" x 3,600
Project, Project {Sancon) + Peint
14228 B/18/2014 City of Barstow |Sancon No. 2011-04 Repalts (Sub) 3500|Barstow
Royal Ave
City of 8iml Sewer Trunk CIPP 20'x 2,336 (8
11230 8/23/2071}Estimalor Vallay GCBigding  [Rehab 8V 1107 Phases) 233615Imi Valey
Easy Streal &
Ga'ana Ave
City of Simi Trunk Senver CIPP 10%, 12°, 36" & 39"
11231 87231201 1{Estimalor Valsy GC Bxdding Svit-19 ACP Sewer §2085(8Im! Vatay
Orlon Avenus
Cityol Los ESR WO, 626-355-1350
11233 8/2/2011|Debora Angeles Ramona 52612335 152&35559!3 CIFP 8" x 130 130|Los Angeles
CIPP 15" x 805-844.6278
11231 8/17/2011|Ron City of Oxnard  |5am Hil & Sons |4,830° 805-644-2813 CIPP 15° x 4,830 4630} Oxnand
CIPP8'x 715 +CIPP
Ridgacrast 760-034.25%6  |jsrechiga@mew [Reling 7,67 x 56¢ + MH {Mammath
11236] 8872011 Joe {Mammoth CWD |Sancon Easament 760-934-2143  [ddsteavs Rehab/Repalr 1214|Lakes
Chatsworth _
City of Los Strget CHP Ira) moussay-  |CIPP 27 X 230' CMP 19540
11244 9122011 |Medford Angales Buntich Rahab 213-485-5048  fafea"@lacity.org|Storm Oraln 230Chatswarth SU
Dennls Ja'ch Ava'on Sawer CIPRIAMLINER @ §'+
12006 9/14/2011|Doug Cook City of Avalon  [Sancon {improvements ldjach@rbf.com |8 +10° & MH Rehab 4000|Avarors
Cily of Buena |
12008]  10/10/2011)City Clerk Park Sancon Sewer Linlng CIPP 6" and 8° 12000]Buena Park
| | SCWD Ful
§2008) 9R2272011|City Clerk |SCWD Sancon Length Lin'ng CIPP 6" 8" and 15° 1500|Orange County
Glandale Blvd & rbonntield@red
Rokeby VWatar oscompaniesco
12010 10137201 1iRusse2l LA Counly DPW|Stave P. Rados (Man 916-3434271  |m CIPP 8" » 200' 200|Los Angelas




CIPP Experience 2011-2014
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Viclor Vat'ay Inlerceplos 702-271-7630 lmnaury@caroﬂo Viclor Vatey
12013 6/2072011|lxe Fleury WRA Carol'a Emer, Rehab  [702-792:3711 | com CIPP 21" x 172 {12|WRA
Broadway
Long Beach ChadesKing  |Sewer Maln 562-426-2974
12016 11/7/2011{Steve |Waler Dept  |Co. Replacement  [562-426-9714 CIPP ' x 364’ 364{Long Beach
Sewer Repalts,
Sitver Strand I
San Diego Hous'ng Area,
Family Housing, [Linco'n Property [San Diago, CA |948-766-2525  |azelaya@ipsico|CIPP 8'x 1,121 (4 :
12019]  10/21£2011|Al Zelaya LLe Company 52118 049.766-2594  |m |Runs) 1121|San Diego
2828
Castewood - [310-346:6448  [CEKLUNDG@dp [CIPP 18' X 87" CMP
12020 8Aa12011|Car Ekund  |LA County DPW|Sancon Matbu 18' CMP [B18-468:4813  |w.lacounty.qov |Storn Draln 87|Malibu
24" CMP Starm
Dizin Repe'r @
10733 Le  |562-622-3578 CIPP 24’ x 17+ 107 |
12026 10/21720110an Mugter  |Clty of Downay |Sancon Laka Road 562-904-7296 (CMP) s 124|Dawney
Coast Hwy
Easement 048-490.4555  |Egarcla@scwd,
12027 1129/2011|Emle Garcla  |SCWD {Sancon Sewarlining  [949-496-0315 |[org CIPP 8" x 211 2{{|Capo Beach
City of San Nyo St Storm  |619-562.2464  [adam@klacons! |CIPP 30° x 106' CMP
12028 9/1322011|Adam Ogden  |Diego KTA Draln 619-562.1685 |[ructioncom SO 106]San Diego
|seaside Ps.
Powell 34" Discharge iohn@parwelicon|CIPP {3) ea. 36° x 10/
12031 10/1772011]John LA County DPW [Constructon -+ JLines (3ea)  [803.486.5608 (stuctorscom  |Pulbing 30|Long Beach
Linco'n CIPP 12 and  [948-766-2625 lazelaya@lpsl.co|CIPP 12" and 24' CMP
12034 127011|A) Ze'aya Proparties Sancon 24' CMP 049-766-2684 |m [Btorm Dialn 250[0ceanside
Yoiba Linda 714-701-3150  |d dallon@yhve.c|
12035 1215/2011|Olane [Water Distdet  {Sancon O Ranch Road | 714-701-3128  Jom CIPP 8°x 197"/ 1 HC 197|Yorba Linda
Annua! Lin'ng of CIPP &' x 27,067 +
Ex Sawsr Clean & COTV (PPT -
Malng Project {Sub) + 55 Pu'nt Repals
12036 117942011 City of La Habea | Sancen No. 1-8-11 (SND-Sub) 27052|L.a Hatra
Central Ava
Wasta Waler
Copacity
Witlams Improvement  |B0S-B44-1277 wr@witlams
12041 1122/2011|Jose Rolon City of Glendale |Pipeline Project BO5-477-0136  |plpo.com CIPP 243 of 8° 243|Glendale
|setect I Los Ange'es
12045 11102012 Joe! Stperek  JUCLA Trench'ess UCLA Campus |951-840-T418  loe!@stpcom  [CIPP B* % 276’ 275(Campus
CIPP &' x 227"
Yorba Linda |otCanyon &  |714-701-3150
12046' 111072012| D'ane Walsr District  |Sancon Fa'rynn 114-701-3128 CIPP B*x 227" {6 HC's 227|Yotba Uinda
John Wiiams  iCity ot Beverly |Willlams Coldwater 805-844-1277  [john[r@wilams
12049 11972012}Jr, Hivs Pipeling Emergency 805-207-1532  |plpe.com CIPP 315 of 8° VCP 315|Beverty Hits
Judy Les Place
City of 8an KTA StormDran [619-502.9464 | adam@Xizconst
12050 10/322011|Adam Ogden  jl¥ego Constructon  |Replacement  |619-562-1665 |ructioncom  |CIPP 16'x 136" 136|San Diego
Sea Bluff
Condos CIPP blaylorgiclencl [CIPP 21 x 100° RCP
12052 127712011]Ban Taylor Cily o Encinitas [Sancon 21 nitas.caus Slorm Dran 100|Encinites
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Entrada Staff
LA County OPWIPipa Tech,  |Construction  |(714) 350-2131 |m CIPP 12 x 60
Armagosa Diive [949-425-3583 I sampson@mn  [CIPP B¢ x 856' VCP
12067 1/28/2011| fim Sampson  [MNWD +ViaPorid'a  |840-831-3451 |wd.com Sgwer Maln (4 Runs) 956{Laguna Nigusl
Emargancy
Cley of Sewer & 840" of Lin'ng &
12058] 2/1!2012]Don Claremont [Sancon Manho's Rehab Manho'a Rehabs MO‘C!a(emonl
2060! CltyofSiml  [ChanesKing [Willams Way
1 2372012)Steve Reda'ch  |Valley Co. SewerLinlng  [562-426-2074 CIPP 12" % 376' 375/Siml Vatay
I |Hoag Faciity
12061 2/16/2012|Scott Hoeg Hospital  |DEB Lin'ng CIPP approx. 200 K 8* 200|Newpord Baech
CIPP 6 % 26213 HC
Yorba Linda Rancho Lane  |714.701.3150 |ddaion@yhed.c}(DS Pit M-8-CO o US
12062 1£31/2012|Diane Water District  |Sancon Essament 714.701-3128 |orn MH N-8-17) 262|Yorba Linda
Caa Aiena
L Cily of San Ememency  [040-361-6154 |delstg@san:
12064 216/2012{Greg De'st Clemants Sancon Sewer Ropar  |942.361-8234 [clementoorg  |CIPP 200 of 6 200]San Clements
CIPP Various &', Rehab
County of San (2) MHs, possda (9)
12065 224r2012{Gary Martin | Barnardine Sancon Prado Park rehab adder 1200{Chino
) FY11-12 Sewer |714-379-9222
12067 J112012|City Clark City of Stanton  |Sancon Lining Project  |714-890-1443 CIPP @' % 6,160 6160[Stanton
CIPP 14" Steel Alr Line
City of 760-435-5003  |mpatnode@clo |Irom Blawar Bidg fo
12068] 12/6:2011|Mark Patnode  [Oceanside Sancon CIPP 14" a'r Ina | 760-435-5841  [ceansido.caus [Nomh Agralion Tank 200{Oceanside
Cily of Los L'lurray BaxlerLamp  [310:868-1457  [nkeany@murtay
12089]  1/3572042|Nathan Kéeny |Angelss Company BieUites  [310-668-1458 [company.com [CIPP 180 of 8° 180]Los Angeles
Clty of Port Orion
12070 1/19/2012]8teys Hash  |Huenome Environmentsl  [Seaview Lining CIPP 460' x 18' VCP 460}Pot Husnema
Yorba Linda 714:701-3160  [d daon@yhwd.c
12014 22112012 Diane Waler Dislicl  [Sancon Cala Mirador  |714-701-3128  [om |CIPP 8'x101'/0KC 01| Yorba Linda
I Yorba Linda 714-701-3150 I:;:sm@m.cl
12075[ 212112012|Dlane Water Distict  [Sancon J&) Lane 714-701-3128 CIPPR'x220'/ 1 HC 2201Yorba Linda
Tamarack & EI
Camino CIPP 6° x 152 and §" x
12078 12/9/2011|Don Wasco  [City of Carlsbad |Sancon Easemant 1215 152|Carlsbad
2012 Storm
Dra'n Rehab CIFP 12", 18", 21", M4,
City of Rancho and Linng 30°, 36, 42', 48", and
12082 3/2272012|Cily Cleri Palos Verdes  |Sancon Project |54 Tolal 6,900 LF 6900|Pa'as Verdes
Paul. 30° Storm Dra'n [pvagnunlgisd.l
12084 22412012\ Vegrozal LA County DPW|Sancon Lining Project  [323-267-2296 [ecountygov  [CIPP 30" x 80° CMP 80|Augora Hi's
CIFP 6" VCP on
Cetla Viela +
CIPP *VCPIin CIPP 8" x 325'VCP/5
|Eamnt off 040-425-3583  |lsampzon@mn [HC's + CIPP 8% 2874
12088 310:20128)im Sampson  |MNWD Sancon MVGE 049-831-3451  [wdicom HC's 326|Laguna Niguel
Clty of CIPP 8" x =160 (pitto
Huntinglon Select 8' CIPP Lin'ng - loei@selecistp.c|pi) B deep, reconnect 4 Hunbinglon
12087 32920121 Jos! Siparek  |Baach Trenchless Boach & PCH  |951-840-7418 Jom HC's 160|Beach
City of
Huntington WemérAve  [714-375-5041  Imblichfisld@sur Huntinglon
12090‘ 4[2!20121?.‘.&:1( |Beach Sancon Emergency 714-376-5089  Jfeity-hb.osg CIPP 15" x175' 175*Beach




" . e
TR SR I
14

CIPP Experience 2011-2014

12091 411212012 Nick Cly of Fullerton [Sancon Lining CIPP 12 X 1400 1400{Fularion
3200 Block
City of Los iMambewsnd GarmelSL bruce@undergs
12093 4§112/2012{Bruce Angeles Stewart Emergency  [562:5358471  [oundworks.com [CIPP 42" % 130° 130]Los Ange'es
(760) 438-2722 |DonWasko@ca|CIPP 10" arid 16°
120%6) 28/2012|Don Wasco  |Cily of Carisbad [Sancon Slphonfning  [760-438-4178  [dsbadcagov  |Siphons Carlsbad
I CIPP&° VP I
Select Sewer Main on [loei@setectsip.cloipP 8% 205'VCP /2
12097 3972012|Joe! Siparek  |UCLA Trenchless  [Campus 051-840-7418  fom HC's 285Los Ange'es
15" Emargency /|
Dana Polnt 049-499-4855  |Egarcla@sowd,
12028) 41232012|Emie Garcla  [SCWD Sancon Harbor Diive  |949-426-0315 forg CIPP 1000 of 15° 1000] Dana Polnt
£l Toro Waler CIPP 8- Bahla [940-837-7050  [epetarson@etw |CIPP 'x84"Bahla
12108 41252012|Ed Pelerson  |District Sancon Blanca Wst 949-837-5957  |d.com Rlanca Wst (20 CI) 89]Laguna Woods
Crescenta Rockland Pl
Vallay Water Sewer Maln 518-248-3025 CIPP Lining 2 runs 8° X
12108[ 51 1[2012|Bmek Yared  |Dislrct |Sancon Re!ning 818-248-1659 Mo MU]L& Crescenta
Yorba Linda 714.701-3150  |d.daop@yied.c
12115 5/872012{Dlane Watar District  |Sancon Via Vento 714:701-3128 lom CIPP 8% 330"/ 7 HC's 330]Yorba Linda
Yorba Linda 714.701-3160  [d.daton@yind.c]
1211t 5/82012|Diane Watar Distict  [Sancon Prentss 714:701-3128  Jom CIPP 6" x 106'/ 1HC 106) Yorba Linda
Bty of Los 626.045-1668
12117 §23/2012| Ted Angelas Vido Artukovich 2300 Rodea Rd. |628-444-3969 CIPP 24" x 12 12|Los Angeles
El Tora Water CIPP8'-Via  [940-837.7050 |epeterson@etw |CIPP 8'4200' - Mariposs
12118 5131/2012|Ed Paterson  |Dislrict |Sancon Maripasa 949-837-5957 [d.com (20' C1) 200]Laguna Woods
| City of Szn | San Gabiiel FM [942.361.6138  |Knaluk@san- _ I
12121 5/15/2012]Ken Clementa Sancon Rehab 940-269-3057 [cmentaorg  |CIPP 200/ of 8' FM 200|San Clements
2011 Slorm
Dra'n
Constuction
and CIPP 8" VCP x 163, 12°
Reptacement CMP x 157", 18" CMP x
12122 11912011 |Ralfe City of Glanda'a |RY Engineering [Project 46!, and 24° CMP x 106 472|Glendale
500 Bk Hoaver
City of Dr ' CiPp 7604356842 |[emp@clocea |CIFP 8" x 300 with polnl
12124)  1mot2fderomy Oceanside  |Sancon Lin'g 760-535.0040 [nsecavs  [repat priortofning 300{0ceanside
Distriet 17 Trunk
Sewer
12126) 81720123 efissa Flschar |LACSD {Sancon Rehablitation CIPP 15" x 246’ 345|Pasadena
Johnson,
|Soutiwood, and CIPP 496 x £, 1200’ x
City of San Lu's VelsSewer  |805-781.7423 8", 895'x 10", Ang 256°
12127 512412012{Clty Clerk Obispe Sancon Lin'ng B05-781-7188 x18* 2854|S2n Lu's Obispo|
City of San FSIwm Draln CIPP 36" x 280, 12" x
f2126]  emiot2loiyCledc  |Clemento  [Sancon Retiab!fation [245' ond 16° % 559 1084{Sen Clamaria
City of So'ana 2012 Sewer CIPP 8% 241", 8" X
12129| 68/172012|City Clerk Beach Sancon Pipetne Repa'ta 1,828, 10" x 373 2542|80ans Beach
Yorba Linda 7147013150 [d daton@yindc !!
12131 5(8/2012|Diane Waler Distict  [Sancon AcomCourl  |114-701-3128  Jom CIPP8'x 1691 2HC's 169 Yorba Linda
E! Toro Wa'ar CIPP10"- Pvl [249.837-7050 |epeterson@etw [CIPP 10° x 200' VEPXCH
12139 6/45/2012Ed Petarson District JSancon |olf Ave Majorca 849-837-5957  |d.com Seweron Via Marposa | MIlaguma Woods




CIPP Experience 2011-2014

El Toro Water  |Accord Const
12136 31ea012jWashburn  [Distdct Mgmnt CIPP Lialng CIPP 8" x 250 250|Laguna Hils
CI6218
Wastewalar
City of Pipa Rel'n'ng CIPP 6,300 LF of 8, 10,
12137 6/26/2012|City Clerk Thousand Qaks [Sancon Progfam B12' 5300 Thousand Oaks
|m Slreet
Easermant 600-595-8741
12144 6/2612012Jerry Nasa (City of La Verna [Sancon Lin'ng 490-596-8789 CIPP 8* x 515" 515{La Veme
1th Streat 951-232-3522
12143 6/1412012|Geraldo Inlguez |City of Colton  |Bkanska Sewerlin'ng  [009-424-0069 CIPP 18" x 175 176{Colton
City of IFY 1112 Sewer
Huntinglon |Rehatitaron CIPP 2014'x 6" and Huntnglon
12147 TA2012|City Clerk Beach Sancon Projest |503 % 16° 2517|Beach
Lining of
Existing Sewer
Mains and
Storm Dréing at
Various CIPPB" % 1,350°8"x
» Clty of Buena Locatans-for |714-562.3687  [sllao@buenapar |7,000' 10° x 250" and
12149) 7R/2012|Siophen Liso  |Park |Sancon 2012-2013 714-662.3517 |k.com 16°226° % 1,500 10100|Buena Park
MmWJ
hotengo,
Meridlan, and
Huntington Dr
City of South Saner
12151 6/25/2012|Estimator |Pasadena INkotaCorp  [improvement  |714-465-2338 CIPP 400'x 10" 400|30ulh Pasadena
Tloga Hal
SewerLinlg  [B58-246-0795
12160} 7012012|Roalnd Bamch  [UC SanDlego  |Sancon 10" 2913 B58-534-4363 CiPP 10" x 818 913]5an Disgo
CIPP 8" VCPICI
< IMH G 1o MH 14
n Shana Drive J
El Toro VWatar FIG 802G |040-837-7050 [epaterson@atw [CIPP 8' x 248" VCPICI
12163 4125/2012|Ed Pe'erson | District Sancon B3) 249-837-5957 [d.com (20° ) MH 6 to MH 14 246{Lake Foresl
Misslon Hits ' Primera Sewer [805-733-4368
12176 91412012|Mixe Riey cso Sancon Lining 805-733 4188 CIPP 10" x 380" 390|Lompos
MacHantia Park
City of 8anta Storm Dra'n Kbazzeli@santa (CIFP 8" x 82' Slorm
12182 9/1172012]Keh Bazzell  |Barbara Sancon Repa't 805-897-2512  [barbaracagov |Drain 92{Santa Barbara
IF'I'?.DH-‘I?
Stresl
Rehabltation Am-Linar §* VCP x 56'
12164 8132012{Mxe Amundson |City of Glenda'e |Hardy & Harpar [Program laﬂd B x 486 542]Glendale
El Toro Water CIPP B VCPICH [049.837-7050  |epatersonBetw [CIPP 8" x 73 C1 (MH & _
1218 412572012|Ed Paterson  |District Sancon - 040-837-5957  |d.com taMH 2) 73|Laguna Woods
| City of Los Mika Pillch and [Crystal Sprngs ‘326-813-1?00 1523-813-1?00 CiFP 8° x 600'In
13003 8/3172012|Mke Angales Sons Road §26-813-1770  |626-813-1770 [easemant 600|Los Angales
City of Moo |Wh:laker #05-226:4020. |mbousman@we
13004 9/17r2012|Matt Bousman  |Bay Consbucton  [Seaside SO [B05-228-4021 |grouplna.com  |CIPP 110" of 24: CMP 110{korro Bay
Cliy of. Keristano ikemp@cl.ocea
13008 10!&!2012|.rsm'q Kemp  |Oceans\de Easement 760-435-5042  |ns\decaus CIPP 1300' x 8° 1300|Ocennsids
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CIPP 8* VCPCI
FMHA4MHS
off Ble Lane of
El Toro VWa'ar Ridge Routa 9-837-7050 Iepe%mon@ew CIPP 8' x 151" VCPICI
13017 412512012|Ed Petorson  |Dstrict Sancon Drive 9-837-6957  |d.com {20 CHMH 4 o MH & 151|Lake Forest
Via Alega
| City of San Btorm Drain
13018]  1024/2012{City Clerk Clomenle Sancon Rehabittation CIPP 18" x 365" 365/52n Clemento
Sewer Pipeling
Rehab Project
Coache'a Eemaraida
Valay Watar Resort and PGA |760-251-5454 CIPP Approx. 1400"of
13022 10726/201 23 Estimator District Tri-Star Const  |Wast 780-251-5458 12 1400[Pa'm Desert
CIPP 6° % 6,000/, 8"x
12,000/, 10" x 151" and
City of Saal Old Town Sewer 12" %422 and Rehab
13023 10R412012{City Clark JBeach Sancon Lin‘ng Praject 110 Manho'es 18573|S0al Beach
Yorba Linda |
13027 202012|Dizne Walar Disrict  [Sancon Golden Ave CIPP 395'of 8 395]Yorba Linda
Yorba Linda
13028' 8/2012012{Dlane Waler Distict  |Sancon Via Al GIPP 197" ol 8° 197} Yorba Linda
| Cityof CIPP 12'x 250 lna ' _
13029 11116201 2§ Jeremy Oceanside Sancon 14* DI CIPP |ine 250|0ceansido
18" x 450 CiPP
Alamo CL Emergency Lining and
Long Beach Emergency  |662-496-2074 Rehab (3) Manholes 21'
13037 12/372012|Steve Radalch  [Waler Dept Sancon Lining 562-426-0714 Deep 450|Long Bsach
Chuta Vista
City of Chula Emergency 760-634.2622
13039| 12%2012|Joe Livingstone |Vista {Burtech SewerRehab  |780-634-2415 CIPP 8° % 660’ 860]Chula Vista
80 Huntinglon
Pacifc Mob'e StEmergency Huntinglon
13040 1250201 EHAm!do Lopez  |HomoEstales |Rescus Rooter |Linng 714-231.8591 CIPP approx. 510 x 6 510|Beach
CIPP 16° x 414 and 107
13042 12113/2012 LACSD Sancon Disbict 5 Sawer 1 39)' 807| Torrance
Lash mike@lashcons|
13046] 11/812012|Mke Orlega  |N/A Construction  [PVC Pipe Lintng rucioncom  |CIPP 15" x 40° 40{Shop
Bl z] El Toro Waler
1304 12/44/2012|Ed Distriei |Sancon |Wesbutn Drive CIPP 8" x 180" 180{EI Toto
Edingar &
City of Newtard
Huntington Emergsncy Huntingtan
13050] 9/13/2012|Duane Beach |Sancon Repalr CIPP 138 of 12°VCP 138|Beach
Leveadla Laniial Trunk
Wastewsler  [Chades¥ng  [SewerlLinng  |562-426-2074
13053 10/16/2012| Steve Rada'ch  |Dislrict Co. Project 562-426-9714  |kelyf@ickc.com [CIPP 21° x 383 383|Leucadia
City of Los Blols 10341 Blucher  [805-656.1432
13054 11872013) Andy Hengeho!d|Angales Constucton  |Ava ESR 605-485-0338 CIPP &' x 427" 427}Los Angeles
City of San KTA 619-562-9464
13056 112372013jAdam Disgo Constucton  [Group 787 619-562-1685 CIPP 430 x 8’ 439/San Diego
| Terramar LIt |760-634-2822
13070 8/222012|Buddy City of Carlsbad [Burtech Staton 760-6834-2415 CIPP &' x 174' 174|Carisbad
City of
13071 &'{QﬂialJeremy Oceanside Sancon Vista Be'la 760-535-0040 CIPP §° x 240/ 240]008&15'0‘5
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Project No. 77
13084 nenotd City of Cypress [MMC Inc. imd 201007 AM-LinrCIPP 8" x 378 37aic>_v_p(ess
New Creaton 'Hai'nsRoacl _ dleeMnewcroatl
13086/ 3/15/2013|Darius Lee LA County DPW [Builders CIPPLin'ng  |562-278.6055 budars.com |CIPP 24" x 1000 1000{Bsl Al
Jaremiah brroks
Jerem’ah Fontana CIPP @suly-
13084 31372013 Brooks Gily of Fonlana |Sully-Miler Lining 714-449-2277 | mil'er.com CIPP 8" x 190/ 190}Fontana
) |kmn‘ane@ca'ne
13092 3/20r2014|Kevin Ma'one  |CAL DWR Cal-Neva 139 Siphon 916-374-9889 |vaconstcom  {CIPP 600 of 21° 600|Hards Ranch
City ot |Bewer Lin'ng B80S0 LF 8Inch and 186
13093 47412013{Ryan Hetmuth  {Inglewood |Sancon Project-Ph. Il |310-412-5333 LF 10-inch Llnng 8236]Inglewood
Citywide Polnt 68 12', 16, 24"
) Fepalrs and [mgarcia@rivers! [CIPP and Various Polnt
13094 4412013 City Clork City of Rivarside |Sancon Clpp 051-826-5802 |decagov Repa's 8000[Rivarside
Yorba Linda Golden Ava ) )
13095/ 21272013]0lane Daiton | Watst Diskicl  {Sancon |Easement 714:231.0259 CIPP8° x 391" 391|Yerba Linda
I Yorba Linda
13095/ 21272013{0iane Dalon  [Water Diskict  [Sencon Via Marwah  |714-231.0269 CIPP 107 x 386 386]Yorba Linda
Acacia Ave.
Wastewater
Capacity
impravement.
13098 2157201 3]Estimator City of Glanda'e [Sully-Mier projec! CIPP 755' of 8* VCP 765|Glenda’s
CIPP approx 3050 of
SND Sewer 2012 & vanous sawer & Rehab
13100 4782013 Lance City of Vila Park|Canstruction  |2013 (#) manholes 3050]Vita Park
Anahelm Street
Trunk Sewer
J |Rehablitation
13108 41522013]Jv"0 Femandez |LACSD Sancon M3 CIPP 30" x 1,302 1302|Long Beach
City of San (619) 562.9464 |adam@klaconst
13110 3/25&013[’Adam Diago KTA Mutghy Canyon [819-562-1665. [ruckian com CIPP 576" of 33' VCP 576]San Diego
' City of Boudreau Conlempa 951-493-6780  {b@boudreaupl [CIPP 320" o " with ()
13114 1i312013|B {Escondido Pipeling Square 951-493-6781 }peline.com Iaterals 320|Escondida
stovaurban@ke
Pacmount 951 734-3010 Inegring.co |CIPP 610 of 8” Cong
13118} H1172013{Sleva LACDPW KEC Sewer 951 734-7087 |m Pipe 5miParamount
S'ema Park Rd
Sower Lining & Ijarscnfna@m CIPP 8" x 255 and 10 Mammoalh
13117 412272013|Jos Arechiga  {Mammoth CWD |Sancon MH Rehab 760-934-25%6  |d.dstcaus }H Coating 255]Lakas
Sewer
SyslenvStorm
Dran Rehab 12- 8-Inch VCP sewer linng
City of San 13 Pro| No. 0493615125 16,18,27,30,38-Inch
13118} 512172013|Estimator Clemente |Sancon 2420028001  [949-361-8322 RCP 80 lining 2500]San Clements
Endzone
Terace Phasa 2
: EastLos Haysione Stom Dra'n |213:3211112
13!20§ #1162013Jose Hemandez | Anpeles Colega|Bu'ders Ine.  |Linfng 2133071114 CIPP 33" x 200 ZOOILosﬂngahs
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City of Rehat!laton CIPP B x 5,800" and
13124 5123:2013|City Clerk Claremont 1Sancon Project Rehab (22) MH's 5800 Claramant
JBH CIPP approximalely
13126) 3127120131 Malt Bays Privale Engincenng  |825 Desteo B0%5-987-8414 330 of 27° Blorm Drain 330|Camarilo
Pramlar Pasadena CDR
Daveloping 122.002 Stom [626-964-7660
13131 2172013|Barbara LACDPW |Semicas Dra'nRehab  |526-264-7663 CiFP 12 x 277 212{Pasadena
CIPP 1680 LF 18" CMP,
|60 LF of 24* CMP, 158
City of 2013 CMP 626-744.6912 LF of 27" CMP, and 42
131365 6/20/2013|John Remey  |Pasadena Sancon Relnng 626-T444757 CMP 368|Pasadena
ESR 1460 N.
City of Los Mika Piich&  |DohenyDr,  |626-813-1700
1314 6/17/2013]) X Priich Angales Sons SWC02173  |626-813-1770 CIPP 8 x 205" 205)Los Ange'es
Vemont _
Cily of Los Tomovich &  |Frontage Rd.  |662.699-3495
$3149) BI122013|Tom Angjates Associatos ESR §2C 12596 |562.653-3691 CIPP 8" x 346" 346[Los Angelss
ESR
City of Los Andrew Papac |SWCO2180  [626-443-4081
13155] 715R2013|1chael Nicho!s |Angeles & Sons 1081h St 626-443-4069 CIPP 8" x 60’ WIL@I Angeles
B05-483-4516
13154 5672013 LACOPW ToeoEn‘lefpfsethaOom 815-483-2001 CIPP 10" x 479" (3 runs) 474 Madna Dal Ray
|€l Toro Watar Mou'ton epairson@ety
13158 Ta2r2013|Ed Patersan | Dislrict Sancon Parkway d.com |CiPP 8" x 320 320{Laguna Woods
l Ciyollos  [Miamontes  |VeroncaSt  [626-330-1043 |yovetiecci@eant[GIPP 8'x 432 fn sz]
13169 11212013 Yvotie Angeles Const Sweazist 626-330-5463  [hlink.com easement 452Los Angeles
Sawers §
SZG12558 -
_ _ City ol Los Tomovieh &  |Lathrop Street  [562-689-3496
13162 712472013 Tom Angelos Associales Easement £62-699-3691 CIPPB* x 244" 244[[05 Angales:
City of
Huntinglon FY12:13 Sewer CIPP8' X 6453 & Huntnglon
13165‘ 711512013 {Baach Sancon Rehab Project  1714-538-5431 Rahab MH's 5453|Beach
ULV Parking Lot
13169| 8512013} derry Mesa City of La Yeme [Sancon |Sewer Rehab  |909-596-8749 CIPP 10° x 590° 820[LaVeme
190th Streat
City of Radondo Reswracing CIPP B x 415 &8"%
13171 8/12/2013|Tim Beach |Excel Paving  [Project 1562-599-5841 35" 415|Redondo Beach
Matthewend  [Sewees b-57th
8119713 & ity of Log ’Slemﬂ 81, Vendome S, CIPP 8" x 405', 8" x 26, j
13176]6/20/113 Bruce Flowers fAnge'as Company, Inc |Diton St |562-595-5471 [8' % 335 740708 angeles
CIPP 600' of & VCP
Channel Islands [Ocsan Dr Seiver |imathein@cibes |sawer fim US KH o
13177 8/712013)Jo0 Matheln  [Beach Dislrel  |Sancon Lin'ng Projact [&05-&8'5-5021 d.com DSMH GWIM
CityolLos  |Wilams ESR Ensenada I l
13180] 8/26/2013] John Willams JriAngeles [Pipaling Dr B05-644-1277 211'of &' VCP 211[Los Angeles
Avenida De La
Playa
Infrasinucture /
Sewer and
Gity of San Waler Group 233 ol 8' CIPP & 1141’
13181 816:2013 Diego HPS Inc 608 of 10* CIPP $3Mi&n Diego
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Sewors 6«
City of Los Tomovich & Normandis ESR |562-699-3446
13182 8/20/2013| fom Ange'as Assaciains 52612591 562-669-3691 CIPP 10" x 174" 174]Los Angelas
Malthewand  [Sewers5- 19t
Cityollos  [Stawart sta mms-L CIPP B X330/ &8 X
13183 8/5/2013|Bnuce Flowers  |Angelas Company, Ino  |Balinger§t  |562.505.5471 434' 764[Los Angeles
Levcadia Gravity Pipelina
Waslewater Rehabllitalion CIPP 8" x 2,970 and
13185 82072013]City Clerk District Sancon Project rehab (7) MH's 2810 Carlsbad
Citywide
sanilary Sewor |661-267-5354  |mauber@cilyofp
1318&] 916/201 J]Marc RZubar  |Cityof Pa’mda‘e|$amon Linlng Project  {661-267-5167  [almdala.o CIPP 1956'x 8 ‘1956]Pa'mdala
ml I [Rancho Zeca'o
13 /1912013 0arln Disneyland Sancon Lining 714-342-7675 CIPP 8° x 290' 290]|Anaheim
k ISN[) Tustn Streel
13197) 81572013)Lonny Laven  |City of Otange  [Constructon  JRehab Froject CIPP §° x 330 3W[0range
1E1 Toro We'sr Sycamors Park
14002} Q1IRIIIEd Petorson | District Sancon Easemant CIPP 12' x 130 130]!.!'65‘015 Vielo
CIPP 894 8* and 753 of
2013 Wolar & 6°/ Manhois Rehab (2)
14009 9116/2013|Estimator City of D&l Mar {GC Bidding Sewer CIP MH & 1 Drop Bowl 1747|Dal Mar
CIPP 12' x 900" and (3)
Link Fipes and Rehab
Inand Emplra  |Mizgden (2) 6 Diax 10 Deap
14004 9/9/2013|Estmator Utiites Agency |Buntch Const  [NRW Phase 3 MH's 900{Chino
I SWC02235
City of Los \Willans Pipe'ine {5077 Hood 805-644-1217  [Johnjr@wiliams
14005 9/30/2013]John Williams Jr [Angeles Contraclons Orive B05-477-0136  |p'pe.com CIPP 8" x 120° 120]|Los Angeles
SewerLin'ng
14011 10/1/20!3161ly Clerk City.of Futierion |Sancon Project FY12/13 CIPP 6", 8", 107, 12' 24000]Futerion
Yorba Linda Richfie'd Rd
14013 9/9/2013|0lana Daton  |Watar Dislict  [Sancon Lining CIPP 10" x 210/ 210]Yorba Linda
| Yorba Linda |
14014 9/8/2013|Diane Daton  |Water Disldct  |Sancon Oh'o StLinlng CIPP 8% 310 310]vorbaLinda
Carpinieila Colection cragmiearpsa
14024 11/122013]Cralg Muray  [Sanltary Disirict {Sancon System Fehab [805:684.7214 |ncom ciPp 18000] Carpinteria
| CaaFortung  [240.469-4555 |Egarcla@scwd. [CIPP 6° x 260° & (2.5) Caplstrano
14026] 10/33/2013|Em's Garcla  [SCWD Sancon Lining 249-486-0315  forg Top Hats 260|Beach
Sewers- lam@iomavicha
City of Los Tomovich &  |SZC12627- 5626003496 |ndassoclates.co
14028]  10722/2013) Tom Andrefich  |Angelas Associales Queen St 562.699.3891 |m CIPP 8' X 348' 34B{Los Angeles
El Camino Da CIPP 16" X 453, Rehab
Chty of Sanla LaLuz Sewer 2MH's, Bypass, MH
14036] 1072802013 |Barbara Sancon |Rehab Abd 453|Santa Barbara
Dickle Wamer Ave Huntinglon
14037 11M13IFemaMez 0080 Sancon Siphon Lining  |714-593-7623 CIPP 21" x 160/ 160|Basch
Yorba Linda Esperanza R
14039 121112013|Dizne Dallon  |Wa'er District.  |Sancon 10° CIPP 10" x 481’ 491]Yorba Linda
Scilpps
Inghitution of
Oceanography
S0 Repalrt lemoore@ucsd.
14042 7/2812013|Laura Moore  [UCSD |Sancon Project4702 18588222453  [odu CIPP 155' of 10° CP 155[38n Diego
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e

14.985-1400
City of HB Goldenwest 714-986-1409 CIPP 50/ of 8
A CIPP 8" x 520 Pius
Ron Muestye FortMcArthur  1661-816-0788  [ron@malestyc.b [Rehab (3) MH's w!
14047 41112013 Marche'sta  |Ar Force Consiructon  fLin'ng Project  [661-264-0534 |z Polybiplex 520]88n Pedro
[setect Targat Culvar ] llom@setectstp.
14055| 111312014| Tom Culver City Tranchigss City 951-840-7418  [com CIPP 6" x 440" 4401 Cutver City
Cityof
14056] 1!13!2014]!.41!(6 |Oceanside Sancon Thunder Dr CIFP 638018 BJBIOMHG
Clty of
14057 /137201 4|r.ﬁke Ocoans'de Sancon Linda Dr CIPP 346'of 8 MGIOceans!de
| 9494694555 [Egarcia@isowd. ~ [Copistrano
14065} 1/7/2044|Ema Garcia |SCWD Sancont Via Calfornla  |949-406-03156 |org CIPP 8" x 125 125|Beach
High Desert
Ambutatory
City of Bali Street 620-442-8003
14066 11672013|Scott Sercu |Lancaster Construction  [impeoveman)  |626-442-8316 CIPP 18" X 107 107]Lencaster
House 727 12°
Emera'd Bay CMP Storm 040-4048938  [clardas@ebcan
14067 12/0/2013|Cisco Farias  |Seivica District |Sancon Drain 0404970882 [ut CIPP 12 CMP x 118 118|Laguna
Lining of
Exisling Sewer
Mang at
Various
Clty of Busna Locations for
14068] 21072014 Park Sancon |2013-2014 CIPPE", 8, 10", 16" 12000{Buena Park
l Ciiyoflos  [Tomovich&  [Sewerss-
14070 25/2014{Lea Rodriguaz [Angeles Assoclales Douglas Allsy CIPP 8° x 340" 340{Los Angeles
I City of 2715 Emera'd
14071 21372014|M%e Dumas  |Oceans'de Sancon 16" Lin‘ng CIPP B* x 355' oceansids
Chasterton - |melark@apexco _
14072 2712014 |Mchasl usme APEX |Mitktary Houslng [B56-558-1120 |5 com CIPP 36' x 367 362|San (ego
City of I
14077 mmulum Dumas  |Oceanside Sancon Via Del Prado CIPP 8" x 252 252}oceansda
Santa Rosa
Trunk Sewer
Lina CIPP 12" % 530' and
) Garretl City of 8an Lu's {D-Kal |Reptacement Coal (4) new MH's,
14079| 111512014 Laughran Oblspo [Englneering Project 805-748-5818 Réhab {17) MH's 536} San Luls Oblspo
Clly ol Arroyo 12014 Sewer
14087 JN3R014ICy Clark |Gfande Sancon Lin'ng Project CIPP G x 1,38% 1384[Arroyo Grands
I Yorba Linda | Champegne Cir _ ddallon@yhwd.c
14080 2128/2004|Diang Dalion  |Water Disidct  [Sancon Easemant 7142310250 Jom CIPP 6' x 205 205} Yorba Linda
CIPP 2600° of 18°, 2
linkpipes, 3 CIPP Spot
GCity of K Hovan'an Lancaster 480-824-4185  fpcannondikhov. Paichas and 6 Poinl
14099 10/28/2013]Gearge Lancaster Homas [sewer 480-824-4201 Jeom Repa'ts 2600|Lancastar
Commorweath
Avenus Sewer
and Roadway
14102 312014 City of Fulerton |Excel Paving  [ReConstructon CIPP 12" x 2,247 2247|Fullerion
Costa Mesa 714-293.2127 CIPP and Manhole
14106 3I27/2014|Rob Hammeérs  [Sanitacy District |Sancon Prolect 1978 |714.-878-7748 Rehab m]Cosla Masa
Tomavich&  |sewers §75th  |562-698-34¢6
14107 318/2014]Leo Rodriguez  |City of LA hegoclates Islreel 6562:639-3301 CIPP 350’ of ' 350]Los Anga'ss
El Torg Watsr Laguna Hif's CIPP 10" x 61T 2
14109 2125/2074|Ed Peferson  [Dislrict |Sancon Mal# 1 lSegmenls 617|Laguna Hills
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nL City of Garden
1411 212572014 Brant Grove Sancon CIPP 8° X 220" 220|Garden Grove
Sewir Main
Cucamonga Refin'ng al CIPP 1700, \op hats,
Valiay Watar Various cho Insta'l, & latoral Rancho
L L Dstil  [secon fLocatons tning 1700]Cucamonga
City of Newport
14115 311072014 Mike Lynch Beath Sancon Varlous Rehabs CIPP 8" x 406" 408| Newport Baacti
Phamcy
Auditodum
ls_!cm Dran
14124 A\ 20| Fotand ucso Sancon Repalr [618:017-7113 CIPP 18" x 120' 120|La Jolla
Miramontes  |ESR Normandia 1626:330-1043  [yvellemcci@ear
14125 473072014 Yvelle City of LA Const Ave SZC02462 [628-330-546 |k com CIPP 16" x 840" 640]Los Angales
Milan Real
Estate Town & Countiy
Investmants,  |VCI ﬂShopping 009-946-0905  [kventroni@velco
14124 31972014 [ Kevin LLC Construction  |Center 009-046-0924  |m.com CiPP 247 of B 247}0ceansido
_ Cityoflos  [sND ESR Glendale Jlonny@sndcons
14127 §/28/2014|Lonny Laven  |Ange'ss Construction  |Bivd SWC024761626-975-4588  |Loom CIPP §'x 153 163|Glenda’a
Cityoflos  [Adukovich&  [Witon Piacs |
14128] 6/672014| Ted Ange'ss Sons |SWC02467  [526-945-1868 CIPP 6* x 265' 266]L.os Angales
|8an Padro AF8,
Maestye Fort MacArthur [m@malestye bi|CIPP 8°x 300" and 6 x
14131 5202014 |Jim Meagher  |FortMacArhur [Construclon  [CIPP Lining  |661-816-1912 |2 170 4701580 Pedro
Long Beach
Water 3d S CIPP
14134 6/2/2014]Dan Chronster |Depariment ChadesKing  |Linng |562:426-2974 CIFP 8" x 1,440 1440]Long Beach
|Wam Creek
Clty of San Channel tkconst@msn.c
14134] 672472014| Troy Bemnatding TK Constructon [Crossing 1908-492-1527  Jom CIFP 36" % 60' #0]San Bernardino
Vian Noss
Easemeant 12° mimodrzeiawskl
Matt §B Parkside  |LA Urban CIPPLining  |310-420-7450  |@laurbanhiomes|
14140 6/1272014)Modrzojewskd  [Vilage, LLC.  [Homas Project: 310-827-4645  |.com CIPP 12" x 628 628 Havthome
Curcl Lido Sewer  [949-673-1060
14141 1372014 Ann McCanhy  |Privale (Companies Lin'ng 049.673-2080 CIPP 6* and 8 x 980" 980]Lido Pen'nsula
Ardan Ave
Rehablitaton  |805-483-4515
14143} 4129720 4|Estmatot Clly of Glanda'a | Tore Enle(priseqi’m}ecl 805-483-3635 CIPP B X 460 460jGlenda'e
City of Los Wilams Pigafne |Rencho Park
14149 6A192014)John Wiltams Jr [Angeles Contraclors:  |Golt Course CIPP 8’ Trip'a Run 1600|Los Angeles
Cel Stato Long
Cel Stats Long  |Valverds Baaoh Sewer ahony@valverd|
14152| 71112014 Ahron V Beach Constniction  |Repa'rs econstoom CIPP 6" X 800' 800|Long Beach
sstanlon@cityo!
14158 7r8r20141Steve Stanton  |City of Monleta'r |Sancon Targel Sewer  [900-625-9444  montclalnorg  |CIPP 175" 0l 87 CI 175|Morielas
City of Loa Clarke ESR-Valey [|310-542.7724 [clarkecontractn
14158 AR02014|Manin Angeles Contracting 0acDr 310-542-2168  |g@amalcom |CIPP B X215 213{Los Angeles
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14161 2014 ] Mike Iw [Sancan CiPP 760-497-0137 CIPP 6" X 160 1601000&%
e . | ) ] 949-499.4555 : .
14174 Q32014iEmie Garcla  |SCWD Sancon Orinda Dve  1949-496-0316 CIPP 120° 0¥ " 120|Dina Point
La Habia
Historical
Musuem 6* istephens@lanal
14167]  010:2014{Randy StaphensfCityof La Habia [Sancon Lasral Uning  [562-383.4170 o CIPP 6" X 110’ ateral 110fLe Habra
Total LF 366,707,00 |
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