FINISH SCHEDULE (SEE FINISH NOTES THIS SHEET)

ROOM NAME	FLOOR	BASE	NORTH WALL		EAST WALL		SOUTH WALL		WEST WALL		CEILING			REMARKS
			MAT.	FIN.	MAT.	FIN.	MAT.	FIN.	MAT.	FIN.	MAT.	FIN.	HT.	
OFFICE 1 △3	CPT	RB	GWB/CONC	LSP	GWB/EXPLSTR	LSP	GWB	LSP	GWB/CONC	LSP	ACT	–	–	
WORKROOM	CPT	RB	GWB	LSP	EXPLSTR	LSP	GWB/EXPLSTR	LSP	GWB/CONC	LSP	ACT	–	–	△3
BREAKROOM	VCT	RB	GWB △2	LSP	EXPLSTR △3	LSP	EXPLSTR	LSP △3	GWB	LSP	GWB	LSP	△2	PROVICE REDUCER @ CARPET
ENGINEERS	CPT	RB	GWB	LSP	GWB/CONC	LSP	GWB	LSP	GWB/EXPLSTR	LSP	STL /GALV BM /STL DK	LSP/CLEAN		PAINT BEAMS LSP/CLEAN GALV. DECK
INSPECTORS	CPT	RB	GWB	LSP	GWB	LSP	GWB	LSP	GWB	LSP	STL /GALV BM /STL DK	LSP/CLEAN		PAINT BEAMS LSP/CLEAN GALV. DECK
CONFERENCE RM	CPT	RB	GWB/CONC	LSP	GWB	LSP	GWB	LSP	GWB	LSP	ACT	–		PROVICE REDUCER @ CARPET
HALLWAY	VCT	RB	–	–	EXPLSTR	LSP	–	–	EXPLSTR	LSP	EXPLSTR	LSP		△3
OFFICE 2	CPT	RB	GWB	LSP	GWB	LSP	GWB	LSP	GWB	LSP	ACT	–		
OFFICE 3	CPT	RB	GWB	LSP	GWB	LSP	GWB	LSP	GWB	LSP	ACT	–		
OFFICE 4	CPT	RB	GWB	LSP	GWB	LSP	GWB	LSP	GWB	LSP	ACT	–		
OFFICE 5	CPT	RB	GWB	LSP	GWB	LSP	GWB	LSP	GWB	LSP	ACT	–		
PATIO ENTRY	CPT	RB	GWB	LSP	–	–	GWB	LSP	–	–	GWB	LSP		
PASSAGE	CPT	RB	GWB	LSP	GWB/CONC	LSP	–	– △2	GWB	LSP	–	–		

WILLIAM LOYD JONES · ARCHITECT · 723 oceanfront walk · venice, california · TEL 310 392 3995 · FAX 310 392 2857

detail title
FINISH SCHEDULE REVISION
(Sht. A5)

project
TORRANCE BUILDING DEPARTMENT
PERMIT CENTER PHASE II

3301 TORRANCE BOULEVARD
TORRANCE, CALIFORNIA 90503

issue
△3 CITY REVISIONS #3 22.OCT.14

date
10-22-14

scale
NO SCALE

3