BIDDER'S SUBMITTAL

Company: Sully-Miller Contracting Company Total Bid: 496,000-

PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF 190TH STREET REHABILITATION, I-130

B2014-20

Honorable Mayor and Members
of the Torrance City Council
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedule.

BID SCHEDULE

ITEM NO.	SPEC SECTION	APPROX QTY	UNIT OF MEASURE	ITEM DESCRIPTION	UNIT PRICE	TOTAL BID
A-1	9-3.4.1	1	LS	MOBILIZATION (5% MAX OF CONTRACT BID)	$ 23,000-	$ 23,000-
A-2	7-8.6.1	1	LS	NPDES COMPLIANCE	$ 4,000-	$ 4,000-
A-3	7-10.6	1	LS	TRAFFIC CONTROL	$ 19,000-	$ 19,000-
A-4	7-15	2	EA	PROJECT CONSTRUCTION SIGNS	$ 3,000-	$ 6,000-
STREET IMPROVEMENTS						
A-5	302-5.2.6	47,700	SF	1"TO 2" VARIABLE DEPTH & WIDTH GRIND	$ .19	$9,063-
A-6	302-5.2.6	96,200	SF	1" UNIFORM DEPTH GRIND	$ .15	$ 14,430-
A-7	302-5.2.6	6,350	SF	2" UNIFORM DEPTH GRIND	$ .25	$ 1,587-
A-8	300-2.9	7,600	SF	AFTER COLD MILLING, EXCAVATE ROADWAY 10" AND INSTALL 4" AC ON 6" CMB PER FIELD MARKINGS (ASSUMED 5% OF MILLED SURFACE)	$ 11-	$ 83,600-

ITEM NO.	SPEC SECTION	APPROX QTY	UNIT OF MEASURE	ITEM DESCRIPTION	UNIT PRICE	TOTAL BID
A-9	300-1.4	60	SF	REMOVE & DISPOSE OF EXISTING SIDEWALK & SUBGRADE	$ 6-	$360-
A-10	300-1.4	620	SF	REMOVE & DISPOSE OF EXISTING AC SIDEWALK & CONFLICTING IMPROVEMENTS (FOR NEW 3.5" PCC)	$ 6-	$ 3,720-
A-11	300-1.4	182	LF	REMOVE & DISPOSE OF EXISTING AC BERM & CONFLICTING IMPROVEMENTS	$ 13-	$ 2,366-
A-12	300-1.4	190	SF	REMOVE & DISPOSE OF EXISTING DRIVEWAY RETURN, WALK & CONFLICTING IMPROVEMENTS	$ 5.50	$ 1,045-
A-13	300-1.4	50	LF	REMOVE & DISPOSE OF EXISTING METAL HAND RAILING	$ 45-	$ 2,250-
A-14	300-1.4	2	EA	REMOVE EXISTING CURB & GUTTER AT CURB DRAIN	$ 120-	$ 240-
A-15	300-1.4	1,300	SF	REMOVE CONFLICTING IMPROVEMENTS & GRADE EXISTING NATURAL GROUND PARKWAY TO MATCH NEW IMPROVEMENTS	$ 3-	$ 3,900-
A-16	302-5.9	2,048	TON	INSTALL 2" AC OVERLAY (C2-PG 64-10)	$ 84-	$ 172,032-
A-17	303-5.9	4	EA	INSTALL NEW CURB RAMP & RETURN PER SPPWC STD. PLAN NO. 111-4 & PLAN MODIFICATIONS	$ 2,600-	$ 10,400-
A-18	303-5.9	830	SF	INSTALL NEW 3.5" PCC SIDEWALK ON 4" CMB PER CITY OF TORRANCE STD. PLAN NO. 103-2	$ 5.25	$ 4,357-
A-19	303-5.9	145	LF	INSTALL 8" CURB & GUTTER, TYPE A-8, PER SPPWC STD. PLAN NO. 120-1	$ 28-	$ 4,060-
A-20	303-5.9	650	SF	INSTALL NEW RADIUS DRIVEWAY APPROACH & WALK PER CITY OF TORRANCE STD. PLAN NO, T105 & PLAN MODIFICATIONS	$ 9-	$ 5,850-
A-21	304-2.2.3	114	LF	INSTALL NEW METAL HAND RAILING PER SPPWC STD. PLAN NO. 606-3, TYPE A	$ 69-	$ 7,866-
A-22	306-7	2	EA	REPLACE EXISTING CURB & GUTTER AT DRAIN TO MATCH EXISTING CONDITIONS & PER PLAN DETAILS	$ 1,200-	$ 2,400-
A-23	302-5.8.1	20	EA	ADJUST WATER VALVE CAN & LID TO GRADE	$ 112-	$ 2,240-
A-24	302-5.8.1	4	EA	ADJUST GAS VALVE CAN & LID TO GRADE	$ 600-	$ 2,400-
A-25	302-5.8.1	3	EA	ADJUST SEWER MAHOLE FRAME & COVER TO GRADE	$ 700-	$ 2,100-
A-26	302-13	1,000	LF	CRACK SEALING	$ 4-	$ 4,000-

TRAFFIC SIGNAL IMPROVEMENTS, STRIPING AND PAVEMENT MARKINGS						
A-27	307	1	LS	TRAFFIC SIGNAL MODIFICATIONS AT 190TH & PRAIRIE	74,500-	74,500-
A-28	314-2	25	EA	REMOVE EXISTING SIGN AND/OR SIGN POST	40-	1,000-
A-29	314-2	35	EA	FURNISH AND INSTALL NEW TRAFFIC SIGN	96-	3,430-
A-30	314-2	25	EA	FURNISH AND INSTALL NEW SIGN POST	$ 120-	$ 3,000-
A-31	310-5.6.10	1	LS	TRAFFIC SIGNING, STRIPING, MARKINGS AND PAVEMENT MARKERS	$ 21,803-	$ 21,803-

TOTAL BID PRICE: $ 496,000-

(FIGURES)*

TOTAL BID PRICE: Four Hundred Ninety-Six Thousand Dollars and Zero Cents.

(WORDS)*

BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS

B2014-20

BIDDER'S SUBMITTAL
(Continued)

B2014-20

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: Sully-Miller Contracting Company

Date: May 8, 2014 By: Raymond Sanchez, Assistant Secretary

Contractor's State License No.: 747612 Class: A

Address: 135 S. State College Blvd., Ste. 400

Brea, CA 92821

E-mail Address: Ray.Sanchez@sully-miller.com

Phone: 714/578-9600 Fax: 714/578-9672

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

STATE OF CALIFORNIA }

COUNTY OF ORANGE

On May 8, 2014 before me, J. Daniels, Notary Public, personally appeared Raymond Sanchez

who proved to me on the basis of satisfactory evidence to be the person(s) whose name is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal

Signature J Daniels

J. DANIELS
COMM # 1989544
Notary Public - California
ORANGE COUNTY
My Commission Expires Sept. 24, 2016

Notary Seal

OPTIONAL

Description of Attached Document

Title or Type of Document: Bid Proposal-Signature Page

Document Date: May 8, 2014 Number of Pages: 3

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s):

Signer's Name	Raymond Sanchez	Signer's Name	
☐ Individual		☐ Individual	
☒ Corporate Officer – Title(s)	Assistant Secretary	☐ Corporate Officer – Title(s)	
☐ Partner – Limited/General		☐ Partner – Limited/General	
☐ Attorney In Fact	Right Thumbprint of Signer	☐ Attorney In Fact	Right Thumbprint of Signer
☐ Trustee		☐ Trustee	
☐ Guardian or Conservator		☐ Guardian or Conservator	
☐ Other		☐ Other	

Signer is Representing: SULLY-MILLER CONTRACTING COMPANY

ACKNOWLEDGMENT OF ADDENDA RECEIVED

B2014-20

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 _____ NONE

Addendum No. 2 _____

Addendum No. 3 _____

Addendum No. 4 _____

Addendum No. 5 _____

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.



Bidder's Signature
Raymond Sanchez, Assistant Secretary

May 8, 2014
Date

CONTRACTOR'S AFFIDAVIT

STATE OF CALIFORNIA }
}
COUNTY OF Orange }

B2014-20

Raymond Sanchez (NAME), being first duly sworn, deposes and says:

1. That he is the Assistant Secretary (TITLE)

of Sully-Miller Contracting Company (NAME OF PARTNERSHIP, CORPORATION, OR SOLE PROPRIETORSHIP)

hereinafter called "Contractor," who has submitted to the City of Torrance a proposal for the Construction of 190th Street Rehabilitation, B2014-20;

2. That said proposal is genuine; that the same is not sham; that all statement of facts therein are true;

3. That such proposal was not made in the interest or behalf of any person, partnership, company, association, organization or corporation not named or disclosed;

4. That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone else to submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost element of the Contractor's price or the price of anyone else; and did not attempt to induce action prejudicial to the interest of the City of Torrance, or of any other bidder, or anyone else interested in the proposed contract;

5. That the Contractor has not in any manner sought by collusion to secure for itself an advantage over any other bidder or to induce action prejudicial to the interests of the City of Torrance, or of any other bidder or of anyone else interested in the proposed contract;

6. That the Contractor has not accepted any bid from any subcontractor or materialman through any bid depository, the bylaws, rules or regulations of which prohibit or prevent the Contractor from considering any bid from any subcontractor or materialman, which is not processed through said bid depository, or which prevent any subcontractor or materialman from bidding to any contractor who does not use the facilities of or accept bids from or through such bid depository;

CONTRACTOR'S AFFIDAVIT
(CONTINUED)

B2014-20

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of Individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this 8th day of May, 20 14

(CONTRACTOR'S SIGNATURE)

Subscribed and Sworn to
before me this _____ day
of _____, 20 _____

Raymond Sanchez
(NAME)

Assistant Secretary
(TITLE)

_____
Notary Public in and for said
County and State.

(SEAL)

Please see attached loose certificate
with proper California Notary wording.

CALIFORNIA JURAT WITH AFFIANT STATEMENT

STATE OF CALIFORNIA }

COUNTY OF ORANGE

Subscribed and sworn to (or affirmed) before me on this 08th day of May, 2014, by Raymond Sanchez, proved to me on the basis of satisfactory evidence to be the person who appeared before me.

J. DANIELS
COMM # 1989544
Notary Public - California
ORANGE COUNTY
My Commission Expires Sept. 24, 2016

WITNESS my hand and official seal

Signature _____
J. Daniels, Notary Public

Notary Seal

OPTIONAL

Description of Attached Document

Title or Type of Document: Contractor's Affidavit

Document Date: May 8, 2014 Number of Pages: 2

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s):

Signer's Name	Raymond Sanchez	Signer's Name	
☐ Individual		☐ Individual	
☒ Corporate Officer – Title(s)	Assistant Secretary	☐ Corporate Officer – Title(s)	
☐ Partner – Limited/General		☐ Partner – Limited/General	
☐ Attorney In Fact		☐ Attorney In Fact	
☐ Trustee		☐ Trustee	
☐ Guardian or Conservator		☐ Guardian or Conservator	
☐ Other		☐ Other	
Right Thumbprint of Signer		Right Thumbprint of Signer	

Signer is Representing: SULLY-MILLER CONTRACTING COMPANY

LIST OF SUBCONTRACTORS

B2014-20

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: California Professional Engineering

Subcontractor's Address: La Puente, CA

Specific Description of Sub-Contract: Traffic Signal Modification

License Number: 793907 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: Cal Stripe

Subcontractor's Address: Colton, CA

Specific Description of Sub-Contract: Striping

License Number: 685387 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

LIST OF SUBCONTRACTORS

B2014-20

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

LIST OF SUBCONTRACTORS

B2014-20

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

LIST OF SUBCONTRACTORS

B2014-20

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

REFERENCES (PAGE 1 OF 2)

B2014-20

List work similar in magnitude and degree of difficulty completed by the Contractor within the past three (3) years. **Please See Attached List of Project References**

1. Name (Firm/Agency): City of Claremont
   Address: 207 Harvard Avenue, Claremont, CA 91711
   Contact Person: Vincent Ramos Telephone No.: 909/399-5460
   Title of Project: Indian Hill Blvd. Storm Drain Improvements
   Project Location:
   Date of Completion: April 2013 Contract Amount: $ 1,281,624

2. Name (Firm/Agency): City of La Habra
   Address: 201 E. La Habra Blvd., La Habra, CA 90631
   Contact Person: Chuck Stephen Telephone No.: 562/905-7200
   Title of Project: Waterline Improvements and Street Reconstruction
   Project Location: Various Locations in the City of La Habra
   Date of Completion: April 2013 Contract Amount: $ 4,887,619

3. Name (Firm/Agency): City of Pasadena
   Address: 100 N. Garfield Avenue, Pasadena, CA 91101
   Contact Person: Steve Wright Telephone No.: 323/405-4000
   Title of Project: Lincoln Avenue Street Reconstruction
   Project Location:
   Date of Completion: March 2013 Contract Amount: $ 1,348,474

4. Name (Firm/Agency): Los Angeles County Department of Public Works
   Address: 900 S. Fremont Avenue, Alhambra, CA 91802
   Contact Person: Fahim Rahimi Telephone No.: 626/458-3112
   Title of Project: Medford Street, et al.
   Project Location:
   Date of Completion: May 2012 Contract Amount: $ 1,961,576

SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Project Name/Number: MEDFORD STREET/ 10030C & 10128814

Year of Project: 11/2011 – 5/2012

Project Description: AC – CONCRETE – STRIPING - SIGNALS

Agency Name: LOS ANGELES COUNTY DEPARTMENT OF PUBLIC WORKS

Contact Person: FAHIM RAHIMI *Telephone:* 626-458-3112
Fax: 626-458-2197

Original Contract Amount: $1,961,576 *Final Contract Amount:* $1,893,032
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: 2010/2011 ANNUAL WATERLINE & SLURRY SEAL JOB/ 11090C & 10128866

Start and Finish Dates: 5/2011 – 3/2012

Project Description: WATER LINE AND STREET IMPROVEMENTS

Agency Name: CITY OF LA HABRA

Contact Person: CHUCK STEPHAN *Telephone:* 562-905-7200

Original Contract Amount: $1,507,833 *Final Contract Amount:* $1,443,408
Change in contract amount is due to items of work being deleted by the agency.

Project Name/Number: TORRANCE BOULEVARD / 28791C

Year of Project: 10/2008 – 05/2010

Project Description: STREET RECONSTRUCTION & ARHM OVERLAY

Agency Name: CITY OF TORRANCE

Contact Person: BETH OVERSTREET *Telephone:* 310-618-3074
Fax: 310-781-6802

Original Contract Amount: $5,904,267 *Final Contract Amount:* $6,133,068
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: LONG BEACH ANNUAL 2009 / 28810C

Year of Project: 01/2009 – 05-2010

Project Description: AC/ARHM – CONCRETE – BASE – SIGNALS – SURVEY – STRIPING - LANDSCAPE

Agency Name: CITY OF LONG BEACH

Contact Person: CHARLES RAMEY *Telephone:* 562-570-5170
Fax: 562-570-5176

Original Contract Amount: $5,000,000 *Final Contract Amount:* $4,290,000
Annual Contract – work was done on an as needed basis.

Project Name/Number: LACMA PHASE II PAVILION PROJECT 28006 / 29820C

Year of Project: 02/2009 – 04/2010

Project Description: B PERMIT

Agency Name: MATT CONSTRUCTION CORPORATION

Contact Person: GREG WADE *Telephone:* 562-903-2277
Fax: 562-903-2290

SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Original Contract Amount: $92,507 *Final Contract Amount:* $420,000
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: LA SOUTHWEST COLLEGE – PARKING LOT 3 / 28795C
Year of Project: 09/2008 – 01/2010
Project Description: AC – BASE – CONCRETE – STRIPING
Agency Name: CHEVRON ENERGY SOLUTIONS
Contact Person: STEVE PELASYED *Telephone:* 714-577-1374
Fax: 714-577-1330
Original Contract Amount: $1,120,315 *Final Contract Amount:*
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: 2007-2008 PAVEMENT REHABILITATION-28750C
Start and Finish Dates: 6/2008 TO 7/2008
Project Description: AC/ARHM – MANHOLES – SURVEY – STRIPING – COLD MILL
Agency Name: CITY OF HAWAIIAN GARDENS
Contact Person: STEVE STEINBRECHER *Telephone:* 562-908-6200.
Fax: 562-695-2120
Original Contract Amount: $451,112 *Final Contract Amount:* $456,287
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: STREET PAVING PROGRAM-28735C
Start and Finish Dates: 3/2008 TO 5/2008
Project Description: ARHM – MANHOLES – MONUMENTS – STRIPING – SWPPP- COLD MILL
Agency Name: CITY OF WEST HOLLYWOOD
Contact Person: MILA SOLOGUB *Telephone:* 323-848-6338
Fax: 323-848-6564
Original Contract Amount: $340,986 *Final Contract Amount:* $315,916
Change in contract amount is due to items of work being deleted by the agency.

Project Name/Number: THE LACMA TRANSFORMATION PROJECT-27662C
Start and Finish Dates: 6/2007 TO 4/2008
Project Description: B PERMIT
Agency Name: MATT CONSTRUCTION CORPORATION
Contact Person: GREG WADE *Telephone:* 562-903-2277
Fax: 562-903-2290
Original Contract Amount: $912,402 *Final Contract Amount:* $1,363,596
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: CATALINA MEDIA / THE POINTE-27732C
Start and Finish Dates: 1/2008 TO 3/2008
Project Description: SEWER MAIN INSTALLATION

SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Agency Name: KRISMAR CONSTRUCTION COMPANY, INC.

Contact Person: GARY MORRISON *Telephone:* 310-458-3170
Fax: 310-458-9063

Original Contract Amount: $315,955 *Final Contract Amount:* $411,955
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: PACIFIC ELECTRIC INLAND TRAIL PHASES 2 & 3 / 27653C

Start and Finish Dates: 3/07 TO 1/08

Project Description: R/R CONCRETE/AC – LANDSCAPE/IRRIGATION – SIGNALS – STRIPE - UTILITIES

Agency Name: CITY OF RANCHO CUCAMONGA

Contact Person: WALTER STICKNEY *Telephone:* 909-477-2740
Fax: 909-477-2746

Original Contract Amount: $3,424,781 *Final Contract Amount:* $3,424,780
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: MARQUARDT AVENUE / 27689C

Start and Finish Dates: 7/2007 TO 9/2007

Project Description: R/R CONCRETE – AC ON FABRIC – ADJUST UTILITIES

Agency Name: LOS ANGELES COUNTY DEPT. OF PUBLIC WORKS

Contact Person: EMIL KURLYAND *Telephone:* 626-458-3166
Fax: 626-458-2197

Original Contract Amount: $183,915 *Final Contract Amount:* $183,915

Project Name/Number: ALPACA STREET IMPROVEMENT PROJECT / 27699C

Start and Finish Dates: 8/2007 TO 11/2007

Project Description: R/R CONCRETE & ASPHALT – STRIPING – ADJUST UTILITIES

Agency Name: CITY OF SOUTH EL MONTE

Contact Person: GEORGE CASTILLO *Telephone:* 562-682-3620
Fax: 562-684-0130

Original Contract Amount: $135,000 *Final Contract Amount:* $167,074
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: REHABILITATION OF LA MIRADA BLVD. / 27664C

Start and Finish Dates: 5/2007 TO 9/2007

Project Description: ARHM / AC PAVING, CONCRETE WORK – LOOP DETECTORS / SIGNALS

Agency Name: CITY OF LA MIRADA

Contact Person: GARY SANUI *Telephone:* 562-943-2385
Fax: 714-522-5800

Original Contract Amount: $2,164,089 *Final Contract Amount:* $2,575,166
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: CSULB PARKING LOT 13 REPAIR – REPAVE / 27694C

Start and Finish Dates: 7/2007 TO 8/2007

Project Description: AC GRIND / OVERLAY – ASPHALT REPAIR - MINOR CONCRETE REPAIR

SULLY-MILLER CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Agency Name: CALIFORNIA STATE UNIVERSITY, LONG BEACH

Contact Person: ENRIQUE ROBLES *Telephone:* 562-985-4175
Fax: 562-985-2308

Original Contract Amount: $375,823 *Final Contract Amount:* $380,572
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: ORANGE LINE – CANOGA STATION PARK AND RIDE / 25568C

Start and Finish Dates: 3/2006 TO 1/2007

Project Description: NEW TRANSPORTATION STATION INCLUDING AC PAVING &CONCRETE WORK

Agency Name: METROPOLITAN TRANSPORATION AUTHORITY

Contact Person: GHULAM SHAIKH *Telephone:* 818-262-6300
Fax: 213-922-7384

Original Contract Amount: 13,732,500 *Final Contract Amount:* $12,415,392
Change in Contract amount is due to items of work being deleted by the agency.

Project Name/Number: SOUTH COAST PLAZA PARKING LOT/26608C

Start and Finish Dates: 7/2006 TO 10/2006

Project Description: COMPLETE REMOVE AND REPLACE OF PARKING LOT, CONCRETE CURB & GUTTER, LOOP DETECTORS, AND STRIPING

Agency Name: SOUTH COAST PLAZA

Contact Person: ROBERT THOMAS *Telephone:* 714-546-0110
Fax: 714-546-9835

Original Contract Amount: $3,100,009 *Final Contract Amount:* $3,932,226
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: RESIDENTIAL STREET REHABILITATION WORK / 26573C

Start and Finish Dates: 2/2006 to 8/2006

Project Description: ASPHALT CONCRETE OVERLAY AT VARIOUS LOCATIONS CITYWIDE

Agency Name: CITY OF WEST COVINA

Contact Person: OSCAR CAPLIN *Telephone:* 626-939-8445
Fax: 626-939-8660

Original Contract Amount: $1,430,888 *Final Contract Amount:* $1,512,463
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: BERTH 401-406 BACKLAND IMPROVEMENTS / 25567C

Start and Finish Dates: 1/2006 to 4/2006

Project Description: ASPHALT AND CONCRETE PAVING / SITE IMPROVEMENT PROJECT

Agency Name: PORT OF LOS ANGELES

Contact Person: KEN HARBOR *Telephone:* 310-831-5389
Fax: 310-831-5389

Original Contract Amount: $3,286,800 *Final Contract Amount:* $3,386,333
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: 195TH STREET IMPROVEMENT / 25506C

SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Start and Finish Dates: 5/2005 to 11/2005

Project Description: MEDIAN ISLAND and STREET REPAIRS

Agency Name: CITY OF CERRITOS

Contact Person: VIC MASAYA *Telephone:* 562-916-1231
Fax: 562-916-1371

Original Contract Amount: $862,370 *Final Contract Amount:* $742,488

Project Name/Number: MALL PARKING LOT IMPROVEMENTS / 25492C

Start and Finish Dates: 3/2005 to 10/2005

Project Description: REPAIR and PLACE NEW AC PAVING and STRIPE PARKING STALLS

Agency Name: CITY OF TEMPLE CITY

Contact Person: JANICE STROUD *Telephone:* 626-285-2171
Fax: 909-594-2858

Original Contract Amount: $828,837 *Final Contract Amount:* $894,012
Change in original contract amount is due to extra work and/or contract change orders adding work.
Change in contract amount is due to items of work being deleted by the agency.

Project Name/Number: HELLMAN AVENUE STREET IMPROVEMENTS / 24477C

Start and Finish Dates: 6/2004 to 11/2005

Project Description: STREET RECONSTRUCTION PROJECT

Agency Name: CITY OF ROSEMEAD

Contact Person: KEN RUKABINE *Telephone:* 562-908-6262
Fax: 562-695-2120

Original Contract Amount: $1,051,667 *Final Contract Amount:* $1,067,429
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: HOLGATE AREA STREET REHABILITATION AND WATER MAIN / 24446C

Start and Finish Dates: 3/2004 to 6/2005

Project Description: STREET REHABLITATION AND WATER MAIN REPLACEMENT

Agency Name: CITY OF LA HABRA

Contact Person: CHUCK STEPHAN *Telephone:* 562-905-9720
Fax: 562-905-9643

Original Contract Amount: $2,996,461 *Final Contract Amount:* $3,566,942
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: PIER 400 BACKLANDS PHASE 2 / 23301C

Start and Finish Dates: 4/2003 to 8/2004

Project Description: TRANSTAINER FACILITY, GRADING, PAVING, UNDERGROUND, CONCRETE.
PROJECT FINISHED ON TIME – EXTRA DAYS FOR EXTRA WORK ONLY

Agency Name: PORT OF LOS ANGELES

Contact Person: MAHMOUD IRSHEID *Telephone:* 310-732-3525
Fax: 310-831-5389

Original Contract Amount: $30,618,798 *Final Contract Amount:* $30,030,429
Change in contract amount is due to items of work being deleted by agency.

Project Name/Number: PHANTOM WEST STREET IMPROVEMENT / 82803C

SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Start and Finish Dates: 12/ 2002 to 8/ 2003

Project Description: UNDERGROUND, ASPHALT REHAB, CURB & GUTTER, COLD MILLING

Agency Name: CITY OF VICTORVILLE

Contact Person: MARK MILLER *Telephone:* 760-955-9158
Fax: 760-955-5159

Original Contract Amount: $4,771,477 *Final Contract Amount:* $4,994,840

Project Name/Number: ARROW HIGHWAY - LIVE OAK AVENUE PHASE II / 22273C

Start and Finish Dates: 11/ 2002 to 8/ 2003

Project Description: AC GRIND OVERLAY – NEW MEDIANS & DECORATIVE CONCRETE

Agency Name: CITY OF IRWINDALE

Contact Person: KWOK TAM *Telephone:* 626-430-2212
Fax: 626-962-2018

Original Contract Amount: $4,289,147 *Final Contract Amount:* $4,654,815
Change in original contract amount is due to extra work and/or contract change orders adding work.
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: PIER 400 CONTAINER TERMINAL / 21130C

Start and Finish Dates: 1/ 2001 to 9/ 2002

Project Description: BACKLAND IMPROVEMENTS, PHASE I

Agency Name: PORT OF LOS ANGELES

Contact Person: MAHMOUD ISHEID *Telephone:* 310-732-3525
Fax: 310-831-5389

Original Contract Amount: $78,134,500 *Final Contract Amount:* $74,226,254
Change in contract amount is due to items of work being deleted by agency.

SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

PROJECTS INVOLVING HEAVY STORM DRAIN, SEWER AND WATER IMPROVEMENTS

Project Name/Number: FOSTER PARK, VALLEY VIEW AVE / FOSTER ROAD / 29891C

Year of Project: 02/2010 - 01/2011

Project Description: R/R STREETS, (AC/CMB/C&G), STORM DRAIN IMPROVEMENTS

Agency Name: CITY OF LA MIRADA

Contact Person: GARY SANUI *Telephone:* 562-349-2727
Fax: 562-943-1464

Original Contract Amount: $2,148,000 *Final Contract Amount:* $3,075,872
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: OFFSITE EUCLID STREET IMPROVEMENTS / 28803C

Year of Project: 11/2008 - 05/2010

Project Description: OFFSITE IMPROVEMENTS, STORM DRAIN, ELECTRICAL, AC PAVING, CONCRETE IMPROVEMENTS

Agency Name: WATSON LAND COMPANY

Contact Person: ROBERT DeBERARD *Telephone:* 310-952-6429
Fax: 310-522-8785

Original Contract Amount: $4,083,052 *Final Contract Amount:* $3,849,675
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: VALLEY WAY / ARMSTRONG ROAD / 27680C

Year of Project: 01/2007 - 01/2009

Project Description: RCP, STORM DRAIN, STRUCTURES, MANHOLES, AC/ARHM, CONCRETE IMPROVEMENTS, BASE, ELECTRICAL, STRIPING

Agency Name: COUNTY OF RIVERSIDE

Contact Person: STAN DERY *Telephone:* 951-955-6785
Fax: 951-955-3164

Original Contract Amount: $4,813,000 *Final Contract Amount:* $6,190,475
Change in original contract amount is due to extra work and/or contract change orders adding work.

Project Name/Number: DOUGLAS PARK STREET IMPROVEMENTS AND INFRASTRUCTURE / 26595C

Year of Project: 03/2006-07/2007

Project Description: INFRASTRUCTURE - SEWER, WATER, STORM DRAIN

Agency Name: BOEING REALTY CORPORATION

Contact Person: STEVE GARIS *Telephone:* 562-593-4730
Fax: 714-850-0086

Original Contract Amount: $11,256,511 *Final Contract Amount:* $19,932,964
Change in original contract amount is due to extra work and/or contract change orders adding work.

SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS

Project Name/Number:	PORTOLA SPRINGS AND MODJESKA / 25534C
Year of Project:	04/2005-06/2006
Project Description:	SEWER, WATER, STORM DRAIN IMPROVEMENTS
Agency Name:	IRVINE COMMUNITY DEVELOPMENT COMPANY
Contact Person:	BILL MARTIN
Telephone:	714-734-8100
Fax:	949-464-9715
Original Contract Amount:	$8,625,848
Final Contract Amount:	$9,602,943

Change in original contract amount is due to extra work and/or contract change orders adding work.

SULLY-MILLER
CONTRACTING CO.

BIDDER'S EXPERIENCE AND QUALIFICATIONS
ASPHALT RUBBERIZED HOT MIX (ARHM) PROJECTS

Project Name/Number:	ANNUAL OVERLAY PROGRAM / 27697C		
Start and Finish Dates:	8/07 TO 7/08		
Project Description:	ARHM OVERLAY – CONCRETE (C&G, SIDEWALK, DRIVEWAY) - LOOPS		
Agency Name:	CITY OF CARSON		
Contact Person:	RICK BOUTROS	*Telephone:*	310-952-1700 ext. 1830
		Project Value:	$2,397,755

Project Name/Number:	2006-2007 MAJOR ARTERIAL OVERLAY PROJECT / 27681C		
Start and Finish Dates:	7/07 TO 1/08		
Project Description:	ARHM OVERLAY – CONCRETE SIDEWALK/RAMPS – LOOPS – STRIPING		
Agency Name:	CITY OF COMPTON		
Contact Person:	CHARLES BERGSON	*Telephone:*	310-605-5696
		Project Value:	$1,846,709

Project Name/Number:	NORMANDIE AVENUE – STPL-5953(451) / 26647C		
Start and Finish Dates:	3/07 TO 9/07		
Project Description:	ARHM/AC PAVE – LANDSCAPE – CONCRETE – SIGNALS/LIGHTING/LOOPS		
Agency Name:	LOS ANGELES COUNTY – DEPT. OF PUBLIC WORKS (LACDPW)		
Contact Person:	EMIL KURLYAND	*Telephone:*	626-458-3166
		Project Value:	$2,713,186

SULLY-MILLER CONTRACTING CO.
License 747612A

135 S. STATE COLLEGE BLVD., SUITE 400 ◇ BREA, CA 92821 ◇ PHONE 714-578-9600

Pavement Preservation References:

Job No.	Job Value	Description	Owner	Contact
29881c	106,411	AC paving, sealcoat and re-stripe Carson Facility	Kinder Morgan	David Lennon 310-251-G893
29875c	257,093	Coldmill, AC overlay, sealcoat and restripe the North this at the DeSoto Facility, CA	Pratt Whitney Rocketdyne	Jeff Stern 818-585-G801
29869c	266,286	AC paving, sealcoat and restripe Salvation Army parking lot in Anaheim, CA,	Swinerton Builders	Raj Ramanathan 213-440-4585
29853c	78,467	AC paving, sealcoal and re-stripe parking lots at The Buckley School.	Hathaway-Dinwiddle	Rena Contreras 562-944-9331
28815c	280,472	AC paving, sealcoat and restripe Toyota Airflite Terminal at Long Beach Airport, CA.	Jorgensen	Bill Vim 925-244-1203
28792c	369,575	AC repairs, sealcoat Et restripe Port of Los Angeles, CA.	Toyota Logisistirs	Jon Keller 714-336-2409
27686c	369,931	AC/PCC repairs, sealcoat and restriping at two facilities In Canoga Park, CA.	Pratt Whitney Rocket:dyne	Mike Daley 818-586-9052
27675c	623,996	AC/PCC repairs, sealcoat and restriping at three facilities in Anaheim, Huntington Beach, and Seal Beach, CA,	The Boeing Company	Wayne Holt 562-497-4284
23293c	327,946	South Coast Drive Realignment included Type II Road Slurry w/2% Latex	CJ Segerstrom & Sons	Grant Wilson 714-438-3276
23292c	2.66,922	Harbor Blvd realignment included Type II Road Slurry w/2% Latex	CJ Segerstrom & Sons	Grant Wilson 714-438-3276
22277c	1,450,716	South Coast Drive Realignment included Type II Road Slurry 42% latex	CJ Segerstrom & Sons	Grant Wilson 714-438-3276

REFERENCES (Page 2 of 2)

B2014-20

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]:

Work Description & Contract Amount	Agency	Date Completed
Please See Attached List of "Closed" Projects		

Contractor's License No.: 747612 Class: A

a. Date first obtained: March 30, 1998 Expiration: March 31, 2016

b. Has License ever been suspended or revoked? No

If yes, describe when and why: N/A

c. Any current claims against License or Bond? No

If yes, describe claims: N/A

Principals in Company (List all – attach additional sheets if necessary):
*Please See Attached List of Corporate Officers**

NAME	TITLE	LICENSE NO. (If Applicable)
David Martinez	President	
Michael Edwards	Vice President	747612
Anthony L. Martino, II	Secretary	
Raymond Sanchez	Assistant Secretary	
Timothy P. Orchard	Chief Financial Officer/Treasurer	

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	10003C	10128802	Glendale	East Garfield, Glendale	Downey/ Hernandez	Downey/ Hernandez		Love	Neumann/ Ngo	Ozuna Jr.	823,247	03/15/10	12/08/10
C	10004C	10128803	LACDPW	Cesar Chavez Ave.	Marquez			Love	Jones	Javier Soria	1,214,514	09/13/10	03/09/11
C	10006C	10128804	Long Beach	Long Beach Annual 2010 (old job no. 28810C)	Newton	Roehl		Gray		Chris Olson	2,000,000	04/01/10	01/31/11
C	10011C	10128805	Long Beach	Water & Sewer Annual	Newton	Roehl		Gray		Chris Olson	2,500,000	04/01/10	02/28/11
C	10013C	10128806	W. E. O'Neil	Port of Long Beach - Pier G Maintenance	Glenn	Downey	n/a	Roper	Rios	Velarde/Pittman	3,170,380	02/26/10	02/01/12
C	10014C	10128807	Pratt Whitney	2010 Annual	Grider			Gray			50,000	11/01/10	12/31/10
C	10019C	10128808	Glendale	San Fernando, Glendale	Downey/H ernandez			Love	Neumann/ Ngo	Mike Bradbury	1,236,955	07/12/10	01/15/11
C	10020C	10128809	Long Beach	Long Beach Blvd. btwn 56th & Del Amo, Long Beach	Newton	Newton	n/a	Love	Ta/Rios	Rios	4,129,138	10/15/12	11/16/12
C	10022U	10128810	Baldwin Park	Ramona Blvd., Baldwin Park	Maulucci	Sanchez		Baxter	Roehl/Nguyen	Brian Yates	833,411	09/20/10	01/20/11
C	10024C	10128811	Barstow	Muriel Dr., Barstow	Sanchez			Baxter	oehl/Nguye	Jim Pardee	528,528.00	09/20/10	01/20/11
C	10026C	10128812	LACDPW	Washington Blvd.	Marquez			Love	Ngo	Darren Roth	656,144.00	09/27/10	01/31/11
C	10028C	10128813	Burbank	Alameda & Buena Vista, Burbank	Downey/ Hernandez	Downey/ Hernandez		Gray	Neumann/ Jones	Jim Pardee	841,070	07/27/10	12/10/10
C	10030C	10128814	LACDPW	Medford Street	Newton	Newton	n/a	Love	Ngo	Roth	1,961,576	10/04/10	08/01/11
C	10031C	10128815	LACDPW	Agua Dulce Canyon Rd.	Neumann/ Reyes			Love	Ngo	Jim Williamson	684,586	09/20/10	12/28/10
C	10032C	10128816	Azusa	Foothill Blvd., Azusa	Sanchez/ Reyes			Baxter	Gansen/N guyen	Larry Cook	582,647	07/12/10	02/01/11
C	10036C	10128817	Burbank Airport	RSA Pavement Rehab, Burbank	Grider			Love	Jones	Jim Williamson	776,920.00	08/16/10	11/23/10
C	10037U	10128818	South Gate	State Street, South Gate	McLure	McLure		Gray	Jones	Mike Barraza	1,299,973	08/09/10	03/14/11
C	10038C	10128819	Pankow Builders	Beverly West - Wilshire Ave & Comstock	Grider	Grider	n/a	Love	Rios	Roth	281,245	07/12/10	11/23/11
C	10039U	10128820	Azusa	Citrus Ave	Neumann/ Hernandez			Baxter	Nguyen	Mike Nelson	657,026	07/12/10	09/10/10
C	10040C	10128821	Glendale	2009-2010 Slurry Seal Program, Glendale	Downey/H ernandez	Downey/H ernandez		Love/Silva	Neumann/ Ngo	Roger Barajas	2,118,927	08/16/10	03/31/11
C	10041C	10128822	SBCDPW	Trade Post Road	Sanchez	Sanchez		Baxter	Ngo/Nguyen	McDonagh	326,949	12/06/10	01/15/11
C	10042C	10128823	Long Beach	Daisy Ave, Long Beach	Newton	Newton		Gray	Jones	Steve Gomez	1,066,791	09/07/10	03/18/11
C	10043U	10128824	Lynwood	Abbot Rd, Lynwood Proj. No. 07-LA-0-LYN-STPL-5250(010)	Brooks/Co llins			Gray	Jones	Mike McDonagh	1,267,754	09/07/10	12/22/10
C	10045C	10128825	Santa Clarita	Overlay & Slurry Seal Program	Downey/R eyes	Downey/R eyes		Baxter	Neumann/ Nguyen	Brian Yates	648,059	08/09/10	01/15/11
C	10046C	10128826	Barstow	Armory Rd, Barstow	Sanchez			Baxter	oehl/Nguye	Glen Vigil	782,765.00	09/15/10	01/20/11
C	10047C	10128827	Walnut	Meadowpass, Walnut	Downey/C ollins	Downey/C ollins		Baxter	Jones/Nguyen	Jim Williamson	3,445,395	09/16/10	03/25/11
C	10048C	10128828	Barstow	Virginia Way Varios Street Reconstruction, Barstow	Sanchez	Baxter	n/a	Baxter	Nguyen	Cook	1,124,134	02/01/11	12/01/11
C	10049C	10128829	SBCDPW	High Road Rehab	Sanchez			Baxter	Nguyen	Jose Rios	601,480.00	11/01/10	12/10/10
C	10051C	10128830	Barstow	Ave. H,E, Mountain View, Yucca & Country Club, Barstow	Sanchez			Baxter	Ngo/Nguyen	Alvero Valera	1,523,000	09/15/10	04/01/11
C	10052C	10128831	BNSF	TRACK 118E CRANE RUNWAY REPAIR	Lino			Aguirre	Arreola	Jim Pardee	230,294	01/17/11	02/05/11
C	10053C	10128832	Rancho Palos Verdes	Residential St. Improvement, Rancho Palos Verdes	Maulucci	Downey	Neumann	Love/Silva	Rios	Darren Roth	1,218,105	08/16/10	04/30/11
C	10054C	10128833	Flatiron Electric Grp	WEST CONVEYANCE PIPELINE	Sanchez	Sanchez		Baxter	Nguyen	McDonagh	249,305	03/22/11	09/22/11
C	10055C	10128834	Kiewit/Mass a Joint Venture	Rocky Point Pump Station, Newport Beach	McLure	McLure	Neumann	John Flores	Rios	Ramirez	32,903	07/25/11	11/30/11
C	10057C	10128835	Barstow	Main St., Barstow	Sanchez	Baxter	n/a	Baxter	Nguyen	D.Olson	1,645,609	04/25/11	10/15/11
C	10058C	10128836	CJ Segerstrom	Town Center Dr., Costa Mesa	Grider			Love	Rios	Brian Dourough	120,000.00	09/15/10	11/01/10
C	10059C	10128837	Adelanto	Air Expressway, Adelanto	Sanchez	Sanchez		Baxter	Ngo/Nguyen	McDonagh	303,528	03/10/11	04/22/11
C	10060C	10128838	Rosemead	Hellman Ave., Rosemead	Brooks	Brooks		Love	Ngo	Mike Bradbury	475,711	10/22/10	01/17/11

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	10061C	10128839	Matt Construction	Natural History Museum - Car Park	Grider			Love	Rios	Danny Olson	97,527	11/01/10	03/31/11
C	10062C	10128840	Sierra Madre	2009-2010 Street Reconstruction phase II, Sierra Madre	Newton			Love	Rios	roger Barajas	306,662.00	11/15/10	01/14/11
C	10063U	10128841	Downey	Lakewood Blvd., Downey	Grider	Grider	n/a	Love	Jones	Cook	3,233,203	10/15/10	11/28/11
C	10064C	10128842	UPRR	Industry Intermodel Facility	Neumann/ Maulucci			Aguirre	Neumann/ LeClaire	Roger Barajas	588,699	11/01/10	02/15/11
C	10065C	10128843	Buena Park	2009-10 & 2010-11 Residentail Street Resurfacing Project	arquez/Reyes			Love	Ngo		1,021,463	11/29/10	02/05/11
C	10066C	10128844	Walnut Valley Water	Domestic & Recycled Main Estensions - Meadow Pass	McLure			Baxter	ones/Nguyen		225,791	11/29/10	12/31/10
C	10067U	10128845	LACDPW	Lake Alameda, Glendale	McLure	McLure	n/a	Love	Rios	Bradbury	1,449,940	01/31/11	12/13/11
C	10068C	10128846	Apple Valley	Central Rd., Apple Valley	Sanchez			Baxter	Ngo/Nguyen		183,000	01/10/11	03/01/11
C	10069U	10128847	Alhambra	Valley Blvd. Alhambra HPLUL - 5130(013)	Marquez/ Reyes	Marquez/ Reyes		Aguirre	Jones	Jim Pardee	1,851,617	01/10/11	07/08/11
C	10070C	10128848	Burbank Airport	Ramps A & B, Burbank	Grider	Clausen	n/a	Clausen	Clausen	S.Gomez	6,546,732	01/04/11	07/15/11
C	10071C	10128849	Long Beach	Long Beach Annual 2011 - Gas & Engineering (old job no. 10006C)	Newton	Roehl	Love/Gray	Roehl	Oliva	2,000,000	01/03/11	11/23/12	2
C	10072C	10128850	Santa Fe Springs	Rosecrans, Santa Fe Springs	Brooks			Love	Jones		668,149.00	01/05/11	03/01/11
C	10073C	10128851	Flatiron Electric Grp	Sunset Blvd. & Los Lionness Rd	Grider	Grider		Love	Arreola	Roger Barajas	86,797	02/01/11	07/21/11
C	10074U	10128852	Vernon	26th St., Vernon From Santa Fe to Soto, Vernon (ESPL-5139 011)	Lino	Lino	n/a	Gray	Jones	Ozuna	878,212	02/07/11	07/21/11
C	10076C	10128853	Pratt Whitney	Repair Parking Lot 505, Canoga Park	Grider			Love	Ngo		313,965	11/29/10	
C	10077U	10128854	La Verne	Emerald Ave., La Verne ESPL-5149(011)	Brooks	Brooks		Baxter	Ngo	Larry Cook	226,000	02/07/11	03/25/11
C	10078C	10128855	Beverly Hills	Santa Monica Blvd. Signal	Grider	Grider	n/a	Love	Arreola	Roth	21,600	03/05/12	03/20/12
C	10079C	10128856	Cal Poly Pomona	Innovation Village , Pomona	Grider	Grider		Baxter	Rios	Brian Yates	653,600	01/10/11	05/05/11
C	10080C	10128857	Manhattan Beach	17th Street & 18th Street, Manhattan Beach	Brooks			Love	Arreola		123,449	02/21/11	03/21/11
C	10082C	10128858	Stanco	6th Street Lofts	Grider	Grider		Love	Rios	Robert Ozuna	148,453	12/29/10	04/01/11
C	10083C	10128859	Cypress	2010/11 Overlay Project, Cypress	Brooks	Cypress	n/a	Gray	Arreola	Lizama	2,198,000	02/28/11	07/15/11
C	10084C	10128860	Chevron	LA Valley College, Van Nuys	McLure	McLure	n/a	Aguirre	Arreola	Lizama	878,000	02/04/11	08/05/11
C	10085C	10128861	Bell	Florence Ave., Bell	Brooks	Brooks	n/a	Love	Rios	Ozuna	294,536	06/06/11	07/11/11
C	11087C	10128864	Brea	Elm St., Brea	Lino	Lino	n/a	Aguirre	Arreola	Serrano	945,999	03/07/11	07/15/11
C	11088C	10128865	Hesperia	"G" Ave Rail Lead Track, Hesperia	Marquez	Baxter	n/a	Baxter	Nguyen	McDonagh	4,622,772	03/03/11	02/21/12
C	11090C	10128866	La Habra	Residential St. Rehab, La Habra	Newton	Newton	n/a	Love	Arreola	Mauldin	3,535,885	04/05/11	12/23/11
C	11091C	10128867	Sierra Pacific Electric	Amargosa Rd & Village Dr Traffic Signal	Sanchez	Sanchez		Baxter	Nguyen	Brian Yates	38,800	04/27/11	06/01/11
C	11093C	10128868	Matt Const.	Disney Worldwide, Glendale	Grider	Grider		Love	Arreola	Rick Olivia	28,228	02/08/11	11/20/11
C	11095C	10128870	Cypress	2010/11 Slurry Seal Project (Type I & II)	Lino	Lino	n/a	Love/Gray	Jones	Lizama/Serrano	1,094,985	07/05/11	01/15/12
C	11096C	10128871	Flatiron Electric Group	Compton Citywide TS Upgrade	Grider	Grider	n/a	Olsen	Arreola		57,195	12/14/12	12/20/12
C	11097C	10128872	Kiewit/Mass	Bitter Point Pump Station	McLure	Downey	Neumann		Ta	John Flores	50,240	10/05/11	06/30/12
C	11098C	10128873	Rosemead	2010-11 Slurry Seal Project (Type II), Rosemead CDBG NO. P84129	Lino	Lino	n/a	Silva	Dillashaw	C. Gomez	240,820	05/31/11	07/28/11
C	11099U	10128874	Caltrans	Needles- Contract No.08-489304/ ACIM-040-2(055)151E	Marquez	Baxter	n/a	Baxter	Nguyen	Williamson	7,193,800	05/09/11	03/15/12
C	11100C	10128875	Dynalectric	TS & Comm. Improvements, Azusa	Lino	Lino	n/a	Love	Arreola	Ozuna	52,500	06/13/11	08/01/11
C	11102C	10128876	Suburban Water Systems	Parkway Drain, Whittier	Ciancitto			Flores			6,918	04/18/11	04/19/11
C	11103C	10128877	Matt Const.	455 Crescent Garage	Grider	Grider	n/a	Love	Rios	Roth	516,163	05/18/11	01/15/12
C	11105C	10128878	BNSF	City of Commerce	Lino	Clausen	n/a	Aguirre	LeClaire	Yates	10,036,878	05/31/11	03/16/12
C	11107C	10128879	AZUSA	Rosedale Traffic Improvements, Azusa	McLure	Neumann		Love	Ta	Bradbury	742,750	01/24/12	11/09/12
C	11108C	10128880	Diamond Bar	Residential & Arterial Zone, Diamond Bar	Lino	Lino	n/a	Love	Dillashaw	Gomez	1,819,990	06/13/11	09/11/11
C	11109C	10128881	Chino	Street Rehab, Chino	Brooks	Brooks	n/a	Love	Ta/Rios	Roth	1,813,849	06/13/11	01/15/12

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	11110C	10128882	Sema	Route 330, San Bernardino (08-0Q5404)	Sanchez	Sanchez		Baxter	Nguyen	Danny Olson	125,000	05/19/11	07/30/11
C	11111C	10128883	Rosemead	Walnut Grove, Rosemead	Brooks	Brooks	n/a	Love	Dillashaw	Soria	1,109,950	07/18/11	09/30/11
C	11112C	10128884	Lomita	Roadway & Waterline, Lomita	Marquez	Downey	Neumann	Love	Rios	Gomez	1,412,907	07/05/11	01/10/12
C	11113C	10128885	Flatiron Electric Group	Layton Vista St. Light Improvement	Grider	Grider	n/a	Gray	Jones	Olsen	94,280	06/20/11	07/08/11
C	11115C	10128886	County of Ventura	West Oak Park Ac Rehab, Ventura	Downey	Downey	n/a	Gray	Jones	S.Gomez	2,470,417	07/12/11	10/03/11
C	11116C	10128887	POLA	Southern Pacific Slip	Downey	Clausen	n/a	Aguirre	LeClaire	Pardee	5,694,700	09/19/11	12/31/12
C	11117C	10128888	Rancho Cucamonga	East Ave. Mater Plan Storm Drain - Line, Rancho Cucamonga	Downey	Downey		Jesse Flores	Jones	Spencer	5,214,750	########	11/30/2012
C	11118C	10128889	Walnut Valley	Larkstone Dr. & Diamond	Sanchez	Sanchez	n/a	Jesse Flores	Jones	Dorough	277,775	07/25/11	08/31/11
C	11119U	10128890	Calabasas	2011 Annual Street Resurfacing, Calabasas STPL-5463(016)	Newton	Newton	n/a	Gray	Rios	Pardee	1,146,363	08/01/11	10/01/11
C	11120C	10128891	Metro Builders	Mojave Water Agency, Hesperia	Sanchez	Baxter	n/a	Baxter	Nguyen	D.Olson	447,400	03/01/12	12/28/12
C	11121C	10128892	VCI	Innovation Way Improvement	Sanchez	Baxter	n/a	Baxter	Nguyen	D.Olson	374,817	08/11/11	12/31/11
C	11123C	10128893	LACDPW	Whiteman Airport	Newton	Clausen	n/a	Aguirre	LeClaire	Yates	944,698	01/19/12	04/01/12
C	11125C	10128894	Chevron Energy	VDK ADA Walkway-2930 Fletcher Dr., Los Angeles	McLure	Neumann	n/a	John Flores	Dillashaw	Soto	13,689	10/10/11	10/14/11
C	11126C	10128895	LACCD Renewable Energy	VDK Temp Lot, Los Angeles	McLure	McLure	n/a	Love	Dillashaw	Ozuna	24,563	07/25/11	08/12/11
C	11127U	10128896	Santa Clarita	2010-2011 Overlay Newhall Ranch Road, Santa Clarita	Wu	Downey	n/a	Love	Jones	Rios	2,069,962	########	1/20/2012
C	11128U	10128897	Victorville	Valley Center Drive	Brooks	Baxter	n/a	Baxter	Nguyen	D.Olson	556,750	9/12/2011	10/14/2011
C	11129C	10128898	City of Pasadena	Slurry Seal of Streets	Lino	Lino	n/a	Silva	Ta	Silva	365,999	9/29/2011	3/12/2012
C	11132C	10128899	Santa Monica	Santa Monica Airport, Santa Monica	Newton	Downey	Neumann	Love	Rios	Roth	169,610	11/21/11	12/23/11
C	11135C	10128901	Burbank Airport	Burbank Airport-Non Movement Areas, Bu	Grider	Clausen	n/a		Clausen	C.Olson	200,000	Ongoing	12/1/2013
C	11136C	10128902	Burbank Airport	Burbank Airport- Movement Areas, Burban	Grider	Clausen	n/a		Clausen	C.Olson	250,000	Ongoing	12/1/2013
C	11139C	10128903	Solair Marketing	Wilshire & Western Final Phase	Grider	Grider	n/a	Love	Arreola	Roth	840,402	08/29/11	07/15/12
c	11140C	10128904	County San Bernardino	Deep Creek Road Overlay, San Bernardino	Brooks	Baxter	n/a	Baxter	Romero	Williamson	778,000	03/01/12	03/30/12
C	11142C	10128906	Pavement Coati	Bear Valley Springs, Tehachapi	Lino	Lino	n/a	n/a	n/a	C. Gomez	4,248	08/22/11	08/23/11
C	11143C	10128907	Burbank Airport	Runway 15-Runway Safety Area Improvement, Burbank	Wu	Clausen	n/a	Aguirre	LeClaire	Lizama	1,249,277	01/02/12	04/20/12
C	11144C	10128908	Nobest	149th St., Lawndale	Sanchez	Sanchez	n/a	Roper	Dillashaw	Pittman	82,490	08/29/11	08/29/11
C	11145C	10128909	SBCDPW	Chino Slurry Seal	Lino	Lino	n/a	Silva	Ta		102,862	01/23/12	02/07/12
C	11146C	10128910	SBCDPW	Valley Area Slurry Seal	Lino	Lino	n/a	Silva	Ta		349,864	02/06/12	02/24/12
C	11147C	10128911	Matt Const	Conrad Hilton Office Campus	Grider	Grider	Love	Ta	Gomez	297,684	05/01/12	08/10/12	2
C	11151C	10128912	Westfield	Eastland Mall, Covina	Grider	Grider	Love	Ta	Bradbury	980,000	10/24/11	11/14/12	2
C	11154U	10128913	Santa Monica	Robson Ave. & Martin St., Santa Monica (stpl-5107(027)	Newton	Downey	Neumann	Love	Ta	Gomez	383,000	02/09/12	05/23/12
C	11159C	10128914	Barstow	Agnes Ave., Barstow	Brooks	Baxter	n/a	Baxter	Nguyen	D.Olson/McDonagh	947,275	02/01/12	03/23/12
C	11160C	10128915	Barstow	Monterey Ave., Barstow	Brooks	Baxter	n/a	Baxter	Nguyen	Cook	386,000	02/13/12	05/25/12
C	11161C	10128916	S. Pasadena	Pasadena Ave., South Pasadena	Brooks	Downey	Neumann	Love	Ta	Rios	499,995	02/01/12	06/05/12
C	11163C	10128917	Long Beach	Long Beach Annual 2012 - Gas & Engineering (old job no. 10071C)	Newton	Roehl	n/a	Love	Roehl	C.Olson	200,000	03/01/12	01/30/13
C	11164C	10128918	LACDPW	Beech Ave. Waterline Replacement	Mclure	Downey	n/a	Love	Arreola	Dorough	672,950	7/2/2012	11/30/2012
C	11167C	10128919	IRWD	Newport Blvd., Irvine	Mclure	Downey	n/a	FLORES	Jones	Flores	3,657,750	2/6/2012	4/30/2013
C	26595C	10128920	Boeing Realty Corp.	Douglas Park, Long Beach (Boeing)	Downey	Downey		Gray	Clausen	Juan Lizama	11,256,511	09/28/06	01/15/09
C	26624C	10128921	Long Beach	Long Beach Airport-Taxiway C&L, Long Beach	Salcido			Gray	Clausen		22,098,086	10/23/06	10/24/08
C	27675C	10128922	Boeing	2007 Boeing Annual (old job 24470C)	Grider	Grider		Gray			2,000,000	08/01/07	06/30/10
C	27724C	10128923	Los Angeles	Vermont Ave., Los Angeles (Fed Proj. 5006-449)	Hernandez	Neumann		Aguirre	Vallejo	Aguirre	2,971,982	04/15/08	06/01/10

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	28761C	10128924	Glendale	Flower St., Glendale	Edwards/ Hernandez			Aguirre	Neumann/ Vallejo	Steve Gomez	2,214,171	07/21/08	03/10/09
C	28776C	10128925	Glendale	Western Ave., Glendale (RPSTPL-5144(028))	nann/ Hernandez			Love	Brooks		##########	04/20/09	09/28/10
C	28782C	10128926	Boeing	Segment 4-Long Beach & Lakewood	Downey	Downey		Gray	Clausen	Valenzuela	3,662,310	08/04/08	11/30/08
C	28790C	10128927	Caltrans	Rte 710/105 Sep. to Firestone Blvd.	Betschart	Clausen		Aguirre	Arreola	Alvero Valera	29,699,332	11/10/08	07/08/11
C	29834C	10128928	LACDPW	Coastal Basin Spreading Grounds, San Gabriel	Sanchez/ Glenn	Sanchez/ Glenn		Flores/Love	Gansen/Jones	Armendariz/ Valenzuela	4,914,854	10/26/09	04/15/11
C	29836C	10128929	LACMTA	North Parking Lot, Chatsworth Station	nn/ Maulucci/ Glenn			Love	Brooks	Jose Soria	##########	07/01/09	11/01/09
C	29848C	10128930	LACDPW	Compton/Woodly Airport, Compton (03-06-0049-08)	Newton/ Clausen			Gray	Arreola	Jim Pardee	6,889,518	09/01/09	02/15/11
C	29855U	10128931	LACDPW	Rosemead Blvd, East Pasadena ESPL-5953(631)	Newton	Newton	n/a	Love	Arreola/Brooks	Lizama/Soria	7,120,602	01/11/10	02/27/12
C	29857C	10128932	Pomona	District 1, 4, & 6 Water Main, Pomona	Maulucci/ Stemmer	Downey/Maulucci	Neumann	Williamson /Baxter	Jones	Larry Cook	2,102,954	01/04/10	04/01/11
C	29864U	10128933	LACDPW	Mulholland Highway ESPL-5953(600)	Marquez	Marquez		Love	Jones	Jose Rios	6,708,807	04/05/10	01/31/11
C	29877U	10128934	LACDPW	Colima Rd.,	Neumann/ Reyes			Baxter	Arreola/ Nguyen	Brian Yates	2,563,608	04/19/10	12/15/10
C	29879C	10128935	LACDPW	117th Place, LACDPW	Grider	Grider		Love	Jones	Javier Soria	1,017,598	05/12/10	10/08/10
C	29885U	10128936	Long Beach	Long Beach Blvd., Long Beach STP-5108(117)	Newton	Newton		Love	Ngo	Darren Roth	998,896	06/10/10	01/31/11
C	29886C	10128937	Beverly Hills	2009-2010 Street Resurfacing, Beverly Hills	Grider	Grider		Love	Ngo	Darren Roth	3,921,329	05/10/10	07/20/11
C	29887C	10128938	La Habra	Residential St. Rehab & Annual Water Main	Downey/Hernandez			Baxter	Neumann/ Nguyen		3,667,305	03/22/10	01/20/11
C	29890U	10128939	City of El Monte	Arden CDBG-R-ARRA, El Monte	anchez/Reyes			Baxter	ansen/Nguyen		703,021	02/01/10	01/20/11
C	29891C	10128940	La Mirada	Foster Park, La Mirada	McLure			Baxter	Nguyen		2,589,159	03/01/10	05/29/11
C	82509C	10128941	Sukut Construction	Fort Irwin	Sanchez	Sanchez		Williamson /Baxter	Nguyen	Joe Pittman	605,553	05/18/09	04/01/11
C	83009C	10128942	SEMA Construction	Route 18 @ Cushenbury	Sanchez		Williamson /Ba		Nguyen		573,416.00	12/15/09	10/29/10
C	85504C	10128943	High Desert Power	High Desert Power Plant, Victorville	Sanchez	Sanchez		Williamson		Dale Breese	100,000		
C	12173C	10128944	Cooley Const.	Walmart-11808 Amargosa Rd., Victorville	Brooks	Baxter	Baxter	Romero	Pittman	920,025	02/15/12	06/30/12	2
C	12171C	10128945	La Habra	Annual Water Main, La Habra	Newton	Arreola	n/a	Love	Estrada	Mauldin	4,887,619	3/1/2012	04/12/13
C	11153C	10128947	Matt Const.	Campbell Hal Community	Grider	Grider	n/a	Love	Ta	Roth	473,542	03/19/12	04/11/12
C	12174C	10128948	LAWA	Taxilane D-10 Reconstruction Project	Marquez	Clausen	n/a	Aguirre	Rios	Lizama	6,383,320	05/01/12	12/31/12
C	12185C	10128949	SBCDPW	National Trails Highway	Brooks	Baxter	n/a	Baxter	Romero	D.Olson	1,040,950	05/07/12	06/19/12
C	12186C	10128950	ARB	Walnut Grove, Rosemead	Brooks	Downey	n/a	Roper	Jones		23,975	03/28/12	04/02/12
C	12187C	10128951	WA Rasic	Van Owen & Coldwater, Hollywood	Marquez	Downey	n/a	Love	Jones		596,000	03/26/12	06/30/12
C	12188C	10128952	SBCDPW	Highland Rd/Lucerne Vly, Highland	Brooks	Baxter	n/a	Baxter	Romero	D.Olson	206,183	06/18/12	08/15/12
C	12189C	10128953	Cal Poly	Kellogg & S. Campus, Pomona	Grider	Grider	n/a	Love	Ta	Gomez	79,020	03/26/12	07/31/12
C	12177C	10129925	Moreno Valley	Cactus Ave/Nason St., Moreno Valley	Marquez	Brooks	n/a	Williamson	Romero	Cook	22,390,410	4/1/2012	05/13/13
C	12184C	10129926	US Real Estate	Cactus Ave, Frederick St., Moreno Valley	Marquez	Brooks	n/a	Williamson	Romero	Cook	2,753,919	05/15/12	05/13/13
C	11152C	10129941	Twenty Nine Palms	2011 City-Wide Chip Seal, Twenty Nine Palms	Lino	Lino	n/a	Silva			727,928	04/01/12	04/30/12
C	n/a	10129947	SBCDPW	Hemlock, Whittram, Foothill - Fontana	Brooks	Baxter	n/a	Baxter	Romero	D.Olson	435,125	10/15/12	12/16/12
C	n/a	10129948	ACC West Coast	Route 40 at J Street Bridge -08-OP1804	Marquez	Baxter	n/a	Baxter	Nguyen		81,000	4/16/2012	4/16/2012
C	n/a	10129951	DWPCLA	Castiaic Power Plant Access Rd	Brooks	Neumann	n/a	Love	Ta	Rios	602,466	08/01/12	10/01/12
C	n/a	10130069	Garden Grove	Local St. Rehab., Garden Grove	Lino	Downey	n/a	Love	Jones	Gomez	2,917,670	05/29/12	08/01/12
C	n/a	10130241	Barstow	Helen Runyon Dr. & E. Mountain V, Barstow	Brooks	Baxter		Baxter	Romero	Cook	1,027,886	03/01/12	07/30/12
C	12178C	10130260	Beverly Hills	2011-2012 Street Resurfacing, Beverly Hills	Grider	Neumann	n/a	Love	Ta	Roth	1,019,450	05/01/12	12/31/12

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH	
C	n/a	10130289	LACDPW	LACDPW, Slauson Ave & Compton Ave to Alameda St, RDC0014151	Newton	Neumann	n/a	Love	Estrada	Gomez	884,688	10/23/12	03/11/13	
C	n/a	10130355	Caltrans	07-3Y3204 North Fork San Gabriel River North of Crystal	Sanchez	Neumann	n/a	Love	Ta	Glick	1,197,700	07/23/12	11/16/12	
C	12175C	10130359	Burbank	Safe Routes to School Cycle 7, Burbank	Wu	Neumann		Love	Ta	Perez	342,560	05/28/12	11/16/12	
C	11148C	10130370	El Monte	Public Works Yard 3990 Arden Dr., El Monte	Grider	Downey	n/a	Love	Jones	Bradbury	462,370	11/01/12	11/30/2012	
C	n/a	10130442	Redondo	Manhattan Beach Blvd., Redondo Beach	Newton	Downey	n/a	Love	Arreola	Rios	862,900	08/12/12	11/12/12	
C	n/a	10130596	Hathaway Dinwiddie	Stansbury Ave Access Ramp, Woodland Hills	Grider	Grider	n/a	Love	Ta		49,630	07/31/12	08/12/12	
C	n/a	10131719	Caltrans	RTE. 247, San Bernardino (08-0P9304)	Sanchez	Baxter	n/a	Baxter	Romero	D. Olson	4,865,508	07/15/12	08/30/12	
C	n/a	10132516	Chino	Street Rehab,Chino	Brooks	Neumann	n/a	Love	Ta	Bradbury	834,370	07/01/12	11/26/12	
C	n/a	10132809	LaCienega Creative Properties	5854 Blackwelder St., Culver City	Grider	Grider	Love	Ta	Perez	186,947	08/01/12	11/14/12	2	
C	n/a	10133111	Claremont	Indian Hill Blvd. Strom Drain, Claremont	Newton	Downey	n/a	Love	Jones	Bradbury	1,281,624	09/17/12	04/30/13	
C	n/a	10133170	Lawndale	145th Improvements, Lawndale	Brooks	Neumann	n/a	Love	Ta	Roth	318,677	9/4/12	10/15/12	
C	n/a	10136560	Denniston Realty Group	Wilshire Saltair PKG Lot for Matt	Brooks	Grider	n/a	Love	Ta	Pardee	32,911	08/13/12		
C	n/a	10136566	Thousand	2012 Overlay Program	Wu	Downey	n/a	Love	Arreola	Rios	3,795,547	10/08/12	04/30/13	
C	n/a	10136832	Pasadena	Lincoln Ave, Pasadena	Newton	Neumann	n/a	Love	Estrada	Roth	1,348,474	10/22/12	03/11/13	
C	n/a	10137154	Pasadena	Preventive Maintenance of Streets-2012	Newton	Neumann	n/a	Love	Estrada	Perez	1,138,208	11/01/12	03/11/13	
C	n/a	10137355	Carson	Citywide Annual Program, Carson	Wu	Downey	n/a	Love	Jones	Ozuna	1,295,000	09/13/12	03/29/13	
C	n/a	10137699	Comet Electric	Harbor Gateway	Grider	Grider	n/a	Love	Ta	C. Olson	63,955	08/15/12	09/15/12	
C	n/a	10137709	Monterey Park	Various Street Resurfacing, Monterey Park	Wu	Downey	n/a	Love	Jones	Ozuna	996,500	10/15/12	03/29/13	
C	n/a	10137873	Apple Valley	Central Rd. Apple Valley	Brooks	Baxter	n/a	Baxter	Romero		237,000	09/15/12	11/12/12	
C	n/a	10138801	WPS	Misc. Work	Lino	Roehl		Lino	Roehl	Olsen	6,500	08/16/12	08/16/12	
C	n/a	10139570	Aliance Builders	ICIS Apartments-535 W. elk Ave., Glendal	Grider	Grider		Love	Quintal	Perez	299,701	09/10/12	11/30/12	
C	n/a	10139831	Boeing	Skylab	Grider	Grider	n/a	Love		C.Olson				
C	n/a	10140019	Malibu	Street Maintenace & Slurry, Malibu	Wu	Downey	n/a	Love	Jones	Perez	652,716	10/17/12	12/31/12	
C	n/a	10140469	Matt Const.	Bel Air Bar & Grill 662 N. Sepulveda, Los Angeles	Grider	Grider	n/a	Love	Quintal	Rios	83,405	10/01/12	10/30/12	
C	n/a	10141415	Boeing	Gate 52, Long Beach	Grider	Grider		Love	Quintal	C.Olson		11/22/12	11/26/12	
C	n/a	10141417	Matt Construction	Skirball Center-2701 N. Sepulveda, LA	Grider	Grider	n/a	Love	Quintal	Serrano	180,051	12/03/12	03/29/13	Cancelled per Ray S. 05/23/13
C	n/a	10141551	Apple Valley	Dale Evans Prky & Joshua Rd, Apple Valley	Sanchez	Brooks	n/a	Williamson	Romero	Olson	720,677	01/07/13	04/01/13	Did not resign Contract
C	n/a	10142150	Playa Vista	Village South St., Playa Vista	Dudley	Downey	n/a	Love	Jones	Perez	703,023	5/20/13	7/31/13	
C	n/a	10142514	Cahuenga Investors	McGregor Co. Cahuenga Blvd	Grider	Grider	n/a	Love	Alverez	Olson	249,968	02/07/13	09/15/13	
C	n/a	10142821	Shangri-LA Construction	1057 Vine Ave., Los Angeles	Grider	Grider	n/a	Love	Quintal	Serrano	42,255	12/19/12	12/28/12	
C	n/a	10143018	SBCDPW	Bear Valley Cutoff	Sanchez	Brooks	n/a	Williamson	Romero	Manchester	928,725	05/01/13	06/15/13	
C	n/a	10143149	Sully Electrical	Caltrans Palms Ramps	Grider	Grider	n/a	Love	Quintal		20,130	12/27/12	01/27/13	
C	n/a	10143403	Hathaway Dinwiddie	Cedars Sinai Medical- 127 S. San Vincente Blvd., LA	Grider	Grider	n/a	Love	Alverez		229,000	02/18/13	04/05/13	
C	n/a	10143506	SBCDPW	Jasper Road-Lenwood Road	Sanchez	Brooks	n/a	Williamson	Romero	Cook	424,964	06/15/13	07/25/13	
C	n/a	10143538	Pratt Whittney	Service Contract Canoga Park	Grider	Grider	n/a	Love	Alverez	Olson			12/31/14	
C	n/a	10143966	Klein Const	Colorado - Hartwick Development, LA	Grider	Grider	n/a	Love	Alverez		215,408	02/18/13	04/15/13	
C	n/a	10144454	Glendale	Acacia Ave. Wastewater Capacity & Street Imprv.	Dudley	Downey	n/a	Mauldin	Jones	Valenzuela	1,316,341	06/05/13	09/19/13	
C	n/a	10144581	Agoura Hills	Agoura Widening Phase 1 Canwood St., Agoura Hills	Wu	Downey	n/a	Love	Jones	Bradbury	1,058,551	04/29/13	10/21/13	
C	n/a	10144777	SBCDPW	Shay Road & Baldwin Lake Road, San Bernardino AC Grind & Overlay	Sanchez	Brooks	n/a	Williamson	Romero	Cook	1,998,888	05/15/13	07/25/13	

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	n/a	10144823	Pacific Empire	Jefferson & 5th Ave. Apartments-2401-2425 Jefferson Blvd. LA	Grider	Grider	n/a	Love	Alverez	Spencer	27,300	05/13/13	11/15/13
C	n/a	10144824	Comet Electric	2nd Street & Toluca/Lakme & Lomita Blvd., R&R Access Ramps	Grider	Grider	n/a	Love	Alverez		27,195	03/19/13	04/19/13
C	n/a	10144825	Xebec Building Co.	Bandini Median Imps Vernon Bell	Grider	Grider	n/a	Love	Alverez	Bradbury	373,756	03/11/13	09/10/13
C	n/a	10145022	Victoville	Seneca Road, Victorville	Sanchez	Brooks	n/a	Williamson	Romero		35,000	05/01/13	06/01/13
C	n/a	10146423	Sully Miller Electrical	CALTRANS CMS- Various Locations in Orange County (12-OH2324)	Grider	Grider	n/a	Love	Alverez		88,985	04/08/13	05/05/13
C	n/a	10146471	Placentia	Valencia, Placentia	Dudley	Downey	n/a	Mauldin	Jones	Ward	538,731	06/17/13	10/21/13
C	n/a	10146479	Dreyfuss Construction	Tilden Terrace	Grider	Grider	n/a	Love	Alverez	S. Roth	748,082	04/13/13	09/15/13
C	n/a	10146888	Gardena	Artesia Blvd Intersection , Gardena	Dudley	Downey	n/a	Love	Quintal	Barraza	295,144	07/01/13	09/30/13
C	n/a	10147171	Downey	Brookshire Ave., Downey	Marquez	Downey	n/a	Love	Jones	Bradbury	##########	6/24/2013	11/15/2013
C	n/a	10147336	KPRS Const.	GOLDEN MONKEY-NBC UNIVERSAL	Grider	Grider	n/a	Love	Alverez	S. Roth	110,000.00	7/29/2013	10/15/2013
C	n/a	10147379	Gardena	Artesia Blvd & Western, Gardena	Dudley	Downey	n/a	Love	Quintal	Barraza	645,472	7/1/2013	10/25/2013
C	n/a	10147549	Hesperia	2012-13 Annual Street Improvement, Hesperia	Sanchez	Brooks	n/a	Love	Romero	Manchester	##########	7/1/2013	11/15/2013
C	n/a	10147959	Fullerton	Magnolia Ave., Fullerton	Dudley	Downey	n/a	Mauldin	Jones	Ward	##########	7/5/2013	11/29/2013
C	n/a	10148092	Irwindale	Vincent Ave., Irwindale	Wu	Downey	n/a	Love	Quintal		253,118.00	########	1/17/2014
C	n/a	10148722	WPS	Sunland Asphalt Fibermat - Arizona	Lino	Layne	n/a	Roper	Roehl	Ray	300,000	05/13/13	06/21/13
C	n/a	10149060	Matt Const	455 Cresent Garage	Grider	Grider	n/a	Love	Alverez	Serrano	29,930.00	08/19/13	10/01/13
C	n/a	10149809	Apple Valley	Kiowa Road Improvements - Phase II	Sanchez	Brooks	n/a	Williamson	Romero	Manchester	662,781.00	09/16/13	11/29/13
C	n/a	10150602	POLB	2011 Roadway Maintenance & Slurry	Wu	Khazeni	n/a	Gomez	Leclaire	Pardee	434,380.00	8/19/2013	12/17/2014
C	n/a	10150673	Lawndale	Citywide Asphalt Repairs	Newton	Downey	n/a	Mauldin	Quintal	White	484,245.00	9/2/2013	12/20/2013
C	n/a	10151588	Bell	Vinedale Ave, City of Bell	Neumann	Downey	n/a	Love	Quintal		111,990.00		10/8/2013
C	n/a	10154129	Pomona	Indian Hill Storm Drain, Pomona	Marquez	Downey	n/a	Mauldin	Jones	Valenzula	508,200.00	10/7/2013	1/24/2014
C	n/a	10155224	Cutting Edge	Nebo-Yermo Marine Base	Sanchez	Brooks	n/a	Williamson	Romero	Castillo	795,961	10/21/13	11/29/13
C	10086U	10128862/ 10128863	Alhambra	New Ave Rehab, Alhambra ESPL-5130(016)	Newton	Newton		Aguirre	Jones	Alvero Valero	996,085	03/15/11	07/01/11
C	10001U		Monterey Park	Various St Resurfacing, Monterey Park (ARRA PROJ ESPL 5231 (012))	McLure			Love	Nguyen	Robert Ozuna Jr.	##########	03/15/10	12/01/10
C	10002C		Downey	Various Locations, Downey	Reyes			Love	Jones		1,923,800	03/08/10	09/21/10
C	10005C		City of Industry	Proctor Ave, City of Industry	McLure			Baxter	Nguyen	Jim Pardee	1,607,732	03/15/10	06/30/10
C	10007C		BNSF	17 Track 104 Pavement Repair	Maulucci			Aguirre	Arreola		351,381	03/11/10	03/26/10
C	10008C		Lynwood	Stockwell Dr., Lynwood	McLure			Gray	Jones	John Palacio	434,100	06/14/10	07/28/10
C	10009C		Millie & Severson	PIH - Medical Office Building, Whittier	Grider			Love	Rios	Emilio Perez	22,845	02/22/10	05/17/10
C	10010C		Azusa	Target Intersection & Pedestrian Improvements	Grider			Baxter	Nguyen	Jim Williamson	234,764.00	07/12/10	09/10/10
C	10016U		City of Rosemead	Whitmore Ave. St. Resurf., Rosemead	umann/ Reyes			Love	Ngo	Mike Bradbury	220,066.00	05/03/10	06/14/10
C	10017U		Bell	Wilcox Ave, Bell ESPL-5272(010)	Reyes			Love	Rios	Robert Ozuna Sr.	402,322.00	05/17/10	07/05/10
C	10018C		EBS	Spring St, Long Beach	Newton			Flores			20,000	3/29/2010	3/29/2010
C	10021C		Rosemead	Del Mar Ave., Rosemead	Reyes			Love	Ngo	Mike Nelson	306,199.00	06/01/10	07/12/10
C	10023C		Suburban Water System	Water Offsets	McLure			Jesse Flores	Nguyen	Mike Nelson	30,578.00	07/15/10	08/31/10
C	10027C		Steiny & Co.	Westgate - Fairoaks & Walnut, Pasadena	Grider			Love	Rios	Mike Bradbury	64,812.00	05/21/10	06/01/10
C	10033C		Caltrans	Rte. 73 Onramp from El Toro Road	McLure			Flores	Rios	Mike Bradbury	277,505.00	06/07/10	07/09/10
C	10035C		Sierra Madre	2009-2010 Street Reconstruction, Sierra Madre	Newton			Love	Rios	Jim Pardee	316,903.00	09/01/10	11/12/10
C	10050C		Roy Jorgensen	PCC Ramps, Long Beach Airport	Grider			Gray	Rios	Mike Bradbury	14,475	07/28/10	07/30/10
C	26572C		Royal Electric	RTE 47/110 Sep./Vincent Thomas Bridge, LA (07-129954)	Salcido			Gray			79,258.00		
C	26573C		West Covina	Residential Rehab, West Covina	Newton			Williamson			##########		

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	26574C		Turner Smith	Bel-Air Bay Club, Pacific Palisades	Grider			Love	Ortega	Donald Barba	214,485		
C	26575C		Fox Studios	Olympic/Century Park, Los Angeles	Grider			Love	Primeaux		368,040		
C	26576C		R.C.C,Inc.	Wash Rd. Repair, Arcadia	May			McDougall			185,132.20		
C	26577C		LACDPW	Homeland Drive, Los Angeles	Hernandez			Love	Neumann	Robert Ozuna	3,247,806		
C	26578C		Burbank	Burbank Airport-Circulation Rd., Burbank	Grider			Zimmerman			4,500.00		
C	26579C		Lowe Enterprises	Crenshaw Blvd. & El Segundo, Hawthorne	Grider			Love			637,786.00		
C	26580C		Nobest	Various Residential Streets, Huntington Beach	May			Larsen			222,885	5/3/2006	10/12/2006
C	26581C		LADOT	Speed Humps, Los Angeles	Newton			Zimmerman		Chuck Piper	97,280.00		
C	26582C		Fontana	Walnut Ave.PH 2, Fontana	Gawryluk			Williamson			##########		
C	26583C		Long Beach	Aquarium Way/Shoreline, Long Beach	Maulucci			Zimmerman			290,313		
C	26584C		Burbank Airport	Bob Hope Airport-Runway Reconstruction, Burbank	Glenn			McDougall			##########		
C	26585C		Pratt & Whitney	Pratt/Whitney Annual-6633 Canoga Ave., Canoga Park	Grider			Zimmermar	Gilbert		38,906.00	07/08/06	12/31/06
C	26586C		Caruso Affiliated	The Grove Speed Humps, Los Angeles	Newton			Zimmerman		Darrien Roth	30,026.00		
C	26587C		Westfield	6600 Topanga Canyon, Canoga Park	Wu			Love	Lino		3,893,764	05/01/06	11/15/07
C	26588N		Petrochem	Petrochem- 8401 Quartz Ave., Southgate	Grider			Love		Juan Cerda	439,345.00		
C	26589C		Glendora	Grinder Overlay Project, Glendora	Salcido			McDougall		Steve Gawryluk	448,800.00		
C	26590C		San Marino	Street Resurfacing Var. Loc., San Marino	Salcido			McDougall		Emilio Perez	828,000.00		
C	26591C		County of Riverside	Flynn St. & Sanrive, Highgrove	Gawryluk			Williamson			269,000.00		
C	26592C		County of Riverside	Traffic Signal & St. Improvements, HWY 74& Leon, Romoland	Gawryluk			Williamson	Nguyen		459,000	11/15/06	07/15/07
C	26593C		MTM Const.	Schabarum Park-17250 E. Colima Rd., Rowland Heights	Maulucci			Love			380,672.00		
C	26594C		LADOT	Humps Installation & Removal, Los Angeles	Newton/ Roehl			Gray			1,498,132	08/30/06	12/31/09
C	26596C		Ontario	Francis & Holt, Ontario	Gawryluk			Williamson	Nguyen		421,000	8/8/2006	10/2/2006
C	26597C		Centex	Canterbury Grove, Chino	Downey			Williamson	Nguyen		405,806	07/05/06	
C	26598C		County of Riverside	Conning St., Riverside	Gawryluk			Williamson			474,000.00		
C	26599C		Long Beach Unified	Roger's Elementary School, Long Beach	Maulucci			Gray		Steve Gawryluk	601,575.00		
C	26600C		Duarte	AC PVMT repair, Duarte	Newton			Zimmerman			56,025.00		
C	26601C		LADOT	Speed Humps LADOT, Los Angeles	Newton			Zimmerman			229,781.00		
C	26602C		Long Beach	Atlantic, Long Beach	Newton			Love	eumann-Chau		1,454,373		
C	26603C		Irvine Unified School	IUSD Maint. & Ops Facility, 14600 Sand Canyon, Irvine	Maulucci			Gray			1,532,583		
C	26604C		T.A. Rivard	Walnut Ave. Water Line, Fontana	Gawryluk			Williamson			195,005.00		
C	26605C		SCC/College Park LLC	Chino College Park-Eucalyptus & Euclid, Chino	Gawryluk			Williamson	Nguyen	Arnulfo Aguirre	630,000	08/22/06	08/31/07
C	26606N		South Coast Plaza	Macy's Handicap Ramps, Costa Mesa	Grider			Zimmerman		Javier Soria	22,535.00		
C	26607C		LACDPW	Homeland-Harbor/Harbor bl, Pathfinder, Wellington, La Puente	Maulucci			Love			148,500.00		
C	26608C		South Coast Plaza	Bristol St.- Flower St. - Bear St. - 405 Fwy, Costa Mesa	Grider			Williamson	Hu		3,100,009		
C	26609C		Long Beach	Stearns St., Long Beach	Newton			Love		Steve Gawryluk	860,315.00		
C	26610C		PCL	Fox Entry/Exit project-Pico blvd. & Ave of the Stars, LA	Grider			Love	Neumann-Chau	Steve Gawryluk	431,974.00		

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	26611C		Pasadena	California & Raymond Ave., Pasadena RAB01-5064(024)&(027)	Hernandez			Love	eumann-Chau		4,965,666	38,954	39,262
C	26612C		Azusa Land Partners	The Moote Group-Vosburg/18331 E Foothill Blvd.., Azusa	Newton			Love	Lino		1,331,000	10/25/06	09/24/07
C	26613C		Swinerton Builders	LAX AC PATCH, Los Angeles	May			McDougall			8,750.00		
C	26614C		Long Beach	Santa Fe ave., Long Beach	Newton			Gray	Clausen		710,906.00		
C	26615C		Riverside	Van Buren Blvd.-Easterly Side, Riverside	Gawryluk			Williamson	McLure		268,000		
C	26616C		Riverside	Van Buren Blvd. from Andrews to Garfield,Riverside	McLure			Williamson	Goritz		8,893,917	10/30/06	02/12/08
C	26617C		Mladen Buntich	Compton College-Santa Fe ave, Compton	Cuomo			Zimmerman			5,207.00		
C	26618C		Pomona	Alley Improvements, Pomona (NOT AWARDED)	Gawryluk			Love		Steve Gomez	0.00		
C	26619C		Fontana	Baseline(Mango Ave. to 400' East), Fontana	Gawryluk			Williamson		Emilio Perez	380,000		
C	26620C		Rasmussen	Copper Hill Rd., Santa Clarita	May			McDougall	Primeaux	Michael E. Parker	857,870.00		
C	26621C		Diamond Bar	Grand Ave., Diamond Bar STPL-5455(005)	Salcido			Love	Neumann-Chau	Robert J. Ozuna	1,453,000		
C	26622C		Hawaiian Gardens	Citywide Rehab, Hawaiian Gardens	Hernandez			Love	Primeaux	Robert C. Ozuna	373,163.00		
C	26623C		APM Terminals	Speed Humps-2500 Navy Way, Terminal Island	Newton			Zimmerman			12,800.00		
C	26625C		Riverside	Evergreen Cemetery, Riverside	Gawryluk			Williamson	Nguyen	Chuck Piper	1,716,000	01/02/07	07/06/07
C	26626C		Nobest	Various Locations, Huntington Park	May			McDougall			160,511		
C	26627C		Rudolph & Sletten	Advance Bionics-25155 Rye Canyon Loop, Santa Clarita	Grider			Love	Neumann-Chau	Robert J. Ozuna	1,287,110	9/1/2006	8/27/2007
C	26628C		Brea	Whittier Blvd., Brea	Newton			Love	Nguyen		1,579,121		
C	26629C		Mladen Buntich	Wilmington & Sepulveda-24400 Figueroa St., Carson	Newton			Zimmerman			14,500.00		
C	26630C		Pankow	232 N. Beverly Dr., Beverly Hills	Grider			McDougall			56,125.00		
C	26631C		RMS Group	Mercury Air 6411 Imperial Hwy, Los Angeles	Grider			Love	Lino		1,350,125	06/04/07	08/06/07
C	26632C		Mike Zarp	6050 W. 6th St., Los Angeles	May			McDougall		Chuck Piper	8,496.00		
C	26633C		Compton	Artesia Blvd., Compton	Newton			Love	Arreola		617,560	01/29/07	09/03/07
C	26634C		APM Terminals	2500 Navy Way, Terminal Island	Newton			Zimmerman		Larry Cook	71,160.00		
C	26635C		San Dimas	Maintenance Zone "F", San Dimas	Gawryluk			McDougall	Primeaux	Steve Gomez	669,500		
C	26636C		Montebello	Montebello Blvd. & Washington, Montebello	Newton			Love	Primeaux		842,912		
C	26637C		Roy Jorgensen	Airflite-Taxiway "J", Long Beach	Grider			Love			199,000.00	04/01/07	12/31/07
C	26638C		Comet Electric	2400V Switchgear-2627 Hollywood Way, Burbank	Grider			Love	Ortega		183,240	12/08/06	09/24/07
C	26639C		Signal Hill	Patterson St., Signal Hill	Hernandez			Love	Primeaux		311,250.00		
C	26640C		Rancho Cucamonga	Pacific Electric Inland Empire Trails-Phase I	Salcido			Williamson	McLure		4,729,849	01/17/07	08/30/07
C	26641C		Long Beach	Annual Contract for Street Repairs (Old Job 25563C)	Newton			Zimmermar	Brooks	Jose Soria	5,000,000	01/01/07	12/31/07
C	26642C		Signal Hill	Las Brisas St., Signal Hill	Hernandez			Love	Primeaux		80,217.00		
C	26643C		Warner Bros. Studios	4000 Warner Blvd., Burbank	Grider			Woolston	eumann-Ch	Chuck Piper	8,275.00		
C	26644C		Shoring Engineers	Staples Center-1111 S. Figueroa St., Los Angeles	Grider			Zimmermar	eumann-Ch	Robert C. Ozuna	13,440.00		
C	26645C		CMC	Pasadena Clinical Physicians Neuroscience Center	Hernandez			Love	Primeaux		77,902		
C	26646C		Conoco Phillips	Wilmington & Carson Facilities, Wilmington	Grider			Love	Brooks		653,817	12/08/06	

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	26647C		LACDPW	Normandie Ave. , Los Angeles STPL-5953(451)	Newton			Love	Arreola		2,713,186	02/12/07	09/12/07
C	26648C		Sea Launch Co.	Pier 16 Repairs-2700 Nimitz Rd., Long Beach 90802	Grider			Zimmerman	umann-Ch	Larry Cook	29,890.00		
C	26649C		Glendale	Stocker St., Glendale	Glenn			Love	Ortega		475,288	03/12/07	06/01/07
C	26650C		TCR SC Const.	Alexan Universal-4055 Lankershim Blvd., Studio City	Newton			Love	Ortega		78,588		
C	26999C		Various	2006 MISC. RENTALS	Larsen			Zimmerman		Jim Pardee	85,000		
C	27651C		Taisei Const.	Wilshire Margot-10587 Wilshire Blvd., Los Angeles	Grider			Love	Ortega		616,824		
C	27652N		Maloney Meat	3255 Firestone Blvd., South Gate	Grider			Zimmerman	umann-Chau		17,725.00		
C	27653C		Rancho Cucamonga	Pacific Electric Trail, Rancho Cucamonga	Salcido			Williamson	Mclure	Chuck Piper	3,424,781	03/26/07	08/30/07
C	27654N		Petrochem	CDS Unit-8401 Quartz Ave., South Gate	Grider			Love	Nguyen	Joe Pittman	99,660.00		
C	27655N		Fred Reidman	PSC Yard Repair-3262 Walnut Ave., Long Beach	Grider			Love	Gilbert	Jose Soria	143,719.00	03/19/07	05/30/07
C	27656C		POLA	Waterfront Gateway-Harbor Blvd., San Pedro	Glenn			Gray	Primeaux	Darren Roth	13,837,500	05/01/07	04/30/08
C	27657N		South Coast Plaza	South Coast Plaza Shopping Center, Costa Mesa	Grider			Zimmerman	Nguyen	Robert J. Ozuna	55,750.00	01/29/07	02/23/07
C	27658C		Kalban	Greenstone & Volunteer, Norwalk	May			McDougall		Juan Lizama	76,440.00	03/12/07	03/31/07
C	27659C		City of LA	Canoga Park Street Improvements	Newton			Love	Lino	Darrien Roth	1,519,443	09/01/07	03/01/08
C	27660C		Sema Const.	630 S. Douglas St., El Segundo	May			Barba	Arreola		374,422	03/21/07	10/01/07
C	27661C		Brea	Birch St./Rose Dr. & Valencia Ave., Brea	Hernandez			Love	Ortega		1,596,171	04/16/07	09/050/7
C	27662C		Matt Construction	Wilshire & Fairfax, Los Angeles	Newton			Love	Ortega	Arnulfo Aguirre	912,402	06/18/07	10/31/07
C	27663C		Comet Electric	19900 Ventura Blvd., Woodland Hills	Grider			Love	Ortega		199,492	02/21/07	08/01/07
C	27664C		La Mirada	La Mirada Blvd, Rehab, La Mirada	Hernandez			Love	Arreola		2,164,089	05/07/07	08/30/07
C	27665C		Howard Wright Const.	1100 S. Hope Street, Los Angeles	Maulucci			Love	Arreola	Chuck Piper	962,688	3/19/2007	6/1/2007
C	27666C		Matt Construction	3434 S. Grand Ave., Los Angeles	Grider			Love	Ortega	Juan Lizama	97,046	03/12/07	04/15/07
C	27667C		Caruso Affiliated	The Grove Speed Humps-Var. Location's, Los Angeles	Newton			Zimmerman	Gilbert	Robert J. Ozuna	13,695.00	03/20/07	04/15/07
C	27668C		LACDPW	Fair Oaks Ave., Altadena Fed Aid STPL-5953	Betschart			Love	Ortega	Jose Rios	2,719,000	06/04/07	03/01/08
C	27669C		CW Driver	Bloomingdale's-3333 S. Bristol, Costa Mesa	Grider			Zimmerman	Nguyen	Emilio Perez	141,271	04/03/07	04/13/07
C	27670C		Taisei Const.	3183 Wilshire Blvd., Los Angeles	Grider			Love	Ortega	Jason Maynes	63,665	03/27/07	04/06/07
C	27671C		RMS Group	P401 @ Mercury Air	Grider			Love	Ortega	Robert C. Ozuna	1,244,701	7/16/2007	10/1/2007
C	27672C		Gardena	Local St. Improvements, Gardena DEML 04-5276(020)	Hernandez			Love	Arreola		426,455	07/16/07	08/24/07
C	27673C		Long Beach	N. Long Beach St. Enhancement Program	Newton			Love	Brooks	Larry Cook	2,006,000	5/28/2007	11/5/2007
C	27674C		Downey	Residential Pavement Rehab, Downey	Hernandez			Love	Ortega	Jose Rios	497,840	06/11/07	08/20/07
C	27676C		San Bernardino	Slover, San Bernardino County	Gawryluk			Williamson	Nguyen	Robert J. Ozuna	571,000	07/02/07	09/01/07
C	27677C		Fletcher-Creamer	Olive, Burbank	May			Barba	Ortega		218,524	07/15/07	07/31/07
C	27678C		TRC SC Construction	Artisan on 2nd St., Los Angeles	Downey			Love	Arreola	Javier Soria	154,492	10/08/07	11/07/07
C	27679C		Kalban	Ave. 64, Pasadena	May			Barba	Ortega		365,190.00	06/28/07	06/30/07
C	27680C		County Riverside	Valley Way/Armstrong Rd, Riverside	McLure			Williamson	Brooks	Eric Zimmerman	4,813,000	07/23/07	03/01/08
C	27681C		Compton	2006-2007 Major Arterial Overlay, Compton	Newton			Love	Arreola	Jose Rios	1,846,709	7/9/2007	8/9/2007
C	27682C		Long Beach	Annual Street Paving - Area 7	Newton			Love	Brooks		1,289,657	04/23/07	11/17/07
C	27683C		Pankow	Washington Elem-4339 W. 129th St., Hawthorne	Grider			Love	Arreola	Dale Breese	167,870	04/18/07	05/15/07

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	27684C		Montebello	Whittier Blvd., Montebello STPL 5247 (011)	Hernandez			Love	Arreola	Darren Roth	785,118	05/29/07	08/10/07
C	27686C		Pratt Whitney	6633 Canoga Ave, Canoga Park (annual maintenance)	Grider			Zimmerman	Brooks	Darrien Roth	200,000	05/01/07	05/01/08
C	27687C		Boeing Realty	Boeing - Segment 3, Long Beach	Downey			Gray	Clausen	Jose Soria	2,231,532	11/05/07	06/11/08
C	27688C		RMS Group	Malibu Beach Inn - 22872 PCH, Malibu	Grider			Love	Ortega		205,097	08/27/07	08/31/07
C	27689C		LACDPW	Marquardt Ave.,Telechron Ave. to Lukay St.	Newton			Love	Ortega	Javier Soria	183,915	07/31/07	09/12/07
C	27690C		Moreno Valley	Ironwood Ave., Moreno Valley STPL-5441 (041)	Gawryluk			Williamson	Nguyen		1,086,000	08/06/07	10/05/07
C	27691C		Pankow	232 N. Beverly Dr., Beverly Hills	Grider			Zimmerman	Arreola	Juan Lizama	12,600	06/08/07	06/11/07
C	27692C		Howard Wright Const.	SBC Tower-1150 S. Olive St., Los Anageles	Maulucci			Love	Arreola	Jose Soria	261,419	06/04/07	08/04/07
C	27693C		San Gabriel	Allegro Square Improvements, San Gabriel (CDBG600876-06)	Newton			Love	Ortega	Jose Rios	66,654	9/17/2007	10/12/2007
C	27694C		Cal State Long Beach	Parking Lot 13, Long Beach	Maulucci			Love	Neumann-Chau	Robert J. Ozuna	362,462	07/16/07	08/24/07
C	27695C		Whittier	Sidewalks/Ramps @ Beverly & Norwalk,Whittier SR2SL-511(038)	Reyes			Love	Ortega	Steve Gomez	178,620	08/27/07	09/30/07
C	27696C		California Endowment	Lot C Ramp-1000 N. Alameda St., Los Angeles	Grider			Love	Ortega	Dale Breese	172,915	07/30/07	09/15/07
C	27697C		Carson	Annual Overlay	Newton			Love	Arreola	Jose Soria	2,397,755	08/27/07	08/27/08
C	27698C		Chevron	Temporary Access Road-Birch & Valencia, Brea DEML04-527(020)	Hernandez			Love	Ortega	Jose Rios	39,836	07/16/07	08/30/07
C	27699C		So. El Monte	Alpaca St., South El Monte - STPL-5441(041)	Gawryluk			Love	Ortega	Steve Gawryluk	135,000	08/28/07	10/27/07
C	27700C		Long Beach	Area 8, Long Beach Annual	Newton			Love	Brooks	Jose Soria	687,260	7/30/2007	8/31/2007
C	27701C		Long Beach	Beach A.I.P. 3-06-0127-07 & 3-06-0127-29	Khazeni			Gray	Clausen	Ron Vigil	6,032,476	02/01/08	05/01/09
C	27702C		Irwindale	Live Oak & Arrow Hwy, Irwindale	Betschart			Williamson	Nguyen	Ozuna	8,878,845	09/24/07	12/24/08
C	27703C		Pasadena	Arroyo Parkway St., Pasadena RABA01-5064(025)	Hernandez			Love	Brooks	Miles Mauldin	6,461,286	09/24/07	11/20/09
C	27704C		County of Orange	Bristol St.@ Irvine St, County of Orange (W.O. ER09043)	Reyes			Love	Brooks	Dale Breese	417,784	11/26/07	01/30/08
C	27705C		Fontana	Foothill Blvd., Fontana	McLure			Williamson	Brooks	Robert J. Ozuna	3,556,000	09/04/07	09/05/08
C	27706C		Redondo	190th, Redondo Beach STPL-5093(010)	Newton			Love	Arreola	Chuck Piper	694,892	09/24/07	11/24/07
C	27707C		Irvine	Pelican Storm Clean	Downey			Flores	eumann-Ch	Chris Olsen	67,040	08/20/07	08/24/07
C	27708C		Compton	Alondra Blvd., Compton	Newton			Love	Arreola	Jose Soria	510,545	11/28/07	02/15/08
C	27709C		Cerritos	Street & Water Improvements-Pioneer Blvd., Cerritos	Newton			Love	Arreola	Joe Crespo	1,507,833	10/15/07	12/15/07
C	27710C		Irwindale Redevelopment	Rivergrade Rd, Irwindale	Betschart			Williamson	Nguyen	Darren Roth	249,674	01/21/08	03/31/08
C	27711C		Long Beach	Repair Area 9 Various Streets, Long Beach	Newton			Love	Brooks	Rios	584,116	10/22/07	12/22/07
C	27712C		Fox Studios	Pico Widening Project, Los Angeles	Grider			Love	Brooks		980,220	07/07/08	12/31/08
C	27713C		Burbank Airport	Taxiway Seal, Burbank	Grider			Zimmermar	Brooks	Crespo	31,950	11/15/07	11/30/07
C	27714C		So. El Monte	Citywide Street Improvements, So. El Monte	Reyes			Love	Arreola	Jim Pardee	840,214	11/13/07	01/03/08
C	27715C		Steiny & Co.	Avenue B signal-Vanowen St. & Hollywood, Burbank	Grider			Love	Ortega	Sal Munoz	39,100	12/10/07	12/29/07
C	27716C		RMS Group	Zanuck Theatre- 10201 W. Pico Blvd., Los Angeles	Grider			Love	Arreola	Sal Munoz	46,010	10/29/07	11/30/07
C	27717C		Comet Electric	Spring & Main Street, Los Angeles	Grider			Love	Arreola	Jose Rios	99,350	10/31/07	01/31/08
C	27718C		Long Beach	El Dorado East Bike Path, Long Beach	Reyes			Zimmerman		Arnulfo Aguirre	28,420	03/10/08	03/31/08

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	27719C		S.A. Recycling	9754 San Fernando Rd., Sun Valley	Reyes			Love	Ortega	Sal Munoz	181,607	01/02/08	02/29/08
C	27720C		Long Beach	Lakewood Blvd., Long Beach (Section 3)	Newton			Gray	Khazeni	Jose Crespo	1,853,222	01/15/08	09/15/08
C	27721C		Pratt & Whitney	De Soto - Post 1, Canoga Park	Grider			Zimmermar	Brooks	Darren Roth	142,432	11/13/07	12/31/07
C	27722C		Pratt & Whitney	Canoga Visitor Lot-Post 16 N.of BLDG.3, Canoga Park	Grider			Zimmermar	Brooks		115,185	12/26/07	12/31/07
C	27723C		LA Fashion Center -LP	LA-Face 1458 S. San Pedro St., Los Angeles	Grider			Love	Arreola	Brian Dorough	485,000	11/26/07	05/20/08
C	27725C		BNSF	Hobart Yard Track Extension-3770 E. 26th St. LA	Maulucci			Love	Brooks	Mauldin	2,382,767	01/07/08	06/30/08
C	27726C		Long Beach	Long Beach Annual 2008 (OLD JOB NO. 26641C)	Newton			Zimmerman		Bob Ozuna Sr.	5,000,000	01/01/08	12/31/08
C	27728C		Whiting-Turner Contr. Co.	T-2421 Target-101 S. Euclid St., Anaheim	Stemmer			Love	Arreola		404,473	02/26/08	06/30/08
C	27729C		Manhattan Beach	2005-2007 St. Improvement, Manhattan Beach	Hernandez			Love	Arreola	Greg Barba	918,625	02/25/08	06/04/08
C	27731C		Sea Launch Co.	2700 Nimitz Road, Long Beach	Grider			Zimmermar	eumann-Ch	Brian Dorough	14,607	12/26/07	12/29/07
C	27732C		Krismar	Catalina Media - 2900 West Alameda Ave., Burbank	Betschart			Flores	Goritz	Cerda	315,955	01/21/08	03/31/08
C	27733C		Bovis Lend Lease	Solair Wilshire - 3785 Wilshire Blvd., Los Angeles	Grider			Love	Lino	Steve Gawryluk	1,366,674	03/20/08	12/15/08
C	28734C		Compton	Blueline Transportation, Compton RPSTPLE-5078(014)	Newton			Love	Vallejo	Jason Maynes	194,570	04/21/08	02/15/08
C	28735C		West Hollywood	Street paving, West Hollywood	Maulucci			Love	Ortega	Jose Rios	340,986	03/24/08	05/09/08
C	28736C		S.A. Recycling	901 New Dock St., Terminal Island	Reyes			Love	Ortega	Juan Lizama	35,520	02/06/08	02/30/08
C	28737N		Tiller Constructors	9920 Talbert Ave., Fountain Valley	Grider			Flores	Arreola	Juan Cerda	4,233	02/04/08	02/04/08
C	28738C		Arch West	178 S. Rockingham, Los Angeles	Newton			Zimmermar	Roehl	Bob Ozuna Sr.	6,600	02/12/08	02/12/08
C	28740C		Downey	Lakewood blvd., Downey	Newton/ Downey			Love	Lino	Glen Vigil	414,408	04/28/08	12/31/08
C	28741C		Calabasas	Candidate Streets, Calabasas	Betschart			Barba	Vallejo	Emilio Perez	1,523,225	06/30/08	08/01/09
C	28742C		R&O Construction	Summer Crest Apartments-9541 W.Ball Rd., Anaheim	Marquez			Love	Arreola	Jose Rios	119,936	04/21/08	12/31/08
C	28743C		C.W Driver	Target- San Pedro	Grider			Gray	Khazeni	Robert Ozuna	739,345	06/30/08	12/31/08
C	28744C		Pro Mechanical	LAPC Trench 6201 Winnetka Bl, Woodland Hills	Maulucci			Zimmerman		Juan Lizama	8,695	03/27/08	05/31/08
C	28745C		Matt Construction	Marlborough School Temp Driveways, 3rd & Rossmoor, Los Angeles	Newton			Love	Lino	Darren Roth	31,510	04/14/08	04/30/08
C	28746C		Burbank Airport	Terminal Stanchion and Pedestrian Safety Modifications	Grider			Zimmerman		Jose Rios	35,630	04/14/08	04/15/08
C	28747C		Carson	Figueroa, Victoria to Alondra, Carson STPL-5403 (012)	Hernandez			Love	Vallejo	Jose Soria	409,270.00	07/07/08	12/24/08
C	28748C		County of Orange	John Wayne Airport-Pvmt Maintenance	Betschart			Love	Arreola	Steve Gawryluk	500,000	05/12/08	09/12/09
C	28750C		Hawaiian Gardens	2007-2008 PVMT Rehab, Hawaiian Gardens CDBG 601012-07	Hernandez			Love	Arreola		454,925	06/02/08	07/14/08
C	28751C		Long Beach	Taxilane F&H, Long Beach (AIP 3-06-0127-26)	Clausen			Gray	Gomez	Brian Yates	1,407,603	07/01/08	12/01/08
C	28752C		Manhattan Beach	Concrete Repair, Manhattan Beach	Reyes			Love	Arreola		429,463	05/12/08	06/30/08
C	28754C		Howard S. Wright	Evo Condominiums-1155 S. Grand Ave., Los Angeles	Maulucci			Love	Brooks	Emilio Perez	476,388	05/19/08	12/18/08
C	28755C		Azusa	PVMT Management Program 5 years	Neumann/ Reyes	Neumann/ Reyes		Love	Nguyen	Ozuna Sr.	2,059,793	05/27/08	07/15/08
C	28756C		LACDPW	Stocker Street, Angela Vista	Newton/ Hernandez			Love	Vallejo	Robert Ozuna Jr	2,278,552	08/01/08	05/01/09

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	28757C		Fontana	CDBG PVMT Rehab., Fontana	Reyes			Williamson	Brooks	Emilio Perez	874,057	06/30/08	07/30/08
C	28758C		Swinerton Builders	Kaiser - 27309 Madison Ave., Temecula (also see28758N)	Grider			Williamson		Robert Ozuna Sr.	10,000	05/05/08	06/05/08
C	28758N		Swinerton Builders	Kaiser - 27309 Madison Ave., Temecula (also see 28758C)	Grider			Williamson	Nguyen	Robert Ozuna Sr.	105,565	05/05/08	06/05/08
C	28759C		Glendora	Grinder Overlay, Glendora	Reyes			Williamson	Nguyen	Brian Yates	350,144	10/20/08	12/20/08
C	28760C		Cal State Long Beach	Deukmejian Overlay, Long Beach	Maulucci			Love	Lino		722,285	06/16/08	09/05/08
C	28762C		Paramount	Neighborhood St. & Alley Improvements, Paramount	Newton			Love	Vallejo	Carlos Castillo	983,252	07/0708	10/07/08
C	28763C		Cal State Long Beach	Parking Lot 9, Long Beach	Maulucci			Love	Lino	Jim Pardee/Jason	664,778	06/16/08	08/14/08
C	28764C		Compton	Long Beach Blvd., Compton (STPLH-5078 019)	Newton/ Downey			Love	Vallejo	Ruben Valenzuela	339,655	08/15/08	12/15/08
C	28765C		Compton	Compton Blvd., Compton	Newton/ Downey			Love	Vallejo		319,148	08/15/08	12/15/08
C	28766C		Alhambra	Hud Alley & Street Improvements, Alhambra	Reyes			Williamson	Brooks	Larry Cook	691,789	07/28/08	10/30/08
C	28767C		Burbank-Glendale-Pasadena Airport Authority (Eng Dept)	Parking Structure Concrete Repair, Burbank	Grider			John Flores		Robert Ozuna Sr.	12,925	05/29/08	06/06/08
C	28768C		Long Beach	Taxiway K Phase III, Long Beach	Glenn			Gray	Clausen	Robert Ozuna Jr.	##########	08/15/08	06/15/09
C	28769C		La Puente	Unruh Ave., La Puente	Reyes			Love	Nguyen	Robert Ozuna Sr.	243,344	7/21/2008	9/1/2008
C	28770C		Burbank Airport	Taxiway A, Burbank	Glenn			Gray	Khazeni	Hoe Armendariz	4,193,816	8/15/2008	11/15/2008
C	28771C		Pankow	7th & Figueroa, Los Angeles	Stemmer			Jesse Flores	Vallejo	Robert Ozuna Jr.	74,090	7/15/2008	8/15/2008
C	28772C		Glendale	Olstead Ave., Glendale	Hernandez			Zimmerman		Emilio Perez	12,499	7/28/2008	7/28/2008
C	28773C		La Habra	Residential St. Rehab, La Habra	Hernandez			Williamson	Nguyen	Robert Ozuna Jr.	5,407,340	8/18/2008	12/24/2008
C	28774C		Compton	Safe Routes to School, Compton (SRS2SL-5078(011)	Newton			Gray	Arreola	Sal Munoz	496,192	03/22/10	05/14/10
C	28775C		Fox Studios	PCH @ Sapphire & Francisca, Redondo Beach	Newton/ Downey			Love	Vallejo	Carlos Castillo	76,800	9/5/2008	10/20/2008
C	28777C		Torrance	Torrance Blvd.(Var. Locations), Torrance	Stemmer			Jesse Flores	Brooks		620,000	8/1/2008	9/30/2008
C	28778C		Webcor	W Hotel & Residences- Hollywood, Los Angeles	Maulucci			Love	Brooks	Emilio Perez	1,133,229	07/21/08	02/15/10
C	28779C		Steiny & Co.	LA - Moorpark St and Elmer, No. Hollywood	Grider			Love	Rios	Jose Rios	12,500	1/5/2009	1/12/2009
C	28780C		Santa Monica	415 Pacific Coast Hwy., Santa Monica	Grider			Love	Brooks	J. Carlos Castillo	277,965	8/27/2008	12/1/2008
C	28781C		Golden State Constructors	Eliot St. & Spinnaker Bay Dr., Long Beach	Grider			Zimmerman			10,602	7/10/2008	7/11/2008
C	28783C		Bell Gardens	Florence Ave., Bell Gardens	Reyes			Love	Nguyen	Jim Pardee	276,799	8/26/2008	9/30/2008
C	28784C		Steiny & Co.	Main Street and 231st , Carson	Grider			Love	Rios		4,500	1/5/2009	1/15/2009
C	28785C		Montebello	Montebello Way, Montebello	Hernandez			Love	Nguyen	Sal Munoz	676,451	9/22/2008	11/7/2008
C	28786C		Pankow	Montage offsite, Beverly Hills	Grider			Love	Brooks	Arnulfo Aguirre	1,363,006	9/8/2008	12/31/2008
C	28787C		LACDPW	3RD St., Los Angeles	Newton			Aguirre	Brooks/Lino	Alvaro Valera	3,411,736	11/01/08	08/31/09
C	28788C		Burbank	Buena Vista St., Burbank	Reyes			Love	Brooks	Emilio Perez	776,372	9/15/2008	11/10/2008
C	28789N		Shawmut Design	252 N. Beverly Drive, Beverly Hills	Grider			Zimmerman			9,578	8/29/2008	9/1/2008
C	28791C		Torrance	Torrance Blvd., Torrance (STPL-	Marquez			Love	Brooks	Javier Soria	5,874,267	09/22/08	04/18/10

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	28797C		C.W Driver	Belmont Village Westwood	Grider			Love	Lino	Robert Ozuna Jr.	518,418	03/25/09	07/30/09
C	28798C		Boeing	Segment 4Power & Telephone	Khazeni			Gray	Clausen	Brian Yates	377,692	10/6/2008	10/31/2008
C	28799C		San Gabriel	Roses Rd Rehab, San Gabriel (STPL-5217 (008)	Marquez			Love	Vallejo	Joe Armendariz	487,577	10/20/08	12/30/08
C	28800C		INDUSTRY	Brea Canyon Rd, Industry	Hernandez			Williamson	Nguyen		751,277	01/05/09	03/31/09
C	28801C		LACDPW	Telegraph Rd S/O Carmenita Rd/Florence	wton/ Maulucci			Love	Lino	Chris Olsen	191,954.00	01/15/09	03/31/09
C	28802N		Burbank Airport	2800 Clyborne Ave., Burbank	Grider			Zimmerman		Jose Rios	12,327	11/05/08	11/06/08
C	28803C		Watson Land	Euclid Ave., Chino	Stemmer			Williamson	Nguyen	Jose Soria	4,083,052	12/01/08	01/31/10
C	28804C		West Builders	Sunset & Vine Towers, Hollywood	Grider			Love	Brooks		451,106	03/12/09	12/21/09
C	28805C		Ontario	San Antonio, Ontario	Reyes			Williamson	Brooks	Jose Soria	862,116	01/19/09	02/28/09
C	28807C		USC	Downey Way- Storm Drain	Maulucci			Flores	Brooks		336,500	12/20/10	01/02/11
C	28808C		Glendale	Speed Humps various streets, Glendale	Hernandez			Zimmerman		Darren Roth	29,302	01/26/09	01/30/09
C	28810C		Long Beach	Long Beach Annual 2008 (OLD JOB NO. 27726C)	Newton/ Roehl			Gray			5,000,000	01/01/09	03/30/10
C	28811C		LACDPW	3rd Street, Los Angeles	Reyes			Aguirre	Brooks		1,603,757	02/19/09	12/07/09
C	28812C		Pico Rivera	Paramount Blvd., Pico Rivera STPL-5351(015)	Marquez			Love	Vallejo	Joe Pittman	2,501,594	01/15/09	04/30/09
C	28813C		Boeing	5301 Bolsa Ave., Huntington Beach	Grider			Zimmerman		Darren Roth	141,295	12/20/08	12/31/08
C	28814C		LACDPW	Stockwell, Los Angeles	Reyes			Love	Brooks	Danny Olson	839,349	02/19/09	10/16/09
C	28815C		Roy Jorgensen	Airflite Way, Long Beach Airport	Grider			Gray		Brian Yates	222,837	12/22/08	12/31/08
C	28816C		Santa Monica	Bicknell Ave., Santa Monica	Newton/ Stemmer			Love	Brooks	Brian Yates	489,525	02/15/09	05/01/09
C	29817C		Steiny & Co.	Ramps Various Locations, Santa Clarita	Grider			Love	Rios	Larry Cook	29,325	01/12/09	01/19/09
C	29818C		Fontana	Pacific Electric Railroad 3A	McLure			Williamson	Brooks	Robert Ozuna Sr.	299,965	02/20/09	05/31/09
C	29819C		POLA	Berth 121 Dock Resurfacing	McLure			Roper	Nguyen		144,600	03/02/09	12/31/09
C	29820C		Matt Construction	LACMA II-6050 W. 6th Street, Los Angeles	Newton/ Grider			Love	Brooks		91,007	01/23/09	02/23/09
C	29821C		Covina	Kenoak Dr. & Cedar, Covina	Reyes			Williamson	Nguyen	Mike Nelson	2,363,206	05/04/09	11/30/09
C	29822C		Commerce	Washington Blvd., Commerce	Reyes			Love	Vallejo	Chuck Piper	496,760	03/13/09	07/31/09
C	29823C		Alhambra	Emery Park Hills, Alhambra	Reyes			Love	Vallejo		1,043,304	04/13/09	10/02/09
C	29824C		La Habra	Residential St. Rehab, La Habra	Hernandez			Williamson	Nguyen	Jim Pardee	5,962,805	04/15/09	11/30/09
C	29825C		Lawndale	159th & 160th Street., Lawndale	McLure			Love	Vallejo	Darren Roth	242,993	04/27/09	08/10/09
C	29826C		Pro Mechanical	1400 Floral Dr., Monterey Park	McLure			Zimmerman		Robert Ozuna Sr.	7,245	03/20/09	03/20/09
C	29827C		Garcia-Juarez Construction	Mountain Ave., Duarte	McLure			Roper	Lino	Emilio Perez	109,980	04/16/09	04/16/09
C	29828C		LACDPW	Brea Canyon, Rowland Heights	McLure			Williamson	Nguyen	Jim Pardee	62,857.00	06/29/09	09/11/09
C	29829C		Steiny & Co.	Malibu Canyon Rd & Seaver Dr, Malibu	Grider			Love	Brooks	Robert Ozuna Sr.	111,016	06/01/09	07/31/09
C	29830C		Comet Electric	Rosewood Gardens	Grider			Love	Brooks	Danny Olson	36,285	05/15/09	06/15/09
C	29831C		Comet Electric	Sepulveda & Palm, Los Angeles	Grider			Love	Brooks	Chuck Piper	22,230	04/30/09	05/01/09
C	29832C		Inglewood	Various Sidewalks & Pedestrain Ramps	Reyes			Love	Brooks	Javier Soria	946,680	06/15/09	10/16/09
C	29833C		La Mirada	Alicante Road, La Mirada	Newton			Love	Vallejo	Brian Yates	417,792	07/15/09	08/24/09
C	29835C		Inglewood	Street Improvements, Inglewood	Newton			Love	Nguyen	Gary Baxter	636,777	08/17/09	10/30/09
C	29837C		LACDPW	Ulmus Drive, Los Angeles County	Newton			Love	Jones		489,721.00	01/04/10	04/18/10
C	29838C		Covina	Resurfacing Residential Streets, Covina	Reyes			Williamson	Nguyen		525,690	06/29/09	09/30/09
C	29839C		Simi Valley	Minor Street Rehab, Simi Valley	Marquez			Roper	Nguyen/Lin	Darren Roth	##########	07/06/09	11/15/09
C	29840C		Cypress	2008/09 Intersections Improvement, Cypress	McLure			Love	Brooks		258,298	08/17/09	02/10/10
C	29841C		Rosemead	Residential Roadway Resurfacing Project, Rosemead	Reyes			Williamson	Brooks	Darren Roth	1,002,005	07/06/09	08/31/09
C	29842C		San Dimas	Walnut Street Improvements, San Dimas	Hernandez			Williamson	Nguyen	Joe Armendariz	442,622	08/03/09	10/05/09
C	29843C		Commerce	Washington Blvd., Commerce	ansen/ Reyes			Love	umann/ Vall	Emilio Perez	222,996.00	07/06/09	08/10/09
C	29844C		Lawndale	161st. St. Lawndale	McLure			Love	Clausen	Steve Gomez			

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	29845C		St.Hedwig School	3591 Orangewood Ave., Los Alamitos	Newton			Gray		Mike Barraza	5,533	07/09/09	07/10/09
C	29846C		Simi Valley	Annual Minor Street overlay, Simi Valley	Reyes			Love	Nguyen		1,622,261	08/03/09	03/15/10
C	29847C		West Basin Water	Home Depot Center	Maulucci			Flores	Jones	Jim Pardee	63,000	10/21/09	11/30/09
C	29849C		Simi Valley	Cochran St., Simi Valley (ESPL 5405 (050))	Reyes			Love	Nguyen	Larry Cook	193,092.00	08/10/09	02/26/10
C	29850C		Long Beach	Atherton, Long Beach HPLUL-5108(090)	Newton/ Clausen			Gray		Jim Pardee	1,173,477	09/07/09	04/30/10
C	29851C		Steiny & Co.	32nd & Figueroa, USC Gateway	Grider			Love	Jones	Jose Rios	32,140.00	11/15/09	12/15/09
C	29852C		Redondo Beach	Redondo Beach Ave., Redondo Beach	Newton/ Clausen			Gray	Gomez	Brian Yates	407,378	10/05/09	11/30/09
C	29853C		Shoring Engineering	Buckley School, Sherman Oaks	Grider			Gray	Rios	Larry Cook	66,930	07/29/09	08/07/09
C	29854C		Jorgensen	Airflite Ramp-3250 Airflite Way, Long Beach	Grider			Gray	Gomez	Robert Ozuna Sr.	110,739	08/03/09	08/15/09
C	29858U		Long Beach	Carson, Long Beach ESPL-5108(097)	Newton/ Clausen			Love	Brooks		540,211	01/04/10	04/02/10
C	29859U		Hawaiian Gardens	Norwalk, Hawaiian Gardens ESPL-5387(009)	Reyes			Gray	Jones	Brian Yates	394,414	09/07/09	12/16/09
C	29860U		Santa Clarita	Santa Clarita AC Rehab ESPL-5450(048) & ESPL-5450(050)	nann/ Hernandez		Williamson /Ba		Nguyen	Emilio Perez	##########	09/21/09	04/30/10
C	29861C		Commerce	Rosini, Commerce 601208-08&REC049-09 CC No.0902&0903	Reyes			Love	Jones	Darren Roth	646,731	11/02/09	01/04/10
C	29862C		UPRR	East LA Intermodal	Maulucci/ Clausen			Aguirre	Arreola	Larry Cook	308,554	10/06/09	11/24/09
C	29863C		Covina Irrigation	Covina Canal Replacement, Azusa	McLure			Williamso n	Nguyen		127,525	09/08/09	09/21/09
C	29865U		La Puente	Glendora Ave., La Puente ESPL-5331 (012)	Newton			Williamso n	Jones	Darren Roth	224,620	10/19/09	12/15/09
C	29866C		Hanover West	Wilshire at La Jolla, Los Angeles	Grider			Love	Jones	Chris Olsen	75,492	10/05/09	11/02/09
C	29867U		Azusa	Foothill Blvd, Azusa ESPL-5112 (010)	Marquez			Williamson	Nguyen	Darren Roth	813,972	09/24/09	01/15/10
C	29867U		Azusa	Foothill Blvd., Azusa ESPL-5112(010)	Marquez			Williamso n	Nguyen	Danny Olson	813,792	09/28/09	12/31/09
C	29869C		Swinerton Builders	Salvation Army, 1515 W. North St., Anaheim	Grider			Love	Brooks	Robert Ozuna Jr.	196,407	10/07/09	01/05/10
C	29871U		City of Manhattan Beach	Aviation Blvd, Manhattan Beach ESPL 5212 (003)	Hernandez			Love	Brooks	Emilio Perez	159,630	12/14/09	01/22/10
C	29872U		LACDPW	Brackett Field Airport, La Verne APT 5080432	Grider			Williamso n /Baxter	Nguyen		248,625	01/04/10	04/19/10
C	29873C		West Coast Basin	El Segundo, Hermosa Bch, Manhattan Bch, Redondo Bch, Torrance	Grider			Gray		Gary Baxter	233,285	10/15/09	12/31/09
C	29874U		Manhattan Beach	Valley Drive, Manhattan Beach ESPL-5212(004)	Hernandez			Love	Brooks	Daniel Olson	472,560	12/14/09	02/01/09
C	29875C		Pratt & Whitney	North Parking Lot off De Soto, Canago Park	Grider			Gray		Emilio Perez	204,260	10/08/09	11/15/09
C	29876C		Cudahy	Elizabeth St., Cudahy	Mclure			Love	Jones	Darren Roth	139,922	01/11/10	02/26/10
C	29878C		LACDPW	Union Pacific Et Al, Los Angeles	mann/ Maulucci			Love	Jones	Joe Pittman	705,532.00	03/29/10	07/08/10
C	29880C		Top End Constructor	Universal Way & Lankershiem, Hollywood	Grider			Love			28,120.00	10/12/09	12/14/09
C	29881C		Kinder Morgan	2000 E. Sepulveda Blvd, Carson	Grider			Gray	Nguyen		143,109	12/07/09	12/18/09
C	29883C		Cal Poly Pomona	Cal Poly Pomona-Innovation Village research Park, Pomona	Grider			Williamson	Ngo		136,435	11/30/09	12/10/09
C	29884U		Malibu	Malibu Canyon Improvements	Marquez			Love	Jones		376,866	03/01/10	04/30/10
C	29888C		Hermosa Beach	Pier Ave., Hermosa Beach	Grider			Love	Brooks		217,951	04/05/10	07/12/10
C	29889C		Long Beach	Belmont Shores Alleys, Long Beach	Newton			Love	Brooks		586,890	02/15/10	06/10/10

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	29892C		WA Rasic Construction	Fullerton Road, City of Industry	McLure			Roper	Ngo		85,880	01/04/10	04/30/10
C	36004C		LACDPW	Cornell Rd, Agoura Hills	Wu			Wu			399,634.00		
C	36104C		Manhole Adjusters	Lakeview FD&L, Westlake Village	Wu			McDougall			59,740.00		
C	36204C		Thousand Oaks	ARHM Concrete St. Overlay @ Var Locations, Thousand Oaks	Wu			Larsen			##########		
C	36304C		Premier West	Sierra Vista RD., Newbury Park	Wu			McDougall			165,000.00		
C	36404C		Oxnard	Patterson Rd, Oxnard STPL5129-040	Wu			Wu			833,297.33		
C	36504C		Caltrans	Route 1, Ventura County (07-194504) (ACSTP-P0001(511)E	Wu			Wu		Michael E. Parker	##########		
C	36605C		LACDPW	Kanan Rd, Malibu (STPL-5953(423)	Wu			Wu		Juan Cerda	429,901.00		
C	36705C		Caltrans	Ventura County, Moorpark ACNH-P118(055)E 07-214404	Wu			Wu		Danny Olson	##########		
C	36805C		Caltrans	HWY 33 Emergency Contract, Ventura (07-4L3904)	Wu			Wu			600,000.00		
C	36905C		Blois Construction	Solar Dr., Oxnard	Wu			Wu			22,961.00		
C	37005C		WestLake Village	Pavement Rehab, Westlake Village (STPL-5431 (004)	Wu			McDougall			454,477.00		
C	37105C		CA Rasmussen	Hwy 33, Oakview (07-4K6304)	Wu			Wu			98,414.00		
C	37205C		Thousand Oaks	Overlay Various Locations, Thousand Oaks (STPL-5392 (024)	Wu			McDougall			##########		
C	37306C		Thousand Oaks	ARHM Overlay @ Var. Locations,Thousand Oaks	Wu			McDougall			##########		
C	37406C		Caltrans	RTE 23 near Malibu & Westlake (07-184904)	Wu			Barba	Ortega		2,796,987	09/19/06	07/01/07
C	37507C		Calabasas	Annual Rubberized, Calabasas	Wu			Barba	Ortega		1,489,411	08/20/07	10/20/07
C	86004C		Aggregate Products	ARHM Overlay, Curb & Gutter-Sub Bid, Brawley	Sanchez			McDougall			356,613.00		
C	86104C		Aggregate Products	Shank Rd., Brawley	Sanchez			McDougall			86,357.00		
C	86204C		San Bernardino DWP	Reconstruct South Ramp @ Apple Valley Airport	Sanchez			Williamson			198,555.00		
C	86304C		Barstow	East Main, Barstow	Sanchez			Williamson			765,555.00		
C	86405C		Victorville	Amethyst Rd., Palmdale	Sanchez			Williamson			338,535.00		
C	86505C		Hesperia	Drainange Repairs G ave & E ave., Hesperia	Sanchez			Williamson			278,558.00		
C	86605C		Victorville	Pavement Overlay, Victorville	Sanchez			Williamson			211,558.00		
C	86705C		Caltrans	Rte. 18/395 , Victorville	Sanchez			Williamson			796,575.00		
C	86805C		Barstow	E. Williams & Frances, Barstow	Sanchez			Williamson			580,585.00		
C	86905C		PLD Dev.	Tract 15831-2, Jenny St., Hesperia	Sanchez			Williamson			151,368.00		
C	87005C		BDL Const.	Tract 52956,Virginia Ave., West Covina	Sanchez			Williamson			54,170.00		
C	87105C		American Aspahlt	Torres Ave., Barstow	Sanchez			Williamson			104,250.00		
C	87205C		San Bernardino Co.	Taxiway "A", Apple Valley	Sanchez			Williamson			487,855.00		
C	87305C		Apple Valley	Kiowa Rd, Apple Valley	Sanchez			Williamson			485,550.00		
C	87405C		Apple Valley	Town-Wide AC PVMT, Apple Valley	Sanchez			Williamson			##########		
C	87505C		Victorville	Stoddard Wells Rd., Victorville	Sanchez			Williamson			596,555.00		
C	87605C		Hesperia	2005/06 Citywide Improvement Project, Hesperia	Sanchez			Williamson			##########		
C	87705C		Aggregate Products	Brawley Rubberized FY2005-22, Brawley	Sanchez			McDougal			220,526.00		
C	87805C		Apple Valley	HWY 18 & Apple Valley Rd., Apple Valley	Sanchez			Williamson		Larry Cook	596,000.00		
C	87905C		Victorville	Green Tree Blvd., Victorville	Sanchez			Williamson			30,250.00		

SULLY-MILLER CONTRACTING

05/07/014 **PROJECT LIST - CLOSED JOBS**

Status	CGC JOB	JDE JOB	AGENCY	JOB NAME / LOCATION	EST.	PM	ASST. PM	SUPT.	PE	FOREMAN	CONTRACT AMOUNT	EST. START	EST. FINISH
C	88005C		Arizona Pipeline	Kamana & Siskiyou, Town of Apple Valley	Sanchez			Williamson			42,500.00		
C	88006C		Apple Valley Water	Water Tank Road Paving, Apple Valley	Sanchez			Williamson			92,500.00		
C	88206C		Caltrans	Route 247, San Bernardino County 08-482304/NOT AWARDED	Sanchez			Williamson			0.00		
C	88306C		Aggregate Products	National City Resurfacing-Various Location, National City	Sanchez			McDougal		Dale Breese	299,180.00		
C	88406C		Apple Valley	Horseman's Center, Town of Apple Valley	Sanchez			Williamson			177,556.00		
C	88506C		Barstow	Keith St.-Avenue "A" to Linda Lane, Barstow	Sanchez			Williamson		Mike Nelson	192,750.00		
C	88606C		Caltrans	Rte. 247,Big Horn Ave to Georges Rd., San Bernardino 08-0F9004	Sanchez			Williamson			##########		
C	88706C		Victorville	Palmdale & Amethyst, Victorville	Sanchez			Williamson	Nguyen		496,555		
C	88906C		County San Bernardino	Apple Valley Terminal Ramp	Sanchez			Williamson	Ortega		319,550		
C	89006C		Manhole Adjusters	Route 79, Julian (11-261004)	Sanchez			Williamson			10,000.00		
C	89106C		Apple Valley	AC Pavement Overlay, Apple Valley	Sanchez			Williamson	Ortega	Dale Breese	2,308,162		
C	89206C		County San Bernardino	Newberry Rd., Newberry Springs Fed Funded 2825/241-31105	Sanchez			Williamson		Larry Cook	1,495,555		
C	89306C		Hesperia	Citywide Street Improvements, Hesperia	Sanchez			Williamson	Nguyen	Steve Gomez	6,128,000	10/02/06	06/15/07
C	89406C		Aggregate Products	Andrade Ave, Calexico	Sanchez			McDougall		Steve Gawryluk	191,773.00		
C	89506C		Apple Valley	Apple Valley Road, Apple Valley	Sanchez			Williamson	Nguyen		2,885,555	10/27/06	05/31/07
C	89606C		County San Bernardino	Escondido Ave., County of San Bernardino	Sanchez			Williamson	Nguyen	Robert Ozuna Jr.	892,850	01/30/07	07/13/07
C	89706C		Aggregate Products	ARHM SPEC 2006-08, City of Brawley	Sanchez			McDougall		Alvero Valera	96,335		
C	89806C		Flying J	Lenwood Rd & Interstate 15, Barstow	Sanchez			Williamson	Nguyen	Mike Nelson	230,000.00	03/05/07	03/31/07
C	89907C		Trussframe	36800 Lenwood Ave. Rd., Hinkley	Sanchez			Williamson	Nguyen	Randy Valezuela	477,300	03/01/07	03/31/07
C	C07008		Blue Diamond Materials	Victorville Plant	Sanchez			Williamson	Nguyen	Robert Ozuna Jr.	6,308,294	11/12/07	01/15/08

CERTIFICATE OF INCUMBENCY AND RESOLUTION

I, Anthony L. Martino, II, do hereby certify that I am the Secretary of Sully-Miller Contracting Company, a Delaware corporation, and that as such I have access to and custody of the corporate records and minute books of said corporation.

And I do hereby further certify that the following persons are duly elected officers of said corporation.

TITLE	NAME
Chairman of the Board	Gordon R. Crawley
President	David Martinez
Vice President, Chief Financial Officer and Treasurer	Timothy P. Orchard
Vice President and Assistant Secretary	Michael Edwards
Vice President	Scott Bottomley
Secretary	Anthony L. Martino II
Assistant Secretary	Jae Won
Assistant Secretary	Raymond Sanchez
Assistant Secretary	Dennis Gansen

I further certify that the following is a true and correct copy of a resolution duly adopted by the Board of Directors of said Company at a meeting held on December 12, 2013, and that this resolution has not been in any way rescinded, annulled, or revoked but the same is still in full force and effect:

"BID TENDERS: GENERAL

RESOLVED, that any officer of the Corporation be and they hereby are authorized in the name and on behalf of the Corporation, under its corporate seal or otherwise (i) to prepare proposals and bids for the supplying of construction materials and the performance by itself or in joint venture, of work of whatsoever nature in connection with the construction or paving of highways, roads and airports and in connection with earthworks and civil engineering projects of all kinds, together with all work incidental thereto, (ii) to execute and submit any and all such proposals and bids to any governmental authority, instrumentality, or agency of the United States, its several states, territories and possessions, including without limitation, any municipality or other political or corporate subdivision thereof, and to any corporation, partnership, sole proprietorship, or other business entity, (iii) in connection with any such submission, to deliver bid deposits or bonds as may be required and (iv) to execute and deliver definitive agreements binding the Corporation to perform work in accordance with any proposals and bids authorized hereby."

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal this 7th day of February 2014.

(SEAL)

Anthony L. Martino, II
Secretary
Sully-Miller Contracting Company
135 S. State College Blvd., Ste. 400
Brea, CA 92821

VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS

B2014-20

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

   Yes/No: NO Federal/State: _____

   If "yes," identify and describe, (including agency and status): _____

   _____

   _____

   _____

   Have the penalties been paid? Yes/No: _____

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

   Yes/No: NO Code/Laws: _____ Section/Article: _____

   If "yes," identify and describe, (including agency and status): _____

   _____

   _____

   _____

DISQUALIFICATION OR DEBARMENT

B2014-20

Has your firm, any officer of your firm, or any employee who has a proprietary interest in your firm ever been disqualified, removed, or otherwise prevented from bidding on, performing work on, or completing a federal, state or local project because of a violation of law or a safety regulation? Yes/No: NO

If yes, provide the following information (if more than once, use separate sheets):

Date: _____ Entity: _____

Location: _____

Reason: _____

_____

_____

_____

_____

Provide Status and any Supplemental Statement: _____

_____

_____

_____

_____

Has your firm been reinstated by this entity? Yes/No: NO