

CITY OF TORRANCE, CALIFORNIA

ADDENDUM NO. 1

Issued: October 14, 2015

TO

**PROPOSAL, SPECIFICATIONS, BOND AND
AFFIDAVIT FOR THE CONSTRUCTION
OF
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY, I-135 (CDBG #601647-14)
B2015-26**

Note the following changes and/or additions to the Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid**. In addition, the bidder shall complete and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

1. **Refer to Section A, NOTICE INVITING BIDS on page A-4:**

The following paragraph is hereby deleted in its entirety:

~~"A "reasonable" bid is within the Zone of Consideration (refer to the formula in the **Section 3 Bid Evaluation** form provided in the Appendices of the project Specifications)."~~

The following paragraph is hereby added in its place:

"When evaluating a bid for Section 3 preference, a "reasonable" bid is within the Zone of Consideration as shown in the table on Page C-46 of Specifications Section C, BID DOCUMENTS."

2. **Refer to Bidder's Submittal on pages C-1 through C-7 of the Specifications and in the official Bidder's Submittal package provided by the City Clerk:**

Bidder's Submittal Pages C-1 through C-7 (7 pages) including Bid Schedules A, B and C is hereby deleted in its entirety and replaced with the new Bidder's Submittal pages C-1, Addendum No.1 through C-7, Addendum No. 1 (7 pages) which is attached to this addendum and includes revised Bid Schedules A, B and C. A Bidder must use the new Bidder's Submittal pages C-1, Addendum No.1 through C-7, Addendum No. 1 in its bid.

3. **In Section C, BID DOCUMENTS, FTA MANDATORY CONTRACT CLAUSES, Subsection 10 Disadvantaged Business Enterprises on page C-64**

Delete the third sentence, as shown below, from the first paragraph:

~~"The agency's overall goal for DBE participation is 10%."~~

4. **Refer to Section E, Special Provisions, Section 6-1.4 Requirements on pages E-18 and E-19:**

The following revisions are hereby made:

i) In Subsection 1 (Page E-18), delete "by October 15, 2015 and" from line 7 of the subsection.

ii) Delete Subsection 2 (Page E-18) in its entirety and replace with the following:

"Concrete removal - All concrete removed shall be hauled off the Work site (including the Contractor's storage yard) no later than the calendar day following the day that the removal is performed. If the calendar day following the removal is a non-working day (Saturday, etc.) the concrete shall be hauled off the Work site on the same day it was removed. Unless otherwise authorized by the Engineer, failure by the Contractor to haul concrete from the Work site and/or Contractor's storage yard(s) in a timely manner may result in a liquidated damage assessed upon the Contractor. Such liquidated damage shall be determined by the Engineer and will be deducted, accordingly, from a Progress Payment due to the Contractor."

iii) Delete Subsection 10 in its entirety.

5. **Refer to Section E, Special Provisions, Section 7-8.6.3 Storm Water Pollution Prevention Plan (SWPPP) on page E-26:**

Add the following paragraph after the last paragraph:

"Full compensation for the WDID permit fee (Construction annual fee by acre), pursuant to the above requirements, shall be considered as included in the allowance price for NPDES PERMIT FEE. The amount that will be paid to the Contractor will be the actual permit and inspection fees paid to the State and the cost of postage and/or delivery fee (FED EX; UPS; USPS, etc.) paid to the State with no other mark-up or extra costs, except the Contractor shall be solely responsible for any fee charged to re-inspect rejected or incomplete work. Permit fee amounts can be viewed at:

http://www.swrcb.ca.gov/water_issues/programs/stormwater/gen_const_faq.shtml#4

6. **Refer to Section E, Special Provisions, specifically to the first page of the section:**

Delete the first paragraph in its entirety and replace with:

"The following Special Provisions supplement and amend the Standard Specifications for Public Works Construction (2012 Edition), except for Part 8-Landscaping and Irrigation which supplement and amend the Standard Specifications for Public Works Construction (2015 Edition), and the Standard Specifications of the State of California Department of Transportation (Caltrans), latest edition, as noted herein. These Special

Provisions have been arranged into a format that matches the Standard Specifications for Public Works Construction.”

7. **Refer to Section E, Special Provisions, Part 8-Landscaping and Irrigation on page E-53:**

Insert the following sentence before the section heading:

“The following Part 8 Special Provisions supplement and amend the Standard Specifications for Public Works Construction (2015 Edition) and hereby delete Section 212 Landscaping and Irrigation from the Standard Specifications for Public Works Construction (2012 Edition)”.

8. **Refer to Specifications SECTION F, FEDERAL REQUIREMENTS AND WAGE RATES FOR LOS ANGELES COUNTY on Page F-1.**

The City of Torrance hereby notifies prospective bidders that the **Federal Wage Decision applicable to this project has been revised to CA 33 Modification No. 15 dated October 9, 2015.** This revised Wage Decision is incorporated into this bid package by reference. The Wage Decision can be found at the web addresses below:

<http://www.wdol.gov> or at <http://www.dot.ca.gov/hq/esc/oe/federal-wages/>

9. **Refer to Appendix VII, BUS STOP MODIFICATIONS PROJECT QUANTITIES AND DETAILS.**

In the Table entitled ESTIMATE OF QUANTITIES (BUS BOARDING AREA CONCRETE PADS), on the last page Item Number 62 is hereby added with the following estimated quantities as shown below:

Item No.	ADDRESS		New PCC Pads @ PKWY or R&R PCC Pads			RELOCATE ST FURN.	CURB RAMP	Bus Route
	Main	Cross St	LENGTH	WIDTH	(SF)	(EA)	(EA)	
62	Redondo Beach Blvd. (EB)	Atkinson Ave.	25 40	7 7	455			Line 6

By Order of the City Engineer



Craig Bilezerian, City Engineer

Attachment:

Bidder's Submittal Pages C-1, Addendum No. 1 through C-7, Addendum No.1 including Revised Bid Schedules A, B and C.

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 1 and accept all conditions contained therein.

Bidder

By

Date

******* Submit this executed form with the bid *******

**Please fill out and submit the
"Acknowledgment of Addenda Received" form
provided in Section C of the Specifications.**

BIDDER'S SUBMITTAL

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT
FOR THE CONSTRUCTION OF
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY
(CDBG # 601647-14)
B2015-26**

Company: _____

The "TOTAL BID" described below will be the basis of bids for this bid solicitation. The Bidder must list its Total Bid price for each Bid Schedule. The bidder shall calculate a TOTAL BID by adding Bid Schedules A, B and C and entering the figure at the location indicated below.

Figures

Total Bid for Bid Schedule A: \$ _____

Total Bid for Bid Schedule B: \$ _____

Total Bid for Bid Schedule C: \$ _____

TOTAL BID (Sum of Bid Schedules A, B and C): \$ _____

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT
FOR THE CONSTRUCTION OF
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY
(CDBG # 601647-14)
B2015-26**

Honorable Mayor and Members
of the Torrance City Council
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedules

BID SCHEDULE A (AREA 1 AND AREA 2) - REVISED

CDBG funds will pay for all Bid Items below EXCEPT for #12, 13, 15, 16, 18, 19, 20, 21 & 22

Item No.	Estimated Qty	Unit of Measure	Bid Item Description	Spec Section	Unit Price	Total Bid
1	35	EA	SURVEY MONUMENTS	2-9.1	\$	
2	1	LS	CONSTRUCTION SURVEY	2-9.2	\$	
3	1	LS	TRAFFIC CONTROL	601-3	\$	
4	1	LS	SWPPP AND NPDES COMPLIANCE	7-8.6.2 7-8.6.3	\$	
5	1	LS	MOBILIZATION	9-3.4	\$	
6	65	EA	TREE REMOVAL AND DISPOSAL	300-1.4	\$	
7	250	LF	INSTALL TYPE "A" JOINT SEALANT (GRAY)	303-1.8.7(b)	\$	
8	28,000	SF	REMOVE EXISTING SIDEWALK AND SUBGRADE AND CONSTRUCT 3.5" THICK PCC SIDEWALK OVER 4" CMB, OUTSIDE LIMITS OF CURB ACCESS RAMP.	303-5.9	\$	
9	804	LF	REMOVE CONCRETE CURB & GUTTER OUTSIDE LIMITS OF CURB ACCESS RAMP and CONSTRUCT PCC CURB & GUTTER PER SPPWC STD. 120-2 [TYPE: A2-150(6) OR A2-200(8)] OVER 8" CMB, INCLUDING RESTORATION OF 1-FOOT WIDE AC PAVEMENT. MATCH EXISTING CURB HEIGHT AND GUTTER WIDTH.	303-5.9	\$	

BID SCHEDULE A (AREA 1 AND AREA 2) Continued						
Item #	Estimated Qty	Unit of Measure	Description	Spec. Section	Unit Price	Total Bid
10	6,650	SF	REMOVE EXISTING DRIVEWAY AND CONSTRUCT 6" THICK PCC DRIVEWAY OVER 8" CMB INCLUDING RESTORATION OF 1-FOOT WIDE AC PAVEMENT.	303-5.9	\$	
11	6	EA	REMOVE EXISTING CORNER RADIUS CURB OR CURB & GUTTER (HEIGHT/WIDTH VARIES) AND SIDEWALK AND SUBGRADE. CONSTRUCT NEW CORNER PCC CURB OR CURB & GUTTER PER SPPWC STD. 120-2 [TYPE: A1-150(6); A1-200(8); A2-150(6) OR A2-200(8)] OVER 8" CMB AND 4" THICK CURB ACCESS RAMP ON 4" CMB, INCLUDING DETECTABLE WARNING SURFACE AND RESTORATION OF 1-FOOT WIDE SLOT PATCH. CURB RAMP IS NOT MONOLITHIC WITH CURB & GUTTER .	303-5.9	\$	
12	1,500	SF	REMOVE AND DISPOSE EXISTING CONCRETE SPANDREL AND RECONSTRUCT PER SPPWC STD. 122-2 OVER 8" CMB, INCLUDING RESTORATION OF 2-FOOT WIDE AC PAVEMENT.	303-5.9	\$	
13	65	EA	FURNISH AND INSTALL PARKWAY TREE (15 GALLON)	801-4	\$	
14	160	EA	TREE ROOT PRUNING	801-4	\$	
15	1	LS	RESTORE LANDSCAPING AND IRRIGATION	7-9	\$	
16	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE PERIOD (6 MONTHS)	308-6.1	\$	
17	20	EA	REMOVE AND REPLACE UTILITY BOXES AND COVERS AND ADJUST TO GRADE	800-2.2.7	\$	
18	300	SF	PATCH CONCRETE SIDEWALK, DRIVEWAY, AND CURB & GUTTER	303-5.9	\$	
19	1	LS	RESTORATION OF BRICKS, PAVERS, CONCRETE BLOCKS, SYNTHETIC TURF WITHIN WORK AREA	7-9	\$	
20	1	LS	CURB RE-PAINTING & CURB ADDRESS RE-STENCILING WITHIN WORK AREA	303-5.9	\$	

BID SCHEDULE A (AREA 1 AND AREA 2) Continued						
Item #	Estimated Qty	Unit of Measure	Description	Spec. Section	Unit Price	Total Bid
21	1	LS	MISCELLANEOUS REMOVALS AND RELOCATIONS	300-1.3.2	\$10,000	\$10,000
22	1,000	CY	REMOVE AND DISPOSE OF UNCLASSIFIED MATERIAL AND INSTALL CMB AS DIRECTED BY ENGINEER	300-2.2.1	\$	
23	1	ALW	NPDES PERMIT FEES	7-8.6.3 thru 7-8.6.5	\$2,000	\$2,000

TOTAL BID PRICE (SCHEDULE A) \$ _____ (Figures)*

TOTAL BID PRICE (SCHEDULE A): _____ (Words)*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A.
****BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS****

B2015-26

BID SCHEDULE B (AREA 3) - REVISED

(CDBG funds will pay for all Bid Items below EXCEPT for Item #12, 13, 15, 16, 18, 19 & 20)

Item No.	Estimated Qty	Unit of Measure	Bid Item Description	Spec Section	Unit Price	Total Bid
1	25	EA	SURVEY MONUMENTS	2-9.1	\$	
2	1	LS	CONSTRUCTION SURVEY	2-9.2	\$	
3	1	LS	TRAFFIC CONTROL	601-3	\$	
4	1	LS	SWPPP AND NPDES COMPLIANCE	7-8.6.2 7-8.6.3	\$	
5	1	LS	MOBILIZATION	9-3.4	\$	
6	129	EA	TREE REMOVAL AND DISPOSAL	300-1.4	\$	
7	200	LF	INSTALL TYPE "A" JOINT SEALANT (GRAY)	303-1.8.7(b)	\$	
8	21,800	SF	REMOVE EXISTING SIDEWALK AND SUBGRADE AND CONSTRUCT 3.5" THICK PCC SIDEWALK OVER 4" CMB, OUTSIDE LIMITS OF CURB ACCESS RAMP.	303-5.9	\$	
9	1,500	LF	REMOVE CONCRETE CURB & GUTTER OUTSIDE LIMITS OF CURB ACCESS RAMP and CONSTRUCT PCC CURB & GUTTER PER SPPWC STD. 120-2 [TYPE: A2-150(6) OR A2-200(8)] OVER 8" CMB, INCLUDING RESTORATION OF 1-FOOT WIDE AC PAVEMENT. MATCH EXISTING CURB HEIGHT AND GUTTER WIDTH.	303-5.9	\$	
10	2,700	SF	REMOVE EXISTING DRIVEWAY AND CONSTRUCT 6" THICK PCC DRIVEWAY OVER 8" CMB INCLUDING RESTORATION OF 1-FOOT WIDE AC PAVEMENT.	303-5.9	\$	

BID SCHEDULE B (AREA 3) Continued						
Item No.	Estimated Qty	Unit of Measure	Bid Item Description	Spec Section	Unit Price	Total Bid
11	3	EA	REMOVE EXISTING CORNER RADIUS CURB OR CURB & GUTTER (HEIGHT/WIDTH VARIES) AND SIDEWALK AND SUBGRADE. CONSTRUCT NEW CORNER PCC CURB OR CURB & GUTTER PER SPPWC STD. 120-2 [TYPE: A1-150(6); A1-200(8); A2-150(6) OR A2-200(8)] OVER 8" CMB AND 4" THICK CURB ACCESS RAMP ON 4" CMB, INCLUDING DETECTABLE WARNING SURFACE AND RESTORATION OF 1-FOOT WIDE SLOT PATCH. CURB RAMP IS NOT MONOLITHIC WITH CURB & GUTTER.	303-5.9	\$	
12	-	-	(NOT USED)	-	\$	
13	130	EA	FURNISH AND INSTALL PARKWAY TREE (15 GALLON)	801-4	\$	
14	215	EA	TREE ROOT PRUNING	801-4	\$	
15	1	LS	RESTORE LANDSCAPING AND IRRIGATION	7-9	\$	
16	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE PERIOD (6 MONTHS)	308-6.1	\$	
17	15	EA	REMOVE AND REPLACE UTILITY BOXES AND COVERS AND ADJUST TO GRADE	800-2.2.7	\$	
18	200	SF	PATCH CONCRETE SIDEWALK, DRIVEWAY, AND CURB & GUTTER	303-5.9	\$	
19	1	LS	RESTORATION OF BRICKS, PAVERS, CONCRETE BLOCKS, SYNTHETIC TURF WITHIN WORK AREA	7-9	\$	
20	1	LS	CURB RE-PAINTING AND CURB ADDRESS RE-STENCILING WITHIN WORK AREA	303-5.9	\$	

TOTAL BID PRICE (SCHEDULE B) \$ _____ (Figures)*

TOTAL BID PRICE (SCHEDULE B): _____ (Words)*

**PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE B.
****BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS******

B2015-26

BID SCHEDULE C - REVISED

Bus Stop Modifications (NOTE: FTA funded only. No CDBG funds)

Item No.	Estimated Qty	Unit of Measure	Bid Item Description	Spec Section	Unit Price	Total Bid
1	1	LS	TRAFFIC CONTROL	601-3	\$	
2	8,155	SF	REMOVE ANY EXISTING PAVEMENT AND SUBGRADE AND CONSTRUCT 3.5" THICK PCC SIDEWALK OVER 4" CMB, OUTSIDE LIMITS OF ANY CURB ACCESS RAMP.	303-5.9	\$	
3	1	LS	SWPPP AND NPDES COMPLIANCE	2-9.1	\$	
4	1	LS	MOBILIZATION	9-3.4	\$	
5	1	EA	REMOVE EXISTING CORNER RADIUS CURB OR CURB & GUTTER (HEIGHT/WIDTH VARIES) AND SIDEWALK AND SUBGRADE. CONSTRUCT NEW CORNER PCC CURB OR CURB & GUTTER PER SPPWC STD. 120-2 [TYPE: A1-150(6); A1-200(8); A2-150(6) OR A2-200(8)] OVER 8" CMB AND 4" THICK CURB ACCESS RAMP ON 4" CMB, INCLUDING DETECTABLE WARNING SURFACE AND RESTORATION OF 1-FOOT WIDE SLOT PATCH. CURB RAMP IS NOT MONOLITHIC WITH CURB & GUTTER.	303-5.9	\$	
6	1	LS	RESTORE LANDSCAPING AND IRRIGATION	7-9	\$	
7	8	EA	REMOVE AND REPLACE WATER METER UTILITY COVERS AND ADJUST TO GRADE	800-2.2.7	\$	
8	14	EA	RELOCATE STREET FURNITURES	7-9	\$	

TOTAL BID PRICE (SCHEDULE C) \$ _____
 (Figures)*

TOTAL BID PRICE (SCHEDULE C): _____
 (Words)*

**PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE C.
BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS**