

CITY OF TORRANCE, CALIFORNIA

**ADDENDUM NO. 3
Issued: October 27, 2015**

TO

**PROPOSAL, SPECIFICATIONS, BOND AND
AFFIDAVIT FOR THE CONSTRUCTION
OF
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY, I-135 (CDBG #601647-14)
B2015-26**

Note the following changes and/or additions to the Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid**. In addition, the bidder shall complete and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

1. **Refer to Bidder's Submittal on Pages C-1, Addendum No. 1 through C-7, Addendum No. 1 issued through Addendum No. 1 on October 14, 2015:**

Bidder's Submittal Pages C-1, Addendum No. 1 through C-7, Addendum No. 1 (7 pages) including Bid Schedules A, B and C which were revised previously by Addendum No. 1 are hereby deleted and replaced with the new Bidder's Submittal pages C-1, Addendum No. 3 through C-7, Addendum No. 3 (7 pages) which is attached to this addendum and include revised Bid Schedules A and B and omits Schedule C. A Bidder must use the new Bidder's Submittal pages C-1, Addendum No. 3 through C-7, Addendum No. 3 in its bid.

Explanation: Bid Schedule C, bus stop modification work, is deleted. Bid Item No 16 on Bid Schedules A and B is modified to reflect a 3 month Plant Establishment and Maintenance Period.

2. **APPENDIX VII, BUS STOP MODIFICATIONS PROJECT QUANTITIES AND DETAILS, is hereby deleted in its entirety**
3. **Pages C-62 through C-74 are hereby deleted from the BIDDER'S PROPOSAL. Bidders shall remove these pages from the bid documents.**

By Order of the City Engineer



Craig Bilezerian, City Engineer

Attachment:

Revised Bidder's Submittal Pages C-1, Addendum No. 3 through C-7, Addendum No. 3 including Revised Bid Schedules A and B and omitting Bid Schedule C.

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 3 and accept all conditions contained therein.

Bidder

By

Date

******* Submit this executed form with the bid *******

**Please fill out and submit the
"Acknowledgment of Addenda Received" form
provided in Section C of the Specifications.**

BIDDER'S SUBMITTAL

PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT
FOR THE CONSTRUCTION OF
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY
(CDBG # 601647-14)
B2015-26

Company: _____

The "TOTAL BID" described below will be the basis of bids for this bid solicitation. The Bidder must list its Total Bid price for each Bid Schedule. The bidder shall calculate a TOTAL BID by adding Bid Schedules A and B and entering the figure at the location indicated below.

Figures

Total Bid for Bid Schedule A: \$ _____

Total Bid for Bid Schedule B: \$ _____

TOTAL BID (Sum of Bid Schedules A and B): \$ _____

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT
FOR THE CONSTRUCTION OF
SIDEWALK REPAIR FOR HANDICAP ACCESSIBILITY
(CDBG # 601647-14)
B2015-26**

Honorable Mayor and Members
of the Torrance City Council
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedules

BID SCHEDULE A (AREA 1 AND AREA 2) - REVISED

CDBG funds will pay for all Bid Items below EXCEPT for #12, 13, 15, 16, 18, 19, 20, 21 & 22

Item No.	Estimated Qty	Unit of Measure	Bid Item Description	Spec Section	Unit Price	Total Bid
1	35	EA	SURVEY MONUMENTS	2-9.1	\$	
2	1	LS	CONSTRUCTION SURVEY	2-9.2	\$	
3	1	LS	TRAFFIC CONTROL	601-3	\$	
4	1	LS	SWPPP AND NPDES COMPLIANCE	7-8.6.2 7-8.6.3	\$	
5	1	LS	MOBILIZATION	9-3.4	\$	
6	65	EA	TREE REMOVAL AND DISPOSAL	300-1.4	\$	
7	250	LF	INSTALL TYPE "A" JOINT SEALANT (GRAY)	303-1.8.7(b)	\$	
8	28,000	SF	REMOVE EXISTING SIDEWALK AND SUBGRADE AND CONSTRUCT 3.5" THICK PCC SIDEWALK OVER 4" CMB, OUTSIDE LIMITS OF CURB ACCESS RAMP.	303-5.9	\$	
9	804	LF	REMOVE CONCRETE CURB & GUTTER OUTSIDE LIMITS OF CURB ACCESS RAMP and CONSTRUCT PCC CURB & GUTTER PER SPPWC STD. 120-2 [TYPE: A2-150(6) OR A2-200(8)] OVER 8" CMB, INCLUDING RESTORATION OF 1-FOOT WIDE AC PAVEMENT. MATCH EXISTING CURB HEIGHT AND GUTTER WIDTH.	303-5.9	\$	

BID SCHEDULE A (AREA 1 AND AREA 2) Continued

Item #	Estimated Qty	Unit of Measure	Description	Spec. Section	Unit Price	Total Bid
10	6,650	SF	REMOVE EXISTING DRIVEWAY AND CONSTRUCT 6" THICK PCC DRIVEWAY OVER 8" CMB INCLUDING RESTORATION OF 1-FOOT WIDE AC PAVEMENT.	303-5.9	\$	
11	6	EA	REMOVE EXISTING CORNER RADIUS CURB OR CURB & GUTTER (HEIGHT/WIDTH VARIES) AND SIDEWALK AND SUBGRADE. CONSTRUCT NEW CORNER PCC CURB OR CURB & GUTTER PER SPPWC STD. 120-2 [TYPE: A1-150(6); A1-200(8); A2-150(6) OR A2-200(8)] OVER 8" CMB AND 4" THICK CURB ACCESS RAMP ON 4" CMB, INCLUDING DETECTABLE WARNING SURFACE AND RESTORATION OF 1-FOOT WIDE SLOT PATCH. CURB RAMP IS NOT MONOLITHIC WITH CURB & GUTTER.	303-5.9	\$	
12	1,500	SF	REMOVE AND DISPOSE EXISTING CONCRETE SPANDREL AND RECONSTRUCT PER SPPWC STD. 122-2 OVER 8" CMB, INCLUDING RESTORATION OF 2-FOOT WIDE AC PAVEMENT.	303-5.9	\$	
13	65	EA	FURNISH AND INSTALL PARKWAY TREE (15 GALLON)	801-4	\$	
14	160	EA	TREE ROOT PRUNING	801-4	\$	
15	1	LS	RESTORE LANDSCAPING AND IRRIGATION	7-9	\$	
16	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE PERIOD (3 MONTHS)	308-6.1	\$	
17	20	EA	REMOVE AND REPLACE UTILITY BOXES AND COVERS AND ADJUST TO GRADE	800-2.2.7	\$	
18	300	SF	PATCH CONCRETE SIDEWALK, DRIVEWAY, AND CURB & GUTTER	303-5.9	\$	
19	1	LS	RESTORATION OF BRICKS, PAVERS, CONCRETE BLOCKS, SYNTHETIC TURF WITHIN WORK AREA	7-9	\$	
20	1	LS	CURB RE-PAINTING & CURB ADDRESS RE-STENCILING WITHIN WORK AREA	303-5.9	\$	

BID SCHEDULE A (AREA 1 AND AREA 2) Continued						
Item #	Estimated Qty	Unit of Measure	Description	Spec. Section	Unit Price	Total Bid
21	1	LS	MISCELLANEOUS REMOVALS AND RELOCATIONS	300-1.3.2	\$10,000	\$10,000
22	1,000	CY	REMOVE AND DISPOSE OF UNCLASSIFIED MATERIAL AND INSTALL CMB AS DIRECTED BY ENGINEER	300-2.2.1	\$	
23	1	ALW	NPDES PERMIT FEES	7-8.6.3 thru 7-8.6.5	\$2,000	\$2,000

TOTAL BID PRICE (SCHEDULE A) \$ _____ (Figures)*

TOTAL BID PRICE (SCHEDULE A): _____ (Words)*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A.
****BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS****

B2015-26

BID SCHEDULE B (AREA 3) - REVISED

(CDBG funds will pay for all Bid Items below EXCEPT for Item #12, 13, 15, 16, 18, 19 & 20)

Item No.	Estimated Qty	Unit of Measure	Bid Item Description	Spec Section	Unit Price	Total Bid
1	25	EA	SURVEY MONUMENTS	2-9.1	\$	
2	1	LS	CONSTRUCTION SURVEY	2-9.2	\$	
3	1	LS	TRAFFIC CONTROL	601-3	\$	
4	1	LS	SWPPP AND NPDES COMPLIANCE	7-8.6.2 7-8.6.3	\$	
5	1	LS	MOBILIZATION	9-3.4	\$	
6	129	EA	TREE REMOVAL AND DISPOSAL	300-1.4	\$	
7	200	LF	INSTALL TYPE "A" JOINT SEALANT (GRAY)	303-1.8.7(b)	\$	
8	21,800	SF	REMOVE EXISTING SIDEWALK AND SUBGRADE AND CONSTRUCT 3.5" THICK PCC SIDEWALK OVER 4" CMB, OUTSIDE LIMITS OF CURB ACCESS RAMP.	303-5.9	\$	
9	1,500	LF	REMOVE CONCRETE CURB & GUTTER OUTSIDE LIMITS OF CURB ACCESS RAMP and CONSTRUCT PCC CURB & GUTTER PER SPPWC STD. 120-2 [TYPE: A2-150(6) OR A2-200(8)] OVER 8" CMB, INCLUDING RESTORATION OF 1-FOOT WIDE AC PAVEMENT. MATCH EXISTING CURB HEIGHT AND GUTTER WIDTH.	303-5.9	\$	
10	2,700	SF	REMOVE EXISTING DRIVEWAY AND CONSTRUCT 6" THICK PCC DRIVEWAY OVER 8" CMB INCLUDING RESTORATION OF 1-FOOT WIDE AC PAVEMENT.	303-5.9	\$	

BID SCHEDULE B (AREA 3) Continued

Item No.	Estimated Qty	Unit of Measure	Bid Item Description	Spec Section	Unit Price	Total Bid
11	3	EA	REMOVE EXISTING CORNER RADIUS CURB OR CURB & GUTTER (HEIGHT/WIDTH VARIES) AND SIDEWALK AND SUBGRADE. CONSTRUCT NEW CORNER PCC CURB OR CURB & GUTTER PER SPPWC STD. 120-2 [TYPE: A1-150(6); A1-200(8); A2-150(6) OR A2-200(8)] OVER 8" CMB AND 4" THICK CURB ACCESS RAMP ON 4" CMB, INCLUDING DETECTABLE WARNING SURFACE AND RESTORATION OF 1-FOOT WIDE SLOT PATCH. CURB RAMP IS NOT MONOLITHIC WITH CURB & GUTTER.	303-5.9	\$	
12	-	-	(NOT USED)	-	\$	
13	130	EA	FURNISH AND INSTALL PARKWAY TREE (15 GALLON)	801-4	\$	
14	215	EA	TREE ROOT PRUNING	801-4	\$	
15	1	LS	RESTORE LANDSCAPING AND IRRIGATION	7-9	\$	
16	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE PERIOD (3 MONTHS)	308-6.1	\$	
17	15	EA	REMOVE AND REPLACE UTILITY BOXES AND COVERS AND ADJUST TO GRADE	800-2.2.7	\$	
18	200	SF	PATCH CONCRETE SIDEWALK, DRIVEWAY, AND CURB & GUTTER	303-5.9	\$	
19	1	LS	RESTORATION OF BRICKS, PAVERS, CONCRETE BLOCKS, SYNTHETIC TURF WITHIN WORK AREA	7-9	\$	
20	1	LS	CURB RE-PAINTING AND CURB ADDRESS RE-STENCILING WITHIN WORK AREA	303-5.9	\$	

TOTAL BID PRICE (SCHEDULE B) \$ _____ (Figures)*

TOTAL BID PRICE (SCHEDULE B): _____ (Words)*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE B.
****BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS****

B2015-26

BID SCHEDULE C - DELETED BY ADDENDUM NO 3