

**CITY OF TORRANCE, CALIFORNIA**

**ADDENDUM NO. 2**  
**Issued: July 30, 2014**

**TO**

**PROPOSAL, SPECIFICATIONS, BOND AND  
AFFIDAVIT FOR THE CONSTRUCTION  
OF**

**Madison Street and Skypark Drive Reconstruction, I-122  
& Meadow Park Parking Lot Rehabilitation, I-118  
B2014-29**

Note the following changes and/or additions to the Plans and Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid.** In addition, the bidder shall complete and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

**1. Refer to the BIDDER'S SUBMITTAL PACKAGE (colored-page package) provided by the City Clerk, and specifically to Bid Item #8**

The quantity for **Bid Item #8 in Bid Schedules A, A-1 and A-2** is shown incorrectly and shall be 2,035 SF. The bidder shall make the corrections on pages C-2, C-5 and C-8 in the blue-colored original Bidder's Proposal submittal package, as shown below.

<b>8</b>	<b>2,035</b> <del>2,0</del>	SF	REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 6" CMB.	\$	\$
----------	--------------------------------	----	---	----	----

**2. Refer to the Specifications SECTION E - SPECIAL PROVISIONS page E-55, SUBSECTION 302-5.9 Measurement and Payment**

Within the subsection, refer to the heading shown below:

**Meadow Park Parking Lot**

**Bid Schedule B**

Delete the second paragraph in its entirety and replace with the following:

Payment for Asphalt Concrete pavement (Type III-C3-PG-64-10) used for the overlay shall be per the Contract Unit Price per ton for "INSTALL ASPHALT CONCRETE (TYPE III-C3-PG-64-10) FOR THE 1.5 INCH OVERLAY." including tack coat; all work, labor, equipment; installing perimeter header boards where the new AC meets the perimeter dirt and/or perimeter fence and such that the top of the header boards are at the same elevation as the future AC of the proposed work; and all other items necessary to complete the work. There shall be no separate payment for tack coat, header boards, header paving, temporary pavement, and all costs for any said item shall be included in the bid price for the work to which it is appurtenant.

**Bid Schedule B-1**

Delete the second paragraph in its entirety and replace with the following:

Payment for Asphalt Concrete pavement (Type III-C3-PG-64-10) used for the overlay shall be per the Contract Unit Price per ton for "CONSTRUCT A 3-INCH THICK ASPHALT CONCRETE OVERLAY. (TYPE III-C3-PG-64-10)" including tack coat; all work, labor, equipment; installing perimeter header boards where the new AC meets the perimeter dirt and/or perimeter fence and such that the top of the header boards are at the same elevation as the future AC of the proposed work; and all other items necessary to complete the work. There shall be no separate payment for tack coat, header boards, header paving, temporary pavement, and all costs for any said item shall be included in the bid price for the work to which it is appurtenant.

By Order of the City Engineer



CRAIG BILEZERIAN  
City Engineer

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 2 and accept all conditions contained therein.

\_\_\_\_\_  
GRIFFITH COMPANY

Bidder

  
\_\_\_\_\_  
By RYAN J. AUKERMAN, VP/RM

\_\_\_\_\_  
8/4/14

Date

**\*\*\*\*\* Submit this executed form with the bid \*\*\*\*\***

**Please fill out and submit the  
"Acknowledgment of Addenda Received" form  
provided in Section C of the Specifications.**

**CITY OF TORRANCE, CALIFORNIA**

**ADDENDUM NO. 1  
Issued: July 23, 2014**

**TO**

**PROPOSAL, SPECIFICATIONS, BOND AND  
AFFIDAVIT FOR THE CONSTRUCTION  
OF  
Madison Street and Skypark Drive Reconstruction, I-122  
& Meadow Park Parking Lot Rehabilitation, I-118  
B2014-29**

Note the following changes and/or additions to the Plans and Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid.** In addition, the bidder shall complete and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

1. **Refer to SPECIFICATIONS PAGE A-1 NOTICE INVITING BIDS and any independent identical copy of the Notice Inviting Bids either posted on the City's project website at <http://www.torranceca.gov/27164.htm> or as published in the Daily Breeze:**

The first paragraph is hereby revised as follows:

"Notice is hereby given that sealed bids for performing the following described work will be received at the Office of the City Clerk of the City of Torrance, California, until 3:00 p.m. on Wednesday, ~~July 30, 2014~~ **August 6, 2014**, after which time they will be publicly opened and read at 3:15 p.m. in the Council Chambers of said City:"

By Order of the City Engineer



**CRAIG BILEZERIAN**  
City Engineer

**BIDDER'S CERTIFICATION**

I acknowledge receipt of the foregoing Addendum No. 1 and accept all conditions contained therein.

\_\_\_\_\_  
GRIFFITH COMPANY

**Bidder**

  
\_\_\_\_\_  
By **RYAN J. AUKERMAN**, VP/RM

\_\_\_\_\_  
8/4/14

**Date**

**\*\*\*\*\* Submit this executed form with the bid \*\*\*\*\***

**Please fill out and submit the  
"Acknowledgment of Addenda Received" form  
provided in Section C of the Specifications.**

**CITY OF TORRANCE, CALIFORNIA**

**NOTICE INVITING BIDS**

Notice is hereby given that sealed bids for performing the following described work will be received at the Office of the City Clerk of the City of Torrance, California, **until 3:00 p.m. on Wednesday, July 30, 2014**, after which time they will be publicly opened and read at 3:15 p.m. in the Council Chambers of said City:

**CONSTRUCTION OF**

**MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION  
AND  
MEADOW PARK PARKING LOTS REHABILITATION**

**B2014-29**

Plans, Bid Schedule and Specifications are available on the City's website at <http://www.torranceca.gov/27164.htm>

Those who only view and/or print the Plans, Bid Schedule and Specifications from the City's website will not automatically be added to the City's Plan Holder list for this project.

**The official Bidder's Submittal forms must be obtained from the Office of the City Clerk, City Hall, 3031 Torrance Boulevard, Torrance, California. Contact the City Clerk's office at (310) 781-7530 or [CityClerk@TorranceCA.gov](mailto:CityClerk@TorranceCA.gov) for more information. There is no cost if the Bidder's Submittal is obtained at City Hall. A payment of \$5 is required if requested by mail.** The amount includes tax and is not refundable. A prospective bidder must provide to the City Clerk the firm's name, address, telephone and fax numbers, a contact person and a valid email address. This will ensure that your firm is listed as a "Plan Holder" and that you will be informed of any and all information issued subsequent to obtaining the official form of Proposal. Addenda will be issued only by email and only to those that provide the required information to the City Clerk. Receipt of any Addendum must be acknowledged by a bidder in its submitted form of Proposal. **If a bidder submits its Bidder's Submittal on forms other than the official Bidder's Submittal forms, the City may declare the bid as non-responsive.**

Full-size 24" x 36" Plans and a bound Specifications booklet may also be obtained at the Office of the City Clerk, upon payment of \$30 if obtained at City Hall, or payment of \$40 if requested by mail. Both amounts include tax. Neither amount is refundable. The \$30 or \$40 purchase includes a copy of the official Bidder's Submittal packet. If requesting any item(s) by mail, please send check to the following:

**CITY OF TORRANCE  
OFFICE OF THE CITY CLERK  
3031 TORRANCE BLVD  
TORRANCE, CA 90509  
ATTN: B2014-29**

The Engineer's estimate of the contract total is between \$1,425,000 and \$1,675,000, based on the various scenarios of using either Bid Schedule A, Bid Schedule A-1 or Bid Schedule A-2 in

conjunction with either Bid Schedule B or Bid Schedule B-1. All work shall be completed within a total of 100 working days from the date of the Notice to Proceed (NTP).

Per Division 2, Chapter 2 of the Torrance Municipal Code, the Torrance City Council may reject any and all bids, waive any informality or irregularity in such bids, and determine the lowest responsible bidder. No facsimile bids shall be accepted by the City.

Substitution of securities for withheld funds is permitted per Section 22300 of the Public Contract Code.

The City has determined that either a Class A or C-12 Contractor's license is necessary to bid this project, but reserves the right to accept another Class at the sole discretion of either the Public Works Director or Engineer.

Pursuant to Section 1770 et seq. of the California Labor Code, the minimum prevailing rate of per diem wages for each craft, classification, or type of workman needed to execute the Contract shall be those determined by the Director of Industrial Relations of the State of California. These wages are set forth in the General Prevailing Wage Rates for this project, available from the California Department of Industrial Relations' Internet web site at <http://www.dir.ca.gov/DLSR/PWD>.

The U.S. Department of Transportation (DOT) provides a toll-free "hotline" service to report bid rigging activities. Bid rigging activities can be reported Mondays through Fridays, between 8:00 a.m. and 5:00 p.m., Eastern Time, Telephone No. 1-800-424-9071. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the "hotline" to report these activities. The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially and caller anonymity will be respected.

By order of the City Council of the City of Torrance, California.

For further information, please contact Jason Thiem, Assistant Engineer in the Public Works Department at (310) 618-3049 or Ted Semaan, Engineering Manager at (310) 781-6900.

**BIDDER'S SUBMITTAL**

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF  
MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION  
AND  
MEADOW PARK PARKING LOTS REHABILITATION**

**B2014-29**

Company: Griffith Company

**This Bid requires a Bidder to separately list its Total Bid pricing for the 6 potential construction options listed below.** The Bidder must list its Total Bid price in numbers for each option. If a Bidder fails to list its Total Bid price for any one option, the Bidder would be considered non-responsive for that option only.

The City will determine the lowest responsible bidder for each of the options. For the purpose of awarding the contract, the City will select one of the options only and subsequently recommend award to the Bidder who is determined the lowest responsible bidder for the City's selected option.

In the event a Bidder does not correctly list its Total Bid pricing on this page, the City will determine the correct Total Bid pricing from the individual bid schedules included herein.

Construction Options (list Total Bid in numbers)

1. Total Bid (Bid Schedule A + Bid Schedule B): \$ 1,494,059.50
2. Total Bid (Bid Schedule A-1 + Bid Schedule B): \$ 1,470,569.50
3. Total Bid (Bid Schedule A-2 + Bid Schedule B): \$ 1,718,799.10
4. Total Bid (Bid Schedule A + Bid Schedule B-1): \$ 1,682,444.50
5. Total Bid (Bid Schedule A-1 + Bid Schedule B-1): \$ 1,658,954.50
6. Total Bid (Bid Schedule A-2 + Bid Schedule B-1): \$ 1,907,184.10

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF  
MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION  
& MEADOW PARK PARKING LOTS REHABILITATION**

**B2014-29**

Honorable Mayor and Members  
of the Torrance City Council  
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedules.

**BID SCHEDULES**

<b>SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Work items per plan sheets)</b>					
<b>Item No.</b>	<b>Approx. Qty</b>	<b>Unit of Measure</b>	<b>Item Description</b>	<b>Unit Price</b>	<b>Total Bid</b>
1	1	LS	CONSTRUCTION SURVEYING	\$ 11,000-	\$ 11,000-
2	22	EA	SURVEY MONUMENTS	\$ 300-	\$ 6,600-
3	1	ALLOW	PERMITS AND FEES	\$5,000	\$5,000
4	1	LS	NPDES COMPLIANCE / STORM WATER POLLUTION PREVENTION PLAN/ BMPs	\$ 7000-	\$ 7000-
5	1	LS	MOBILIZATION/DEMOLITION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$ 25,000-	\$ 25,000-
<b>CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK</b>					
6	9,900	SF	REMOVE EXISTING P.C.C. SIDEWALK AND CONSTRUCT 3.5" THICK P.C.C. SIDEWALK PER SPPWC STD PLAN 112-2 AND 113-2 ON 4" CRUSHED MISCELLANEOUS BASE (CMB).	\$ 9-	\$ 89,100-
7	2,470	LF	REMOVE EXISTING P.C.C. CURB AND GUTTER AND CONSTRUCT TYPE A2-8 P.C.C. CURB AND GUTTER PER SPPWC STD PLAN 120-2 ON 8" CMB (W=2').	\$ 42-	\$ 103,740-
8	2,035 <del>2,0</del>	SF	REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 6" CMB.	\$ 23-	\$ 46,805-

*changed per Addendum #2 (PA)*

SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Work items per plan sheets)					
9	6	EA	REMOVE EXISTING P.C.C. CURB RAMP AND CONSTRUCT 3.5" P.C.C. CURB RAMP PER STD PLAN 111-5 AND TYPE SPECIFIED ON PLAN ON 4" CMB.	\$ 5000-	\$ 30,000-
10	6	EA	FURNISH AND INSTALL 36" X 48" DETECTABLE WARNING SURFACE PANEL ONTO ACCESS RAMP PER SPPWC STD 111-5	\$ 500-	\$ 3000-
11	12	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$ 700-	\$ 8400-
12	18	EA	ADJUST VALVE FRAME AND COVER TO FINISH GRADE	\$ 400-	\$ 7200-
13	5	EA	REMOVE EXISTING TREE, ROOT PRUNE AND REGRADE TO SIDEWALK AND TOP OF CURB SLOPE PER CERTIFIED ARBORIST RECOMMENDATIONS.	\$ 1100-	\$ 5500-
14	4	EA	24" BOX - BRISBANE BOX PER C.O.T. STD PLAN T401	\$ 1100-	\$ 4400-
15	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE (90 DAYS)	\$ 3000-	\$ 3000-
16	1	LS	SAWCUT AND REMOVE THE EXISTING CONCRETE IN FRONT OF THE BRICKS AND REPLACE IN KIND SLOPED TO JOIN THE PROPOSED BACK OF DEPRESSED SIDEWALK.	\$ 500-	\$ 500-
17	1,400	SF	REMOVE EXISTING LANDSCAPING, PRUNE ROOTS PER CERTIFIED ARBORIST RECOMMENDATION, REGRADE TO PROPOSED SIDEWALK AND TOP OF CURB AND INSTALL SOD. PROTECT EXISTING TREES UNLESS OTHERWISE NOTED.	\$ 5-	\$ 7000-
18	9	EA	RE-ADJUST EXISTING PIPE CURB DRAIN TO ENSURE A MINIMUM OF 2% SLOPE POSITIVE WATER FLOW PER SPPWC STD PLAN 150-3.	\$ 400-	\$ 3600-
<b>PAVEMENT WORK</b>					
19	125,175	SF	COLD MILL EXISTING ASPHALT (VARIES 3" TO 3.5" THICK)	\$ .38	\$ 47,506.50
20	2,150	CY	UNCLASSIFIED EXCAVATION	\$ 50-	\$ 107,500-
21	2,010	TON	CRUSHED MISCELLANEOUS BASE (CMB)	\$ 27-	\$ 54,270-
22	79,300	SF	MIX 5% PORTLAND CEMENT BY WEIGHT PER SECTION ON PLAN. REMOVE AND DISPOSE CEMENT TREATED SOIL AS NEEDED TO CONSTRUCT PROPOSED AC PAVEMENT SECTION.	\$ 1.20	\$ 95,160-

SCHEDULE "A" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Work items per plan sheets)					
23	2,775	TON	INSTALL ASPHALT CONCRETE (B-PG-64-10)	\$ 90-	\$ 249,750-
24	1,620	TON	INSTALL 2" OF ASPHALT CONCRETE (C2-PG-64-10)	\$ 85-	\$ 137,700-
25	-	-	(NOT USED)	-	-
26	-	-	(NOT USED)	-	-
27	-	-	(NOT USED)	-	-
28	-	-	(NOT USED)	-	-
TRAFFIC CONTROL AND TRAFFIC CONTROL WORK					
29	1	LS	SIGNING, THERMOPLASTIC STRIPING, MARKINGS AND PAVEMENT MARKERS	\$ 19,000-	\$ 19,000-
30	8	EA	REMOVE AND SALVAGE EXISTING PEDESTRIAN INDICATION MODULE AND REPLACE WITH NEW COUNTDOWN PEDESTRIAN INDICATION MODULE PER CALTRANS STANDARD PLANS ES-4B, DETAIL B	\$ 500-	\$ 4,000-
31	4	EA	FURNISH AND INSTALL NEW VIDEO DETECTION SYSTEMS, COMPLETE IN PLACE, INCLUDING ALL WIRING AND DISCONNECTION AND REMOVAL OF EXISTING PRIMARY DETECTORS LOOPS AND WIRING MARKED ON PLANS	\$ 7,000-	\$ 28,000-
32	1	LS	FURNISH AND INSTALL TEMPORARY VIDEO DETECTION SYSTEM, COMPLETE IN PLACE, INCLUDING ALL WIRING ON SHEET 9	\$ 11,000-	\$ 11,000-
33	12	EA	FURNISH AND INSTALL TRAFFIC SIGNAL INDUCTIVE LOOP DETECTOR AND WIRING	\$ 275-	\$ 3,300-
34	1	LS	TRAFFIC CONTROL	\$ 28,000-	\$ 28,000-
35	2	EA	PROJECT CONSTRUCTION SIGNS	\$ 1,800-	\$ 3,600-
36	6	EA	PORTABLE CHANGEABLE MESSAGE SIGNS	\$ 5,000-	\$ 30,000-

TOTAL BID PRICE (A) \$ 1,185,691.50  
(Figures)\*

TOTAL BID PRICE (A): ONE MILLION ONE HUNDRED EIGHTY FIVE THOUSAND SIX HUNDRED NINETY ONE DOLLARS AND  
(Words)\* FIFTY

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A. KFTH

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

B2014-29

Bid Schedule "A-1" below is provided so the City may obtain pricing for an alternative pavement rehabilitation method. This method involves removing/replacing the existing pavement section with an asphalt concrete and crushed miscellaneous base section (CMB). The City may choose to award the contract for this alternative method, instead of the methods shown in either Bid Schedule "A" or "A-2".

SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Scope: Replace both roadways and intersection with new AC and CMB structural section)					
Item No.	Approx. Qty	Unit of Measure	Item Description	Unit Price	Total Bid
1	1	LS	CONSTRUCTION SURVEYING	\$ 11,000-	\$ 11,000-
2	22	EA	SURVEY MONUMENTS	\$ 300-	\$ 6,600-
3	1	ALLOW	PERMITS AND FEES	\$5,000	\$5,000
4	1	LS	NPDES COMPLIANCE / STORM WATER POLLUTION PREVENTION PLAN/ BMPs	\$ 7,000-	\$ 7,000-
5	1	LS	MOBILIZATION/DEMOLITION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$ 17,000-	\$ 17,000-
<b>CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK</b>					
6	9,900	SF	REMOVE EXISTING P.C.C. SIDEWALK AND CONSTRUCT 3.5" THICK P.C.C. SIDEWALK PER SPPWC STD PLAN 112-2 AND 113-2 ON 4" CRUSHED MISCELLANEOUS BASE (CMB).	\$ 9-	\$ 89,100-
7	2,470	LF	REMOVE EXISTING P.C.C. CURB AND GUTTER AND CONSTRUCT TYPE A2-8 P.C.C. CURB AND GUTTER PER SPPWC STD PLAN 120-2 ON 8" CMB (W=2').	\$ 42-	\$ 103,740-
8	2,035	SF	REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 8" CMB.	\$ 23-	\$ 46,805-
9	6	EA	REMOVE EXISTING P.C.C. CURB RAMP AND CONSTRUCT 3.5" P.C.C. CURB RAMP PER STD PLAN 111-5 AND TYPE SPECIFIED ON PLAN ON 4" CMB.	\$ 5,000-	\$ 30,000-
10	6	EA	FURNISH AND INSTALL 36" X 48" DETECTABLE WARNING SURFACE PANEL ONTO ACCESS RAMP PER SPPWC STD 111-5	\$ 500-	\$ 3,000-
11	12	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$ 700-	\$ 8,400-
12	18	EA	ADJUST VALVE FRAME AND COVER TO FINISH GRADE	\$ 400-	\$ 7,200-

Changed per Addendum #2 (RA)

**SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION**  
**(Scope: Replace both roadways and intersection with new AC and CMB structural section)**

13	5	EA	REMOVE EXISTING TREE, ROOT PRUNE AND REGRADE TO SIDEWALK AND TOP OF CURB SLOPE PER CERTIFIED ARBORIST RECOMMENDATIONS.	\$ 1100-	\$ 5500-
14	4	EA	INSTALL 24" BOX - BRISBANE BOX PER C.O.T. STD PLAN T401	\$ 1100-	\$ 4400-
15	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE (90 DAYS)	\$ 3000-	\$ 3000-
16	1	LS	SAWCUT AND REMOVE THE EXISTING CONCRETE IN FRONT OF THE BRICKS AND REPLACE IN KIND SLOPED TO JOIN THE PROPOSED BACK OF DEPRESSED SIDEWALK.	\$ 500-	\$ 500-
17	1,400	SF	REMOVE EXISTING LANDSCAPING, PRUNE ROOTS PER CERTIFIED ARBORIST RECOMMENDATION, REGRADE TO PROPOSED SIDEWALK AND TOP OF CURB AND INSTALL SOD. PROTECT EXISTING TREES UNLESS OTHERWISE NOTED.	\$ 5-	\$ 7000-
18	9	EA	RE-ADJUST EXISTING PIPE CURB DRAIN TO ENSURE A MINIMUM OF 2% POSITIVE WATER FLOW PER SPPWC STD PLAN 150-3.	\$ 400-	\$ 3600-
<b>PAVEMENT WORK</b>					
19	125,175	SF	COLD MILL EXISTING ASPHALT (VARIES FROM 3" TO 3.5")	\$ .38	\$ 47,566.50
20	3,475	CY	UNCLASSIFIED EXCAVATION	\$ 40-	\$ 139,000-
21	5,050	TON	INSTALL CRUSHED MISCELLANEOUS BASE (CMB)	\$ 17-	\$ 85,850-
22	-	-	(NOT USED)	-	-
23	3,030	TON	INSTALL ASPHALT CONCRETE (B-PG-64-10)	\$ 88-	\$ 266,640-
24	1,620	TON	INSTALL 2" OF ASPHALT CONCRETE (C2-PG-64-10)	\$ 85-	\$ 137,700-
25	-	-	(NOT USED)	-	-
26	-	-	(NOT USED)	-	-
27	-	-	(NOT USED)	-	-
28	-	-	(NOT USED)	-	-

**SCHEDULE "A-1" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION**  
 (Scope: Replace both roadways and intersection with new AC and CMB structural section)

TRAFFIC CONTROL AND TRAFFIC CONTROL WORK					
29	1	LS	SIGNING, THERMOPLASTIC STRIPING, MARKINGS AND PAVEMENT MARKERS	\$ 19,000-	\$ 19,000-
30	8	EA	REMOVE AND SALVAGE EXISTING PEDESTRIAN INDICATION MODULE AND REPLACE WITH NEW COUNTDOWN PEDESTRIAN INDICATION MODULE PER CALTRANS STANDARD PLANS ES-4B, DETAIL B	\$ 500-	\$ 4000-
31	4	EA	FURNISH AND INSTALL NEW VIDEO DETECTION SYSTEMS, COMPLETE IN PLACE, INCLUDING ALL WIRING AND DISCONNECTION AND REMOVAL OF EXISTING PRIMARY DETECTORS LOOPS AND WIRING MARKED ON PLANS	\$ 7000-	\$ 28,000-
32	1	LS	FURNISH AND INSTALL TEMPORARY VIDEO DETECTION SYSTEM, COMPLETE IN PLACE, INCLUDING ALL WIRING ON SHEET 9	\$ 11,000-	\$ 11,000-
33	12	EA	FURNISH AND INSTALL TRAFFIC SIGNAL INDUCTIVE LOOP DETECTOR AND WIRING	\$ 300-	\$ 3600-
34	1	LS	TRAFFIC CONTROL	\$ 27,000-	\$ 27,000-
35	4	EA	PROJECT CONSTRUCTION SIGNS	\$ 1000-	\$ 4000-
36	6	EA	PORTABLE CHANGEABLE MESSAGE SIGNS	\$ 5000-	\$ 30,000-

TOTAL BID PRICE (A-1) \$ 1,162,201.50  
 (Figures)\*

TOTAL BID PRICE (A-1): ONE MILLION ONE HUNDRED SIXTY TWO THOUSAND TWO HUNDRED ONE DOLLARS AND FIFTY CENTS  
 (Words)\*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A-1.

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

B2014-29

Bid Schedule "A-2" below is provided so the City may obtain pricing for a second alternative rehabilitation method. This method involves replacing the existing pavement section with asphalt concrete (AC) and roller compacted concrete (RCC). The City may choose to award the contract for this alternative method, instead of the methods shown in either Bid Schedule "A" or "A-1".

<b>SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION</b> <b>(Scope: Replace with an AC and RCC section)</b>					
Item No.	Approx. Qty	Unit of Measure	Item Description	Unit Price	Total Bid
1	1	LS	CONSTRUCTION SURVEYING	\$11,000-	\$11,000-
2	22	EA	SURVEY MONUMENTS	\$300-	\$6600-
3	1	ALLOW	PERMITS AND FEES	\$5,000	\$5,000
4	1	LS	NPDES COMPLIANCE / STORM WATER POLLUTION PREVENTION PLAN/ BMPs	\$7000-	\$7000-
5	1	LS	MOBILIZATION/DEMOBILIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$17,000-	\$17,000-
<b>CONCRETE, LANDSCAPE AND UTILITY ADJUSTMENT WORK</b>					
6	9,900	SF	REMOVE EXISTING P.C.C. SIDEWALK AND CONSTRUCT 3.5" THICK P.C.C. SIDEWALK PER SPPWC STD PLAN 112-2 AND 113-2 ON 4" CRUSHED MISCELLANEOUS BASE (CMB).	\$9-	\$89,100-
7	2,470	LF	REMOVE EXISTING P.C.C. CURB AND GUTTER AND CONSTRUCT TYPE A2-8 P.C.C. CURB AND GUTTER PER SPPWC STD PLAN 120-2 ON 8" CMB (W=2').	\$42-	\$103,740-
8	2,035	SF	REMOVE EXISTING P.C.C. DRIVEWAY APPROACH AND CONSTRUCT 6" THICK P.C.C. DRIVEWAY PER C.O.T. STD PLAN T105 ON 8" CMB.	\$23-	\$46,805-
9	6	EA	REMOVE EXISTING P.C.C. CURB RAMP AND CONSTRUCT 3.5" P.C.C. CURB RAMP PER STD PLAN 111-5 AND TYPE SPECIFIED ON PLAN ON 4" CMB.	\$5000-	\$30,000-
10	6	EA	FURNISH AND INSTALL 36" X 48" DETECTABLE WARNING SURFACE PANEL ONTO ACCESS RAMP PER SPPWC STD 111-5	\$500-	\$3000-
11	12	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$700-	\$8400-
12	18	EA	ADJUST VALVE FRAME AND COVER TO FINISH GRADE	\$400-	\$7200-

*Changed per Addendum #2 (RA)*

**SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION**  
**(Scope: Replace with an AC and RCC section)**

13	5	EA	REMOVE EXISTING TREE, ROOT PRUNE AND REGRADE TO SIDEWALK AND TOP OF CURB SLOPE PER CERTIFIED ARBORIST RECOMMENDATIONS.	\$ 1100-	\$ 5500-
14	4	EA	INSTALL 24" BOX - BRISBANE BOX PER C.O.T. STD PLAN T401	\$ 1100-	\$ 4400-
15	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE (90 DAYS)	\$ 3000-	\$ 3000-
16	1	LS	SAWCUT AND REMOVE THE EXISTING CONCRETE IN FRONT OF THE BRICKS AND REPLACE IN KIND SLOPED TO JOIN THE PROPOSED BACK OF DEPRESSED SIDEWALK.	\$ 500-	\$ 500-
17	1,400	SF	REMOVE EXISTING LANDSCAPING, PRUNE ROOTS PER CERTIFIED ARBORIST RECOMMENDATION, REGRADE TO PROPOSED SIDEWALK AND TOP OF CURB AND INSTALL SOD. PROTECT EXISTING TREES UNLESS OTHERWISE NOTED.	\$ 5-	\$ 7000-
18	9	EA	RE-ADJUST EXISTING PIPE CURB DRAIN TO ENSURE A MINIMUM OF 2% POSITIVE WATER FLOW PER SPPWC STD PLAN 150-3.	\$ 400-	\$ 3600-

**PAVEMENT WORK**

19	-	-	(NOT USED)	-	-
20	-	-	(NOT USED)	-	-
21	-	-	(NOT USED)	-	-
22	-	-	(NOT USED)	-	-
23	-	-	(NOT USED)	-	-
24	-	-	(NOT USED)	-	-
25	125,175	SF	EXCAVATION OF 9" EXISTING AC AND UNCLASSIFIED MATERIAL	\$ 1.50	\$ 187,762.50
26	13,908	SY	SUBGRADE PREPARATION	\$ 1.70	\$ 23,643.60
27	13,908	SY	RCC AT 6" DEPTH	\$ 35-	\$ 486,780-
28	2,160	TON	INSTALL 3" OF ASPHALT CONCRETE (C2-PG-64-10)	\$ 105-	\$ 226,800-

SCHEDULE "A-2" MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION (Scope: Replace with an AC and RCC section)					
TRAFFIC CONTROL AND TRAFFIC CONTROL WORK					
29	1	LS	SIGNING, THERMOPLASTIC STRIPING, MARKINGS AND PAVEMENT MARKERS	\$ 19,000-	\$ 19,000-
30	8	EA	REMOVE AND SALVAGE EXISTING PEDESTRIAN INDICATION MODULE AND REPLACE WITH NEW COUNTDOWN PEDESTRIAN INDICATION MODULE PER CALTRANS STANDARD PLANS ES-4B, DETAIL B	\$ 500-	\$ 4000-
31	4	EA	FURNISH AND INSTALL NEW VIDEO DETECTION SYSTEMS, COMPLETE IN PLACE, INCLUDING ALL WIRING AND DISCONNECTION AND REMOVAL OF EXISTING PRIMARY DETECTORS LOOPS AND WIRING MARKED ON PLANS	\$ 7000-	\$ 28,000-
32	1	LS	FURNISH AND INSTALL TEMPORARY VIDEO DETECTION SYSTEM, COMPLETE IN PLACE, INCLUDING ALL WIRING ON SHEET 9	\$ 11,000-	\$ 11,000-
33	12	EA	FURNISH AND INSTALL TRAFFIC SIGNAL INDUCTIVE LOOP DETECTOR AND WIRING	\$ 300-	\$ 3600-
34	1	LS	TRAFFIC CONTROL	\$ 27,000-	\$ 27,000-
35	4	EA	PROJECT CONSTRUCTION SIGNS	\$ 1000-	\$ 4000-
36	6	EA	PORTABLE CHANGEABLE MESSAGE SIGNS	\$ 5000-	\$ 30,000-

TOTAL BID PRICE (A-2) \$ 1,410,431.10  
(Figures)\*

TOTAL BID PRICE (A-2): ONE MILLION FOUR HUNDRED THIRTY ONE THOUSAND FOUR HUNDRED THIRTY ONE DOLLARS AND FIFTEEN CENTS  
(Words)\*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE A-2.

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

B2014-29

SCHEDULE "B" MEADOW PARK PARKING LOT REHABILITATION (Scope: 4' wide removal around the gutter. AC overlay)					
Item No.	Approx. Qty	Unit of Measure	Item Description	Unit Price	Total Bid
1B	1	LS	MOBILIZATION/DEMOBILIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$ 7,000.	\$ 7,000.
2B	252	EA	REMOVE AND SALVAGE PCC WHEEL STOP	\$ 45.	\$ 11,340.
3B	16,600	SF	REMOVE EXISTING ASPHALT CONCRETE AND UNCLASSIFIED MATERIALS TO A DEPTH OF 3 INCHES (WIDTH = 4 FEET TYP.) COMPACT EXISTING SUBBASE TO 95% DENSITY.	\$ 1.90	\$ 31,540.
4B	240	TON	INSTALL ASPHALT CONCRETE (TYPE B-PG-64-10) FOR THE RECONSTRUCTION AREAS.	\$ 190.	\$ 45,600.
5B	1,700	TON	INSTALL ASPHALT CONCRETE (TYPE III-C3-PG-64-10) FOR THE 1.5 INCH OVERLAY.	\$ 103-	\$ 175,100-
6B	-	-	(NOT USED)	-	-
7B	-	-	(NOT USED)	-	-
8B	1	LS	TRAFFIC CONTROL	\$ 1,340.	\$ 1,340.
9B	2	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$ 1,550.	\$ 3,100.
10B	268	EA	FURNISH AND INSTALL NEW PCC WHEEL STOPS & REBAR	\$ 61-	\$ 16,348-
11B	1	LS	SIGNING AND STRIPING	\$ 17,000-	\$ 17,000-
12B	-	-	(NOT USED)	-	-

TOTAL BID PRICE (B) \$ 308,368-  
(Figures)\*

TOTAL BID PRICE (B): THREE HUNDRED EIGHT THOUSAND THREE HUNDRED SIXTY EIGHT DOLLARS  
(Words)\*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE B.

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

B2014-29

Bid Schedule "B-1" below is provided so the City may obtain pricing for an alternative rehabilitation method as shown on the plans. The City may choose to award the contract that includes this alternative method, instead of the method shown in Bid Schedule "B".

SCHEDULE "B-1" MEADOW PARK PARKING LOT REHABILITATION (3" removal; 3" AC paving)					
Item No.	Approx. Qty	Unit of Measure	Item Description	Unit Price	Total Bid
1B	1	LS	MOBILIZATION/DEMOBILIZATION (NOT TO EXCEED 5% OF TOTAL BASE BID PRICE)	\$ 11,000.	\$ 11,000.
2B	252	EA	REMOVE AND SALVAGE PCC WHEEL STOP	\$ 45.	\$ 11,340.
3B	-	-	(NOT USED)	-	-
4B	-	-	(NOT USED)	-	-
5B	-	-	(NOT USED)	-	-
6B	187,000	SF	REMOVE EXISTING ASPHALT CONCRETE (VARIES 1.5 TO 3 INCHES) AND UNCLASSIFIED MATERIALS TO A DEPTH OF 3 INCHES. REGRADE AND COMPACT EXISTING SUBGRADE TO 95% DENISTY.	\$ 0.75	\$ 140,250.
7B	3,625	TON	CONSTRUCT 3-INCH THICK ASPHALT CONCRETE (TYPE III-C3-PG-64-10)	\$ 79.-	\$ 286,375.-
8B	1	LS	TRAFFIC CONTROL	\$ 4,340.	\$ 4,340.
9B	2	EA	ADJUST MANHOLE AND COVER TO FINISH GRADE	\$ 1,550.	\$ 3,100.
10B	268	EA	FURNISH AND INSTALL NEW PCC WHEEL STOPS & REBAR	\$ 61.-	\$ 16,348.-
11B	1	LS	SIGNING AND STRIPING	\$ 17,000.-	\$ 17,000.-
12B	1	LS	NPDES COMPLIANCE/ STORM WATER POLLUTION PREVENTION PLAN/BMPs	7,000.	7,000.

TOTAL BID PRICE (B-1) \$ 496,753.-  
(Figures)\*

TOTAL BID PRICE (B-1): FOUR HUNDRED NINETY SIX THOUSAND SEVEN HUNDRED FIFTY THREE DOLLARS  
(Words)\*

PRICES SHOWN ABOVE SHALL INCLUDE THE AMOUNTS ONLY FROM BID SCHEDULE B-1.

**\*\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS\*\***

B2014-29

**BIDDER'S SUBMITTAL B2014-29**

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: Griffith Company

Date: 7/30/14 By:   
Ryan J. Aukerman, Vice Pres/Reg Mgr

Contractor's State License No. 88 Class A, B, C8, C12,  
C27, HAZ

Address: 12200 Bloomfield Avenue, Santa Fe Springs 90670

Phone: 562-929-1128

Fax: 562-864-8970

**ACKNOWLEDGMENT OF ADDENDA RECEIVED – B2014-29**

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 X

Addendum No. 2 X

Addendum No. 3 \_\_\_\_\_

Addendum No. 4 \_\_\_\_\_

Addendum No. 5 \_\_\_\_\_

Addendum No. 6 \_\_\_\_\_

Addendum No. 7 \_\_\_\_\_

Addendum No. 8 \_\_\_\_\_

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.

  
Bidder's Signature Ryan J Aukerman, VP/RM

7/30/14  
Date

CONTRACTOR'S AFFIDAVIT

STATE OF CALIFORNIA }  
COUNTY OF Los Angeles }

B2014-29

Ryan J Aukerman, being first duly sworn, deposes and says:

1. That he is the Vice President/Regional Manager  
Title

of Griffith Company  
(Name of Partnership, Corporation, or Sole Proprietorship)

hereinafter called "Contractor," who has submitted to the City of Torrance a proposal for the Construction of MADISON STREET AND SKYPARK DRIVE RECONSTRUCTION & MEADOW PARK PARKING LOTS REHABILITATION, B2014-29;

- 2. That said proposal is genuine; that the same is not sham; that all statement of facts therein are true;
- 3. That such proposal was not made in the interest or behalf of any person, partnership, company, association, organization or corporation not named or disclosed;
- 4. That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone else to submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost element of the Contractor's price or the price of anyone else; and did not attempt to induce action prejudicial to the interest of the City of Torrance, or of any other bidder, or anyone else interested in the proposed contract;
- 5. That the Contractor has not in any manner sought by collusion to secure for itself an advantage over any other bidder or to induce action prejudicial to the interests of the City of Torrance, or of any other bidder or of anyone else interested in the proposed contract;
- 6. That the Contractor has not accepted any bid from any subcontractor or materialman through any bid depository, the bylaws, rules or regulations of which prohibit or prevent the Contractor from considering any bid from any subcontractor or materialman, which is not processed through said bid depository, or which prevent any subcontractor or materialman from bidding to any contractor who does not use the facilities of or accept bids from or through such bid depository;

**CONTRACTOR'S AFFIDAVIT (CONTINUED)**

**B2014-29**

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of Individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this 30th day of July, 2014.

Subscribed and Sworn to  
before me this \_\_\_\_\_ day  
of \_\_\_\_\_, 20\_\_\_\_.

*Ryan J Aukerman*  
(Contractor) Ryan J Aukerman  
Vice President/Regional Manager  
(Title)

*See attached*  
Notary Public in and for said  
County and State.  
(Seal)



**LIST OF SUBCONTRACTORS  
B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: MCL ELECTRIC

Subcontractor's Address: 4938 E. LA PALMA, ANAHEIM, CA 92807

Specific Description of Sub-Contract: ELECTRICAL

License Number: B22450 CA License Classification/Type: C10

Name Under Which Subcontractor is Licensed: BC TRAFFIC

Subcontractor's Address: 638 W. SOUTHERN AVE., ORANGE, CA 92665

Specific Description of Sub-Contract: STRIPING/SIGNING/WHEEL STOPS

License Number: B77686 CA License Classification/Type: B, C31, C32

Name Under Which Subcontractor is Licensed: TREESMITH ENTERPRISES

Subcontractor's Address: 1551 N. MILLER ST., ANAHEIM, CA 92806

Specific Description of Sub-Contract: PLANT TREES/PLANT ESTABLISHMENT

License Number: B02705 CA License Classification/Type: C27 & D49

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**LIST OF SUBCONTRACTORS  
B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: PROVEMENT RECYCLING SYS.  
Subcontractor's Address: 10240 SAN SEBASTIAN WAY, JUPITER VALLEY, CA  
Specific Description of Sub-Contract: COOL MILL / CEMENT TREAT / RCC 91752  
License Number: 569352 A CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: CASELUND SURVEYING  
Subcontractor's Address: 614 N. ECKHOFF ST., ORANGE, CA 92668  
Specific Description of Sub-Contract: SURVEY  
License Number: LS411 CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_  
Subcontractor's Address: \_\_\_\_\_  
Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**LIST OF SUBCONTRACTORS  
B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**LIST OF SUBCONTRACTORS  
B2014-29**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_

Subcontractor's Address: \_\_\_\_\_

Specific Description of Sub-Contract: \_\_\_\_\_

License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

**REFERENCES (Page 1 of 2)**  
**B2014-29**

List work similar in magnitude and degree of difficulty completed by the Contractor within the past three (3) years.

1. Name (Firm/Agency): see attached project list  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_
  
2. Name (Firm/Agency): \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_
  
3. Name (Firm/Agency): \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_
  
4. Name (Firm/Agency): \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

**REFERENCES (PAGE 2 OF 2)**  
**B2014-29**

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]:

Work Description & Contract Amount	Agency	Date Completed
see attached list of projects		

Contractor's License No.: 88 Class: A, B, C8, C12, C27, HAZ

- a. Date first obtained: 9/24/1922 Expiration: 9/30/2014
- b. Has License ever been suspended or revoked? No  
If yes, describe when and why: \_\_\_\_\_
- c. Any current claims against License or Bond? No  
If yes, describe claims: \_\_\_\_\_

Principals in Company (List all – attach additional sheets if necessary):

NAME	TITLE (If Applicable)	LICENSE NO.
------	--------------------------	-------------

Bradley E. Austin	Chief Estimator	
Daniel A. McGrew	VP/Business Development	
David A. Diaz	VP/Field Operations Manager	
Donald R. Peterson	Division Manager	
Gary A. Hyles	Assistant Secretary	
Gordon M. Csutak	VP/CFO/Secretary	
Jaimie R. Angus	President	
Jason C. Spear	Chief Estimator	
Jason R. Dennis	VP/Division Manager	
Jim Yackley	Regional Manager	
Lucas J Walker	Regional Manager	
Mac A. Tarrosa	Division Manager	
Mary L McGee	Assistant Secretary	
Richard S. Carlson	Division Manager	
Ronald B Pierce	General Counsel	

Ryan J Aukerman	VP/Regional Manager	
Tehseen Khan	Assistant Division Manager	
Thomas I. Foss	CEO	
Walter E. Weishaar	Chief Estimator	

**VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS  
B2014-29**

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

Yes/No:   No   Federal/State: \_\_\_\_\_

If "yes," identify and describe, (including agency and status): \_\_\_\_\_

---

---

---

Have the penalties been paid? Yes/No: \_\_\_\_\_

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

Yes/No:   No   Code/Laws: \_\_\_\_\_ Section/Article: \_\_\_\_\_

If "yes," identify and describe, (including agency and status): \_\_\_\_\_

---

---

---

(THE BIDDER'S SIGNATURE ON THE BIDDER'S SUBMITTAL  
SUBMITTED WITH ITS BID SHALL CONSTITUTE  
AN ENDORSEMENT AND EXECUTION OF THIS CERTIFICATION)

**DEBARMENT AND SUSPENSION CERTIFICATION**

(Title 49, Code of Federal Regulations, Part 29)

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal AGENCY;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal AGENCY within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating AGENCY, and dates of action.

*Note: Providing false information may result in criminal prosecution or administrative sanctions. The above certification is part of the Proposal. Signing this Bidder's Submittal on the signature portion thereof shall also constitute signature of this Certification.*

**Exhibit 12-E, Attachment E**

**GRIFFITH COMPANY**  
**COMPLETED PROJECT LISTING 5 YEARS**

PROJECT	AGENCY	CONTRACT AMOUNT
<b>Gilman Springs Road Improvements</b> Project No. C2-0140 & C0-0531 Fed. Aid No. HSIPL-5956(204) Griffith Company Project # 10510.10	County of Riverside 4080 Lemon Street Riverside, CA 92501 Attn: Gabriel Munoz Phone 951-955-6885	\$ 4,900,878.00 Start Date: Sept. 2013 Completion Date: December 2013
<b>BNSF LA Triple Track,            Rosemead to La Mirada</b> Contract # BF10003009 Griffith Company Project # 10469.10	BNSF Railway Company 720 South B Street Stockton, CA 95206 Attn: John Fleming Phone	\$ 2,363,344.37 Start Date: June 2012 Completion Date: June 2013 <a href="mailto:john.fleming@BNSF.com">john.fleming@BNSF.com</a>
<b>Gateway and Streetscapes            Wilshire Blvd. to Whittier Drive</b> Griffith Company Project # 10468.10	City of Beverly Hills 345 Foothill Road Beverly Hills, CA 90210 Attn: Tristan D Malabanan, P.E. Phone 310-285-2512	\$ 645,808.81 Start Date: Aug. 2012 Completion Date: Feb 2013
<b>Exposition Corridor Light Rail            Phase 1 Street Improvements</b> Contract # XP8901-848 Griffith Company Project # 10463.10	Exposition Metro Line CA 707 Wilshire Blvd. 34th Floor Los Angeles, CA 90017 Attn: Dave Walker Phone	\$ 552,020.00 Start Date: June 2012 Completion Date: Dec 2012 <a href="mailto:Dwalker@exporail.net">Dwalker@exporail.net</a>
<b>Route 110 Joint Assemblies</b> Caltrans Project # 07-260504 Griffith Company Project # 70053.70	Truesdell Corporation 1310 W. 23rd Street Tempe, AZ 83282-1837 Contact: Dan Keller, PM Phone: 602-319-5898	\$ 194,583.00 Start Date: Oct 2012 Completion Date: Jan 2013 <a href="mailto:icastillo@truesdellcorp.com">icastillo@truesdellcorp.com</a>
<b>Hamner Avenue Widening Project</b> Griffith Company Project # 10456.10	City of Norco 2870 Clark Avenue Norco, CA Attn: Lori Askew Phone: 951-270-5678	\$ 6,230,549.59 Start Date: June 2012 Completion Date: June 2013 <a href="mailto:laskew@ci.norco.ca.us">laskew@ci.norco.ca.us</a> \$ 4,133,320.00
<b>Mount Lee Washout Emergency Repair            Contract # C-114793</b> Griffith Company Project # 70052.70	City of Los Angeles 200 N. Spring St. Los Angeles, CA 90012 Contact: Gene Edwards, PM Phone: 213-847-0463	\$ 493,533.02 Start Date: March 2012 Completion Date: April 2012 <a href="mailto:gene.edwards@lacity.org">gene.edwards@lacity.org</a>
<b>Interstate 15 @ Clinton Keith Road            Project # A2-0264</b> Griffith Company Project # 10451.10	County of Riverside 4080 Lemon Street Riverside, CA 92501 Attn: Sean Ronhani Phone: 951-955-6800	\$ 14,046,174.61 Start Date: April 2012 Completion Date: Aug 2013 \$ 13,518,810.00
<b>San Bernardino 10 Rancho Cucamonga            Contract # OR9304</b> Griffith Company Project # 70051.70	Caltrans-District 8 464 W. 4th Street, San Bernardino, CA 92401. (909) 383-6417 (Office) Contact: Chee Ong	\$ 270,272.00 Start Date: February 2012 Completion Date: April 2012 <a href="mailto:chee_ong@dot.ca.gov">chee_ong@dot.ca.gov</a>

<b>Boulder Avenue Bridge Improvements</b> <b>Contract # BRG-04004</b> Griffith Company Project # 70050.70	City of Highland 27215 Baseline Highland, CA 92346 Contact: Jim Hannigan, PE Phone: 760-220-4805 cell	\$ 8,523,448.62 Start Date: Feb. 20, 2012 Completion Date: Suspended <a href="mailto:Jhannigan@harris-assoc.com">Jhannigan@harris-assoc.com</a> \$ 8,185,929.14
PROJCT SUSPENDED		
<b>Vincent Thomas Bridge Emergency Repair Project</b> <b>Contract # 3X6704</b> Griffith Company Project # 70049.70	Caltrans 1727 30th Street Sacramento, CA 95816 Contact:Joan Crews Phone: 213-620-4852	\$ 10,218,235.61 Start Date: January 2012 Completion Date: May 2013 <a href="mailto:joan_crews@dot.ca.gov">joan_crews@dot.ca.gov</a> \$ 10,750,000.00
<b>CPV Sentinel Energy Project</b> <b>Contract # 1101253-0017-3419</b> Griffith Company Project # 70048.70	Gemma Power Systems Ca., Inc. 2461 Main Street Glastonbury, CT 06033 Contact: Trish Kohler Phone: 860-659-0509	\$ 9,852,933.39 Start Date: October 2011 Completion Date: Dec 2012 <a href="mailto:trishkohler@gemmapower.com">trishkohler@gemmapower.com</a>
<b>Access Bridge Over Brown's Gulch at San Gabriel Dam</b> <b>Project ID# FCC0001086</b> Griffith Company Project # 70047.70	LACDPW 900 S. Fremont Ave. Alhambra, CA 91803 Contact: Tim Bazinet, PM Phone: 626-458-2185	\$ 2,099,930.51 Start Date: May 2012 Completion Date: April 2013 <a href="mailto:TBAZINET@dpw.lacounty.gov">TBAZINET@dpw.lacounty.gov</a>
<b>Rancho Santiago Community College Rancho Santiago CCD Humanities Building SCC Signalization Project # 311008</b> Griffith Company Project # 10444.11	Dynalectric Transportation 4462 Corporate Center Dr. Los Alamitos, CA. 90720 Attn: Richard Shackleton Phone: 714-236-2280	\$ 496,073.82 Start Date: Oct 2011 Completion Date: July 2012 Original Contract amount \$ 300,237.50
<b>Artesia Downtown Revitalization</b> <b>Cont # PC 2010-1253</b> Griffith Company Project # 10442.10 <b>Completed early due to Loss of Funding</b>	City of Artesia 18474 Clarkdale Avenue Artesia, CA 90701 Attn: Carlos A Alba, PE, PLS Phone: 949-766-2686	\$ 766,451.16 Start Date: April 2012 Completion Date: August 2012
<b>Taxilane A@ Rehabilitation Phase II @ Van Nuys Airport</b> Griffith Company Project # 10436.10	Los Angeles World Airports 7301 World Way West, 3rd Floor Los Angeles, CA 90045 Attn: Eduardo Porto Phone 424-646-5866	\$ 2,059,694.70 Start Date: Nov. 2011 Completion Date: July 2012 <a href="mailto:eporto@lawa.org">eporto@lawa.org</a>
<b>Peyton Drive Widening</b> <b>Cont # 800129</b> Griffith Company Project # 10434.10	City of Chino Hills 1400 City Center Drive Chino Hills, CA 91709 Attn: Joe Dyer Phone 909-364-2771	\$ 1,678,139.17 Start Date: August 2011 Completion Date: Feb 2012 <a href="mailto:jdyer@chinohills.org">jdyer@chinohills.org</a>
<b>Indian Canyon Drive Widening City Project # 01-25</b> Griffith Company Project # 10433.10	City of Palm Springs 3200 E Tahquitz Canyon Way Palm Springs, CA 92662 Attn: Jeff Burdick, PE Phone: 760-323-8253	\$ 2,865,821.50 Start Date: Sept 2011 Completion Date: March 2012 Completed contract amount: \$ 3,258,525.50
<b>Anaheim Street</b> <b>Spec. # HD-2350</b> Contract # HD-7760 Griffith Company Project # 10426.10	Port of Long Beach 925 Harbor Plaza Long Beach, CA 90802 Attn: Ramanjit Brar Phone 562-283-7000	\$ 1,018,610.07 Start Date: June 2011 Completion Date: Dec. 2011

<b>Jurupa Avenue Extension</b> <b>Bid No. 6946</b> Griffith Company Project #10422.10	City of Riverside 3900 Main Street Riverside, CA 92522 Attn: Danny Cwiak, PE Phone 951-538-3037	\$ 4,973,400.02 Start Date: July 2011 Completion Date: June 2012
<b>Newport Beach Civic Center &amp; Park</b> <b>Project # 10012</b> WO# 10012-SUB-02525S Griffith Company Project # 11419.11	C.W. Driver 15615 Alton Parkway, Suite 150 Irvine, C 92618 Attn: David Edwards Phone 949-261-5100	\$ 2,514,241.00 Start Date: Sept 2011 Completion Date: May 2013 Completed contract amount: \$ 3,071,822.00
<b>American Eagle Repair/UpGrade LAX</b> <b>Job # CS3</b> Griffith Company Project # 10415.10	CSA/Stanhope, A Joint Venture 6826 Rosecrans Avenue Paramount, CA 90723 Attn: William Chisholm Phone 562-602-0482	\$ 1,609,926.57 Start Date: Jan. 2011 Completion Date: April 2011
<b>Route 101-in Calabasa, Agoura Hills &amp;</b> <b>Westlake Village</b> Griffith Company Project # 10412.10	Caltrans 1727 30th Street Sacramento, CA 95816 Attn: Joe Tehrani Phone 805-375-9247	\$ 14,322,965.71 Start Date: March 2011 Completion Date: Sept 2011
<b>East Bridge Replacement Saddleback College</b> <b>Bid # 2001</b> Griffith Company Project # 70046.70	So Orange County Community College 28000 Marguerite Parkway Mission Viejo, CA 92692 Contact: Walt Rice Phone: 949-582-4999	\$ 511,101.63 Start Date: August 2011 Completion Date: Dec. 2011 <a href="mailto:wrice@socccd.edu">wrice@socccd.edu</a>
<b>26th Street Overpass at Hobart Yard</b> <b>Contract # BF10001371</b> Griffith Company Project # 70045.70	BNSF 740 Carnegie Drive San Bernardino, CA Contact: Miguel Palomino Phone: 909-841-0040	\$ 7,290,732.98 Start Date: July 2011 Completion Date: March 2012 <a href="mailto:Miguel.Palomino@BNSF.com">Miguel.Palomino@BNSF.com</a>
<b>Sierra Hwy. Undercrossing to Amargosa</b> <b>Creek</b> <b>Caltrans # 07-346704</b> Griffith Company Project # 70042.70	Prime: Truesdell Corp. 1310 W. 23rd Street Tempe, AZ 85282 Contact: Nancy L. Mackowiak Phone: 602-437-1711	\$ 471,828.12 Start Date: Nov. 2011 Completion Date: Jan. 2012 <a href="mailto:nmackowiak@truesdellcorp.com">nmackowiak@truesdellcorp.com</a>
<b>Tesoro Retaining Wall Repair</b> <b>Caltrans # 07-A3063</b> Griffith Company Project # 70044.70	Caltrans 5360 W. Imperial Highway Los Angeles, CA 90045 Contact: Pamela Dennis Phone: 213-379-5187	\$ 144,819.02 Start Date: June 2011 Completion Date: Oct 2011 <a href="mailto:pamela_dennis@dot.ca.gov">pamela_dennis@dot.ca.gov</a>
<b>7th Street Ramp</b> <b>Project ID# RDC0011155</b> Griffith Company Project # 70040.70	LACDPW Prime: Sage Associates, Inc. 1301 Dove Street, Suite 820 Newport Beach, CA 92660 Contact: Jolene Guerrero Phone: 626-450-4975	\$ 179,628.16 Start Date: June 2011 Completion Date: July 2011 <a href="mailto:iguerrero@dpw.lacounty.gov">iguerrero@dpw.lacounty.gov</a>

<b>Caltrans # 07-4Y1404</b> Griffith Company Project # 70043.70	1310 W. 23rd Street Tempe, AZ 85282 Contact: Nancy L. Mackowiak Phone: 602-437-1711	Start Date: May 2012 Completion Date: June 2012 <a href="mailto:nmackowiak@truesdellcorp.com">nmackowiak@truesdellcorp.com</a>
<b>I-405 Sepulveda Pass Widening Project</b> <b>LACMTA Project # C0882</b> Griffith Company Project # 70041.70	Kiewit Infrastructure West Co. 6060 Center Drive, Suite 200 Los Angeles, CA 90045 Contact: Eric Guttau Phone: 310-846-2400	\$ 2,356,524.85 Start Date: April 2011 Completion Date: Jan. 2014 <a href="mailto:eric.guttau@kiewit.com">eric.guttau@kiewit.com</a>
<b>Pier G &amp; J Site Preparation</b> <b>3 SCE Substations @ Pier G</b> <b>Container Terminals @ Pier J</b> <b>Contract # HD 7698</b> Griffith Company Project # 10410.10	Port of Long Beach 925 Harbor Plaza Long Beach, CA 90802 Attn: Gary Cardamone Phone 562-590-4172 X 5275	\$ 2,415,235.42 Start Date: Feb 2011 Completion Date: Sept 2011 <a href="mailto:cardamone@polb.com">cardamone@polb.com</a>
<b>Metro Subway Station :</b> <b>Entrance Canopy Proj. No. C0972</b> Griffith Company Project #10406.10	Los Angeles County, MTA One Gateway Plaza Los Angeles, CA 90012-2952 Attn: Brad Owen Phone 213-922-7158	\$ 5,383,718.56 Start Date: August 2012 Completion Date: Feb 2013
<b>Garvanza Park Stormwater BMP</b> Griffith Company Project # 71039.70	North East Trees 570 W. Avenue 26 Suite 200 Los Angeles, CA 90066 Contact: Kathleen McKernin Phone: 323-441-8634	\$ 2,532,016.18 Start Date: Nov. 2010 Completion Date: March 2012 <a href="mailto:kathleen@northeasttrees.org">kathleen@northeasttrees.org</a>
<b>Morris Dam I/O Rehabilitation Project</b> <b>Project ID # FCC0000496</b> Griffith Company Project # 70038.70	LACDPW 900 S. Fremont Ave. Alhambra, CA 91803 Contact: Don Lewis Phone: 562-299-4613	\$ 9,426,478.66 Start Date: Jan 2011 Completion Date: Sept. 2013 <a href="mailto:TBAZINET@dpw.lacounty.gov">TBAZINET@dpw.lacounty.gov</a>
<b>Taxiway A2 Rehabilitation PHI and</b> <b>Improvements to Roadway Safety</b> <b>Area for Roadway 16L/34R @ the</b> <b>Van Nuys Airport</b> Griffith Company Project # 10400.10	LAWA 1 World Way Los Angeles, CA 90045 Attn: Masih Hashemi Phone 310/646-5252	\$ 3,558,383.44 Start Date: Sept. 2010 Completion Date: April 2011 <a href="mailto:mhashemi@lawa.org">mhashemi@lawa.org</a>
<b>Bradley W. Construction Traffic</b> <b>Mitigations</b> <b>Contract DA-4478</b> Griffith Company Project # 10398.10	LAWA 1 World Way Los Angeles, CA 90045 Attn: Masih Hashemi Phone 310/646-5252	\$ 1,335,687.16 Start Date: Sept. 2010 Completion Date: Sept 2011 <a href="mailto:mhashemi@lawa.org">mhashemi@lawa.org</a>
<b>2010/ 2012 Site Improvements</b> <b>Spec 2705</b> Griffith Company Project # 10396.10	Port of Los Angeles 425 S. Palos Verdes Street San Pedro, CA 90733 Attn: Peter Ouk Phone 310-732-3968	\$ 15,336,934.87 Start Date: Nov. 2010 Completion Date: Nov. 2013 <a href="mailto:pouk@portla.org">pouk@portla.org</a>
<b>Laguna Canyon / SR 133 Rd Widening</b> <b>Contract #4500029655</b> Griffith Company Project #. 10393.10	Irvine Comm Dev Com LLC 550 Newport Center Drive Newport Beach, CA 92658-5370 Attn: Martin Leon Phone 949/720-2000	\$ 5,554,204.45 Start Date: June 2010 Completion Date: Jan. 2012 <a href="mailto:mleon@irvinecompany.com">mleon@irvinecompany.com</a>
<b>Bradley West Core</b>	Walsh Shea Corridor Constructors	\$ 11,514,273.99

<b>#209133</b> Contract DA 4382 Griffith Company Project # 10390.10	9323 Bellanca Ave Los Angeles, CA 90045 Attn: Vincent Sammaro Phone 310-420-6806	Start Date: Aug. 2010 Completion Date: extended <a href="mailto:vsammaro@walshgroup.com">vsammaro@walshgroup.com</a>
<b>Avenue 24 Undercrossing</b> <b>Caltrans # 06-471904</b> Griffith Company Project # 70037.70	Caltrans 1727 30th Street Sacramento, CA 95816 Contact: Shelley Maggard Phone: 661-392-6640	\$ 4,715,331.31 Start Date: July 2010 Completion Date: July 2011 <a href="mailto:shelley_maggard@dot.ca.gov">shelley_maggard@dot.ca.gov</a>
<b>TPAR</b> <b>Temporary Power Relocation</b> <b>Project No. 209133</b> Contract DA 4382 Griffith Company Project # 10389.10	Walsh Shea Corridor Constructors 9323 Bellanca Ave Los Angeles, CA 90045 Attn: Vincent Sammaro Phone 310-420-6806	\$ 7,387,957.41 Start Date: April 2010 Completion Date: Jan. 2011 <a href="mailto:vsammaro@walshgroup.com">vsammaro@walshgroup.com</a>
<b>Bradley W. Concourse</b> <b>Project # 209050</b> <b>Contract # DA 4337A</b> Griffith Job No. 10387.10	Walsh Shea Corridor Constructors 9323 Bellanca Ave Los Angeles, CA 90045 Attn: Vincent Sammaro Phone 310-420-6806	\$ 28,361,006.00 Start Date: May 2010 Completion Date: extended \$ 43,209,176.82 <a href="mailto:vsammaro@walshgroup.com">vsammaro@walshgroup.com</a>
<b>Slausen Pier 6 &amp; 7</b> <b>Contract # BF58170</b> Griffith Company Project # 70036.70	BNSF 740 Carnegie Drive San Bernardino, CA Contact: John Fleming Phone: 909-386-4472	\$ 3,561,866.58 Start Date: April 2010 Completion Date: March 2012 <a href="mailto:john.fleming@BNSF.com">john.fleming@BNSF.com</a>
<b>Solar Panels @</b> <b>Keyes Motors/Van Nuys</b> Griffith Company Project # 10385.10	Pac Rim Engineering 233 W. Cerritos Ave Anaheim, CA 92805 Attn: Peter Liu Phone 949/285-8278	\$ 2,751,847.90 Start Date: Dec. 2010 Completion Date: Sept 2011
<b>Tom Bradley Interim W. Bus Terminal</b> <b>Project #209050</b> <b>Owner Contract #DA4337A</b> Griffith Company Project #. 10381.10	Walsh Shea Corridor Constructors 9323 Bellanca Ave Los Angeles, CA 90045 Attn: Vincent Sammaro Phone 310-420-6806	\$ 6,493,600.92 Start Date: Feb 2010 Completion Date: July 12 <a href="mailto:vsammaro@walshgroup.com">vsammaro@walshgroup.com</a>
<b>San Bernardino Avenue</b> <b>Street &amp; Drainage Improvements</b> <b>(Commerce Drive to Cherry Ave)</b> <b>SB-03-PW-10</b> Griffith Company Project # 10376.10	City of Fontana 16489 Orange Way Fontana, CA 92335 Attn: Keith Kramer Phone 909-350-6696	\$ 4,060,016.46 Start Date: Nov 2009 Completion Date: Nov 2011 <a href="mailto:kkramer@fontana.org">kkramer@fontana.org</a>
<b>West Basin Container Repair Asphalt</b> <b>at WBCT Section 100 &amp; 200</b> Griffith Company Project # 10375.10	West Basin Container Terminal 2050 John S. Gibson Bl Berth LA 126 San Pedro, CA 90731 Attn: Alan P. Powell Phone: 310-732-2416	\$ 767,890.00 Start Date: Dec. 2009 Completion Date: Dec 2009
<b>Berth #102</b>	Port of Los Angeles 425 S. Palos Verdes Street	\$ 26,281,548.57 Start Date: Dec 2009

Griffith Company Project # 10368.10	San Pedro, CA 90733-0151 Attn: Mahsa Hematabadi Phone (310)732-7674	Completion Date: May 2011 <a href="mailto:mhenatabedi@portla.org">mhenatabedi@portla.org</a>
<b>Techachapi Emergency Road Bridge Repair Deck Spalls</b> Caltrans # 06-A1530 Griffith Company Project # 70035.70	Caltrans 120 S. Spring St. Los Angeles, CA 90012 Contact: Sam Dhaliwal Phone: 559-488-4067	\$ 100,000.00 Start Date: Nov. 2009 Compl. Date: Dec. 2009 \$ 60,773.85 <a href="mailto:sam_dhaliwal@dot.ca.gov">sam_dhaliwal@dot.ca.gov</a>
<b>Rancho Cucamonga Pedestrian Underpass</b> Contract # C3103-09 Griffith Company Project # 70034.70	Southern California Regional Rail Authority (SCRRA) 700 S. Flower Street, 26th Floor Los Angeles, CA 90012 Contact: Lia McNeil-Kakaris	\$ 4,260,309.72 Start Date: October 2009 Comp Date: April 2011
<b>Parking Lot 60 Roof Steel (W.O. #4)</b> Griffith Company Project # 10360.10	Chevron Energy Solution Co 2929 E. Imperial Hwy #200 Brea, CA 92821 Attn: John Bonacci Phone 714/577-1329	\$ 782,668.33 Start Date: July 2009 Completion Date: Dec 2009 <a href="mailto:jbonacci@chevron.com">jbonacci@chevron.com</a>
<b>Pedestrian Safety Improvements PHI Palm Drive Project C2126</b> Contract # 0000037293 Griffith Company Project # 10359.10	Cal State Polytechnic Uni. Pomona 3801 W. Temple Avenue Pomona, CA 91768 Attn; Bruyen Bevans Phone 909/ 979-5517	\$ 1,124,584.00 Start Date: May 2010 Completion Date: Sept 2010 <a href="mailto:bbevans@csupomona.edu">bbevans@csupomona.edu</a>
<b>Southwest College W.O. #5 LACCD Central Plant Roadway</b> Contract # 3676 Griffith Company Project # 10357.10	Chevron Energy Solution Co 2929 E. Imperial Hwy #200 Brea, CA 92821 Attn: John Bonacci Phone 714/577-1329	\$ 284,466.15 Start Date: June 2009 Completion Date: Dec 2009 <a href="mailto:jbonacci@chevron.com">jbonacci@chevron.com</a>
<b>Cherry &amp; Pico AEG Staples Center</b> Griffith Company Project # 10356.10	L A Arena Land Co LLC 1100 S. Flower #3100 Los Angeles, CA 90015	\$ 731,732.00 Start Date: June 2009 Completion Date: Dec 2009
<b>PK CT02 General Construction Project</b> Griffith Company Project # 10353.10	LAWA 1 World Way Los Angeles, CA 90045 Attn: Min Kim Phone 434-646-5869	\$ 6,579,436.51 Start Date: July 2009 Completion Date: Dec 2009
<b>6th Street Off-Ramp Over Shoreline Dr. Project ID # RDC0011151</b> Griffith Company Project # 70033.70	County of Los Angeles 900 S. Fremont Ave. Alhambra, CA 91803 Tim Bazinet 626-458-2185	\$ 2,708,671.60 Start Date: March 2009 Compl. Date: Sept. 2010 \$ 2,560,156.60 <a href="mailto:TBAZINET@dpw.lacounty.gov">TBAZINET@dpw.lacounty.gov</a>
<b>Parking Lot #6 R &amp; R</b> Griffith Company Project # 10347.10	Chevron Energy Solution Co 2929 E. Imperial Hwy #200 Brea, CA 92821 Attn: John Bonacci Phone 714/577-1329	\$ 2,063,438.70 Start Date: Jan 2009 Completion Date: May 2009 <a href="mailto:jbonacci@chevron.com">jbonacci@chevron.com</a>
<b>Bob Hope / Alameda</b> Griffith Company Project # 10342.10	Krismar Construction Co., Inc. 233 Wilshire Blvd #990 Santa Monica, CA 90401	\$ 629,834.51 Start Date: Dec 2008 Completion Date: April 2009

Attn: Tony Nasser

**AOA Fence Perimeter**  
Griffith Company Project # 10340.10

LAWA  
1 World Way  
Los Angeles, CA 90045  
Attn: Robert Falcon  
Phone 310/646-5700

\$ 12,906,052.60  
Start Date: Jan 2009  
Completion Date: Jan 2010

**Harry Bridges Blvd Buffer**  
Griffith Company Project # 10339.10  
Spec # 2699

Port of Los Angeles  
425 S. Palos Verdes Street  
San Pedro, CA 90733-0151  
Attn: Scott Gilmour  
Phone 310/732-3522

\$ 56,533,998.28  
Start Date: Feb 2009  
Completion Date: Aug 2011  
[Sgilmour@portla.org](mailto:Sgilmour@portla.org)

**Cabrillo Way Marina**  
Griffith Company Project # 10338.10  
Spec # 2712

Port of Los Angeles  
425 S. Palos Verdes Street  
San Pedro, CA 90733-0151  
Attn: Mark Rose  
Phone 310-732-3919

\* \$ 123,327,086.86  
Start Date: Feb 2009  
Completion Date: Dec 2011  
\* Joint Venture project  
GC Total \$ 70,006,823.65

**Sysco Cooler Expansion Paving**  
Griffith Company Project # 10335.10

ESI Constructors  
950 Walnut Ridge Drive  
Hartland, WI 53029  
Attn: Tom White  
Phone 262/369-3535

\$ 275,692.00  
Start Date: Oct 2008  
Completion Date: June 2009

**North Gaffey Street Beautification**  
Griffith Company Project # 10333.10

Port of Los Angeles  
425 S. Palos Verdes Street  
San Pedro, CA 90733-0151  
Attn: Chris Ackopiantz, P.E.  
Phone 310/732-3778

\$ 2,121,957.00  
Start Date: Nov 2008  
Completion Date: July 2009  
[cackopiantz@portla.org](mailto:cackopiantz@portla.org)

**Ortega Highway Widening  
Roadway Widening**  
Griffith Company Project # 40064.40

County of Orange  
1152 East Fruit Street  
Santa Ana, CA 92701  
Attn: Hunter Smith  
Phone 714/567-7812

\$ 23,377,940.00  
Start Date: Oct. 2008  
Completion Date: Feb 2010

**Pierce College Parking Lot 1**  
Griffith Company Project # 10332.10

LACCD  
915 Wilshire Blvd #810  
Los Angeles, CA 90017  
Attn: Richard Nasser  
Phone 213/996-2492

\$ 2,104,153.83  
Start Date: Sept. 2008  
Completion Date: Mar 2009

**Sysco Cooler Expansion Earthwork**  
Griffith Company Project # 10331.10

ESI Constructors  
950 Walnut Ridge Drive  
Hartland, WI 53029  
Attn: Tom White  
Phone 262/369-3535

\$ 416,890.00  
Start Date: Oct 2008  
Completion Date: June 2009

**Secondary Activated Sludge Facility**  
Griffith Company Project # 10329.10

Kiewit Pacific Co  
10704 Shoemaker Avenue  
Santa Fe Springs, CA 90670  
Attn: Ranae Gramm  
Phone 714/274-4646

\$ 496,544.71  
Start Date: Feb 2011  
Completion Date: Feb. 2012

**Replace Exist HOV Lanes  
Alhambra 10/710 Separation  
07-166824**  
Griffith Company Project # 10325.10

Caltrans  
1727 30th Street  
Sacramento, CA 95816  
Attn: Jesse Flores

\$ 16,182,719.98  
Start Date: Oct. 2008  
Completion Date: Jan. 2010  
[simon\\_wang@dot.ca.gov](mailto:simon_wang@dot.ca.gov)

Phone 916/227-6288

<b>Schuyler Heim Bridge Retrofit</b> <b>Caltrans # 07-265004</b> Griffith Company Project #. 70032.70	Caltrans 17912 Crusader Ave. Suite 101 Cerritos, CA 90703 Massod Akbarian 562-860-3085	\$ 2,569,270.00 Start Date: Sept. 2008 Comp. Date: Aug. 2009 \$ 2,662,476.08 <a href="mailto:massod_b_akbarian@dot.ca.gov">massod_b_akbarian@dot.ca.gov</a>
<b>Schuyler Heim Emergency Rail Repair</b> <b>Caltrans # 07-2X1704</b> Griffith Company Project # 70031.70	Caltrans 17912 Crusader Ave. Suite 101 Cerritos, CA 90703 Massod Akbarian 562-860-3085	\$ 425,000.00 Start Date: Sept. 2008 Comp. Date: Mar. 2009 \$ 332,106.39
<b>Demolition, Earthwork &amp; Site Imp</b> <b>Bid 2772</b> Griffith Company Project # 10321.10	Mt Sac 1100 N. Grand Avenue Walnut, CA 91789 Attn: Remo Colindres Phone 909/594-5611	\$ 1,315,049.59 Start Date: Oct 2008 Completion Date: June 2009 <a href="mailto:tpatterson@mtsac.edu">tpatterson@mtsac.edu</a>
<b>San Pedro Waterfront Enhancements</b> <b>22nd Street Landing</b> <b>Spec 2703</b> Griffith Company Project # 10314.10	POLA 425 S. Palos Verdes Street San Pedro, CA 90733-0151 Attn: Mehrdad Emami Phone 310-732-3967	\$ 6,752,826.69 Start Date: June 2008 Completion Date: Dec 2009 <a href="mailto:memami@portla.org">memami@portla.org</a>
<b>Mountain View Mobilehome Park</b> <b>8879 CCS SP1989</b> Griffith Company Project # 10298.10	City of Santa Monica 1437 4th Street #300 Santa Monica, CA 90401 Attn: Bill Zane Phone 310/458-8726	\$ 5,451,573.68 Start Date: May 2008 Completion Date: June 2009
<b>Citrus Lane Realignment</b> Griffith Company Project # 10292.10	Cal State Poly 3801 W. Temple #75 Pomona, CA 91768 Attn: Javier Montoya Phone 909/869-4100	\$ 444,688.90 Start Date: Mar 2008 Completion Date: May 2009
<b>Taxilane C-10 Reconstruction</b> <b>Griffith Company Project # 10291.10</b> Remove and Replace 17" PCC Paving	LAWA 1 World Way Los Angeles, CA 90045-5803 Attn: Eduardo Porto Phone 424-646-5866	\$ 2,569,975.43 Start Date: Jan 2008 Completion Date: Jan 2009 <a href="mailto:eporto@lawa.org">eporto@lawa.org</a>
<b>Temple Street Widening</b> Griffith Company Project # 10290.10	City of Los Angeles 200 North Spring Street, Room #355 Los Angeles, CA 90012 Attn: Karmen Yuen Phone 213/482-7345	\$ 3,043,617.96 Start Date: Jan 2008 Completion Date: Apr 2009
<b>Lot 10</b> Griffith Company Project # 10288.10	BNSF 2500 Lou Menk Drive AOB1 Fort Worth, TX 76131 Attn: Lucretia Underwood Phone 800-795-2673	\$ 1,384,892.43 Start Date: Dec 2007 Completion Date: Aug 2010 <a href="mailto:lucretia.underwood@BNSF.com">lucretia.underwood@BNSF.com</a>
<b>717 Olympic</b> Griffith Company Project # 10287.10	Hanover 333 N. Glen Oaks Blvd #500 Burbank, CA 91502 Attn: Jennifer Hawkes	\$ 7,177,142.37 Start Date: Sept 2007 Completion Date: Apr 2009

	Phone 818-525-1880	
<b>Pierce College Base Utilities</b> Griffith Company Project # 10284.10	Chevron 345 California Street 18th Floor San Francisco, CA 94104 Attn: John Bonacci Phone 714/577-1329	\$ 3,043,617.96 Start Date: Jan 2008 Completion Date: Apr 2009 <a href="mailto:jbonacci@chevron.com">jbonacci@chevron.com</a>
<b>Fairmont Ave Ext</b> Griffith Company Project # 10283.10	City of Glendale 633 E. Broadway #300 Glendale, CA 91206-4384 Attn: Jano Baghdanian Phone 818-548-3960	\$ 25,651,117.41 Start Date: Dec 2007 Completion Date: Aug 2010
<b>2nd &amp; 4th Streets Pedestrian Stscape</b> Griffith Company Project # 10278.10	City of Santa Monica 1918 Main Street #300 Santa Monica, CA 90405 Attn: Greg DeVink Phone 310/458-8721	\$ 7,177,142.37 Start Date: Sept 2007 Completion Date: Apr 2009 <a href="mailto:greg.devink@smgov.net">greg.devink@smgov.net</a>
<b>Caltrans RT 134 Ramp Imp</b> Griffith Company Project # 10277.10	City of Burbank 275 East Olive Avenue Burbank, CA 91510 Attn: Kristy Shadie Phone 818/238-5466	\$ 385,594.30 Start Date: April 2007 Completion Date: Sept 2010
<b>Pierce College Central Plant</b> Griffith Company Project # 10267.10	Chevron 345 California Street 18th Floor San Francisco, CA 94104-2624 Attn: John Bonacci Phone 714/577-1329	\$ 1,807,412.77 Start Date: Sept 2007 Completion Date: Dec 2009 <a href="mailto:jbonacci@chevron.com">jbonacci@chevron.com</a>
<b>Sepulveda Blvd Widening between Centinela Ave and Lincoln Blvd</b> Contract No. C-111840 Project No. E6000756 Griffith Company Project # 10264.10	City of Los Angeles 200 North Spring Street Room #361 Los Angeles, CA 90012 Attn: Peter Blikian Phone 213/485-4671	\$ 8,189,201.64 Start Date: July 2007 Completion Date: July 2009 <a href="mailto:peter.blikian@lacity.org">peter.blikian@lacity.org</a>
<b>Olympic East "B" Permit</b> Griffith Company Project # 10244.10	LA Live 800 W Olympic Blvd., Suite 305 Los Angeles, CA 90015 Attn: Kevin Reager PH: 213-742-7452	\$ 12,672,237.85 Start Date: April 2007 Completion Date: Jan 2010
<b>Caltrans Contract No. 07-188504</b> Route 134, Burbank Pass Ave/ Olive Avenue Griffith Company Project # 10226.10	Caltrans 1727 30th Street MS43 Sacramento, CA 95816 Jesse Flores Phone 916/227-6288	\$ 31,148,054.90 Start Date: April 2007 Completion Date: Sep 2010



# GRIFFITH COMPANY

## LICENSE CERTIFICATE

*Corporate Office*  
3050 E Birch Street  
Brea, CA 92621  
(714) 984-5500  
Fax (714) 854-9754

*Central Region*  
1120 Carrier Parkway Ave  
Bakersfield, CA 93308  
(661) 392-6640  
Fax (661) 393-9525

*Southern Region*  
12200 Bloomfield Ave  
Santa Fe Springs, CA 90670  
(562) 929-1128  
Fax (562) 864-8970

*San Diego Division*  
3050 E Birch Street  
Brea, CA 92621  
(714) 984-5500  
Fax (714) 854-0227

*Underground Division*  
3050 E Birch Street  
Brea, CA 92621  
(714) 984-5500  
Fax (714) 854-0226

*Landscape Division*  
12200 Bloomfield Ave  
Santa Fe Springs, CA 90670  
(562) 929-1128  
Fax (562) 863-3488

*Concrete Division*  
12200 Bloomfield Ave  
Santa Fe Springs, CA 90670  
(562) 929-1128  
Fax (562) 864-8970

[www.griffithcompany.net](http://www.griffithcompany.net)

Contractors  
License #88



**I certify under penalty of perjury under the laws of the State of California that the foregoing is true and correct.**

Ryan J. Aukerman

88  
State Contractor's License No.

VP/Regional Manager



AB C-8 C12 C27 HAZ

Expires On: 09/30/2014

www.cslb.ca.gov



**PROPOSED RESOLUTION**  
**AUTHORIZED SIGNERS OF THE CORPORATION**

BE IT RESOLVED, THAT ANY ONE OR MORE OF THE OFFICERS OF THIS CORPORATION ARE HEREBY AUTHORIZED TO EXECUTE AND DELIVER IN THE NAME OF THIS CORPORATION ANY AND ALL BIDS, AUTHORIZATIONS, CONTRACTS, NOTES, DEEDS, BONDS, STOCKS, DECLARATIONS, RELEASES AND AGREEMENTS OF ANY NATURE OR SORT WHATEVER.

FURTHER RESOLVED, THAT ANY ONE OR MORE OF THE FOLLOWING ARE APPOINTED AS AUTHORIZED SIGNERS AND HEREBY AUTHORIZED TO EXECUTE AND DELIVER IN THE NAME OF AND BEHALF OF THIS CORPORATION ANY AND ALL BIDS, AUTHORIZATIONS, CONTRACTS, CERTIFICATIONS, DECLARATIONS AND RELEASES, INCLUDING: BID BONDS, LABOR AND MATERIAL BONDS, PERFORMANCE BONDS AND STOP NOTICE BONDS.

REGIONAL MANAGER, DIVISION MANAGER, ASSISTANT DIVISION MANAGER  
DISTRICT MANAGER, CHIEF ESTIMATOR, GENERAL COUNSEL


FURTHER RESOLVED, THAT ANY AND ALL PERSONS, FIRMS, CORPORATIONS, AND OTHER ENTITIES SHALL BE ENTITLED TO RELY ON THE AUTHORITY OF ANY ONE OR MORE OF THE OFFICERS OR AUTHORIZED SIGNERS NAMED TO BIND THIS CORPORATION BY THE EXECUTION AND DELIVERY OF ANY OF THE DOCUMENTS OR PAPERS SET FORTH HEREINABOVE.

FURTHER RESOLVED, THAT THE AUTHORITY GRANTED HEREBY SHALL NOT BE MODIFIED OR REVOKED EXCEPT BY A RESOLUTION TO THAT EFFECT PASSED BY THE BOARD OF DIRECTORS OF THIS CORPORATION.

FURTHER RESOLVED, THAT ANY AND ALL AUTHORIZATION HERETOFORE GRANTED BY THIS CORPORATION TO ANY OFFICERS OR AUTHORIZED SIGNERS OTHER THAN THOSE NAMED, TO PERFORM ACTS IN THE NAME OF AND ON BEHALF OF THIS CORPORATION SIMILAR TO THE ACTS AUTHORIZED ABOVE, BE AND THEY ARE HEREBY REVOKED, RESCINDED AND ANNULLED.

IN WITNESS WHEREOF, THE UNDERSIGNED HAS HEREUNTO SET HIS HAND AND AFFIXED THE SEAL OF GRIFFITH COMPANY THIS 20<sup>TH</sup> DAY OF JANUARY 2014.

  
\_\_\_\_\_  
Gordon M. Csutak, Vice President/Secretary/CFO

  
\_\_\_\_\_  
Attest: James D. Waltz, Chairman of the Board



**CORPORATE OFFICE**

3050 E. Birch Street  
Brea, CA 92621  
[714] 984 5500  
Fax [714] 854 9254

**CENTRAL REGION**

11200 Camino Parkway Ave  
Bakersfield, CA 93308  
[661] 892 6600  
Fax [661] 894 9254

**SOUTHERN REGION**

12200 Blandford Ave  
Santa Fe Springs, CA 90670  
[562] 929 1120  
Fax [562] 864 8970

**STRUCTURE DIVISION**

3050 E. Birch Street  
Brea, CA 92621  
[714] 984 5500  
Fax [714] 854 0227

**UNDERGROUND DIVISION**

3050 E. Birch Street  
Brea, CA 92621  
[714] 984 5500  
Fax [714] 854 0226

**LANDSCAPE DIVISION**

3050 E. Birch Street  
Brea, CA 92621  
[714] 984 5500  
Fax [714] 854 2813

**CONCRETE DIVISION**

12200 Blandford Ave  
Santa Fe Springs, CA 90670  
[562] 929 1120  
Fax [562] 929 7116

[www.griffithcompany.net](http://www.griffithcompany.net)

Contractors  
License #88



**MEMORANDUM**

TO: ALL GRIFFITH COMPANY EMPLOYEES

FROM: GRIFFITH COMPANY BOARD OF DIRECTORS  
GORDON M. CSUTAK, SECRETARY

DATE: JANUARY 20, 2014

SUBJECT: ELECTION OF COMPANY OFFICERS

**GRIFFITH COMPANY BOARD OF DIRECTORS IS PLEASED TO ANNOUNCE  
ELECTION OF THE FOLLOWING OFFICERS FOR THE ENSUING YEAR:**

THOMAS L. FOSS	CHIEF EXECUTIVE OFFICER
JAIMIE R. ANGUS	PRESIDENT
RYAN J. AUKERMAN	VICE PRESIDENT REGIONAL MANAGER
GORDON M. CSUTAK	VICE PRESIDENT TREASURER AND CHIEF FINANCIAL OFFICER SECRETARY
JASON R. DENNIS	VICE PRESIDENT DIVISION MANAGER
DAVID A. DIAZ	VICE PRESIDENT FIELD OPERATIONS MANAGER
DANIEL A. MCGREW	VICE PRESIDENT, BUSINESS DEVELOPMENT
GARY A. HYLES	ASSISTANT SECRETARY
MARY MCGEE	ASSISTANT SECRETARY



**CORPORATE OFFICE**  
3050 E. Birch Street  
Berkeley, CA 94702  
[714] 984-5500  
Fax [714] 854-9254

**CENTRAL REGION**  
11283 Canyon Parkway Ave  
Riverside, CA 92508  
[661] 392-6640  
Fax [661] 392-9525

**SOUTHERN REGION**  
12200 Bloomfield Ave  
Santa Fe Springs, CA 90670  
[562] 929-1195  
Fax [562] 864-8920

**STRUCTURE DIVISION**  
3050 E. Birch Street  
Berkeley, CA 94702  
[714] 984-5500  
Fax [714] 854-0222

**UNDERGROUND DIVISION**  
3050 E. Birch Street  
Berkeley, CA 94702  
[714] 984-5500  
Fax [714] 854-0226

**LANDSCAPE DIVISION**  
3050 E. Birch Street  
Berkeley, CA 94702  
[714] 984-5500  
Fax [714] 854-2843

**CONCRETE DIVISION**  
12200 Bloomfield Ave  
Santa Fe Springs, CA 90670  
[562] 929-1128  
Fax [562] 929-7116

[www.griffithcompany.net](http://www.griffithcompany.net)

Contractors  
License #88



## MEMORANDUM

TO: ALL GRIFFITH COMPANY EMPLOYEES

FROM: GRIFFITH COMPANY BOARD OF DIRECTORS  
GORDON M. CSUTAK, SECRETARY

DATE: JANUARY 20, 2014

SUBJECT: AUTHORIZED SIGNERS

**GRIFFITH COMPANY BOARD OF DIRECTORS IS PLEASED TO ANNOUNCE THAT ANY ONE OR MORE OF THE FOLLOWING POSITIONS ARE APPOINTED AS AUTHORIZED SIGNERS AND HEREBY AUTHORIZED TO EXECUTE AND DELIVER IN THE NAME OF AND BEHALF OF THIS CORPORATION ANY AND ALL BIDS, AUTHORIZATIONS, CONTRACTS, CERTIFICATIONS, DECLARATIONS AND RELEASES, INCLUDING: BID BONDS, LABOR AND MATERIAL BONDS, PERFORMANCE BONDS AND STOP NOTICE BONDS.**

BRADLEY E. AUSTIN	CHIEF ESTIMATOR
RICHARD S. CARLSON	DIVISION MANAGER
TEHSEEN KHAN	ASSISTANT DIVISION MANAGER
DONALD R. PETERSON	DIVISION MANAGER
RONALD B. PIERCE	GENERAL COUNSEL
JASON C. SPEAR	CHIEF ESTIMATOR
MAC A. TARROSA	DIVISION MANAGER
LUCAS J. WALKER	REGIONAL MANAGER
WALTER E. WEISHAAR	CHIEF ESTIMATOR
JIM YACKLEY	REGIONAL MANAGER

**EQUAL EMPLOYMENT OPPORTUNITY  
AND  
AFFIRMATIVE ACTION  
UNDER EXECUTIVE ORDER 11246**

Effective January 10, 1964, Griffith Company developed an affirmative action plan for equal employment opportunity.

On April 11, 1978, this plan was revised and amplified.

In January, 1985, this plan was updated to meet the additional requirement of the Century Freeway (I-105).

In March, 1987, this plan was revised and amplified.

The February 7, 1992 revision was a restatement of said program, including additional requirements of the Century Freeway.

In January, 2005, this plan was updated with the current EEO Officer information.

In January 2008, this plan was updated with the current President information.

In January 2011, this plan was updated with the current President and CEO information.

Statement of policy In order to provide equal employment opportunities to all qualified persons without regard to race, color, religion, sex, national origin, or disability, this company agrees to do the following: (1) recruit, hire, train, and promote persons in all job titles, without regard to race, color, religion, sex, national origin, or disability, (2) base decisions on employment so as to further the principle of equal employment opportunity, (3) ensure that promotion decisions are in accord with principles of equal employment opportunity by imposing only valid requirements for promotional opportunities, (4) ensure that all personnel actions, including but not limited to compensation, benefits, transfers, lay-offs, return from layoffs, company sponsored training, education, tuition assistance, social and recreational programs, will be administered without regard to race, color, religion, sex, national origin, or disability.

Responsibility for the Program Thomas L. Foss, President and CEO, will personally oversee the program and will appoint Gordon M. Csutak as the Equal Employment Opportunity Officer (hereinafter referred to as the EEO Officer) to carry out the program. The EEO Officer is hereby given full authority to carry out the program and is given the responsibility and authority to:

1. Develop policy statements and internal and external communication procedures.
2. Assist line management in collecting and analyzing employment data, identifying problem areas, setting goals and timetables and developing programs to achieve goals. Such programs shall include specific remedies to eliminate any discriminatory practices

discovered in the employment system.

3. Design, implement and monitor internal audit and reporting systems to measure program effectiveness and to determine where progress has been made and where further action is needed and, if necessary, to assure that such action is taken.
4. Report, at least quarterly, to Thomas L. Foss on the progress of each unit in relation to company goals.
5. Serve as liaison between the company, government regulatory agencies, minority and female's organizations and other community groups.
6. Assure that current legal information affecting affirmative action is disseminated to responsible officials.

Dissemination of policy

1. Internal Dissemination of Policy In order to disseminate the BEO Policy to all members of the company staff who are authorized to hire, supervise, promote and discharge employees, or who recommend such action, the company will take the following steps:

- (a) Include the policy in the company's policy manual;
- (b) Publicize the policy in company newspapers, magazines, annual reports, and other available media devices;
- (c) Conduct special meetings with executive, management, and supervisory personnel to explain the intent of the policy and individual responsibility for effective implementation, making clear the chief executive officer's attitude with respect to affirmative action obligations;
- (d) Schedule special meetings with all other employees to discuss policy and explain individual employee responsibilities;
- (e) Discuss the policy thoroughly in both employee orientation and management training programs;
- (f) Meet with union officials as appropriate to inform them of the policy, and to request their cooperation;
- (g) Include non-discrimination clauses in any union agreements, and review all contractual provisions to ensure they are non-discriminatory;
- (h) Publish articles in company publications covering BEO programs, progress reports, promotions, etc., for minority and female employees;

- (l) Post policy on the company bulletin boards;
- (j) Ensure that employees featured in product or consumer advertising, employee handbooks or similar publications include both minority and non-minority males and females;
- (k) Inform employees of the existence of the company's affirmative action policy and enable employees to avail themselves of its benefits;
- (l) Maintain a working environment free of harassment, intimidation, and coercion at all sites and in all facilities at which Griffith Company employees are assigned to work. Griffith Company shall specifically ensure that all foremen, superintendents, and other onsite supervisory personnel are aware of and carry out the Griffith Company's obligation to maintain such a working environment, with specific attention to minorities or females working at such sites or in such facilities.

2. External Dissemination of Policy In order to make the company's Equal Employment Opportunity Policy known to all employees, prospective employees, and potential sources of employees, such as schools, employment agencies, labor unions, and college placement offices, the company will take the following action:

- (a) Inform all recruitment sources verbally and in writing of the company policy, stipulating that these sources actively recruit and refer minorities and females for all positions listed;
- (b) Incorporate the equal opportunity clause in all purchase orders, leases, and contracts covered by Executive Order 11246, as amended, and its implementing regulations;
- (c) Notify minority and female organizations, community agencies, community leaders, secondary schools, and colleges of the company policy, preferably in writing;
- (d) Inform prospective employees of the existence of the company's affirmative action policy and enable such prospective employees to avail themselves of its benefits;
- (e) Ensure that employees pictured in consumer or help wanted advertising include both minority and non-minority males and females;
- (f) Send written notification of the company policies to all subcontractors, vendors, and suppliers with requests for appropriate action on their part.

### Sexual Harassment - Definition and Policy

It is the policy of Griffith Company to maintain a work place free of sexual harassment, intimidation and coercion. All allegations of sexual harassment will be fully reviewed. Disciplinary action will be taken against any employee found to have sexually harassed another employee. Sexual harassment is defined as, but not limited to:

Any repeated or unwarranted verbal, visual or physical sexual action, sexually explicit derogatory statement or remark of a sexual nature made by someone in the work place which can be reasonably determined by the recipient and the person(s) reviewing the complaint to be offensive or objectionable or which may cause the recipient or anyone in the immediate area discomfort or humiliation.

The company will investigate all complaints of alleged sexual harassment in connection with its obligations under its contracts, will attempt to resolve such complaints, and will take appropriate corrective action. If the investigation indicates that the sexual harassment may affect persons other than the complainant, such corrective action shall include such other persons. Upon completion of each investigation, the company will inform the complainant of its finding and of all avenues of appeal within thirty (30) days of receiving the complaint.

To minimize the occurrence of sexual harassment in the work place, and to ensure that all employees understand that such actions will not be tolerated, managers and supervisors shall distribute the policy to every employee and periodically reinforce the importance of compliance.

Utilization of Minorities and Females The company will make a good faith effort to meet the designated goals set for the by the Office of Federal Contract Compliance Programs for utilizing minorities and females in the various crafts on all construction jobs during the time this contractor has a federally-assisted or direct federal construction contract.

### Recruitment

1. When advertising for employees, the company will include in all advertisements for employees the notation: "An Equal Opportunity Employer". The company will insert advertisements in newspapers or other publications having a large circulation among minority and female groups in the area from which the company's workforce would normally be derived.
2. The company will conduct systematic and direct recruitment through public and private employee referral sources likely to yield qualified minority group applicants, including, but not limited to, state employment agencies, schools, colleges and minority group organizations. To meet these requirements, the company will, through the BEO Officer, identify sources of potential minority and female group employees and establish procedures whereby applicants may be referred to the company for employment consideration.

3. The company will encourage its present employees to refer minority and female group applicants for employment by posting appropriate notices or bulletins in areas accessible to all such employees.

**Personnel Actions** Wages, working conditions, and employee benefits shall be established and administered, and personnel action of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, leave of absence, and termination, will be taken without regard to race, color, religion, sex, national origin or disability. The following procedures will be followed:

1. Periodic inspections of project sites will be conducted to ensure that working conditions and employee facilities do not allow discriminatory treatment of project site personnel.
2. The spread of wages paid within each classification will be periodically evaluated to determine any evidence of discriminatory wage practices.
3. The company will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where evidence is found, the company will promptly take corrective action. If the review indicates that the discrimination may extend beyond the actions reviewed, such corrective action shall include all affected persons.
4. The company will investigate all complaints of alleged discrimination in connection with its obligations under its contracts, will attempt to resolve such complaints, and will take appropriate corrective action. If the investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other persons. Upon completion of each investigation, the company will inform the complainant of its finding and of all avenues of appeal within thirty (30) days of receiving the complaint.

#### Training and Promotion

1. The company will assist in locating, qualifying and increasing the skills of minority and female employees and applicants for employment.
2. Consistent with its requirements and as permissible under Federal and State regulations, the company will make full use of training programs, such as pre-apprenticeship, apprenticeship, or on-the-job training programs, for the geographical area of contract performance.
3. To the extent possible, the company will advise employees and applicants for employment of available training programs and entrance requirements for such programs.
4. The company will periodically review the training and promoting potential of

minority and female employees and will encourage eligible employees to apply for such training and promotion.

Unions The company will use its best efforts to obtain the cooperation of any unions with which it has collective bargaining relationships to increase minority and female opportunities within the unions, and to effect referrals of minority and female employees by such unions.

1. The company will cooperate with unions, as appropriate, to develop joint training programs aimed at qualifying more minority and female employees for membership in the unions and increasing the skills of minority and female employees so that they may have the opportunity to qualify for higher paying employment.
2. The company will encourage the incorporation of an equal employment opportunity clause into any union agreements stating that such unions will be bound contractually to refer applicants without regard to race, color, religion, sex, national origin, or disability.
3. In the event a union is unable to refer minority and female applicants as requested by the company within the time limit set forth in a union agreement, the company will, through its own recruitment procedures, fill the employment vacancies without regard to race, color, religion, sex, national origin, or disability, making every effort to obtain qualified female employees.
4. The company will provide immediate written notification to the Director when a union with which it has a collective bargaining agreement fails to refer a minority or female, or when the company has other information that the union referral process is impeding its efforts to meet its obligations.

#### Subcontracting

1. When required by federal contract the company will use its best effort to utilize minority group subcontractors, suppliers and vendors. The company, however, reserves the right to determine if the firm is a bona fide Minority Business Enterprise.
2. The company will use its best effort to assure subcontractor compliance with equal employment opportunity obligations through monitoring and enforcement of "Section 21 - Recourse by Contractor" and "Section 22 - Indemnity Clause for Equal Employment Opportunity Violations" contained in Griffith Company's construction subcontract.

#### Records and Reports

1. The company will keep such records as are necessary to determine compliance with its equal employment opportunity obligations. The records kept by the company will be designed to indicate:

(a) The number of minority, non-minority and female group member employees in each work classification.

(b) The progress and efforts being made (in cooperation with unions, if appropriate) to increase protected group employment opportunities.

(c) The progress and efforts being made in locating, hiring, training, qualifying and upgrading protected group employees.

(d) The progress and efforts being made in securing the services of minority group subcontractors.

2. All such records will be retained for a period of three years following completion of the contract work and shall be available at reasonable times and places for inspection by authorized representatives of the State and Federal governments. The company reserves the right to require these representatives to show proper credentials.

3. The company will submit all reports required by Executive Order 11246 and appropriate state and federal agencies, and will permit access to its books, records, and accounts by the appropriate governmental agencies and the Secretary of Labor for purposes of investigation to ascertain compliance with the rules, regulations and orders of the Secretary of Labor promulgated pursuant to Executive Order 11246.

Other Work The company agrees that it will be bound by the Equal Opportunity Clause required by Executive Order 11246 with respect to its own employment practices when it participates in nonfederal construction work during which time it also has a federally-assisted or direct federal contract.

Assistance in Compliance The company agrees it will assist and cooperate actively with the appropriate governmental agencies and the Secretary of Labor in obtaining the compliance of contractors and subcontractors with the Equal Opportunity Clause and the rules, regulations, and relevant orders of the Secretary of Labor. The company will furnish such information as may be required for the supervision of such compliance.

Non-Segregated Facilities All employee facilities provided by the company shall be non-segregated. These include, but are not limited to, rest areas, parking lots, drinking fountains, and all other such common facilities. Toilets and necessary changing facilities will offer privacy to both males and females.

Post-Award Compliance It is understood that the OFCCP may review the company's employment practices as well as those of any subcontractors the company has employed during the performance of a federally-assisted or direct federal contract. If the goals for the employment of minorities and females set by the OFCCP are not being met, the company shall still be given an opportunity to demonstrate that it has made every good faith effort to meet its commitment.

For the purpose of this policy statement, the term "minority" means Black, Hispanic, Asian and Pacific Islander, American Indian and Alaskan Native.

For the purpose of this policy statement, a bona fide Minority Business Enterprise is a business, firm, or corporation which is at least fifty one percent (51%) owned and operated by a minority person or persons.


The purpose of the company's commitment to specific goals for the utilization of minority and/or female employees is to meet the affirmative action obligations under the Equal Opportunity Clause of a federal or federally-assisted contract. This commitment is not intended and shall not be used to discriminate against any qualified applicant or employee.

Refusal to Deal with Debarred or Ineligible Contractors or Subcontractors The company agrees that it will refrain from entering into any contract or contract modifications subject to Executive Order 11246 with a contractor or subcontractor debarred from or who has not demonstrated eligibility for direct federal or federally-assisted construction contracts pursuant to Executive Order 11246.

Griffith Company will use its best effort to meet the goals set forth in the contract specifications.

Complaints of non-compliance and grievances are to be directed to the attention of the company's designated Equal Opportunity Officer:

Gordon M. Csutak  
Griffith Company  
3030 E. Birch St.  
Brea, CA 92821  
(714) 984-5500



Thomas L. Foss, President/CEO

Griffith Company  
Company Name

January 2, 2011  
Date