

BIDDER'S PROPOSAL

Company: Blois Construction, Inc.

Total Bid: _____ (LIST NUMBERS)

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT
FOR THE CONSTRUCTION OF
Del Amo Boulevard Extension, T-30 – Phase 1
Reroute of Two Water and Two Sewer Pipelines
B2009-37**

Honorable Mayor and Members
of the Torrance City Council
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedule.

BID SCHEDULE

ITEM NO.	ITEM DESCRIPTION	SPEC	QTY.	UNIT OF MEASURE	UNIT PRICE	TOTAL BID
SECTION I - GENERAL REQUIREMENTS						
1	MOBILIZATION (5% MAX)	9-3.4.1	1	LS	\$ 60,000. ⁰⁰	\$ 60,000. ⁰⁰
2	CONSTRUCTION SCHEDULE	6-1.5	9	EA	\$ 1,200. ⁰⁰	\$ 10,800. ⁰⁰
3	NPDES COMPLIANCE	7-7.6.1	1	LS	\$ 8,000. ⁰⁰	\$ 8,000. ⁰⁰
4	STORMWATER POLLUTION PREVENTION	7-8.6.3	1	LS	\$ 35,000. ⁰⁰	\$ 35,000. ⁰⁰
5	HEALTH & SAFETY PLAN	7-10.4.5	1	LS	\$ 1,000. ⁰⁰	\$ 1,000. ⁰⁰
6	SURVEY/POTHOLING	2-9.3	1	LS	\$ 25,000. ⁰⁰	\$ 25,000. ⁰⁰
7	SOIL CONTAMINATION	3-4.1	1	ALW	\$ 25,000.00	\$ 25,000.00
8	REMOVALS/CLEARING & GRUBBING	300-1.4	1	LS	\$ 5,000. ⁰⁰	\$ 5,000. ⁰⁰
9	FURNISH & PLANT 24" BOX CREPE MYRTLE TREE (on TMT PROPERTY)	212-1, 308-4	1	EA	\$ 1,500. ⁰⁰	\$ 1,500. ⁰⁰

ITEM NO.	ITEM DESCRIPTION	SPEC	QTY.	UNIT OF MEASURE	UNIT PRICE	TOTAL BID
SECTION 05 UTILITIES Water						
10	24" Water Pipeline (CITY)	306-1.2, 306-1.6.3	1,435	LF	\$ 200. ⁰⁰	\$ 287,000. ⁰⁰
11	18" Water Pipeline (CAL WATER)	306-1.2, 306- 1.6.3, per plan	1,522	LF	\$ 150. ⁰⁰	\$ 228,300. ⁰⁰
12	36" Steel Casing (FOR 24" CITY LINE)	306-2	165	LF	\$ 650. ⁰⁰	\$ 107,250. ⁰⁰
13	30" Steel Casing (18" CAL WTR.) (LOC. 1)	306-2, per plan	157	LF	\$ 500. ⁰⁰	\$ 78,500. ⁰⁰
14	30" Steel Casing (18" CAL WTR.) (LOC 2)	306-2, per plan	85	LF	\$ 550. ⁰⁰	\$ 46,750. ⁰⁰
15	ABANDON WATERLINES (SLURRY FILL) (CITY)	306-5.1	1345	LF	\$ 8. ⁰⁰	\$ 10,760. ⁰⁰
16	ABANDON WATERLINES (SLURRY FILL) (CAL WATER)	306-5.1, per plan	1405	LF	\$ 8. ⁰⁰	\$ 11,240. ⁰⁰
17	(OMITTED)	-	-	-	\$ -	\$ -
18	24" BUTTERFLY VALVES (CITY)	215-1.3, 313-2	4	EA	\$ 12,000. ⁰⁰	\$ 48,000. ⁰⁰
19	18" BUTTERFLY VALVES (CAL WATER)	313-2, per plan	4	EA	\$ 5,500. ⁰⁰	\$ 22,000. ⁰⁰
20	AIR & VACUUM RELEASE VALVES (CITY)	313-3	1	EA	\$ 6,000. ⁰⁰	\$ 6,000. ⁰⁰
21	ABANDON AIR & VACUUM RELEASE VALVES (CITY)	306-5.3, 306-5.5	3	EA	\$ 500. ⁰⁰	\$ 1,500. ⁰⁰
22	ABANDON VALVES (CITY)	306-5.2, 306-5.5	3	EA	\$ 500. ⁰⁰	\$ 1,500. ⁰⁰
23	ABANDON VALVES (CAL WATER)	306-5.2, per plan	2	EA	\$ 500. ⁰⁰	\$ 1,000. ⁰⁰

ITEM NO.	ITEM DESCRIPTION	SPEC	QTY.	UNIT OF MEASURE	UNIT PRICE	TOTAL BID
SECTION 55 UTILITIES - FIRE						
24	Valves at location of Proposed Elevated Hydrant (Structure) (City)	215-2, 313-4	3	EA	\$ 3,000. ⁰⁰	\$ 9,000. ⁰⁰
25	Hydrants (Roadway) (City)	215-2, 313-4	4	EA	\$ 9,000. ⁰⁰	\$ 36,000. ⁰⁰
26	6" Fire Line (City)	215-6.3	110	LF	\$ 100. ⁰⁰	\$ 11,000. ⁰⁰
27	Abandon Fire Hydrants (CalWater)	306-5.3, per plan	2	EA	\$ 500. ⁰⁰	\$ 1,000. ⁰⁰
28	Relocate Fire Hydrant(City)	5-4	2	EA	\$ 7,000. ⁰⁰	\$ 14,000. ⁰⁰
SECTION 56 UTILITIES - Sewer						
29	24" Sewer Pipeline (LACSD)	LACSD 5-4, 306-1 306-1.6	620	LF	\$ 250. ⁰⁰	\$ 155,000. ⁰⁰
30	12" Sewer Pipeline (City)	5-4, 306-1 306-1.6	88	LF	\$ 190. ⁰⁰	\$ 16,720. ⁰⁰
31	10" Sewer Pipeline (City)	5-4, 306-1 306-1.6	142	LF	\$ 100. ⁰⁰	\$ 14,200. ⁰⁰
32	4" Sewer Pipeline (City)	5-4, 306-1 306-1.6	38	LF	\$ 190. ⁰⁰	\$ 7,220. ⁰⁰
33	24" Steel Casing (for 10" City Sewer)	306-2	121	LF	\$ 450. ⁰⁰	\$ 54,450. ⁰⁰
34	Abandon 24" Sewer Pipeline (LACSD)	LACSD 306-5	630	LF	\$ 15. ⁰⁰	\$ 9,450. ⁰⁰
35	Abandon 12" Sewer Pipeline (City) (Including 2 Sack Cement Slurry)	306-5	106	LF	\$ 70. ⁰⁰	\$ 7,420. ⁰⁰
36	Abandon 10" Sewer Pipeline (City) (Including 2 Sack Cement Slurry)	306-5	65	LF	\$ 100. ⁰⁰	\$ 6,500. ⁰⁰
37	Abandon Manhole (LACSD)	LACSD 306-5	3	EA	\$ 2,400. ⁰⁰	\$ 7,200. ⁰⁰
38	Sewer Manhole (5') (LACSD)	LACSD 302-5.8	3	EA	\$ 16,000. ⁰⁰	\$ 48,000. ⁰⁰
39	Sewer Manhole (7') (LACSD)	LACSD 302-5.8	1	EA	\$ 21,000. ⁰⁰	\$ 21,000. ⁰⁰
40	Sewer Manhole (8') (LACSD)	LACSD 302-5.8	1	EA	\$ 27,000. ⁰⁰	\$ 27,000. ⁰⁰
41	Sewer Manhole (5') (City)	306-1.2.17	2	EA	\$ 7,000. ⁰⁰	\$ 14,000. ⁰⁰
42	PERMITS and FEES	7-5.3	1	ALW	\$ 5,000.00	\$ 5,000.00

BIDDER'S PROPOSAL (Continued) B2009-37

TOTAL BID PRICE \$ 1,485,260.⁰⁰
(Figures)*

TOTAL BID PRICE: One Million Four Hundred Eighty Five Thousand
Two Hundred Sixty ^{(Words)*} Dollars and Zero Cents


***BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.**

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: Blois Construction, Inc.

Date: 10/8/09 By: 

Contractor's State License No. 256065 Class A C-16 HAZ

Address: 3201 Sturgis Road, Oxnard, CA 93030

Phone: (805) 656-1432

Fax: (805) 485-0338

ACKNOWLEDGMENT OF ADDENDA RECEIVED -- B2009-37

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 X

Addendum No. 2 X

Addendum No. 3


Addendum No. 4

Addendum No. 5

Addendum No. 6

Addendum No. 7

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.



Bidder's Signature

10/7/09
Date

CONTRACTOR'S AFFIDAVIT - B2009-37

STATE OF CALIFORNIA }
 }
COUNTY OF Ventura }

James Blois, being first duly sworn, deposes and says:

1. That he is the
President
Title

of Blois Construction, Inc.
(Name of Partnership, Corporation, or Sole Proprietorship)

hereinafter called "Contractor," who has submitted to the City of Torrance a proposal for the Construction of Del Amo Boulevard Extension, T-30 – Phase 1; REROUTE OF TWO WATER & TWO SEWER PIPELINES, B2009-37;

2. That said proposal is genuine; that the same is not sham; that all statement of facts therein are true;
3. That such proposal was not made in the interest or behalf of any person, partnership, company, association, organization or corporation not named or disclosed;
4. That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone else to submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost element of the Contractor's price or the price of anyone else; and did not attempt to induce action prejudicial to the interest of the City of Torrance, or of any other bidder, or anyone else interested in the proposed contract;
5. That the Contractor has not in any manner sought by collusion to secure for itself an advantage over any other bidder or to induce action prejudicial to the interests of the City of Torrance, or of any other bidder or of anyone else interested in the proposed contract;
6. That the Contractor has not accepted any bid from any subcontractor or materialman through any bid depository, the bylaws, rules or regulations of which prohibit or prevent the Contractor from considering any bid from any subcontractor or materialman, which is not processed through said bid depository, or which prevent any subcontractor or materialman from bidding to any contractor who does not use the facilities of or accept bids from or through such bid depository;

CONTRACTOR'S AFFIDAVIT (CONTINUED)

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of Individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this 8th day of October, 2009.

Subscribed and Sworn to
before me this _____ day
of _____, 20__.

James Bli

(Contractor)
President

(Title)

Notary Public in and for said
County and State.
(Seal)

SEE ATTACHED JURAT WITH AFFIANT STATEMENT

CALIFORNIA JURAT WITH AFFIANT STATEMENT

- See Attached Document (Notary to cross out lines 1-6 below)
 See Statement Below (Lines 1-5 to be completed only by document signer[s], *not* Notary)

1
2
3
4
5
6

Signature of Document Signer No. 1

Signature of Document Signer No. 2 (if any)

State of California

County of Ventura

Subscribed and sworn to (or affirmed) before me on this

8th day of October, 2009, by
Date Month Year

(1) James Blois,
Name of Signer

proved to me on the basis of satisfactory evidence to be the person who appeared before me (.)


(and

(2) _____,
Name of Signer

proved to me on the basis of satisfactory evidence to be the person who appeared before me.)

Signature

Daniel A. Payan
Signature of Notary Public



Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Further Description of Any Attached Document

Title or Type of Document: Contractor's Affidavit

Document Date: 10-8-09 Number of Pages: 2

Signer(s) Other Than Named Above: _____

RIGHT THUMBPRINT
OF SIGNER #1

Top of thumb here

RIGHT THUMBPRINT
OF SIGNER #2

Top of thumb here

**LIST OF SUBCONTRACTORS
B2009-37**

The Bidder is required to fill in the following blanks in accordance with the provisions of the Subletting and Subcontracting Fair Practices Act (Chapter 2 of Division 5, Title 1 of the Government Code of the State of California). The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: Pre-Con
Subcontractor's Address: Simi Valley, CA
Specific Description of Sub-Contract: Manholes Poured in Place
License Number: 246528 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: Cell-Crete Corp.
Subcontractor's Address: Monrovia, CA
Specific Description of Sub-Contract: Grout Sand Slurry
License Number: 243404 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: ~~West Coast Boring~~ Golden State Boring
Subcontractor's Address: ~~Bakersfield, CA~~ Orlano, CA
Specific Description of Sub-Contract: ~~Boring~~ Jacking Boring Jacking
License Number: ~~790076~~ CA License Classification/Type: ~~A~~
678500 A

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

HMK Engineering
Santa Monica, CA
Surveying
Lic # N/A

REFERENCES (PAGE 1 OF 2)
B2009-37

(Work similar in magnitude and degree of difficulty completed by Contractor within the past three [3] years.)

1. Name (Firm/Agency): Calleguas Municipal Water District
Address: 2100 Olsen Road, Thousand Oaks, California
Contact Person: Robert Beamer Telephone No.: (805) 579-7118
Title of Project: Oxnard Plain Brine Line Pipeline, Phase 1B – Spec 458S
Project Location: Port Hueneme, CA
Date of Completion: February 2009 Contract Amount: \$ \$14,113,261

2. Name (Firm/Agency): Calleguas Municipal Water District
Address: 2100 Olsen Road, Thousand Oaks, California
Contact Person: \$4,850,918.71 Telephone No.: _____
Title of Project: Oxnard Plain Brine Line Pipeline, Phase 1C
Project Location: Port Hueneme, CA
Date of Completion: July 2008 Contract Amount: \$ \$4,850,918

3. Name (Firm/Agency): Turner Construction
Address: 555 South Flower Street, Suite 4220, Los Angeles, CA 90071
Contact Person: Jose Alday Telephone No.: (213)216-8324
Title of Project: LAUSD Central Region High School #13
Project Location: Los Angeles, CA
Date of Completion: June 2009 Contract Amount: \$ \$2,660,584

4. Name (Firm/Agency): City of Ventura
Address: 501 Poli Street, Ventura, CA
Contact Person: Brad Starr Telephone No.: (805) 658-4778
Title of Project: 430 Zone Water Pipeline
Project Location: Ventura, CA
Date of Completion: July 2007 Contract Amount: \$ 5,618,046

REFERENCES (Continued) Page 2 of 2

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]:

Work Description & Contract Amount	Agency	Date Completed
Please See Attached List		

Contractor's License No.: 256065 Class: A C-16 HAZ

a. Date first obtained: 1965 Expiration 9/30/2010

b. Has License ever been suspended or revoked? No

If yes, describe when and why: _____

c. Any current claims against License or Bond? No

If yes, describe claims: _____

Principals in Company (List all – attach additional sheets if necessary):

<u>NAME</u>	<u>TITLE</u>	<u>LICENSE NO. (If Applicable)</u>
<u>James Blois</u>	<u>President</u>	<u>256065</u>
<u>Stephen Woodworth</u>	<u>Secretary</u>	_____
_____	_____	_____

Jobs Completed in the Last 5 Years

CUSTOMER	DESCRIPTION	LOCATION	SIZE	Owner	Date Completed	Contact Person	Contact Phone Number
Spirit Construction	Tr. 42670, SD & Swr.	Santa Clarita	3,892,475	Spirit Properties LTD.	7/5/06	Bob Sawyer	(661) 284-2508
Sully Miller	Freeway Widening, modify SD	Carpenteria	489,480	Caltrans - Dept of Transportation	8/31/05	Mario Veneroso	(805) 745-5604
Millie & Severson	Pepperdine Graduate Complex	Malibu	204,693	Pepperdine University	11/2/04	Harold Abbott	(562) 799-5241
Avalon Bay Comm	Apartment complex	Glendale	482,273	Avalon Bay Communities, Inc	11/30/04	Paul Winley	(949) 955-8210
KPRS	LA Zoo-Sea lion exhibit	Los Angeles	870,000	City of Los Angeles	2/28/05	Vince Bakulich	(714) 809-2130
Frawley Family Trust	10" Sewer, Lobo Canyon	Agoura	496,663	The Frawley Family trust	11/30/04	Dennis Gooland	(805) 579-9763
Beazer Homes	Tesoro, Water System	Santa Clarita	188,666	Beazer Homes Holding Corporation	11/9/05	Eric	(661) 857-3505
Ojal Unified School Dist.	Nordhoff H.S., New Building	Ojal	881,376	Ojal Unified School District	12/15/04	Deen Holmquist	(805) 382-2133
Suncal Companies	Mandaly Westport Phase 1&2	Oxnard	634,926	Lb/L - Suncal Mandalay, LLC	11/30/04	Glen Ewing	(310) 506-7657
Olsen Company	Pepperdine Faculty Housing	Malibu	633,318	Pepperdine University	12/21/04	Larry Walker	(310) 506-7657
Wm. S. Hart UHSD	Golden Valley High School	Santa Clarita	1,762,505	William S. Hart Union High School District	3/16/05	Falco DiGiallonardo	(661) 510-8424
Shea Homes	Pump Station - Big Sky Pump #1470	Simi Valley	837,420	Shea Homes	10/4/06	Jeff Palmer	(805) 557-2111
New Millennium	Pump Station	Calabasas	777,829	NM Homes One, Inc	1/31/06	Bob Yurdsek	(818) 224-3079
Griffith Co.	Off Site Utilities	Agoura	674,076	SL Agoura Hills, LLC; & JH Snyder Compa	8/2/05	Bill Graute	(562) 929-1128
SJ Amoroso Constr.	Juvenile Justice Complex	Ventura	194,031	County of Ventura	11/30/04	Alex Ballesteros	(805) 278-2805
JR Abbott Constr.	Acute Care Towers	Glendale	264,428	-	11/21/07	Kevin Merriman	(818) 638-0020
Shea Homes	Pump Station 1248	Simi Valley	974,275	Shea Homes	9/1/05	Jeff Palmer	(805) 557-2111
Wimsatt Jt. Venture	Studio City Park Stru.	Studio City	140,054	City of Los Angeles Dept of Public Works	6/2/05	Stan Zaen	(323) 881-2592
Hill Contr. Group	Oak Creek Water on Site	Agoura	270,894	SL Agoura Hills, LLC	1/31/05	Jim Hill	(562) 426-9575
Precision Plumbing	Moopark HS Gym	Moopark	214,917	Moopark Unified School District	5/31/05	Bruce Burnett	(805) 501-7203
Viola Constr.	Buena HI School Stadium	Ventura	174,800	Ventura Unified School Dist.	3/12/06	Danny Fontaine	(805) 487-3871
Las Virgenes MWD	R & R Pumps, Tapla	Calabasas	177,126	Las Virgenes Unified School District	11/30/04	Brett Dingman	(818) 251-2142
AMGEN	BLDG 38	Thousand Oaks	707,810	Amgen, Inc	12/31/04	Paul Kramer	(805) 447-5290
W.S. Hart HI School Dist.	Ranch Pico JHS	Santa Clarita	964,243	William S. Hart Union High School District	1/28/05	Ron Bernards	(818) 898-1521
Colmer Construction	Moondance, Moopark Tract	Moopark	298,999	Colmer Construction	11/30/04		(818) 222-5666
Shapell Industries	Tract 6342-4366-3	Thousand Oaks	266,938	Shapell Industries	2/24/05	Dave Hassen	(323) 655-7330
Toil Brothers	Grines Canyon Rd	Moopark	171,275	Toil CA L.P.	12/31/04		(805) 532-1446
Newhall Land & Farming	Storm Drain	Soledad Caynon	967,985	Newhall Land & Farming	6/30/06	Cyndi Raville	(661) 255-4000
Hathaway Dinwiddie	Air Force One	Reagan Library	278,203	Ronald Reagan Presidential Library	6/30/06	Joe Irvine	(213) 236-0500
Shea Homes	Golf Course Bridge	Simi Valley	168,900	Shea Homes	12/31/04	Jeff Palmer	(805) 557-2111
West Ranch HS	Site Plumbing	West Ranch HS	1,365,665		4/30/06	BBCM	(661) 255-9591
The Lee Group	Utilities	Santa Barbara	467,000	Mdoco Road Investors, L.P.	11/30/04	Bruce Haywood	(310) 930-8415
Camrosa Water Distr.	Lift Station	Camarillo	120,162	Camrosa Water District	11/30/04	Chris Smith	(805) 482-8063
Colson & Colson	Retirement Residence	Saticoy	470,992	Ventura Retirement Residence LTD Partne	2/28/05	Steve Rogers	(805) 671-5680
Shapell Industries	Water Main for #2438	TO	345,000	Shapell Industries	12/6/04	Dave Haessen	(323) 655-7330
Shea Homes	No. Simi Debris Basin	Simi Valley	1,071,841	Shea Homes	7/6/05	Jeff Palmer	(805) 874-2300
FedCon	Transit Maint. Faci.	Santa Clarita	368,641	City of Santa Clarita	8/29/05	Phil Pullman	(661) 295-7111
CW Driver	Jewish Home	San Fernando	128,898	Los Angeles Jewish Home for the Aging	12/31/06	Mike Byrne	(626) 351-8800
Forecast Homes	Tr. 49240 Water Main	Acton	224,971	Forecast Homes	9/26/05	Gary Parker	(909) 483-7320
Affholder Constr.	Sewer Project	Oxnard	1,785,205	Affholder	7/31/06	George	(818) 898-1007
Rawlings Construction	Canyon High School	Santa Clarita	403,571	William S. Hart Union High School District	4/13/05	Kenny Burton	(818) 764-5346
Pacific Building Group	Santa Clarita Med Ct	Santa Clarita	219,226	PMB Santa Clarita	9/7/05	Kyle Woody	(858) 583-1574
Forecast Homes	Tr 53888-2	Palmdale	442,178	Forecast Homes	4/4/06	Joel Medina	(661) 209-0995
McCoy & Son	RiverPark Mass Gr	Oxnard	784,800		2/23/05	Steve Hoffman	(805) 449-0065
C.W. Driver	Eastside Aqu. Pk	Palmdale	1,463,914	City of Palmdale	10/20/05	John Kately	(661) 225-9406
County of Ventura	Camarillo Airport SD	Camarillo	1,193,741	Dept. of Airports-Ventura County	10/21/04	Don Occhiline	(805) 388-4205
City of Oxnard	Box Culvert	Oxnard	2,818,313	City of Oxnard	10/21/04	James Colton	(805) 385-7831
City of Santa Clarita	Golden Valley Interchg	Santa Clarita	1,160,155	Security Paving	12/18/06	Chris Wenzel	(661) 284-3011
Kitchell	Los Robles Hospital	Thousand Oaks	836,448	HCA Healthcare	6/30/07	Doug Adams	(805) 230-9160
Watt Development	T. 4834	Simi Valley	199,733	Watt Developers, LLC	8/9/06	Jim Sevrns	(310) 720-4894
CW Driver (Amgen)	Amgen Site Utilities	Thousand Oaks	1,127,838	Amgen, Inc	3/7/06	John Ruud	(626) 351-8800
City of Oxnard	Blending Station	Oxnard	3,209,000	City of Oxnard	11/10/05	John Moreno	(805) 385-8141
Charles Licha Constr.	VCFPD	Oxnard	100,807	Ventura County Fire Protection	10/12/05	Randal	(818) 720-1221
Camrosa Water Distr.	Reclaimed Water-CSUCI	Camarillo	566,986	Camrosa Water District	11/19/04	Chris Smith	(805) 482-4677
Douglas Barnhart	Chavez Elem. School	Oxnard	362,430	Douglas E. Barnhart	2/28/07	Bob Marshall	(818) 898-1007
Hogan Family Found	Water Line	Thousand Oaks	136,825	Hogan Family Foundation	5/9/06	Chuck	(805) 376-2130
Meichlori Construction	San Ysidro Ranch	Montecito	1,203,950	Meichlori Construction	3/19/06	Greg Gardner	(805) 200-8905
Valencia Water Co.	Castaic Conduilt Relocat	Santa Clarita	692,559		6/7/05	Greg Millemen	(661) 295-6512

Jobs Completed in the Last 5 Years

CUSTOMER	DESCRIPTION	LOCATION	SIZE	Owner	Date Completed	Contact Person	Contact Phone Number
W. E. Onell	Archstone Apt.	Canoga Park	1,141,427	Archstone Smith Operating Trust	10/17/07	Gustavo Seng	(310) 328-0679
Vance Co. Inc	Longridge -Fire Hydrant	Sherman Oaks	113,263		3/8/05	Eric Ballew	(323) 337-9009
Pulte Homes	Storm Sewers	Palmdale	1,197,763	Pulte Homes	2/16/07	Kevin Harbison	(661) 295-6022
VSRD	Mailbu Bay Club	Mailbu	1,851,417	VSRD	11/14/05	Mark Capron	(805) 658-4606
OPUS	Opus Corp Ct.	Valencia	121,661		8/31/06	Jason Knudson	(310) 475-1500
Castaic Lake Water Agency	24' Water Line	Castaic	2,818,000	Castaic Lake Water Agency	5/12/06	JEANIE HILL	(661) 935-9785
Granite Construction	Telephone Offramp modfs	Ventura	379,852	Granite Construction	6/27/05	Dave Stewart	(805) 964-9951
Colson & Colson	Retirement Home	Simi Valley	267,766	Colson & Colson	7/13/06	Terry	(805) 522-3465
VCWPD	Arroyo Simi SD Repair	Simi Valley	829,000		4/7/05	Neil Bamsdale	(805) 218-8173
City of Agoura Hills	Kanan Rd & Canwood	Agoura Hills	331,720	City of Santa Clarita	4/30/06	Joe Ferndino	(213) 875-1089
Harlyn Homes	Harlyn Homes	Oxnard	304,503	Harlyn Homes	12/15/06	Todd Ternanson	(805) 981-3177
Montecito Sanitary Dist	Orchard Ave.	Montecito	423,312		7/15/05	Mike McCaleb	(805) 969-4200
K. Hovnanian	TR 49621	Santa Clarita	5,376,960	San Ysidro BB Property, LLC	7/22/07	Mike Patterson	(949) 960-1130
Athena Engineering Inc	Biscalluz Dr Sewer	Castaic	355,662	Athena Engineering Inc	6/15/06	Bill Anchors	(909) 599-0947
Fillmore USD	Mountain Vista Elem	Fillmore	639,438	Fillmore Unified School District	9/17/06	Ken Bernhardt	(805) 524-4854
VCWPD	Arroyo Simi/Tapo Canyon	Simi Valley	672,501		6/10/05	Neil Bamsdale	(805) 654-2903
Turner Construction	Warner Bros. Bldg. 2R	Burbank	206,000		6/10/05	John Lockareff	(213) 891-3097
Matt Construction	LACMA Utility Relocation	West LA	1,320,040	Los Angeles County Museum of Art	3/14/07	Jack Smith	(323) 965-8019
Castaic Lake Water Agency	Magic Mtn Pkwy Pipeline	Santa Clarita	2,212,696	Castaic Lake Water Agency	1/3/08	Mike Thompson	(661) 297-1600
Richmond America	Sandlewood	Santa Clarita	1,342,906	Richmond America Homes	7/27/07	Karina Moore	(818) 895-4445
Security Paving	Pleasant Valley Rd Widening	Camarillo	235,667	Security Paving	7/24/07	Al	(818) 612-5532
Oxnard Union H.S. Dist	Rio Mesa High School	Oxnard	130,168		1/14/05	Rick Nack	(805) 383-3369
Gordon Williams	Site utilities - WB Building 2R	Burbank	236,106	Gordon Williams	1/30/06	Gannon Reynolds	(818) 977-1803
Precision Plumbing	Saugus High School Modernization	Newhall	490,000	Precision Plumbing	7/8/07	Stephanie	(661) 297-1535
Wesely Thomas Ent., Inc.	Angen Res. Crt. - Storm Water Ret.	Thousand Oaks	368,932	Wesley Thomas	11/12/05	Terry Hillten	(805) 379-2365
Frazier Park Public Utility Dist.	Water System Imp.- Frazier Park	Frazier Park	1,863,063	Frazier Park Public Utility	1/31/07	Frank Springer	(760) 480-4840
Playa Vista Capital LLC	D-2 Wet Utilities - Marina Del Rey	Marina Del Rey	8,660,116	Playa Vista Capital LLC	4/30/07	Cliff Ritz	(310) 822-0074
Morgan Construction Company	Warner Plaza Apartments	Woodland Hills	929,519	City of Los Angeles	4/22/08	Chuck Oxman	(805) 207-5035
Viola Incorporated	Rio Rosales Elementary School	Oxnard	621,962	Viola Constructors	7/21/07	Tim Ahern	(805) 988-1793
County of Ventura	Arundell Barranca Channel Improv.	Ventura	6,173,469	County of Ventura	6/30/07	Kirk Norman	(805) 654-2017
Swinerton Builders	Westlake Landmark Buildings 1&2	Westlake Village	805,699	Swinerton Builders	12/15/08	Ali Kashi	(714) 974-8770
City of Santa Monica	Centinela Urban Runoff Mitigation	Mar Vista	1,199,000	City of Santa Monica	1/31/07	Alex Nazarchuk	(310) 458-8736
Newhall Land & Farming	Honby Parallel Phase I	Santa Clarita	1,423,676	Newhall Land & Farming	12/14/08	Leroy Cazzell	(909) 899-1716
K. Hovnanian / Forecast Homes	Storm Drain - Lancaster	Lancaster	360,000	K. Hovnanian Forecast Homes	1/20/05	K. Hovnanian	(661) 274-8998
Wesely Thomas Ent., Inc.	Oak Terrace Storm Detention Ph I	Thousand Oaks	671,157	Wesley Thomas	2/22/07	Dean Bentley	(805) 432-6687
City of Ventura	430 Water Zone Pipeline - Ventura	Ventura	5,618,046	City of Ventura	11/30/07	Aniha Balan	(805) 654-2071
S&S Construction	Rinaldi St. - Porter Ranch	Chatsworth	223,877	S&S Construction	7/31/06	Tony Barton	(818) 366-1132
White Family Trust	Gonzales Street Storm	Oxnard	413,235	White Family	5/9/06	Tim White	(805) 981-3877
Berry Gen Engineering	Ventura Blvd. Imp Ph 3	Camarillo	767,391	Berry Gen. Eng. Contractors	4/30/08	Rob Sainsbury	(805) 432-0048
Rawlings Construction	Arroyo Seco Jr. High Modernization Ph3	Valencia	427,502	Rawlings Construction	4/2/08	Ken Burton	(888) 413-2040
Desmond Family, LLC	Storm Drain & Headwall Instal-Lobo Cyn	Agoura Hills	194,790	Desmond Family, LLC	2/2/07	Dennis Gooltrud	(805) 579-9763
Matt Construction (SEE 2660)	LACMA Onsite Utilities	Los Angeles	932,999	Los Angeles County Museum of Art	5/31/08	Jack Smith	(323) 965-8019
Centex Homes	Milstone	Santa Clarita	346,700	Centex Homes	7/29/07	Steve Childers	(661) 288-5777
Turner Construction	Install SD, Sewer, Wtr Angen-Oak Terr.	Thousand Oaks	872,370	Angen	3/10/08	Don Hutchinson	(805) 376-9070
Goleta Sanitary District	Replace Exist Sewer w/new HDPE Sewer	Goleta	666,000	Goleta Sanitary District	3/8/07	Jeff Salt	(805) 967-4519
Las Virgenes MWD	Install 4000' 12" & 1400' 10" steel pipe	Calabasas	1,483,892	Las Virgenes Municipal Water District	6/22/07	Brett Dingman	(818) 880-4110
City of Ventura	Water Line Replacement	Ventura	1,166,742	City of Ventura	5/31/07	Barbara Valdez	(805) 641-2775
S&S Construction	Water line - Sonoma @ Porter Ranch	Northridge	780,927	Porter Ranch Development Co.	7/22/07	Dave Hasson	(323) 6557330
Department of Transportation	Pleasant Valley Overcrossing	Oxnard	2,090,566	Caltrans - Dept of Transportation	4/19/07	Mohammad Toutounchia	(805) 480-4928
Matt Construction	Harvard Westlake Middle School	Los Angeles	1,961,692	Matt Construction	11/28/08	Fahran Van Dissel	(562) 903-2277
Haven at Tapo Street, LLC	Non Townhome Portion - Sewer, Wtr, SD	Simi Valley	263,437	Haven @ Tapo Street, LLC.	1/31/08	Coy Hays	(805) 587-7833
Haven at Tapo Street, LLC	Townhome Portion - Sewer, Water, SD	Simi Valley	644,988	Haven @ Tapo Street, LLC.	1/31/08	Coy Hays	(805) 587-7833
Newhall Land & Farming	Install DIP Water Line - Honby II	Santa Clarita	445,304	Newhall Land & Farming	5/31/07	John Murphy	(661) 510-0791
Vista Constraction & Dev., Inc.	Oak Creek Ranch	Santa Clarita	176,423	Iron Creek Development, LLC	6/11/07	Jim Coffey	(661) 252-1776
K. Hovnanian Cooperative	E. Palmdale 63	Palmdale	483,379	K. Hovnanian Cooperative	6/30/08	Kevin Clayton	(661) 510-3142
Bernards Bros. Inc.	Calabasas Library & City Hall	Calabasas	637,836	City of Calabasas	9/20/08	Mark Payton	(818) 262-9614
Calleguas MWD	Brine Line Phase 1C	Oxnard	4,860,000	Calleguas Municipal Water District	7/9/08	Kristine McCaffrey	(805) 579-1713
Viola Incorporated	Olivas Park Golf Course	Ventura	124,902	City of San Buenaventura	4/13/07		

Jobs Completed in the Last 5 Years

CUSTOMER	DESCRIPTION	LOCATION	SIZE	Owner	Date Completed	Contact Person	Contact Phone Number
Calleguas MWD	Brine Line Phase 1B	Oxnard	14,250,000	Calleguas Municipal Water District	7/31/09	Bob Beamer	(805) 526-9323
URS	Point Mugu Site 1 & 2 - 3" Gas Main	Point Mugu	149,857	US Navy - NBVC	11/13/07	Bill	(214) 392-8071
HMH Construction	Demo of existing utilities	Camarillo	280,345	CSUCI	7/6/07	Bob Powell	(805) 337-7054
Centex Homes	Milestone Lot 2	Santa Clarita	529,334	Centex Homes	5/31/09	Steve Childers	(805) 288-5777
CW Driver	Sewer,SD,Water for New Target-Ventura	Ventura	204,696	Target Corp	4/17/08	Gregg Riddle	(805) 339-9164
Santa Clarita Water District	Tt. 61811	Santa Clarita	226,921	Centex Homes/Santa Clarita Water	8/22/08	Steve Childers	(805) 288-5777
Plaza Del Norte Association	Central Ave Earth Channel Cleaning	Oxnard	199,595	Plaza Del Norte Association	4/30/08	Joni Berger	(805) 485-8777
Nye & Nelson, Inc.	Storm Drain & Freeline @ Cam. Airport	Camarillo	211,536	County of Ventura Dept. of Airports	1/3/08		
URS	6" Steel Petroleum Line	San Nicolas Island	152,760	U.S. Navy	1/17/08	Bill	(214) 392-8071
Howard CDM, Ventura Gateway	Sewer Lift Station	Ventura	506,103	Ventura Gateway, LLC	11/30/08	Todd Calish	(805) 304-1444

DISQUALIFICATION OR DEBARMENT

Has your firm, any officer of your firm, or any employee who has a proprietary interest in your firm ever been disqualified, removed, or otherwise prevented from bidding on, performing work on, or completing a federal, state or local project because of a violation of law or a safety regulation? Yes/No: No. If yes, provide the following information (if more than once, use separate sheets):

Date: _____ Entity: _____

Location: _____

Reason: _____

Provide Status and any Supplemental Statement: _____

Has your firm been reinstated by this entity? Yes/No: _____

CITY OF TORRANCE, CALIFORNIA

ADDENDUM NO. 1

Issued: September 23, 2009

TO

**PROPOSAL, SPECIFICATIONS, BOND AND
AFFIDAVIT FOR THE CONSTRUCTION
OF
DEL AMO BOULEVARD EXTENSION, T-30 – PHASE 1
REROUTE OF TWO WATER AND TWO SEWER PIPELINES
B2009-37**

Note the following changes and/or additions to the Plans and Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid**. In addition, the bidder shall fill out and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

1. Refer to WATER PLAN SHEETS W-100 THROUGH W-105 (sheets 7 through 12 of 31) for the 24" CITY OF TORRANCE WATER LINE.

The Plan Sheets refer to a proposed City 24-inch Ductile Iron Pipe (D.I.P.) Class 350 water pipe per AWWA C151. The City will consider a 24-inch Cement Mortar Lined and Cement Mortar Coated Steel Pipe (CL&C) as an acceptable alternative provided, however, that it be fabricated per AWWA C200 and meet the requirements listed on Water Plan Sheet W-201 (sheet 14 of 31) for the California Water Service Company water pipeline.

Any and all references (i.e. Construction Notes, Contractor Notes, Plan or Profile, etc.) to the proposed 24-inch Ductile Iron Pipe (D.I.P.), Class 350 water pipeline system shall also be considered to be a reference to the 24-inch Cement Mortar Lined and Cement Mortar Coated Steel Pipe (CL&C) water pipeline system.

2. Refer to the BIDDER'S PROPOSAL on blue-colored paper that is included with the Contract Documents

For Bid Item #10, "24" WATER PIPELINE (CITY)", the Bidder shall list its unit price for either the 24-inch Ductile Iron Pipe (D.I.P.) Class 350 water pipeline system **OR** the 24-inch Cement Mortar Lined and Cement Mortar Coated Steel Pipe (CL&C) water pipeline system. The bidder shall indicate below the type of pipe that corresponds to its unit price shown in the Bidder's Proposal for Bid Item #10.

X 24-inch D.I.P. Class 350 OR ___ 24-inch CL&C

3. Refer to Special Provisions Section E – SECTION 2-13 GEOTECHNICAL REPORT on pages E-11 and E-12.

Add the following paragraph:

“The geotechnical report for the project is also available for viewing on the City’s website at <http://www.torranceca.gov/9980.htm>.”

4. Refer to Special Provisions Section 7-5 Permits on page E-21

Add the following paragraph to Section 7-5.1:

“The Contractor shall incorporate the conditions of the Underground Classification provided in Appendix XX of these Specifications into the Health & Safety Plan. Payment for implementation of the conditions of the Underground Classification shall be included in the in the unit bid price for the Health & Safety Plan and no additional compensation will be allowed.”

5. Refer to Special Provisions Section E - SECTION 306-1.2.17 Sanitary Sewer Manholes on page E-49.

Delete the last paragraph at the bottom of page E-49 regarding “Payment” and replace with the following paragraph:

“**Payment.** New sanitary sewer manholes (LACSD & CITY) shall be paid at the unit Bid price each, accepted in place. Bid price shall include all the manhole subbase, base, sections, frame and cover, and incidental items to complete the work. Note: Due to proximity of existing oil pipelines near LACSD Manhole 1 at STA 9+91.83 and Manhole 6 at STA 16+19.25, it is recommended that LACSD Manhole 1 and Manhole 6 be completely constructed subsequent to the relocation of oil pipelines. The contractor is not prevented from constructing the base portion of said manholes prior to the relocation of oil pipelines; however, there shall be no additional compensation paid to the contractor should there be a delay between its ability to construct the base portion from the remainder of the manhole.”

6. Refer to Attachment A herein related to APPENDIX XX – CALIFORNIA DIVISION OF OCCUPATIONAL SAFETY & HEALTH, MINING AND TUNNELING UNIT, UNDERGROUND CLASSIFICATION of the Specifications.

Attachment A herein contains 4 sheets from the Department of Industrial Relations that were inadvertently omitted from APPENDIX XX of the original Specifications. These 4 sheets are now hereby considered to be included in the Specifications.

7. Refer to Attachment B herein related to APPENDIX XXI – SOIL MANAGEMENT PLAN of the Specifications.

Attachment B herein contains 4 pages (pages 17 through 20) from the Soil Management Plan that were inadvertently omitted from APPENDIX XXI of the original Specifications. These 4 sheets are now hereby considered to be included in the Specifications.

By Order of the City Engineer

/S/ Craig Bilezerian

CRAIG BILEZERIAN
City Engineer

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 1 and accept all conditions contained therein.

Blois Construction, Inc.
Bidder

By 

10/8/2009
Date

**** Submit this executed form with the bid ****

Please fill out and submit the
"Acknowledgment of Addenda Received" form
provided in Section C of the Specifications.

CITY OF TORRANCE, CALIFORNIA

ADDENDUM NO. 2
Issued: October 2, 2009

TO

**PROPOSAL, SPECIFICATIONS, BOND AND
AFFIDAVIT FOR THE CONSTRUCTION
OF
DEL AMO BOULEVARD EXTENSION, T-30 – PHASE 1
REROUTE OF TWO WATER AND TWO SEWER PIPELINES
B2009-37**

Note the following changes and/or additions to the Plans and Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid**. In addition, the bidder shall fill out and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

1. Refer to the BIDDER'S PROPOSAL on blue-colored paper that is included with the Contract Documents provided from the City Clerk.

For Bid Item #18, "24" BUTTERFLY VALVES (CITY)" on page C-2, the quantity of 8 EA is hereby reduced to 4 EA. The bidder shall make this correction on its blue-color original of the Bidder's Proposal as shown in the example below. The blue-colored original must be submitted for the Bid.

ITEM NO.	ITEM DESCRIPTION	SPEC	QTY.	UNIT OF MEASURE	UNIT PRICE	TOTAL BID
SECTION 5a - UTILITIES - Water						
18	24" BUTTERFLY VALVES (CITY)	215-1.3, 313-2	8 4	EA	\$	\$

2. Refer to Special Provisions - SECTION 5-1 LOCATION on page E-14.

The second paragraph of the section (also shown below) is hereby deleted in its entirety.

~~The Contractor shall be solely responsible to check all utility record maps, books, and/or other data in the possession of the CITY, other agencies, and/or all utility companies, and no allowance shall be made for any failure to have done so.~~

3. Refer to Special Provisions - SECTION 5-5 DELAYS on page E-17.

The first paragraph of the section is hereby deleted in its entirety and replaced with the following.

"If the contractor while performing the contract discovers utility facilities not identified by the public agency in the contract plans or specifications, he shall immediately notify the City and utility in writing. The Contractor shall not be entitled to damage or additional payment, nor shall it be entitled to standby time for labor if a delay does occur. The Contractor also shall not be entitled to damage or additional payment for equipment not on the project during the occurrence of the event that caused the related delay. The Engineer will determine the extent of the delay attributable to such interferences, the affect of the delay on the project as a whole, and any commensurate extension of time."

4. Refer to Special Provisions - SECTION 207-9.2.2.1 Restrained Joints on page E-32

The second sentence of the first paragraph of the subsection states:

"All weldments for restrained joints shall be tested by the liquid penetrant method per ASTM E 165."

Payment for this testing shall be included in the bid unit price per linear foot of pipe and no additional allowances will be made therefore.

5. Refer to Special Provisions - SECTION 300-1.3.2 Requirements on page E-41

- Replace the letter "b" in the heading for subsection "(b) Trees" with the letter "d".
- Replace the letter "c" in the heading for subsection "(c) Miscellaneous Removals and Relocations." with the letter "e".
- Add the following new paragraph to subsection (e) **Miscellaneous Removals and Relocations.**

"This work shall also include the temporary relocation of the two trash containers located within the trash enclosure on the TMT property to another location on said property to facilitate continued trash collection. During construction operations the containers(s) shall be relocated outside of the temporary construction easement. Following completion of the work on the TMT property, the contractor shall again relocate said containers back to the existing enclosure. Payment for the relocations shall be included in the contract bid unit price for CLEARING AND GRUBBING and no additional compensation will be allowed therefore."

6. Refer to Special Provisions - SECTION 300-2.2.1 General on page E-42.

- Replace “Replace the first paragraph with the following” WITH “Replace the entire subsection section with the following:”
- The first paragraph of said subsection is hereby deleted in its entirety (shown below) and replaced with the following paragraph shown below it.

~~“If unsuitable material is found, the Contractor shall remove said material to the limits to be determined by the Engineer and shall replace said material with select fill or base material, as to be determined by the Engineer. Payment for removal and replacement shall be made as Extra Work or Force Account Work.”~~

“All in-situ and excavated material is to be considered unsuitable for bedding and/or backfill of the trench.”

7. Refer to Special Provisions - SECTION 300-2.9 Payment. on page E-42.

Delete the entire section in its entirety and replace with the following:

“300-2.9 Payment: Delete the entire section in its entirety and replace with the following:

“Payment for the excavation and removal and disposal of unsuitable material shall be included in the unit bid price per linear foot of associated pipe and no other compensation will be allowed therefore.”

8. Refer to Special Provisions - SECTION 306-1.2.1 Bedding. on page E-45.

Delete the first sentence of the fourth paragraph in its entirety and replace with the following:

“Bedding material for ductile iron water lines shall be sand conforming to the requirements of 200-1.5.3 (minimum SE of 70) and 200-1.5.5 and shall be compacted to 95 percent of maximum density where the trench is located under structures, and 90 percent of maximum density elsewhere.”

Delete the fifth paragraph (shown below) in its entirety.

~~Bedding material for reclaimed water pipelines shall have a minimum SE of 30. Bedding shall be imported sand with 100 percent passing a 3/8 inch sieve and not more than 20 percent passing a 200 mesh sieve.~~

9. Refer to Special Provisions - SECTION 306-1.3.1 General. on page E-50

Add the following paragraph:

“The City has a large stockpile (several thousand cubic yards) of suitable material currently located on City property, just east of the intersection of Del Amo Blvd and Maple Ave. The City is making this suitable material available to the Contractor for use only as backfill of the pipeline trenches. There shall be no charge to the Contractor for use of the suitable material for trench backfill. The Contractor shall be solely responsible for the loading, transportation of, unloading and any and all work associated with importing the suitable material to the trench area. Payment for the work associated with the placement of suitable material is considered to be included in the Contract Bid Unit Price for the work for which it is required and no additional compensation will be allowed therefore.”

10. Refer to Special Provisions – APPENDIX VIII COUNTY SANITATION DISTRICTS OF LOS ANGELES COUNTY, AMENDMENTS TO THE STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION

The last paragraph of **Section 7-3 LIABILITY INSURANCE** (shown below) is hereby deleted in its entirety.

~~*All Risk/Builders Insurance will be required when the contract entails taking possession of any District's property, including building and equipment. The coverage shall provide a sufficient amount to include the value of the property and the value of the contract for the duration of the contract as specified in the Special Provisions.*~~

By Order of the City Engineer

/S/ Craig Bilezerian

CRAIG BILEZERIAN
City Engineer

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 2 and accept all conditions contained therein.

Blois Construction, Inc
Bidder

By 

10/8/2009
Date

***** Submit this executed form with the bid *****

Please fill out and submit the
"Acknowledgment of Addenda Received" form
provided in Section C of the Specifications.