

## BIDDER'S PROPOSAL

Company: GCI Construction, Inc.

Total Bid: ~~\$1,500,024.<sup>00</sup>~~ ~~\$1,600,024.<sup>00</sup>~~ \$1,600,024.<sup>00</sup> (LIST NUMBERS)

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT  
FOR THE CONSTRUCTION OF  
Del Amo Boulevard Extension, T-30 – Phase 1  
Reroute of Two Water and Two Sewer Pipelines  
B2009-37**

Honorable Mayor and Members  
of the Torrance City Council  
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedule.

### BID SCHEDULE

ITEM NO.	ITEM DESCRIPTION	SPEC	QTY.	UNIT OF MEASURE	UNIT PRICE	TOTAL BID
<b>SECTION 1. GENERAL REQUIREMENTS</b>						
1	MOBILIZATION (5% MAX)	9-3.4.1	1	LS	<del>\$124,000.<sup>00</sup></del> <del>\$24,000.<sup>00</sup></del>	<del>\$124,000.<sup>00</sup></del> <del>\$24,000.<sup>00</sup></del>
2	CONSTRUCTION SCHEDULE	6-1.5	9	EA	\$ 300. <sup>00</sup>	\$ 2,700. <sup>00</sup>
3	NPDES COMPLIANCE	7-7.6.1	1	LS	\$ 8,300. <sup>00</sup>	\$ 8,300. <sup>00</sup>
4	STORMWATER POLLUTION PREVENTION	7-8.6.3	1	LS	<del>15,000.<sup>00</sup></del> <del>\$24,000.<sup>00</sup></del>	<del>15,000.<sup>00</sup></del> <del>\$24,000.<sup>00</sup></del>
5	HEALTH & SAFETY PLAN	7-10.4.5	1	LS	\$ 33,000. <sup>00</sup>	\$ 33,000. <sup>00</sup>
6	SURVEY/POTHOLING	2-9.3	1	LS	\$ 21,000. <sup>00</sup>	\$ 21,000. <sup>00</sup>
7	SOIL CONTAMINATION	3-4.1	1	ALW	\$ 25,000.00	\$ 25,000.00
8	REMOVALS/CLEARING & GRUBBING	300-1.4	1	LS	\$ 15,000. <sup>00</sup>	\$ 15,000. <sup>00</sup>
9	FURNISH & PLANT 24" BOX CREPE MYRTLE TREE (on TMT PROPERTY)	212-1, 308-4	1	EA	\$ 1,200. <sup>00</sup>	\$ 1,200. <sup>00</sup>

ITEM NO.	ITEM DESCRIPTION	SPEC	QTY.	UNIT OF MEASURE	UNIT PRICE	TOTAL BID
<b>SECTION 53 - UTILITIES - WATER</b>						
10	24" Water Pipeline (CITY)	306-1.2, 306-1.6.3	1,435	LF	\$ 210.00	\$ 301,350.00
11	18" Water Pipeline (CAL WATER)	306-1.2, 306-1.6.3, per plan	1,522	LF	\$ 195.00	\$ 296,790.00
12	36" Steel Casing (FOR 24" CITY LINE)	306-2	165	LF	\$ 520.00	\$ 85,800.00
13	30" Steel Casing (18" CAL WTR.) (LOC. 1)	306-2, per plan	157	LF	\$ 430.00	\$ 67,510.00
14	30" Steel Casing (18" CAL WTR.) (LOC 2)	306-2, per plan	85	LF	\$ 420.00	\$ 35,700.00
15	ABANDON WATERLINES (SLURRY FILL) (CITY)	306-5.1	1345	LF	\$ 15.00	\$ 20,175.00
16	ABANDON WATERLINES (SLURRY FILL) (CAL WATER)	306-5.1, per plan	1405	LF	\$ 10.00	\$ 14,050.00
17	(OMITTED)	-	-	-	\$ -	\$ -
18	24" BUTTERFLY VALVES (CITY)	215-1.3, 313-2	4 <sup>pc</sup> <del>8</del>	EA	\$ 9,800.00	\$ 39,200.00
19	18" BUTTERFLY VALVES (CAL WATER)	313-2, per plan	4	EA	\$ 6,400.00	\$ 26,400.00
20	AIR & VACUUM RELEASE VALVES (CITY)	313-3	1	EA	\$ 4,500.00	\$ 4,500.00
21	ABANDON AIR & VACUUM RELEASE VALVES (CITY)	306-5.3, 306-5.5	3	EA	\$ 640.00	\$ 1,920.00
22	ABANDON VALVES (CITY)	306-5.2, 306-5.5	3	EA	\$ 700.00	\$ 2,100.00
23	ABANDON VALVES (CAL WATER)	306-5.2, per plan	2	EA	\$ 700.00	\$ 1,400.00

ITEM NO.	ITEM DESCRIPTION	SPEC	QTY.	UNIT OF MEASURE	UNIT PRICE	TOTAL BID
<b>SECTION 56: UTILITIES - FIRE</b>						
24	Valves at location of Proposed Elevated Hydrant (Structure) (City)	215-2, 313-4	3	EA	\$ 1,100.00	\$ 3,300.00
25	Hydrants (Roadway) (City)	215-2, 313-4	4	EA	\$ 4,800.00	\$ 19,200.00
26	6" Fire Line (City)	215-6.3	110	LF	\$ 100.00	\$ 11,000.00
27	Abandon Fire Hydrants (CalWater)	306-5.3, per plan	2	EA	\$ 500.00	\$ 1,000.00
28	Relocate Fire Hydrant(City)	5-4	2	EA	\$ 2,000.00	\$ 4,000.00
<b>SECTION 56: UTILITIES - Sewer</b>						
29	24" Sewer Pipeline (LACSD)	LACSD 5-4, 306-1 306-1.6	620	LF	\$ 300.00	\$ 186,000.00
30	12" Sewer Pipeline (City)	5-4, 306-1 306-1.6	88	LF	\$ 160.00	\$ 14,080.00
31	10" Sewer Pipeline (City)	5-4, 306-1 306-1.6	142	LF	\$ 150.00	\$ 21,300.00
32	4" Sewer Pipeline (City)	5-4, 306-1 306-1.6	38	LF	\$ 230.00	\$ 8,740.00
33	24" Steel Casing (for 10" City Sewer)	306-2	121	LF	\$ 360.00	\$ 43,560.00
34	Abandon 24" Sewer Pipeline (LACSD)	LACSD 306-5	630	LF	\$ 14.00	\$ 8,820.00
35	Abandon 12" Sewer Pipeline (City) (Including 2 Sack Cement Slurry)	306-5	106	LF	\$ 24.00	\$ 2,544.00
36	Abandon 10" Sewer Pipeline (City) (Including 2 Sack Cement Slurry)	306-5	65	LF	\$ 7.00	\$ 455.00
37	Abandon Manhole (LACSD)	LACSD 306-5	3	EA	\$ 910.00	\$ 2,730.00
38	Sewer Manhole (5') (LACSD)	LACSD 302-5.8	3	EA	\$ 19,000.00	\$ 57,000.00
39	Sewer Manhole (7') (LACSD)	LACSD 302-5.8	1	EA	\$ 26,000.00	\$ 26,000.00
40	Sewer Manhole (8') (LACSD)	LACSD 302-5.8	1	EA	\$ 32,200.00	\$ 32,200.00
41	Sewer Manhole (5') (City)	306-1.2.17	2	EA	\$ 8,500.00	\$ 17,000.00
42	PERMITS and FEES	7-5.3	1	ALW	\$ 5,000.00	\$ 5,000.00

**BIDDER'S PROPOSAL (Continued) B2009-37**

TOTAL BID PRICE \$ 1,604,024.<sup>00</sup>  
~~1,566,024.<sup>00</sup>~~ JR  
(Figures)\*

TOTAL BID PRICE: one million <sup>six</sup> ~~five~~ hundred ~~sixty~~ <sup>six</sup> thousand twenty four  
(Words)\*

**\*BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.**

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: GCI Construction, Inc

Date: October 7, 2009 By: Floyd Bennett  
Floyd Bennett - Sec. Treas.

Contractor's State License No. 755356 Class "A"

Address: 245 Fischer Avenue, B3, Costa Mesa, CA 92626

Phone: 714-957-0233

Fax: 714-540-1148

**ACKNOWLEDGMENT OF ADDENDA RECEIVED – B2009-37**

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1  X

Addendum No. 2  X

Addendum No. 3      

Addendum No. 4      

Addendum No. 5      

Addendum No. 6      

Addendum No. 7      

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.

  
Bidder's Signature Floyd Bennett  
Secretary/Treasurer

October 7, 2009  
Date

**CITY OF TORRANCE, CALIFORNIA**

**ADDENDUM NO. 1**

**Issued: September 23, 2009**

**TO**

**PROPOSAL, SPECIFICATIONS, BOND AND  
AFFIDAVIT FOR THE CONSTRUCTION  
OF  
DEL AMO BOULEVARD EXTENSION, T-30 – PHASE 1  
REROUTE OF TWO WATER AND TWO SEWER PIPELINES  
B2009-37**

Note the following changes and/or additions to the Plans and Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid**. In addition, the bidder shall fill out and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

1. Refer to WATER PLAN SHEETS W-100 THROUGH W-105 (sheets 7 through 12 of 31) for the 24" CITY OF TORRANCE WATER LINE.

The Plan Sheets refer to a proposed City 24-inch Ductile Iron Pipe (D.I.P.) Class 350 water pipe per AWWA C151. The City will consider a 24-inch Cement Mortar Lined and Cement Mortar Coated Steel Pipe (CL&C) as an acceptable alternative provided, however, that it be fabricated per AWWA C200 and meet the requirements listed on Water Plan Sheet W-201 (sheet 14 of 31) for the California Water Service Company water pipeline.

Any and all references (i.e. Construction Notes, Contractor Notes, Plan or Profile, etc.) to the proposed 24-inch Ductile Iron Pipe (D.I.P.), Class 350 water pipeline system shall also be considered to be a reference to the 24-inch Cement Mortar Lined and Cement Mortar Coated Steel Pipe (CL&C) water pipeline system.

2. Refer to the BIDDER'S PROPOSAL on blue-colored paper that is included with the Contract Documents

For Bid Item #10, "24" WATER PIPELINE (CITY)", the Bidder shall list its unit price for either the 24-inch Ductile Iron Pipe (D.I.P.) Class 350 water pipeline system **OR** the 24-inch Cement Mortar Lined and Cement Mortar Coated Steel Pipe (CL&C) water pipeline system. The bidder shall indicate below the type of pipe that corresponds to its unit price shown in the Bidder's Proposal for Bid Item #10.

\_\_\_ 24-inch D.I.P. Class 350

**OR**

**X**

24-inch CL&C

3. Refer to Special Provisions Section E – SECTION 2-13 GEOTECHNICAL REPORT on pages E-11 and E-12.

Add the following paragraph:

“The geotechnical report for the project is also available for viewing on the City’s website at <http://www.torranceca.gov/9980.htm>.”

4. Refer to Special Provisions Section 7-5 Permits on page E-21

Add the following paragraph to Section 7-5.1:

“The Contractor shall incorporate the conditions of the Underground Classification provided in Appendix XX of these Specifications into the Health & Safety Plan. Payment for implementation of the conditions of the Underground Classification shall be included in the in the unit bid price for the Health & Safety Plan and no additional compensation will be allowed.”

5. Refer to Special Provisions Section E - SECTION 306-1.2.17 Sanitary Sewer Manholes on page E-49.

Delete the last paragraph at the bottom of page E-49 regarding “Payment” and replace with the following paragraph:

**“Payment.** New sanitary sewer manholes (LACSD & CITY) shall be paid at the unit Bid price each, accepted in place. Bid price shall include all the manhole subbase, base, sections, frame and cover, and incidental items to complete the work. Note: Due to proximity of existing oil pipelines near LACSD Manhole 1 at STA 9+91.83 and Manhole 6 at STA 16+19.25, it is recommended that LACSD Manhole 1 and Manhole 6 be completely constructed subsequent to the relocation of oil pipelines. The contractor is not prevented from constructing the base portion of said manholes prior to the relocation of oil pipelines; however, there shall be no additional compensation paid to the contractor should there be a delay between its ability to construct the base portion from the remainder of the manhole.”

6. Refer to Attachment A herein related to APPENDIX XX – CALIFORNIA DIVISION OF OCCUPATIONAL SAFETY & HEALTH, MINING AND TUNNELING UNIT, UNDERGROUND CLASSIFICATION of the Specifications.

Attachment A herein contains 4 sheets from the Department of Industrial Relations that were inadvertently omitted from APPENDIX XX of the original Specifications. These 4 sheets are now hereby considered to be included in the Specifications.

7. Refer to Attachment B herein related to APPENDIX XXI – SOIL MANAGEMENT PLAN of the Specifications.

Attachment B herein contains 4 pages (pages 17 through 20) from the Soil Management Plan that were inadvertently omitted from APPENDIX XXI of the original Specifications. These 4 sheets are now hereby considered to be included in the Specifications.

By Order of the City Engineer

/S/ Craig Bilezerian

CRAIG BILEZERIAN  
City Engineer

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 1 and accept all conditions contained therein.

GCI Construction, Inc  
Bidder

Floyd Bennett  
By Floyd Bennett  
SEC. TREAS.

October 7, 2009  
Date

\*\*\*\*\* Submit this executed form with the bid \*\*\*\*\*

Please fill out and submit the  
"Acknowledgment of Addenda Received" form  
provided in Section C of the Specifications.

Attachment A

**SUPPLEMENTAL MATERIAL FOR APPENDIX XX**

**CALIFORNIA DIVISION OF OCCUPATIONAL SAFETY & HEALTH, MINING AND  
TUNNELING UNIT, UNDERGROUND CLASSIFICATION**

STATE OF CALIFORNIA

ARNOLD SCHWARZENEGGER, Governor

DEPARTMENT OF INDUSTRIAL RELATIONS  
**DIVISION OF OCCUPATIONAL SAFETY  
AND HEALTH ADMINISTRATION**  
MINING AND TUNNELING UNIT  
6150 VAN NUYS BOULEVARD, SUITE 310  
VAN NUYS, CA 91401-3333  
(818) 901-5420 FAX (818) 901-5579



September 22, 2009

City of Torrance – Public Works Dept  
20500 Madrona Avenue  
Torrance, CA 90503

Attention: Lauren Sablan, Associate Civil Engineer

Subject: Underground Classification Numbers: C022-037-10T, C023-037-10T, C024-037-10T  
Water Line Relocation – Del Amo Blvd Extension

Dear Ms. Sablan:

The information provided to this office regarding the above project has been reviewed. On the basis of this analysis, Underground Classifications of "Potentially Gassy with Special Conditions" have been assigned to the tunnels identified in your submittal. Please provide a true and accurate copy of the Classifications to the Drilling/Excavation/Construction Contractor and insure that a copy of the Classification is posted at the job site.

Kindly insure that the Sub-Contractor notify this office to schedule the mandated Pre-job Safety Conference with the Division prior to commencing any activity associated with the project.

Also, be advised that, whenever an employee enters any bore or shaft being constructed under 30-inches in diameter, the Mining and Tunneling Unit then has immediate jurisdiction over that job. Please contact us prior to entering such spaces.

If you have any questions on these subjects, please contact this office at your earliest convenience.

Sincerely,

*James Wittry for:*

A handwritten signature in cursive script that reads "Tony Serpas".

Tony Serpas  
Senior Engineer

c: File



State of California

Department of Industrial Relations

DIVISION OF OCCUPATIONAL SAFETY AND HEALTH  
MINING AND TUNNELING UNIT

Van Nuys Office R5D2

# Underground Classification

C022-037-10T

City of Torrance Water Line  
Del Amo Blvd Extension

(NAME OF TUNNEL OR MINE AND COMPANY NAME)

City of Torrance, Public Works Department  
20500 Madrona Ave Torrance, CA 90503

of

(MAILING ADDRESS)

Under Railroad Tracks: Del Amo Blvd Between Crenshaw Blvd & Maple Ave,  
Torrance, Los Angeles County, California

at

(LOCATION)

has been classified as **\*\*\*POTENTIALLY GASSY with SPECIAL CONDITIONS\*\*\***

(CLASSIFICATION)

as required by the California Labor Code Section 7955.

The Division shall be notified if sufficient quantities of flammable gas or vapors have been encountered underground. Classifications are based on the California Labor Code Part 9, Tunnel Safety Orders and Mine Safety Orders.

A 36" by approximately 165 LF steel casing to be jacked under railroad tracks between Station 10+92 and Station 12+57, Torrance, LA County, CA, Line Segment 7604, Mile Post 20.19.

### \*\*\* SPECIAL CONDITIONS \*\*\*

1. Pre-entry and continuous monitoring of tunnel for flammable, combustible and/or toxic gas shall be provided by a Certified Gas Tester at any time personnel are permitted to enter the tunnel.
2. Positive mechanical ventilation shall be provided at any time a person is permitted to enter the tunnel, and at any other location where it is required for employee safety and health.
3. Continuous monitoring for flammable and combustible gas inside the bore pit shall be provided by a Certified Gas Tester at any time personnel are permitted to enter the bore pit.
4. The Division shall be immediately notified if any Flammable Gas or Petroleum Vapor exceeds 5% of the LEL.
5. All utilities that may be in conflict with the operation shall be identified and physically located (potholed) prior to start of operations.

Date September 22, 2009

*J. Wiltry for:*  
Tony Sarpes

(Senior Engineer)



State of California  
Department of Industrial Relations  
DIVISION OF OCCUPATIONAL SAFETY AND HEALTH  
MINING AND TUNNELING UNIT

Van Nuys Office RSD2

# Underground Classification

C023-037-10T

California Water Service Company - Water Line  
Del Amo Blvd Extension  
(NAME OF TUNNEL OR MINE AND COMPANY NAME)

of California Water Service Company  
2632 W. 237th Street Torrance, CA 90505  
(MAILING ADDRESS)

at Under Railroad Tracks: Del Amo Blvd Between Crenshaw Blvd & Maple Ave,  
Torrance, Los Angeles County, California  
(LOCATION)

has been classified as **\*\*\*POTENTIALLY GASSY with SPECIAL CONDITIONS\*\*\***  
(CLASSIFICATION)

as required by the California Labor Code Section 7955.

The Division shall be notified if sufficient quantities of flammable gas or vapors have been encountered underground. Classifications are based on the California Labor Code Part 9, Tunnel Safety Orders and Mine Safety Orders.

A 30" by approximately 157 LF steel casing to be jacked under railroad tracks between Station 11+74 and Station 13+31, Torrance, LA County, CA, Line Segment 7604, Mile Post 20.19.

### \*\*\* SPECIAL CONDITIONS \*\*\*

1. Pre-entry and continuous monitoring of tunnel for flammable, combustible and/or toxic gas shall be provided by a Certified Gas Tester at any time personnel are permitted to enter the tunnel.
2. Positive mechanical ventilation shall be provided at any time a person is permitted to enter the tunnel, and at any other location where it is required for employee safety and health.
3. Continuous monitoring for flammable and combustible gas inside the bore pit shall be provided by a Certified Gas Tester at any time personnel are permitted to enter the bore pit.
4. The Division shall be immediately notified if any Flammable Gas or Petroleum Vapor exceeds 5% of the LEL.
5. All utilities that may be in conflict with the operation shall be identified and physically located (potholed) prior to start of operations.

Date September 22, 2009  
J. Wiltry for  
Tony Serpa  
  
(Senior Engineer)



State of California  
Department of Industrial Relations  
DIVISION OF OCCUPATIONAL SAFETY AND HEALTH  
MINING AND TUNNELING UNIT

Van Nuys Office R5D2

# Underground Classification

C024-037-10T

California Water Service Company - Water Line  
Del Amo Blvd Extension  
(NAME OF TUNNEL OR MINE AND COMPANY NAME)

of California Water Service Company  
2632 W. 237th Street Torrance, CA 90505  
(MAILING ADDRESS)

at Under Railroad Tracks: Del Amo Blvd Between Crenshaw Blvd & Maple Ave,  
Torrance, Los Angeles County, California  
(LOCATION)

has been classified as **\*\*\*POTENTIALLY GASSY with SPECIAL CONDITIONS\*\*\***  
(CLASSIFICATION)  
as required by the California Labor Code Section 7955.

The Division shall be notified if sufficient quantities of flammable gas or vapors have been encountered underground. Classifications are based on the California Labor Code Part 9, Tunnel Safety Orders and Mine Safety Orders.

A 30" by approximately 85 LF steel casing to be jacked under railroad tracks between Station 23+69 and Station 24+54, Alcoa Alum. Spur, LA County, CA, Line Segment 7604, Mile Post .032

### \*\*\* SPECIAL CONDITIONS \*\*\*

1. Pre-entry and continuous monitoring of tunnel for flammable, combustible and/or toxic gas shall be provided by a Certified Gas Tester at any time personnel are permitted to enter the tunnel.
2. Positive mechanical ventilation shall be provided at any time a person is permitted to enter the tunnel, and at any other location where it is required for employee safety and health.
3. Continuous monitoring for flammable and combustible gas inside the bore pit shall be provided by a Certified Gas Tester at any time personnel are permitted to enter the bore pit.
4. The Division shall be immediately notified if any Flammable Gas or Petroleum Vapor exceeds 5% of the LEL.
5. All utilities that may be in conflict with the operation shall be identified and physically located (potholed) prior to start of operations.

Date September 22, 2009  
J. Wittry for:  
Toro Service  
*Jorge Serrano*  
(Senior Engineer)

Attachment B

**SUPPLEMENTAL MATERIAL FOR APPENDIX XXI**

**SOIL MANAGEMENT PLAN**



- Contractor will prepare a project HASP that meets the criteria set forth in 29 CFR 1910.120 and Title 8 CCR 5192. The HASP will apply to all on-site personnel and visitors. The Contractor will maintain a copy of the approved HASP at an accessible, on-site location for the duration of the contract.
- The HASP will include a Community Health and Safety Plan section. The objective of this section will be to promote a safe and healthy environment for the public by minimizing community exposures to hazards from site activities and/or releases that may migrate off site, and by promoting community awareness.
- The HASP will evaluate the potential COPCs that may be encountered on site, based on previous and current environmental assessment information, and previous site usage. The HASP will also evaluate other potential hazards from project activities and site conditions. The HASP will identify the appropriate training of on-site personnel, personal protective equipment (PPE), and engineering controls that may be required to implement the provisions of the HASP.
- The HASP will have provisions to monitor project activities and site conditions by a qualified Site Safety Manager (SSM) designated by the Contractor. The HASP will describe procedures for continuous and periodic monitoring during site activities, and sampling of various media for COPCs.
- The HASP will include a Hazard Communication/Right to Know program.
- The HASP will describe emergency action plans to respond to incidents and accidents that may occur on the project site. The HASP will include route maps to nearby hospitals and emergency procedures. The hospitals will have appropriate business hours and be capable of administering to the needs of medical situations that may occur. The HASP will define the chain-of-command and notification procedures for project activities related to health and safety and for emergency situations. The HASP will also include provisions for immediate medical care and first aid procedures.
- Material safety data sheets of the constituents of hazardous or contaminated substances that may be potentially encountered or used on site will be included in the HASP.

## **8.1 HEALTH AND SAFETY TRAINING REQUIREMENTS**

- All project personnel involved in site activities who may reasonably be expected to come into contact with hazardous substances will have completed 40 hours of off-site hazardous waste health and safety training and have current certification in accordance with OSHA.
- Any person serving as the SSM will have completed training described above and eight-hour hazardous waste site supervisor course meeting the criteria in 29 CFR 1910.120.
- The Contractor will be responsible for providing a competent person, as required by OSHA, for tasks requiring such competency.
- Proof of training and current certification(s) will be included in the HASP.



- Contractor performing work will be a licensed Contractor for handling of hazardous waste.

## **8.2 HEALTH AND SAFETY MEETINGS**

- The SSM will conduct daily on-site health and safety meetings according to the HASP. The daily meetings will include the completion of a checklist, documenting conformance by on-site personnel with the HASP, implementation of administrative, engineering, and traffic controls, environmental monitoring, compliance with decontamination and good housekeeping practices, compliance with protocol of entering and exiting site, incident log, and a review of associated responses to incidents.
- The Contractor will maintain a log documenting worker attendance at the daily meetings. The log will include written confirmation, signed and dated by the SSM and each attendee indicating that each attendee has read and understood the HASP, and agrees to abide by its provisions. The Contractor will maintain a copy of the log on site for the duration of the project and make the log available for review.
- The HASP will be read and understood by the Contractor, subcontractors, on-site personnel, and others, as appropriate, prior to initiation of construction activities.
- Contractor will ensure that on-site personnel have the appropriate training, current certifications, PPE, and monitoring equipment required by the HASP. The Contractor will be responsible for the health and safety of on-site personnel, including medical monitoring, in accordance with the HASP.

## **8.3 MONITORING**

- Monitoring for the presence of contamination will be the Contractor's responsibility and will be performed in all areas during project activities. The monitoring program will be consistent with the HASP and will follow the monitoring procedures and documentation requirements as stipulated in the HASP.
- The Contractor will maintain a daily log of monitoring results, including the date, time, location, type of instrument, instrument reading, and note of conditions or circumstances that may have influenced the readings. The instruments will be calibrated in accordance with manufacturer's specifications and the HASP. The Contractor will include the calibration data in the daily monitoring logs. The Contractor will maintain the daily monitoring log on site for the duration of the project and, with reasonable notice, make the log available for review.
- The SSM will be responsible for hazard recognition, accident prevention, and the maintenance and supervision of the on-site safety program. The SSM will be on site while work is ongoing.



#### **8.4 COMMUNITY HEALTH AND SAFETY PLAN**

The primary objectives of the Community Health and Safety Plan (CHSP) are to maintain a safe and healthy environment for the public and site workers, reduce hazards, accidents, offsite releases and community exposure due to site activities, and provide an appropriate level of community awareness.

In accordance with generally accepted practices, procedures and controls will be implemented to reduce the potential for on-site activities to negatively impact the surrounding community. The Contractor is responsible for preparation and implementation of the CHSP. The following items should be included in the CHSP:

- Site Identification and Site Plan;
- Off-site Risks;
- Engineering Control Methods and Emergency Equipment;
- Site Monitoring;
- Site Safety Manager;
- Emergency Planning; and
- Public Notification.

#### **9 PROJECT CLOSEOUT**

Following completion of on-site excavation activities, a final summary report will be sent to the client and City that describes and includes at a minimum, the extent of impacted soil encountered during excavation, the total volume of impacted soil transported for disposal, disposal manifests, sampling locations, soil sample analytical data, final grades prior to the placement of clean fill materials (if applicable), and recommendations for a post-closure monitoring and maintenance plan.



## REFERENCES

- AMEC Earth & Environmental, Inc., 2006. Foundation Report, Del Amo Boulevard Extension and Grade Separation Over BNSF Railroad, City of Torrance, California, submitted to Moffatt & Nichol Engineers, dated July 11, 2006. (AMEC Project Number 5212100600).
- EDAW, Inc., 2001. Phase II Soil Investigation Report, Del Amo Boulevard Extension, Torrance, California, dated July.
- EDAW, Inc., 2003. Recirculated Draft Environmental Impact Report/Environmental Assessment, Del Amo Boulevard Extension, Torrance, California, dated August.
- Severn Trent Laboratories, Inc., 2005a. Unpublished Analytical Results, Del Amo Boulevard Project, California, Report E5F170409, dated July 2005 (AMEC Project Number 5212100600).
- Severn Trent Laboratories, Inc., 2005b. Unpublished Analytical Results, Del Amo Boulevard Project, California, Report E5F270200, dated July 2005. (AMEC Project Number 5212100600).
- U.S. Environmental Protection Agency, 2008, Regional Screening Levels (RSL) for Chemical Contaminants at Superfund Sites. RSL Table Update. Sept 2008.

**CITY OF TORRANCE, CALIFORNIA**

**ADDENDUM NO. 2**

**Issued: October 2, 2009**

**TO**

**PROPOSAL, SPECIFICATIONS, BOND AND  
AFFIDAVIT FOR THE CONSTRUCTION  
OF**

**DEL AMO BOULEVARD EXTENSION, T-30 – PHASE 1  
REROUTE OF TWO WATER AND TWO SEWER PIPELINES  
B2009-37**

Note the following changes and/or additions to the Plans and Specifications for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid**. In addition, the bidder shall fill out and submit the "Acknowledgment of Addenda Received" Form provided in Section C of the Specifications.

1. Refer to the BIDDER'S PROPOSAL on blue-colored paper that is included with the Contract Documents provided from the City Clerk.

For Bid Item #18, "24" BUTTERFLY VALVES (CITY)" on page C-2, the quantity of 8 EA is hereby reduced to 4 EA. The bidder shall make this correction on its blue-colored original of the Bidder's Proposal as shown in the example below. The blue-colored original must be submitted for the Bid.

ITEM NO.	ITEM DESCRIPTION	SPEC	QTY.	UNIT OF MEASURE	UNIT PRICE	TOTAL BID
<b>SECTION 5a - UTILITIES – Water</b>						
18	24" BUTTERFLY VALVES (CITY)	215-1.3, 313-2	<del>8</del> 4	EA	\$	\$

2. Refer to Special Provisions - SECTION 5-1 LOCATION on page E-14.

The second paragraph of the section (also shown below) is hereby deleted in its entirety.

~~The Contractor shall be solely responsible to check all utility record maps, books, and/or other data in the possession of the CITY, other agencies, and/or all utility companies, and no allowance shall be made for any failure to have done so.~~

3. Refer to Special Provisions - SECTION 5-5 DELAYS on page E-17.

The first paragraph of the section is hereby deleted in its entirety and replaced with the following.

“If the contractor while performing the contract discovers utility facilities not identified by the public agency in the contract plans or specifications, he shall immediately notify the City and utility in writing. The Contractor shall not be entitled to damage or additional payment, nor shall it be entitled to standby time for labor if a delay does occur. The Contractor also shall not be entitled to damage or additional payment for equipment not on the project during the occurrence of the event that caused the related delay. The Engineer will determine the extent of the delay attributable to such interferences, the affect of the delay on the project as a whole, and any commensurate extension of time.”

4. Refer to Special Provisions - SECTION 207-9.2.2.1 Restrained Joints on page E-32

The second sentence of the first paragraph of the subsection states:

“All weldments for restrained joints shall be tested by the liquid penetrant method per ASTM E 165.”

Payment for this testing shall be included in the bid unit price per linear foot of pipe and no additional allowances will be made therefore.

5. Refer to Special Provisions - SECTION 300-1.3.2 Requirements on page E-41

- Replace the letter “b” in the heading for subsection “**(b) Trees**” with the letter “d”.
- Replace the letter “c” in the heading for subsection “**(c) Miscellaneous Removals and Relocations.**” with the letter “e”.
- Add the following new paragraph to subsection **(e) Miscellaneous Removals and Relocations.**

“This work shall also include the temporary relocation of the two trash containers located within the trash enclosure on the TMT property to another location on said property to facilitate continued trash collection. During construction operations the containers(s) shall be relocated outside of the temporary construction easement. Following completion of the work on the TMT property, the contractor shall again relocate said containers back to the existing enclosure. Payment for the relocations shall be included in the contract bid unit price for CLEARING AND GRUBBING and no additional compensation will be allowed therefore.”

6. Refer to Special Provisions - SECTION 300-2.2.1 General on page E-42.

- Replace “Replace the first paragraph with the following” WITH “Replace the entire subsection section with the following:”
- The first paragraph of said subsection is hereby deleted in its entirety (shown below) and replaced with the following paragraph shown below it.

~~“If unsuitable material is found, the Contractor shall remove said material to the limits to be determined by the Engineer and shall replace said material with select fill or base material, as to be determined by the Engineer. Payment for removal and replacement shall be made as Extra Work or Force Account Work.”~~

“All in-situ and excavated material is to be considered unsuitable for bedding and/or backfill of the trench.”

7. Refer to Special Provisions - SECTION 300-2.9 Payment. on page E-42.

Delete the entire section in its entirety and replace with the following:

“300-2.9 Payment: Delete the entire section in its entirety and replace with the following:

“Payment for the excavation and removal and disposal of unsuitable material shall be included in the unit bid price per linear foot of associated pipe and no other compensation will be allowed therefore.”

8. Refer to Special Provisions - SECTION 306-1.2.1 Bedding. on page E-45.

Delete the first sentence of the fourth paragraph in its entirety and replace with the following:

“Bedding material for ductile iron water lines shall be sand conforming to the requirements of 200-1.5.3 (minimum SE of 70) and 200-1.5.5 and shall be compacted to 95 percent of maximum density where the trench is located under structures, and 90 percent of maximum density elsewhere.”

Delete the fifth paragraph (shown below) in its entirety.

~~Bedding material for reclaimed water pipelines shall have a minimum SE of 30. Bedding shall be imported sand with 100 percent passing a 3/8 inch sieve and not more than 20 percent passing a 200 mesh sieve.~~

9. Refer to Special Provisions - SECTION 306-1.3.1 General. on page E-50

Add the following paragraph:

“The City has a large stockpile (several thousand cubic yards) of suitable material currently located on City property, just east of the intersection of Del Amo Blvd and Maple Ave. The City is making this suitable material available to the Contractor for use only as backfill of the pipeline trenches. There shall be no charge to the Contractor for use of the suitable material for trench backfill. The Contractor shall be solely responsible for the loading, transportation of, unloading and any and all work associated with importing the suitable material to the trench area. Payment for the work associated with the placement of suitable material is considered to be included in the Contract Bid Unit Price for the work for which it is required and no additional compensation will be allowed therefore.”

10. Refer to Special Provisions – APPENDIX VIII COUNTY SANITATION DISTRICTS OF LOS ANGELES COUNTY, AMENDMENTS TO THE STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION

The last paragraph of **Section 7-3 LIABILITY INSURANCE** (shown below) is hereby deleted in its entirety.

~~*All Risk/Builders Insurance will be required when the contract entails taking possession of any District's property, including building and equipment. The coverage shall provide a sufficient amount to include the value of the property and the value of the contract for the duration of the contract as specified in the Special Provisions.*~~

By Order of the City Engineer

/S/ Craig Bilezerian

CRAIG BILEZERIAN  
City Engineer

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 2 and accept all conditions contained therein.

GCI Construction, Inc.  
Bidder

Flap Bennett  
By Flap Bennett  
S&S Trees.

October 17, 2009  
Date

\*\*\*\*\* Submit this executed form with the bid \*\*\*\*\*

Please fill out and submit the  
"Acknowledgment of Addenda Received" form  
provided in Section C of the Specifications.

CONTRACTOR'S AFFIDAVIT - B2009-37

STATE OF CALIFORNIA }  
COUNTY OF Orange }

Floyd Bennett, being first duly sworn, deposes and says:

1. That he is the Secretary Treasurer  
Title  
of GCI Construction, Inc  
(Name of Partnership, Corporation, or Sole Proprietorship)

hereinafter called "Contractor," who has submitted to the City of Torrance a proposal for the Construction of Del Amo Boulevard Extension, T-30 – Phase 1; REROUTE OF TWO WATER & TWO SEWER PIPELINES, B2009-37;

2. That said proposal is genuine; that the same is not sham; that all statement of facts therein are true;
3. That such proposal was not made in the interest or behalf of any person, partnership, company, association, organization or corporation not named or disclosed;
4. That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone else to submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost element of the Contractor's price or the price of anyone else; and did not attempt to induce action prejudicial to the interest of the City of Torrance, or of any other bidder, or anyone else interested in the proposed contract;
5. That the Contractor has not in any manner sought by collusion to secure for itself an advantage over any other bidder or to induce action prejudicial to the interests of the City of Torrance, or of any other bidder or of anyone else interested in the proposed contract;
6. That the Contractor has not accepted any bid from any subcontractor or materialman through any bid depository, the bylaws, rules or regulations of which prohibit or prevent the Contractor from considering any bid from any subcontractor or materialman, which is not processed through said bid depository, or which prevent any subcontractor or materialman from bidding to any contractor who does not use the facilities of or accept bids from or through such bid depository;

**CONTRACTOR'S AFFIDAVIT (CONTINUED)**

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of Individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this 7<sup>th</sup> day of October, 2009.


Subscribed and Sworn to  
before me this 7<sup>th</sup> day  
of October, 2009.

Floyd Bennett  
(Contractor)  
Floyd Bennett - Secretary Treasurer  
(Title)

Janet L. Russell

Notary Public in and for said  
County and State.

(Seal)



**BID BOND (10%)**

**B2009-37**

**KNOW ALL MEN BY THESE PRESENTS:** That we, \_\_\_\_\_

\_\_\_\_\_

as principal, and \_\_\_\_\_

as sureties, are held and firmly bound unto the City of Torrance, State of California, in the penal sum of \_\_\_\_\_ dollars (\$\_\_\_\_\_), for the payment whereof we hereby bind ourselves, our successors, heirs, executors or administrators jointly and severally, firmly by these presents.

The condition of this obligation is such that, whereas the above bounded principal is about to file with and submit to the City of Torrance a bid or proposal for the performance of certain work as required in the City of Torrance, Project No. B2009-37 said work being: the Construction of Del Amo Boulevard Extension, T-30 – Phase 1, REROUTE OF TWO WATER & TWO SEWER PIPELINES and in compliance with the Specifications therefore under an invitation of said City contained in a notice or advertisement for bids or proposals; now if the bid or proposal of the said principal shall be accepted and if the said work be thereupon awarded to the principal by said City and if the said principal shall enter into a contract with the said City in accordance with said bid or proposal, or if the bid or proposal of the said principal is rejected, then this bond shall be void and of no effect and otherwise in full force and effect.

**WITNESS** our hands this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_.

\_\_\_\_\_  
Principal

*"See attached"*

\_\_\_\_\_  
Surety/Attorney-in-Fact

\_\_\_\_\_  
Signature

Name: \_\_\_\_\_  
Local Address: \_\_\_\_\_  
\_\_\_\_\_  
Phone No.: \_\_\_\_\_  
Fax No.: \_\_\_\_\_

**LIST OF SUBCONTRACTORS  
B2009-37**

The Bidder is required to fill in the following blanks in accordance with the provisions of the Subletting and Subcontracting Fair Practices Act (Chapter 2 of Division 5, Title 1 of the Government Code of the State of California). The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: Doty Bros.  
Subcontractor's Address: 11232 E. Firestone Blvd., Norwalk 90650  
Specific Description of Sub-Contract: 18" & 24" Tie Ins  
License Number: 273024 CA License Classification/Type: "A"

Name Under Which Subcontractor is Licensed: Case Land Surveying  
Subcontractor's Address: 1010 N. Bobvia St., Orange 92667  
Specific Description of Sub-Contract: Survey  
License Number: L5411 CA License Classification/Type: Surveyor

Name Under Which Subcontractor is Licensed: Precor Products  
Subcontractor's Address: P.O. Box 940669, Semi Valley  
Specific Description of Sub-Contract: Manholes  
License Number: 246528 CA License Classification/Type: EA-C42

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

continued . . . . .

**LIST OF SUBCONTRACTORS  
B2009-37**

The Bidder is required to fill in the following blanks in accordance with the provisions of the Subletting and Subcontracting Fair Practices Act (Chapter 2 of Division 5, Title 1 of the Government Code of the State of California). The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: Golden State Boring  
Subcontractor's Address: Boring & Jackson  
Specific Description of Sub-Contract: 2028 E. Cedar St. Ontario  
License Number: 678500 CA License Classification/Type: A

Name Under Which Subcontractor is Licensed: \_\_\_\_\_  
Subcontractor's Address: \_\_\_\_\_  
Specific Description of Sub-Contract: \_\_\_\_\_  
License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Name Under Which Subcontractor is Licensed: \_\_\_\_\_  
Subcontractor's Address: \_\_\_\_\_  
Specific Description of Sub-Contract: \_\_\_\_\_  
License Number: \_\_\_\_\_ CA License Classification/Type: \_\_\_\_\_

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

**REFERENCES (PAGE 1 OF 2)**  
**B2009-37**

(Work similar in magnitude and degree of difficulty completed by Contractor within the past three [3] years.)

*See attached listing*

1. Name (Firm/Agency): \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

2. Name (Firm/Agency): \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

3. Name (Firm/Agency): \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

4. Name (Firm/Agency): \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

**GCI CONSTRUCTION, INC.**

**REFERENCES FOR COMPLETED PROJECTS LIST**

Customer Contact Information	Job # / Description	Contract Amt.	Completion Date
<p><b><u>SOUTH COAST WATER DISTRICT</u></b>                      Marissa Armijo                      31592 West Street                      Laguna Beach, CA 92607                      ph (949) 499-4555                      fax (949) 499-4256</p>	<p>262 Pines Park Pipeline</p> <p>Location:                      Pines Park on Camino Capistrano                      &amp; Calle Loma, Dana Point</p>	\$408,975	Dec. 2008
<p><b><u>CITY OF GARDEN GROVE</u></b>                      Samuel Kim                      11222 Acacia Avenue                      Garden Grove, CA 92843                      ph (714) 741-5534                      fax(714) 741-5578</p>	<p>269 Cardinal Circle Sewer Improvements                      (Project No. 7810)                      Garden Grove Sanitary District</p> <p>Location:                      Cardinal Circle &amp; Trask Avenue                      Garden Grove</p>	\$536,159	Nov. 2008
<p><b><u>COAST COMMUNITY COLLEGE DISTRICT</u></b>                      Ardith Richey                      1370 Adams Avenue                      Costa Mesa, CA 92626                      ph (714) 438-4673                      fax (714) 438-4893</p>	<p>228 Orange Coast College East/West                      Utility Upgrade Phase I-Underground Utilities</p> <p>245 Orange Coast College East/West                      Utility Upgrade Phase II-Demo/Earthwork/Grading</p> <p>233 District Administration Building Complex                      Bid No. 1920-Underground Utilities</p> <p>Location:                      Orange Coast College                      1370 Adams Avenue                      Costa Mesa</p>	\$2,402,031 \$1,678,938 \$739,850	July 2007
<p><b><u>GKK WORKS</u></b>                      Ross Harvey                      2355 Main Street, Suite 220                      Irvine, CA 92614                      ph (949) 250-1500                      fax(949) 955-1662</p>	<p>250 Tustin Library</p> <p>Location:                      345 E. Main Street, Tustin</p>	\$1,016,413	August 2008
<p><b><u>CERRITOS COMMUNITY COLLEGE DIST</u></b>                      Aitn: Bovis                      11110 E. Alondra Blvd.                      Norwalk, CA 90650                      ph (562) 860-2451                      Minako America Corp. (General Contractor)                      Moses Khalili (310) 516-8100, fax (310) 516-7404</p>	<p>277 Cerritos College - Ph III</p> <p>Location:                      Studebaker Rd. south of                      Alondra Blvd., Norwalk</p>	\$458,784	August 2008

**BOMEL CONSTRUCTION COMPANY, INC.**

Eddie Kim  
8195 E. Kaiser Blvd.  
Anaheim Hills, CA 92808  
ph (714) 279-3232  
fax(714) 921-4135

234 Irvine Station Parking  
Structure  
\$971,685  
Dec. 2007  
Location:  
Barranca Pkwy. & Ada, Irvine

**IRVINE RANCH WATER DISTRICT**

Billy Stewart  
15600 Sand Canyon Avenue  
Irvine, CA 92618  
(949) 453-5610  
fax (949) 453-5354

243 Domestic Water Interconnection  
(IRWD Zone 4/LAWD Zone 1)  
\$734,808  
Dec. 2007  
Location:  
Bake Pkwy. & Toledo Way  
Irvine

**LAGUNA BEACH COUNTY WATER DISTRICT**

Jim Nester  
306 Third Street  
Laguna Beach, CA 92652  
(949) 494-1041  
fax (949) 497-1021

236 2006-2007 Capital Improvements  
Projects  
\$ 647,805.00  
Nov. 2007

Location:  
Various locations in the  
City of Laguna Beach

**COUNTY OF ORANGE RDMD**

Hiram Downard, Rick Allen  
1152 E. Fruit Street  
Santa Ana, CA 92702-4048  
(714) 567-7812  
fax (714) 567-7813

240 Brenan Way Drainage Improvements  
& Pavement Overlay  
\$524,681  
Oct. 2007

Location:  
Brenan Way at Auburn Ave.  
Tustin

**D B A C, INC.**

John Curdi  
101 Shipyard Way, Suite A  
Newport Beach, CA 92863  
(949) 723-0147  
fax (949) 723-0126

244 Second Harvest Food Bank  
\$435,744  
Oct. 2007

Location:  
7040 Trabuco Rd., MCAD Bldg 319  
Irvine

**TRABUCO CANYON WATER DISTRICT**

Hector Ruiz, P.E.  
32003 Dove Canyon Drive  
Trabuco Canyon, CA 92679  
(949) 858-0277  
fax (949) 858-3025

235 Dry Season Water Recovery Project  
Dove Creek & Tick Creek Urban Water  
Pump Stations  
\$738,414  
Oct. 2007  
Location:  
End of Barneburg @ Sycamore Canyon Dr.  
off access road, Trabuco Canyon

**YORBA LINDA WATER DISTRICT**

Hank Samaripa  
4622 Plumosa Drive  
Yorba Linda, CA 92885-0309  
(714) 701-3105  
fax (714) 777-8304

239 24-Inch & 30-Inch Storm Drain  
Miraloma Ave. & Van Buren St.  
\$443,610  
August 2007  
Location:  
Miraloma Ave. from Van Buren St. to  
Las Brisas, Van Buren St. from  
Miraloma Ave. to Sierra Vista Ave.  
Placentia

**CITY OF LAGUNA BEACH**

Fred Shahidi  
Water Quality Department  
505 Forest Avenue  
Laguna Beach, CA 92651  
(949) 497-0345  
fax (949) 494-1864

223 Urban Runoff Diversions

\$1,019,323

April 2007

Location:  
5 various locations in  
Laguna Beach

**CITY OF CHINO HILLS**

Douglas E. Barnhart, Inc. (Construction Mgr.)  
Charles Brown  
2001 Grand Avenue  
Chino Hills, CA 91709  
(909) 364-2856  
fax (909) 364-2695

218 "New" Chino Hills Community Park  
& Eucalyptus Avenue Extension  
- Bid Pkg. #2 Site Utilities

\$3,013,132

Feb. 2007

Location:  
Eucalyptus Ave. & Peyton Dr.  
Chino Hills

**CITY OF LAGUNA BEACH**

Steve May  
505 Forest Avenue  
Laguna Beach, CA 92651  
(949) 497-3311  
fax (949) 497-0771

221 Canyon Acres Drive Storm Drain

\$2,745,588

Jan. 2007

Location:  
Canyon Acres Dr. & Laguna Canyon Road  
Laguna Beach

**CITY OF ORANGE**

Randy Nguyen, P.E.  
300 E. Chapman Avenue  
Orange, CA 92866  
(714) 744-5531  
fax (714) 744-5573

216 Orange-Olive Road & Heim Avenue  
Street, Sewer, and Storm Drain  
Improvements

\$ 679,145.00

Nov. 2006

Location:  
Orange-Olive Rd. & Heim Ave.  
Orange

**IRVINE UNIFIED SCHOOL DISTRICT**

Lloyd Linton  
14600 Sand Canyon Avenue  
Irvine, CA 92618  
(949) 936-5305  
C. W. Driver (Construction Mgr.)  
Jason Tarulli (949) 261-5100, fax (949) 261-5167

222 Woodbury Elementary School

\$892,244

Dec. 2006

Location:  
Revival & Great Lawn, Irvine

**CITY OF HAWAIIAN GARDENS**

Jacki Niemi  
21815 Pioneer Blvd.  
Hawaiian Gardens, CA 90716  
(562) 420-2641  
fax (562) 496-3708

212 226th Street Extension and Storm Drain

\$1,418,373

Sept. 2006

Location:  
226th Street Extension from Arline Ave. to  
Devlin Ave./226th St. Storm Drain from  
Arline Ave. to Artesia-Norwalk Channel  
Hawaiian Gardens

**DEPARTMENT OF TRANSPORTATION-**  
**CALTRANS**

Jose Berrios - Caltrans Resident Engineer  
3251-1/4 University Drive  
Irvine, CA 92612  
(949) 509-5023  
fax (949) 509-5027

**CITY OF NEWPORT BEACH**

Mike Sinacori  
3300 Newport Boulevard  
Newport Beach, CA 92663  
(949) 644-3311  
fax (949) 644-3318

**IRVINE UNIFIED SCHOOL DISTRICT**

Lloyd Linton  
14600 Sand Canyon Avenue  
Irvine, CA 92618  
(949) 936-5305  
C. W. Driver (Construction Mgr.)  
Mark Kenney (949) 261-5100, fax (949) 261-5167

202 Ramp Widening at Red Hill Avenue  
Off-Ramp, Tustin  
\$987,980  
July 2006

Location:  
Red Hill Ave. NB Off-Ramp @  
5 Freeway, Tustin

181 Mariners, China Cove and 62nd Street  
Wastewater Pump Station Rehabilitation  
Including Fernleaf Avenue Street Improvements  
Contract No. 3585  
\$1,713,296  
Dec. 2005

Location:  
China Cove & Fernleaf  
62nd St., Newport Beach

191 Turtle Ridge K-8 (Vista Verde) School  
\$888,382  
Sept. 2005

Location:  
4 Federation Way, Irvine

**REFERENCES (Continued) Page 2 of 2**

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]:

Work Description & Contract Amount	Agency	Date Completed
American Honda Filtration System \$218,905	West Basin Municipal Water District	Jan. 2009
See Attached		

Contractor's License No.: 755356 Class: "A"

a. Date first obtained: 10-31-98 Expiration 10-31-10

b. Has License ever been suspended or revoked? No

If yes, describe when and why: \_\_\_\_\_

c. Any current claims against License or Bond? No

If yes, describe claims: \_\_\_\_\_

Principals in Company (List all – attach additional sheets if necessary):

<u>NAME</u>	<u>TITLE</u>	<u>LICENSE NO.</u> (If Applicable)
<u>Terry D. Gillespie</u>	<u>President</u>	<u>755356</u>
<u>Richard H. Tirrell</u>	<u>Vice President</u>	<u>755356</u>
<u>Floyd Bennett</u>	<u>Secretary Treasurer</u>	<u>755356</u>

**G C I CONSTRUCTION, INC.**  
**FORMERLY: GILLESPIE CONSTRUCTION INC.**  
**COMPLETED PROJECTS**  
**As of September 2009**

CUSTOMER NAME & ADDRESS	JOB #/ LOCATION	CONTRACT AMOUNT
<b><u>ALY CONSTRUCTION</u></b> 275 E. Baker Street, Suite A Costa Mesa, CA 92626 (949) 629-4300	115 Alhambra-Edwards Theatre (Offsite Storm Drain & Sewer)	182,456
<b><u>BERNARDS BUILDERS</u></b> 23461 South Pointe, Suite 300 Laguna Hills, CA 92653 (949) 461-3650	259 Newport Harbor High School Robin Hall/ Loats Theater	310,804
	283 Cal State University Wing B (Proj. No. 1356)	292,064
<b><u>BIRTCHEER CONSTRUCTION</u></b> 275 E. Baker Street, Suite A Costa Mesa, CA 92626 (949) 629-4300	083 Food 4 Less - Hawaiian Gardens	43,054
<b><u>BOMEL CONSTRUCTION CO., INC.</u></b> 8195 E. Kaiser Blvd. Anaheim Hills, CA 92808 (714) 279-3232	234 Irvine Station Parking Structure (Owner: City of Irvine)	971,685
<b><u>CALTRANS</u></b> 3251-1/4 University Drive Irvine, CA 92612 (949) 509-5023	202 Ramp Widening at Red Hill Avenue Off-Ramp Caltrans Contract No. 12-089504	973,084
<b><u>CALVARY CHAPEL OF COSTA MESA</u></b> 3800 So. Fairview Road Santa Ana, CA 92704 (714) 979-4422	096 Calvary Chapel Bridge	398,022
<b><u>CAPRI MOBILE ESTATES, LLC</u></b> 408 Piazza Lido Newport Beach, CA 92663 (949) 673-0393	124 Capri Mobile Home Park – Sewer Improvmts	171,734
	133 Street Improvements – Capri Mobile Home Park	137,257
<b><u>CERRITOS COMM. COLLEGE DIST.</u></b> 11110 E. Alondra Blvd. Norwalk, CA 90650 (562) 860-2451	246 Cerritos Community College-Phase I	132,959
<b><u>CITY OF ANAHEIM</u></b> 200 S. Anaheim Blvd. Anaheim , CA 92805 (714) 765-5100	038 Illinois Street Water Main Replacement Project	565,720
	121 Euclid Street Improvement	507,809
	121A State College Blvd./SR-91 W/B Off-ramp Widening	391,007
<b><u>CITY OF AZUSA</u></b> 213 E. Foothill Blvd. Azusa, CA 91702 (616) 812-5229	147 Foothill & Barranca Distribution Main	494,167

**G C I CONSTRUCTION, INC.**  
**FORMERLY: GILLESPIE CONSTRUCTION INC.**  
**COMPLETED PROJECTS**  
**As of September 2009**

CUSTOMER NAME & ADDRESS	JOB #/ LOCATION	CONTRACT AMOUNT
<b><u>CITY OF CHINO HILLS</u></b> 2001 Grand Avenue Chino Hills, CA 91709 (909) 364-2600	218 "New" Chino Hills Community Park & Eucalyptus Avenue Extension	3,013,132
	219 Drainage Improvements on Teak Lane - Project No. D06004	225,944
<b><u>CITY OF DANA POINT</u></b> 33282 Golden Lantern Dana Point, CA 92629 (949) 248-3575	138 North Creek Storm Drain	648,425
	183 Emergency Work 34695 Camino Capistrano	65,172
	185 Emergency Repairs-Green Lantern, Dana Point	44,973
	188 Emergency Repairs-Del Obispo Street	70,594
	199 Camino Capistrano & Via Canon Storm Drain	50,467
	286 Niguel Shores Diversion Project	57,600
<b><u>CITY OF FONTANA</u></b> 8353 Sierra Avenue Fontana, CA 92335 (909) 350-7600	186 Juniper Avenue Storm Drain Improvements	1,400,305
	196 Knox Avenue Street, Sewer, and Storm Drain Improvements for Citrus Heights North	2,160,543
	211 Oleander Avenue Drainage Rehabilitation	183,199
<b><u>CITY OF FOUNTAIN VALLEY</u></b> 10200 Slater Avenue Fountain Valley, CA 92708 (714) 593-4400	017 Park & Ride Lot at the Fountain Valley Recreation Center	166,669
<b><u>CITY OF FULLERTON</u></b> 303 W. Commonwealth Avenue Fullerton, CA 92832 (714) 738-6350	149 Euclid Street Improvements	984,380
<b><u>CITY OF GARDEN GROVE</u></b> 11222 Acacia Avenue Garden Grove, CA 92843 (714) 741-4000	269 Cardinal Circle Sewer Improvement Project Project No. 7810	536,159
<b><u>CITY OF HAWAIIAN GARDENS</u></b> 21815 Pioneer Blvd. Hawaiian Gardens, CA 90716 (562) 420-2641	212 226 <sup>th</sup> Street Extension and Storm Drain	1,418,373
<b><u>CITY OF HUNTINGTON BEACH</u></b> 2000 Main Street, 2 <sup>nd</sup> Floor Huntington Beach, CA 92648 (714) 536-5227	148 Urban Storm Water Runoff Treatment	646,905
<b><u>CITY OF INDUSTRY</u></b> <b><u>INDUSTRY URBAN-DEVELPMT.AGENCY</u></b> 15651 E. Stafford Street City of Industry, CA 91744 (626) 333-2211  Continued....	077 Parriott Place West Street Improvements	1,614,179
	132 Installation of Trash Racks	20,780
	139 Intersection of Green Dr. at Gail Ave. Street Sewer Improvements	29,138
	140 Grand Avenue Import	58,130
	284 Industry Hills Access Road & Drainage AC Paving	118,910

**G C I CONSTRUCTION, INC.**  
**FORMERLY: GILLESPIE CONSTRUCTION INC.**  
**COMPLETED PROJECTS**  
**As of September 2009**

CUSTOMER NAME & ADDRESS	JOB #/ LOCATION	CONTRACT AMOUNT
	294 762 Anaheim-Puente Road	229,087
<b><u>CITY OF LAGUNA BEACH</u></b> 505 Forest Avenue Laguna Beach, CA 92651 (949) 497-0351	025 Virginia Park Drive, Skyline Drive & Vista Lane Storm Drain	315,315
	059 Park Avenue Storm Drain Improvements	52,604
	221 Canyon Acres Drive Storm Drain	2,745,588
	223 Urban Runoff Diversions	1,019,323
	249 Upper Park Avenue Storm Drain Construction Phase I	183,914
<b><u>CITY OF MISSION VIEJO</u></b> 25909 Pala, Suite 200 Mission Viejo, CA 92691 (949) 470-3052	089 La Paz/Muirlands Intersection Improvements	809,720
<b><u>CITY OF NEWPORT BEACH</u></b> 3300 Newport Blvd. Newport Beach, CA 92658-8915 (949) 644-3311	009 Water Line Replacements & Alley Reconstruction Marcus	26,243
	012 Jamboree Road Sewer Improvement	139,730
	018 Central Balboa Water, Sewer & Alley Improvements & West Newport Beach Main Replacement, Phase II	495,804
	040 32 <sup>nd</sup> St./Newport Blvd. Street Rehabilitation & 30 <sup>th</sup> St./ Newport Blvd. Storm Drain Improv.	524,288
	069 Bayside Drive Storm Drain Improvements	267,905
	082 Newport Dunes Storm Water Diversion	60,065
	085 PCH to Kings Rd. Sewer Repair	12,500
	086 Shore Cliff Sewer Repair	13,746
	091 Comm. Of Beacon Bay Assmt. Dist. No. 79 Street, Drainage, Lighting & Utility Improvement and City Sewer Replacement	658,115
	093 Alley 221 Water & Sewer Repair	29,931
	100 Bayside Dr./Marine Ave. PRV Relocation	313,060
	106 Main Beach Sewer Force Main & Breakers Dr. Water Main Replacement	365,753
	108 Balboa Village Improvements – Phase I	3,659,203
	113 Bay Shore Water Line Repair	12,318
	118 Balboa Island Bayfront Repairs	198,402
	122 Vault Modification – PCH / Bayshore, Newport Beach	11,616
136 Emergency Valve Replacement @ Bayshore & Pacific Coast Hwy.	32,000	
141 Back Bay Dr./Jamboree Emerg. Rd. Repair	26,104	
150 Valve Replacement – Balboa Blvd.	46,300	
162 Cameo Shores Force Main Replacement	209,743	

**Continued.....**

**G C I CONSTRUCTION, INC.**  
**FORMERLY: GILLESPIE CONSTRUCTION INC.**  
**COMPLETED PROJECTS**  
**As of September 2009**

CUSTOMER NAME & ADDRESS	JOB #/ LOCATION	CONTRACT AMOUNT
<u>Continued.....</u>	171 2003-2004 Sewer & Storm Drain Improvements	810,680
	174 32 <sup>nd</sup> Street Tide Valve Replacement	82,440
	175 Newport Coast Elementary School Loop Road	535,753
	178 Green Acres Project	205,962
	180 44 <sup>th</sup> Street Tidal Valve Replacement	83,590
	181 Mariners, China Cove & 62 <sup>nd</sup> Street Wastewater Pump Station	1,713,296
	205 China Cove Stairway to the Beach	29,850
	274 38 <sup>th</sup> Street Tide Valve Replacement	92,800
<b><u>CITY OF PALOS VERDES ESTATES</u></b> 340 Palos Verdes Drive West Palos Verdes Estates, CA 90274 (310) 378-0383	173 Construction of Storm Drains #15, #52 & #60	288,634
<b><u>CITY OF RANCHO PALOS VERDES</u></b> 30940 Hawthorne Blvd. Rancho Palos Verdes, CA 90275 (310) 377-0360	209 7460 Alida Place Storm Drain Relocation 247 Palos Verdes Drive East Drainage Improvements	80,808 334,600
<b><u>CITY OF ROSEMEAD</u></b> 8838 East Valley Blvd. Rosemead, CA 91770 (626) 288-6671	013 Storm Drain Improvements	330,031
<b><u>CITY OF SAN CLEMENTE</u></b> 910 Calle Negocio, Ste. 100 San Clemente, CA 92673 (949) 361-6139	254 Avenida Costanso Waterline Replacement 265 Riviera Storm Drain Reconstruction 299 La Placentia, Calle Campo & Revuelta Court Pipe Connection (19409) 300 Storm Drain Junction Structure Deck and Manhole Rehabilitation @ 603 El Camino Real 302 Pico Plaza Sewer Line Replacement & Rehabilitation (19201) and Avenida Acapulco & Via Cisco Storm Drain (19008)	53,630 332,541 234,890 10,550 39,800
<b><u>CITY OF SAN JUAN CAPISTRANO</u></b> 32400 Paseo Adelanto San Juan Capistrano, CA 92675 (949) 493-1171	129 Storm Drain Relocation – Lot “C” & Lot “200”, Marbella Tract 12954	54,613
<b><u>CITY OF SEAL BEACH</u></b> 211 Eighth Street Seal Beach, CA 90740 (562) 431-2527	220 Candleberry Avenue (Lampson Avenue) Storm Drain Improvements – Proj. No. 50203	201,100

**G C I CONSTRUCTION, INC.**  
**FORMERLY: GILLESPIE CONSTRUCTION INC.**  
**COMPLETED PROJECTS**  
**As of September 2009**

<b>CUSTOMER NAME &amp; ADDRESS</b>	<b>JOB #/ LOCATION</b>	<b>CONTRACT AMOUNT</b>
<b><u>CITY OF STANTON</u></b> 7800 Katella Avenue Stanton, CA 90680 (714) 379-9222	135 Sanitary Sewer Main Line Improvements	920,659
	266 Cody Drive Storm Drain Improvements Project	341,790
<b><u>CITY OF TORRANCE</u></b> 3031 Torrance Blvd. Torrance, CA 90509-2970 (310) 618-2820	016 Construction of CMP Replacement Program	1,021,000
	026 Construction of Amie Avenue Retention Basin Force Main	423,078
	090 Emergency Channel Stabilization	25,920
	098 Amie Flood Control Channel Emerg. Repairs	79,442
<b><u>CITY OF WESTMINSTER</u></b> 8200 Westminster Boulevard Westminster, CA 92683 (714) 898-3311	177 Drainage Improvements at Wyoming Street	602,788
<b><u>COAST COMMUNITY COLLEGE DIST.</u></b> 1370 Adams Avenue Costa Mesa, CA 92626 (714) 438-4673	228 Orange Coast College East/West Utility Upgrade Phase I – Underground Utilities	2,402,031
	233 District Administration Building Complex Bid No. 1920 – Underground Utilities	739,850
	245 Orange Coast College East/West Utility Upgrade Phase II – Demo/Earthwork/Grading	1,678,938
	296 Orange Coast College Softball Field Renovation, Bid No. 1964 – Demo / Earthwork/Grading	131,469
<b><u>COUNTY OF ORANGE</u></b> <b><u>PUBLIC FACILITIES &amp; RES. DEPT.</u></b> 1152 E. Fruit Street Santa Ana, CA 92701 (714) 567-6500  <b>Continued.....</b> Dana Point Harbor Dept. (County of Orange) >>	071 Santiago Canyon Road / Transportation Corridor – Drainage Improvements	331,299
	095 Joplin Youth Center Improvements	519,518
	114 Crawford Canyon Sidewalk & Storm Drain	618,230
	128 Fairhaven Storm Drain	439,231
	169 Riverside Drive Drainage Improvements	44,685
	172 Skyline Drive Storm Drain Phase I	754,338
	195 Skyline Drive Reconstruction for Pavement Drainage Only	113,652
	203 Street of the Blue Lantern Storm Drain	115,400
	208 Repair of Santiago Canyon Road	273,826
	224 30" Corrugated Metal Pipe Storm Drain & Sinkhole at Selva Trail, Strands Beach – Emergency Repair	41,400
240 Brenan Way Drainage Improvements and Pavement Overlay	524,681	



**G C I CONSTRUCTION, INC.**  
**FORMERLY: GILLESPIE CONSTRUCTION INC.**  
**COMPLETED PROJECTS**  
**As of September 2009**

CUSTOMER NAME & ADDRESS	JOB #/ LOCATION	CONTRACT AMOUNT
<b><u>EL CAMINO ENCLAVE</u></b> 561 W. Rincon Street Corona, CA 91720 (909) 725-8616	036 Falda Avenue, Torrance (Underground)	238,834
<b><u>GKK WORKS</u></b> 2355 Main Street, Suite 220 Irvine, CA 92614 (949) 250-1500	250 Tustin Library (Phase I)	1,016,413
<b><u>GOLDEN STATE WATER COMPANY</u></b> 2143 Convention Center Way, Ste. 110 Ontario, CA 91764 (909) 937-0111	253 Inverts & Relocate Relief Valve Kramer Blvd.	76,940
	271 Relocate for RR Overpass @ Imperial Hwy.	119,515
	273 Install Inverts @ Cody Drive Western to Wyatt	41,400
<b><u>GORDON &amp; WILLIAMS</u></b> 2 Faraday Irvine, CA 92628 (949) 588-2855	003 East L.A. Recycling & Transfer Station	313,144
	010 Coasters Restaurant-Knott's Berry Farm	12,820
	081 Farmers Market-E, O, & P – Los Angeles	253,772
	117 Central Juvenile Hall – Los Angeles	1,167,000
	134 UCLA Southwest Campus Housing	1,289,985
	159 Irvine Presbyterian Church	617,363
	160 Jefferson Elementary School #1	336,657
170 Jefferson Elementary School #7	388,271	
<b><u>GUARDIAN GROUP</u></b> 2350 West 205 <sup>th</sup> Street Torrance, CA 90501-1460 (310) 320-0320	116 Crystal Lantern Storm Drain, City of Dana Point	191,918
<b><u>HOAG MEMORIAL HOSPITAL FACILITIES, DESIGN &amp; CONSTR.</u></b> 361 Hospital Road, Ste. 229 Newport Beach, CA 92658 (949) 574-4467	097 Hospital Road Widening	179,881
	145 Potholes for Lower Campus Central Plant	27,474
	155 Hoag Lower Level Central Plant-Cogen; Site Utilities	1,973,809
<b><u>INLAND EMPIRE UTILITIES AGENCY</u></b> P.O. Box 9020 Chino Hills, CA 91709 (909) 993-1622	297 30-Inch Overflow Pipe – RP4 Expansion	40,800
<b><u>IRVINE RANCH WATER DISTRICT</u></b> 15600 Sand Canyon Avenue Irvine, CA 92618 (949) 453-5585	001 Bonita Creek Park Trunk Sewer Relocation	621,100
	193 El Toro Road Sewer Extension Proj. No. 20219	803,576
	243 Domestic Water Interconnection (IRWD Zone 4 / LAWD Zone 1) Proj. No. 10303	734,808
	289 Main Street 4-Inch Slip Line C900	71,897
	290 Blue Lake South	279,745

**G C I CONSTRUCTION, INC.**  
**FORMERLY: GILLESPIE CONSTRUCTION INC.**  
**COMPLETED PROJECTS**  
**As of September 2009**

CUSTOMER NAME & ADDRESS	JOB #/ LOCATION	CONTRACT AMOUNT
	293 Birdsong, Timber Run, Echo run, Eagle Run, & Thunder Run (Proj. No. 30329)	232,303
<b><u>IRVINE UNIFIED SCHOOL DISTRICT</u></b> 14600 Sand Canyon Avenue Irvine, CA 92618 (949) 936-6300	191 Turtle Ridge K-8 School; Bid Pkg. #2 – Site Utilities	888,382
	222 Woodbury Elementary School	892,244
<b><u>JOHN LAING HOMES</u></b> 19600 Fairchild, Suite 150 Irvine, CA 92612 (949) 476-9090 Ext. 230	037 Laing Homes Meadowlark Utilities- Tract 15472	99,981
<b><u>KNOTT'S BERRY FARM</u></b> 8039 Beach Blvd. Buena Park, CA 90620 (714) 220-5227	010 Coasters Restaurant Knott's Berry Farm	12,820
	023 "Wipe Out" & "Scrambler"	71,031
	027 "Soak City" Demo	123,882
	028 Parking Lot Rehab for Restriping	51,309
	029 Employee Parking Lot	29,418
	030 "Soak City" – Water Lines	13,000
	031 Mechanical Pump Buildings-"Soak City"	899,999
	032 "Soak City" Grading	572,073
	033 "Soak City" - Utilities	498,067
	034 "Perilous Plunge" - Demo	159,750
	039 Cross Town Sewer	210,708
	041 "Soak City" – Asphalt Paving	170,394
	043 "Soak City" – Concrete Flatwork	753,828
	044 "Soak City" – Wall #1 for Ramp to Bridge	94,590
	046 Grand Avenue Drop Off-Knott's Berry Farm	102,136
	052 Retaining Wall & Bridge Abutment-Soak City	305,293
	054 Stanton Avenue Phase-1	9,812
055 Housekeeping Pads – "Soak City"	50,000	
166 Knott's Berry Farm "Silver Bullet Utilities Rerouting	428,420	

**G C I CONSTRUCTION, INC.**  
**FORMERLY: GILLESPIE CONSTRUCTION INC.**  
**COMPLETED PROJECTS**  
**As of September 2009**

<b>CUSTOMER NAME &amp; ADDRESS</b>	<b>JOB #/ LOCATION</b>	<b>CONTRACT AMOUNT</b>
<b><u>LAGUNA BEACH COUNTY WATER DISTRICT</u></b> 306 Third Street Laguna Beach, CA 92652 (949) 494-1041	194 Master Plan Improvements in Park Avenue, Blumont Street and Wendt Terrace	403,239
	200 Temple Hill Drive/Bayview Place	81,052
	207 Valve and Hydrant Replacement Program	99,000
	215 Valve & Hydrant Replacement Program for Emerald Bay Services District	184,600
	227 Valve & Hydrant Replacement Program Job No's 8-14	140,598
	236 2006-2007 Capital Improvement Projects	642,655
	258 2007-2008 Capitol Improvement Projects	79,830
	282 Drainage Pipeline at Oak Street Reservoir	37,804
	298 Pipeline Improvements in Irish Way	187,507
	303 Pipeline Improvements in Allview Terrace	103,886
<b><u>LOS ANGELES COMMUNITY COLLEGE DISTRICT</u></b> Facilities Planning & Development 770 Wilshire Blvd. Los Angeles, CA 90017 (213) 891-2480	063 Certain Domestic Underground Water Mains - East Los Angeles College	238,103
<b><u>LOYOLA MARYMOUNT UNIVERSITY</u></b> 7900 Loyola Blvd. Los Angeles, CA 90045-8370 (310) 338-7762	002 L.M.U. Export - Playa Vista	716,502
<b><u>MINAKO AMERICA CORPORATION</u></b> 522 E. Airline Way Gardena, CA 90248 (310) 516-8100	246 Cerritos Community College – Phase I	132,959
	272 Cerritos Community College – Phase II	60,505
	277 Cerritos Community College – Phase III	458,784
<b><u>MISSION VIEJO CHRISTIAN CHURCH</u></b> 27405 Puerta Real Suite 360 Mission Viejo, CA 92691 (714) 768-0209	011 Mission Viejo Christian Church	11,222
<b><u>MR. JOHN THORSELL</u></b> 1 Santa Lucia Dana Point, CA 92629 (949) 448-8722	006 Water Line Relocation - Dana Point	13,709
<b><u>NEWPORT CREST H.O.A. C/O PROFESSIONAL COMM. MGMT.</u></b> 23726 Birtcher Drive Lake Forest, CA 92630 (949) 465-2275	111 Newport Crest Community Assoc. Drainage	66,788
	120 Newport Crest HOA-Remove/Replace Concrete	59,317

**G C I CONSTRUCTION, INC.**  
**FORMERLY: GILLESPIE CONSTRUCTION INC.**  
**COMPLETED PROJECTS**  
**As of September 2009**

<b>CUSTOMER NAME &amp; ADDRESS</b>	<b>JOB #/ LOCATION</b>	<b>CONTRACT AMOUNT</b>
<u><b>NEWPORT MESA UNIFIED SCHOOL DISTRICT</b></u> 2985-E Bear Street Costa Mesa, CA 92626 (714) 424-7528	076 Grading Improvements for Construction of Preschool at Whittier Site	12,005
	101 Newport Coast Elementary School	11,217
	103 Harbor View Elementary School	2,921
<u><b>OAKHILL DEVELOPMENT</b></u> 1048 Irvine Blvd., #363 Newport Beach, CA 92660 (949) 574-9164	068 35386 Camino Capistrano, Lot 57, Tract 1127, Dana Point	99,260
<u><b>ORANGE COUNTY WATER DISTRICT</b></u> 10500 Ellis Avenue Fountain Valley, CA 92728 (714) 378-3305	048 Santiago Creek Recharge Project	352,956
<u><b>PACIFIC BUILDING INDUSTRIES</b></u> 3190-K Airport Loop Drive Costa Mesa, CA 92626 (714) 755-0299	024 Bayside Restaurant - Newport Beach	2,700

**G C I CONSTRUCTION, INC.**  
**FORMERLY: GILLESPIE CONSTRUCTION INC.**  
**COMPLETED PROJECTS**  
**As of September 2009**

CUSTOMER NAME & ADDRESS	JOB #/ LOCATION	CONTRACT AMOUNT
<b><u>PERDOMO BLT ENTERPRISES, LLC</u></b> 511 Spectrum Avenue Oxnard CA 93030 (805) 278-8220	003 East L.A. Recycling and Transfer Station	313,144
<b><u>PIONEER BUILDERS, INC.</u></b> 101 El Camino Real, Ste. 207 San Clemente, CA 92672 (949) 498-6780	137 Castillo Del Mar Site Utilities	273,971
<b><u>PLAYA CAPITAL COMPANY, LLC</u></b> 12555 West Jefferson Blvd., Suite 300 Los Angeles, CA 90066 (310) 822-0074	004 Placement of LMU Import Material	132,470
<b><u>PORT OF LONG BEACH</u></b> 925 Harbor Plaza Drive, 4 <sup>th</sup> Floor Long Beach, CA 90801 (562) 437-0041	022 Removal of Nicholson Avenue Ramp	128,153
<b><u>SOUTH COAST WATER DISTRICT</u></b> 31592 West Street Laguna Beach, CA 92607 (949) 499-4555	007 Coastal Treatment Plant - Export Sludge Force Main Phase III	93,109
	015 Camino De Estrella Sewer Main	110,767
	058 Pacific Coast Hwy. 12" Water Main, Dana Point	1,108,766
	058-C101-106 Holtz Hill Waterline, Dana Point	18,500
	119 AC Grind / Cap – Crystal Lantern, Dana Point	
	153 Marguerita Avenue Water Line Replacement	88,827
	163 Raising 48" Manhole Covers to Grade	22,100
	168 Capistrano Beach Sewer Excavation Repairs	109,800
	189 Lantern Hill Sewer Replacement-Phase 01	45,832
	190 Beach Road Waterline Connection	477,855
	197 Lantern Hill Sewer Replacement-Phase 02	475,177
	210 4B Reservoir Improvements-Site & Pipeline	190,471
	214 Lift Station No. 3 Sewer Force Main Replacement	134,318
	242 Relocation of 30-Inch Feeder Main on Sea Bright Drive	380,710
	260 2007-2008 Water Service Replacements Dana Point	79,830
262 Pines Park Pipeline	408,975	
263 PCH Recycled Waterline Replacements	175,090	
270 Lift Station No. 4 Vault & Retaining Wall Rehabilitation	176,800	
292 Le Conte Sanitary Easement Sewer Slip-Lining Repairs	117,786	

**G C I CONSTRUCTION, INC.**  
**FORMERLY: GILLESPIE CONSTRUCTION INC.**  
**COMPLETED PROJECTS**  
**As of September 2009**

CUSTOMER NAME & ADDRESS	JOB #/ LOCATION	CONTRACT AMOUNT
<b><u>SOUTHERN CALIFORNIA WATER COMPANY</u></b> 17140 South Avalon Blvd., Suite 100 Carson, CA 90746 (310) 767-8205	045 Albertoni Blvd., East of Avalon Blvd. - 12" DI Pipe Watermain Installation	142,229
	047 Inglewood Avenue 12" DI Pipe	251,790
	049 223 <sup>rd</sup> Avenue, Hawaiian Gardens-Watermain	217,257
	050 224 <sup>th</sup> Avenue, Hawaiian Gardens-Watermain	223,773
	051 Brittain Avenue, Hawaiian Gardens-Watermain	241,993
<b><u>SOUTH OC COMM. COLLEGE DIST.</u></b> 28000 Marguerite Parkway Mission Viejo, CA 92692 (949) 582-4850	154 Saddleback College Health Sciences/District Offices Building	231,700
<b><u>SOUTHWEST FIRE PROTECTION CO.</u></b> 215 EAST EL SUR STREET MONROVIA, CA 91016-4801 (626) 359-0034	157 Fire Water at Hoag Lower Level Central Plant - Cogen	19,085
<b><u>STEVE BUBALO CONSTRUCTION</u></b> P.O. BOX 1048 MONROVIA, CA 91017 (626) 574-7570	127 Baker Parkway Storm Drain	599,120
<b><u>THREE ARCH BAY</u></b> 5 Bay Drive Laguna Beach, CA 92651 (949) 499-4567	182 58/68 North La Senda Storm Drain Relocation	195,352
	201 9 La Senda Place Storm Drain Repair	182,181
	264 South La Senda Drive Low-Flow Diversion Project	159,900
	311 N. La Senda Drive Pump Inceptor Project	22,799
<b><u>TRABUCO CANYON WATER DIST.</u></b> 32003 Dove Canyon Drive Trabuco Canyon, CA 92679 (949) 858-0277 Contact: Hector Ruiz, P.E.	235 Dry Season Water Recovery Project Dove Creek & Tick Creek Urban Water Pump Stations	738,414
	287 East Glen Drive Emergency Water Main Repair	160,524
	288 Pine Bluff Drive Emergency Water Main Repair	126,650
<b><u>TRI CORPS ENGINEERING</u></b> 7005 Hwy. 215, Frontage Road Moreno Valley, CA 92553 (909) 369-9396	075 Aliso Viejo Desilting Basins	42,750
<b><u>TURELK, INC.</u></b> 3700 Santa Fe Avenue, Ste. 200 Long Beach, CA 90810 (310) 835-3736	204 320 & 322 Heliotrope Ave., Corona Del Mar	63,359
<b><u>VALLEY CREST</u></b> 1920 Yale Street Santa Ana, CA 92704 (714) 546-7975	123 Huntington Beach Central Park Sports Complex	47,410

**G C I CONSTRUCTION, INC.**  
**FORMERLY: GILLESPIE CONSTRUCTION INC.**  
**COMPLETED PROJECTS**  
**As of September 2009**

<b>CUSTOMER NAME &amp; ADDRESS</b>	<b>JOB #/ LOCATION</b>	<b>CONTRACT AMOUNT</b>
<b><u>WALNUT VALLEY UNIFIED SCHOOL DISTRICT</u></b> 880 South Lemon Avenue Walnut, CA 91789 (909) 595-1261 Ext. 1378	008 Morning Sun Landslide Site - Walnut	25,392
	073 Morning Sun St. Grading & Storm Drain	71,816
<b><u>W. E. O'NEIL CONSTRUCTION CO.</u></b> 909 N. Sepulveda Blvd., STE. 400 El Segundo, CA 90245 (310) 643-7900	230 Wheeler Library – Site Utilities	332,107
<b><u>WEST BASIN MUNICIPAL WATER DISTRICT</u></b> 17140 S. Avalon Blvd., Ste. 210 Carson, CA 90746 (310) 217-2411	281 American Honda Filtration System	218,905
<b><u>YORBA LINDA WATER DISTRICT</u></b> 4622 Plumosa Drive Yorba Linda, CA 92885 (714) 701-3105	239 24-Inch & 30-Inch Storm Drain – Miraloma Avenue & Van Buren Street	443,610

**VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS**

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

Yes/No:   No   Federal/State:   NA  

If "yes," identify and describe, (including agency and status):   NA  

---

---

---

Have the penalties been paid? Yes/No:   NA  

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

Yes/No:   No   Code/Laws:   NA   Section/Article:   NA  

If "yes," identify and describe, (including agency and status):   NA  

---

---

---

**DISQUALIFICATION OR DEBARMENT**

Has your firm, any officer of your firm, or any employee who has a proprietary interest in your firm ever been disqualified, removed, or otherwise prevented from bidding on, performing work on, or completing a federal, state or local project because of a violation of law or a safety regulation? Yes/No: No. If yes, provide the following information (if more than once, use separate sheets):

NA

Date: \_\_\_\_\_ Entity: \_\_\_\_\_

Location: \_\_\_\_\_

Reason: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Provide Status and any Supplemental Statement: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Has your firm been reinstated by this entity? Yes/No: \_\_\_\_\_