

BIDDER'S SUBMITTAL

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF
FARMERS' MARKET BOLLARD INSTALLATION, FEAP 910**

B2015-16

Company: ND Construction Co., Inc.

This Bid requires a Bidder to separately list its Total Base Bid pricing and Total Base Bid plus Additive Bid pricing below. The Bidder must list its total pricing in numbers for each option. If a Bidder fails to list its total price for any one option, the Bidder would be considered non-responsive for that option only.

The City will determine the lowest responsible bidder for each of the options. For the purpose of awarding the contract, the City will select one of the options only and subsequently recommend award to the Bidder who is determined the lowest responsible bidder for the City's selected option.

In the event a Bidder does not correctly list its total pricing on this page, the City will determine the correct total pricing from the individual bid schedules included herein.

Construction Options (list total bid in numbers)

- | | |
|--|----------------------|
| 1. Total Base Bid Price: | \$ <u>87,734.00</u> |
| 2. Total Base Bid plus Additive Bid Price: | \$ <u>209,786.00</u> |

BIDDER'S SUBMITTAL

Company: ND Construction Co., Inc. Total Base Bid: 87,734.00

PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF FARMERS' MARKET BOLLARD INSTALLATION, FEAP 910 B2015-16

Honorable Mayor and Members
of the Torrance City Council
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedule.

BASE BID SCHEDULE

| Item # | Est. Qty | Unit | Bid Item Description | SPEC. SECTION | Unit Price | Total Bid |
|--------|----------|------|--|---------------|------------|--------------|
| 1 | 1 | LS | MOBILIZATION (5% MAX. OF TOTAL BID SCHEDULE COST) | 9-3.4 | \$9,444.00 | \$ 9,444.00 |
| 2 | 118 | EA | INSTALL CALPIPE SECURITY BOLLARDS 4" DIAMETER FIXED POST BOLLARDS (PART NO. IBF04040, DOME CAP, TIGER DRYLAC POWDER COATING RAL 6018 49/52720 38/50018) OR APPROVED EQUAL IN CONCRETE PER MANUFACTURER'S RECOMMENDATIONS | 304-6 | \$607.00 | \$ 71,626.00 |
| 3 | 118 | EA | INSTALL 4' CONCRETE WHEEL STOPS AND SECURE WITH ANCHOR PINS | 313 | \$48.00 | \$ 5,664.00 |
| 4 | 500 | LF | REPLACE STRIPING REMOVED OR DAMAGED DURING CONSTRUCTION ACTIVITIES | 310 | \$2.00 | \$ 1,000.00 |

TOTAL BASE BID PRICE \$ 87,734.00
(Figures)*

TOTAL BASE BID PRICE: eighty seven thousand seven hundred thirty four dollars
(Words)*

ADDITIVE BID SCHEDULE

| Item # | Est. Qty | Unit | Bid Item Description | SPEC. SECTION | Unit Price | Total Bid |
|---------------|-----------------|-------------|--|----------------------|-------------------|------------------|
| 5 | 30 | EA | INSTALL CALPIPE SECURITY BOLLARDS 4" DIAMETER MANUAL LIFT RETRACTABLE BOLLARDS (PART NO. LBMR04040) OR APPROVED EQUAL IN CONCRETE PER MANUFACTURER'S RECOMMENDATIONS | 304-6 | \$2,906.00 | \$87,180.00 |
| 6 | 12 | EA | INSTALL 4" DIAMETER MANUAL LIFT RETRACTABLE BOLLARDS (PART NO. LBMR04040) OR APPROVED EQUAL IN ASPHALT PER MANUFACTURER'S RECOMMENDATIONS | 304-6 | \$2,906.00 | \$34,872.00 |

TOTAL ADDITIVE BID PRICE \$ 122,052.00
(Figures)*

TOTAL ADDITIVE BID PRICE: one hundred twenty two thousand fifty two dollars
(Words)*

TOTAL BASE BID PLUS ADDITIVE BID PRICE \$ 209,786.00
(Figures)*

TOTAL BASE BID PLUS ADDITIVE BID PRICE: two hundred nine thousand seven hundred eighty six dollars
(Words)*

***BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.**

B2015-16

BIDDER'S SUBMITTAL (Continued) B2015-16

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.


The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Specifications and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: ND Construction Co., Inc.

Date: 6/23/15

By:



Contractor's State License No. 779970

Class A, B, C10, C46

Address: 2201 E Winston Rd, Suite M, Anaheim, CA 92806

Phone: 949-498-1799

Fax: 949-419-6574

ACKNOWLEDGMENT OF ADDENDA RECEIVED – B2015-16

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 _____

Addendum No. 2 _____

Addendum No. 3 _____

Addendum No. 4 _____

Addendum No. 5 _____

Addendum No. 6 _____

Addendum No. 7 _____

Addendum No. 8 _____

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.



Bidder's Signature

6/24/15

Date

CONTRACTOR'S AFFIDAVIT

STATE OF CALIFORNIA }
 }
COUNTY OF ORANGE }

B2015-16

Michael Martin, being first duly sworn, deposes and says:

1. That he is the President
Title

of ND Construction Co., Inc.
(Name of Partnership, Corporation, or Sole Proprietorship)

hereinafter called "Contractor," who has submitted to the City of Torrance a proposal for the Construction of FARMERS' MARKET BOLLARD INSTALLATION, FEAP 910, B2015-16;

- 2. That said proposal is genuine; that the same is not sham; that all statement of facts therein are true;
- 3. That such proposal was not made in the interest or behalf of any person, partnership, company, association, organization or corporation not named or disclosed;
- 4. That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone else to submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost element of the Contractor's price or the price of anyone else; and did not attempt to induce action prejudicial to the interest of the City of Torrance, or of any other bidder, or anyone else interested in the proposed contract;
- 5. That the Contractor has not in any manner sought by collusion to secure for itself an advantage over any other bidder or to induce action prejudicial to the interests of the City of Torrance, or of any other bidder or of anyone else interested in the proposed contract;
- 6. That the Contractor has not accepted any bid from any subcontractor or materialman through any bid depository, the bylaws, rules or regulations of which prohibit or prevent the Contractor from considering any bid from any subcontractor or materialman, which is not processed through said bid depository, or which prevent any subcontractor or materialman from bidding to any contractor who does not use the facilities of or accept bids from or through such bid depository;

CONTRACTOR'S AFFIDAVIT (CONTINUED)

B2015-16


7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of Individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this 24th day of June, 2015

Subscribed and Sworn to
before me this 24th day
of June, 2015.

Michael Martin
(Contractor)
President
(Title)

Nick Martin
Notary Public in and for said
County and State.
(Seal)



LIST OF SUBCONTRACTORS: B2015-16

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance. Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

Name Under Which Subcontractor is Licensed: FLAT & VERTICAL INC

Subcontractor's Address: 7342 WALNUT AVENUE, BUENA PARK, CA 90620

Specific Description of Sub-Contract: Sawcutting

License Number: 434023 CA License Classification/Type: D06, B, C12, C21

Name Under Which Subcontractor is Licensed: PCI

Subcontractor's Address: 1105 E Hill St, Long Beach, CA 90806

Specific Description of Sub-Contract: Bid Items 3 and 4 - 100%

License Number: 823802 CA License Classification/Type: C32, D42

Name Under Which Subcontractor is Licensed: _____

Subcontractor's Address: _____

Specific Description of Sub-Contract: _____

License Number: _____ CA License Classification/Type: _____

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

REFERENCES (Page 1 of 2)
B2015-16

List work similar in magnitude and degree of difficulty completed by the Contractor within the past three (3) years.

1. **Name (Firm/Agency):** City of San Gabriel
Address: 425 S Mission Drive, San Gabriel, CA 91776
Contact Person: Angela Cheng **Telephone No.:** 626-308-2825
Title of Project: Citywide Bus Shelter Project
Project Location: San Gabriel, CA
Date of Completion: December 2014 **Contract Amount:** \$ 535,705

2. **Name (Firm/Agency):** Riverside Transit Agency
Address: 1825 Third Street, Riverside, CA 92507
Contact Person: Andy Frost **Telephone No.:** 951-565-5210
Title of Project: San Jacinto Bus Stops Project
Project Location: San Jacinto, CA
Date of Completion: February 2014 **Contract Amount:** \$ 194,565

3. **Name (Firm/Agency):** Concrete Bus Stop Pads
Address: 32-505 Harry Oliver Trail, Thousand Palms, CA 92276
Contact Person: Anita Petke **Telephone No.:** 760-343-3456
Title of Project: Concrete Bus Stop Pads
Project Location: Various, Riverside County, CA
Date of Completion: November 2013 **Contract Amount:** \$ 173,070

4. **Name (Firm/Agency):** City of Corona
Address: 400 S Vicentia Ave, Corona, CA 92882
Contact Person: Gerardo Sanabria **Telephone No.:** 951-279-3522
Title of Project: Corona Cruiser Bus Stop Improvements
Project Location: Corona, CA
Date of Completion: May 2013 **Contract Amount:** \$ 130,000

**REFERENCES (PAGE 2 OF 2)
B2015-16**

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]:

| Work Description & Contract Amount | Agency | Date Completed |
|------------------------------------|--------|----------------|
| See attached | | |
| | | |
| | | |
| | | |
| | | |

Contractor's License No.: 779970 Class: A, B, C10, C46

a. Date first obtained: 6/7/2000 Expiration: 6/30/2016

b. Has License ever been suspended or revoked? No

If yes, describe when and why: _____

c. Any current claims against License or Bond? No

If yes, describe claims: _____

Principals in Company (List all – attach additional sheets if necessary):

| NAME | TITLE (If Applicable) | LICENSE NO. |
|-----------------------|-----------------------------|-------------|
| <u>Michael Martin</u> | <u>President, Treasurer</u> | _____ |
| <u>Linda Martin</u> | <u>Secretary</u> | _____ |
| _____ | _____ | _____ |

**VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS
B2015-16**

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

Yes/No: No Federal/State: N/A

If "yes," identify and describe, (including agency and status): _____

Have the penalties been paid? Yes/No: _____

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

Yes/No: No Code/Laws: N/A Section/Article: N/A

If "yes," identify and describe, (including agency and status): _____

PROJECT REFERENCES

ADA Curb Ramp Installation Project

Owner: City of Rancho Santa Margarita

Date Completed: February 2015

Project Value: \$248,770

Description: Installation of ADA pedestrian curb ramps.

Bus Shelter Project

Owner: City of Santee

Date Completed: January 2015

Project Value: \$136,153

Description: Installation transit improvements, including concrete improvements.

Citywide Bus Shelter Project

Owner: City of San Gabriel

Date Completed: December 2014

Project Value: \$535,705

Description: Installation transit improvements, including concrete improvements.

Citywide Bus Stop Improvements

Owner: City of Fontana

Date Completed: December 2014

Project Value: \$67,396

Description: Installation of concrete sidewalk.

2011 TDA Bus Pad Upgrades

Owner: City of Redlands

Date Completed: October 2014

Project Value: \$48,957

Description: Installation of concrete improvements including concrete bus pad, sidewalk, and curb ramps.

County Bus Shelter Solar Lighting Project

Owner: County of Nevada

Date Completed: April 2014

Project Value: \$62,695

Description: Installation of transit shelters with solar lighting. Project also included the installation of concrete sidewalk, retaining walls, handrails, and a complete bus turnout.

San Jacinto Bus Stops Project

Owner: Riverside Transit Agency

Date Completed: February 2014

Project Value: \$194,565

Description: Installation of transit shelters with solar lighting. Project also included the installation of concrete sidewalk, retaining walls, handrails, and a complete bus turnout.

Furnish and Install Bus Stop Shelters

Owner: Sunline Transit Agency

Date Completed: November 2013

Project Value: \$878,150

Description: Installation of transit shelters with solar lighting.

Concrete Bus Stop Pads

Owner: Sunline Transit Agency

Date Completed: November 2013

Project Value: \$173,070

Description: Installation of concrete improvements at bus stops.

Corona Cruiser Bus Stop Improvements

Owner: City of Corona

Date Completed: May 2013

Project Value: \$130,000

Description: Installation of transit shelters with solar lighting. Project also included the installation of concrete sidewalk and retaining walls with hand rails.

Route 10 Rapid Bus Deployment

Owner: Livermore Amador Valley Transportation Authority

Date Completed: March 2013

Project Value: \$142,400

Description: Installation transit shelters with solar lighting. Project also included the installation of concrete sidewalk, curb and gutter, and street improvements.

Bus Shelters Installation

Owner: City of Vallejo

Date Completed: October 2012

Project Value: \$315,000

Description: Installation of transit shelters with solar lighting. Project also included the installation of concrete sidewalk and curb and gutter.

Installation of Wayfinding Signs and Bus Shelters

Owner: City of Monterey Park

Date Completed: August 2012

Project Value: \$230,000

Description: Installation transit shelters with solar lighting. Project also included the installation of concrete pads and wayfinding signs.

FY 2011-12 Transit Stop Upgrades Project

Owner: City of Solvang

Date Completed: July 2012

Project Value: \$150,000

Description: Installation transit shelters with solar lighting. Project also included the installation of concrete pads and curb and gutter.

Construction of Bus Shelter and Bench Phase 3 Improvements

Owner: San Joaquin RTD

Project Value: \$92,000

Description: Installation of transit shelters with solar lighting. Project also included the installation of sidewalks, curb and gutter, concrete pads.

Newport Beach Bus Stop Shelter Improvements

Owner: Clear Channel Outdoor

Date Completed: January 2012

Project Value: \$240,000

Description: Installation of transit shelters. Project included the installation of sidewalks, concrete pads, and new electrical connections to street light circuits.

Installation of Bus Stop Shelters at Various Locations

Owner: City of El Cajon

Date Completed: October 2011

Project Value: \$64,000

Description: Installation of transit shelters with solar lighting on city sidewalks.

Escondido Rapid Bus 350 – Stop Improvement Project

Owner: San Diego Association of Governments (SANDAG)

Date Completed: March 2011

Project Value: \$201,000

Description: Installation of concrete foundations for transit shelters. Project also included concrete sidewalk installation and electrical connections.

Moreno Valley SmartStop Project

Owner: Riverside Transit Agency

Date Completed: March 2010

Project Value: \$65,000

Description: Installation of transit shelters with solar lighting and electronic message signs.

6th and Gladys Automated Public Toilet

Owner: CBS/Decaux Outdoor

Date Completed: March 2010

Project Value: \$300,000

Description: Installation of permanent “Automated Public Toilet” on public sidewalk. Project included the installation of electric, sewer, water, and telephone connections.

Los Angeles Bus Stop Shelter Improvements

Owner: CBS/Decaux Outdoor

Date Completed: January 2010

Project Value: \$4,000,000

Description: Installation of concrete foundations for transit shelters. Installation of electrical power and concrete sidewalk.

MLK and Avalon Automated Public Toilet

Owner: CBS/Decaux Outdoor

Date Completed: November 2009

Project Value: \$280,000

Description: Installation of permanent “Automated Public Toilet” on public sidewalk. Project included the installation of electric, sewer, water, and telephone connections.