

**BIDDER'S SUBMITTAL**

Company: Roy Allan Slurry Sealers Total Bid: \$2,585,162.50

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF  
RESIDENTIAL SLURRY SEAL PROGRAM, I-159  
AND ARTERIAL STREET PAVEMENT SEALING PROGRAM, I-139  
AND PALOS VERDES BOULEVARD IMPROVEMENT PROJECT AT VIA MONTE D'ORO  
AND CALLE MIRAMAR, I-121**

**B2016-24**

Honorable Mayor and Members  
of the Torrance City Council  
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedule.

**BID SCHEDULE**

**BID SCHEDULE A – RESIDENTIAL STREETS**

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
1	1	LS	MOBILIZATION AND DEMOBILIZATION	9-3.4	\$27,000.00	\$27,000.00
2	1	LS	TRAFFIC CONTROL	7-10	\$15,000.00	\$15,000.00
3	1	LS	CONSTRUCTION SURVEYING	2-9.2	\$3,500.00	\$3,500.00
4	1	LS	NPDES COMPLIANCE	7-8.6.2	\$800.00	\$800.00
5	1	LS	CRACK SEALING	302-14.4	\$155,000.00	\$155,000.00
6	2,313,000	SF	TYPE II SLURRY SEAL WITH 2-1/2% LATEX	203-5.1 302-4.6.5	\$ .16	\$370,000.00
7	1	LS	REMOVE EXISTING PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	302-4.1 314	\$29,000.00	\$29,000.00

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
8	1	LS	INSTALL PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	210-1.6 214 314 84-2.06	\$57,000.00	\$57,000.00
9	115,000	SF	DIG-OUTS - RESIDENTIAL	300-2.9	\$8.75	\$1,006,250.00
10	210	LF	REMOVE EXISTING AND CONSTRUCT PCC CURB & 2 FOOT GUTTER OVER 8" CMB	303-5	\$60.00	\$12,600.00
11	3,050	SF	REMOVE EXISTING AND CONSTRUCT 3 1/2" PCC SIDEWALK OVER 4" CMB	303-5	\$20.00	\$61,000.00
12	120	SF	REMOVE EXISTING AND CONSTRUCT 8" PCC CROSS GUTTER OVER 8" CMB	303-5	\$23.00	\$2,760.00
13	80	SF	REMOVE EXISTING AND CONSTRUCT 6" PCC DRIVEWAY OVER 6" CMB	303-5	\$23.00	\$1,840.00
14	520	SF	REMOVE, HAUL, AND DISPOSE OF EXISTING PARKWAY HARDSCAPE. BACKFILL WITH TOPSOIL AND SEED AREA	300-1.3.2	\$13.20	\$6,864.00
15	1	EA	TREE REMOVAL - EMERALD ST	300-1.3.2	\$1,400.00	\$1,400.00
16	12	EA	TREE REMOVAL - MARICOPA ST	300-1.3.2	\$1,400.00	\$16,800.00
17	4	EA	TREE REMOVAL - WOOD AVE	300-1.3.2	\$1,400.00	\$5,600.00
18	5	EA	TREE ROOT PRUNING - WOOD AVE	308-4.11	\$660.00	\$3,300.00
19	1	EA	FURNISH AND INSTALL WATERGUM TRISTANIA LAURINA (15 GALLON) - EMERALD ST	308-4.11	\$440.00	\$440.00
20	12	EA	FURNISH AND INSTALL CRAPE MYRTLE NATCHEZ (15 GALLON) - MARICOPA ST	308-4.11	\$440.00	\$5,280.00
21	4	EA	FURNISH AND INSTALL PINK TRUMPET (15 GALLON) - WOOD AVE	308-4.11	\$440.00	\$1,760.00
22	1	LS	PLANT ESTABLISHMENT AND MAINTENANCE PERIOD - EMERALD ST, MARICOPA ST, WOOD AVE	308-6.1	\$3,600.00	\$3,600.00
23	160	HR	CHASE VEHICLE	Appendix VII	\$45.00	\$7,200.00

BID SCHEDULE A SUBTOTAL \$ 1,793,994.00

(Figures)\*

BID SCHEDULE A SUBTOTAL one million seven hundred ninety three thousand nine hundred ninety four dollars

(Words)\*

**\*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

**NOTE: Include above subtotal in the Total Bid Price for this project on page C-10.**

**BIDDER'S SUBMITTAL (Continued)**  
**B2016-24**

COMPANY: Ray Allan Slurry Seal Inc

**BID SCHEDULE B – ARTERIAL STREETS**

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
1	1	LS	MOBILIZATION AND DEMOBILIZATION	9-3.4	\$5,000.00	\$5,000.00
2	1	LS	TRAFFIC CONTROL	7-10	\$20,000.00	\$20,000.00
3	1	LS	CONSTRUCTION SURVEYING	2-9.2	\$2,500.00	\$2,500.00
4	1	LS	NPDES COMPLIANCE	7-8.6.2	\$800.00	\$800.00
5	1	LS	CRACK SEALING	302-14.4	\$76,000.00	\$76,000.00
6	1,149,000	SF	TYPE II SLURRY SEAL WITH 2.5% LATEX (CARSON ST, LOMITA BLVD)	203-5.1 302-4.6.5	\$ .15	\$172,350.00
7	1	LS	REMOVE EXISTING PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	302-4.1 314	\$44,000.00	\$44,000.00
8	1	LS	INSTALL PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	210-1.6 214 314 84-2.06	\$77,000.00	\$77,000.00
9	12,600	SF	DIG-OUTS	300-2.9	\$13.90	\$175,140.00
10	170	LF	REMOVE EXISTING AND CONSTRUCT PCC CURB & 2 FOOT GUTTER OVER 8" CMB	303-5	\$60.00	\$10,200.00
11	270	LF	REMOVE EXISTING AND CONSTRUCT PCC CURB OVER 8" CMB	303-5	\$57.00	\$15,390.00
12	1	EA	REMOVE EXISTING AND CONSTRUCT PCC ACCESS RAMP WITH 3' x 4' DETECTABLE WARNING SURFACE OVER 4" CMB	303-5	\$4,100.00	\$4,100.00
13	840	SF	REMOVE EXISTING AND CONSTRUCT 3 1/2" PCC SIDEWALK OVER 4" CMB	303-5	\$23.00	\$19,320.00
14	1	EA	ADJUST MANHOLE FRAME AND COVER TO GRADE	302-5.8	\$4,400.00	\$4,400.00

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
15	7	EA	TREE REMOVAL - LOMITA BLVD	300-1.3.2	\$1,400.00	\$5,600.00
16	1	LS	PROVISIONAL ITEM FOR ADDITIONAL STRIPING MOBILIZATION	210-1.6 214 314 84-2.06	\$2,400.00	\$2,400.00
17	160	HR	CHASE VEHICLE	Appendix VII	\$45.00	\$7,200.00
18	1	ALLOW	CALTRANS PERMITS AND FEES	7-5.1	\$5,000	\$5,000

BID SCHEDULE B SUBTOTAL \$ 641,400.00  
(Figures)\*

BID SCHEDULE B SUBTOTAL Six hundred forty one thousand four hundred dollars  
(Words)\*

**\*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

**NOTE: Include above subtotal in the Total Bid Price for this project on page C-10.**

**BIDDER'S SUBMITTAL (Continued)**  
**B2016-24**

COMPANY: Ray Allan Sherry Seal Inc

**BID SCHEDULE C – CITY PARKING FACILITIES (2 LOCATIONS)**

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
1	1	LS	MOBILIZATION AND DEMOBILIZATION	9-3.4	\$1,200.00	\$1,200.00
2	1	LS	TRAFFIC CONTROL	7-10	\$1,000.00	\$1,000.00
3	1	LS	NPDES COMPLIANCE	7-8.6.2	\$800.00	\$800.00
4	1	LS	CRACK SEALING	302-14.4	\$8,200.00	\$8,200.00
5	22,800	SF	TYPE I SLURRY SEAL WITH 2-1/2% LATEX (GREENWOOD PARK, SEA AIRE GOLF COURSE)	203-5.1 302-4.6.5	\$.48	\$10,944.00
6	1	LS	REMOVE EXISTING PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	302-4.1 314	\$2,200.00	\$2,200.00
7	1	LS	INSTALL PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS	210-1.6 214 314 84-2.06	\$6,600.00	\$6,600.00
8	2	EA	FURNISH AND INSTALL NEW CONCRETE WHEEL STOPS – GREENWOOD PARK	318	\$110.00	\$220.00
9	1	EA	REMOVE AND RELOCATE EXISTING ADA SIGN - SEA AIRE GOLF COURSE	317 56-4.04	\$220.00	\$220.00
10	2	EA	INSTALL R99(CA) SIGN - GREENWOOD PARK	317 56-4.04	\$330.00	\$660.00
11	1	EA	INSTALL R7-8b SIGN - GREENWOOD PARK	317 56-4.04	\$55.00	\$55.00
12	1	EA	TREE REMOVAL – GREENWOOD PARK	300-1.3.2	\$1,400.00	\$1,400.00
13	160	HR	CHASE VEHICLE	Appendix VII	\$45.00	\$7,200

BID SCHEDULE C SUBTOTAL \$ 40,699.00  
(Figures)\*

BID SCHEDULE C SUBTOTAL Forty thousand, six hundred ninety nine dollars  
(Words)\*

**\*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

**NOTE: Include above subtotal in the Total Bid Price for this project on page C-10.**

**BIDDER'S SUBMITTAL (Continued)**  
**B2016-24**

COMPANY: Ray Allan Sherry Seal Inc

**BID SCHEDULE D – PALOS VERDES BOULEVARD (2 LOCATIONS)**

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
1	1	LS	MOBILIZATION AND DEMOBILIZATION	9-3.4	\$1,200.00	\$1,200.00
2	1	LS	TRAFFIC CONTROL	7-10	\$2,000.00	\$2,000.00
3	1	LS	CONSTRUCTION SURVEYING	2-9.2	\$1,500.00	\$1,500.00
4	1	LS	NPDES COMPLIANCE	7-8.6.2	\$800.00	\$800.00
5	1,100	SF	REMOVE EXISTING AC PAVEMENT	300-1.4	\$3.30	\$3,630.00
6	30	LF	REMOVE EXISTING AND CONSTRUCT PCC CURB & 2 FOOT GUTTER OVER 8" CMB	303-5	\$82.50	\$2,475.00
7	160	LF	REMOVE EXISTING PCC CURB OVER 8" CMB	303-5	\$16.50	\$2,640.00
8	150	LF	CONSTRUCT PCC CURB OVER 8" CMB	303-5	\$33.00	\$4,950.00
9	365	SF	CONSTRUCT ADDITIONAL FULL DEPTH PAYMENT REPAIR ON CALLE MIRAMAR	302-5.11	\$19.80	\$7,227.00
10	300	LF	REMOVE EXISTING AC BERM	300-1.4	\$11.00	\$3,300.00
11	145	LF	CONSTRUCT PCC CURB & 1 FOOT GUTTER OVER 8" CMB	303-5	\$33.00	\$4,785.00
12	350	SF	CONSTRUCT 3 1/2" PCC WALKWAY OVER 4" CMB	303-5	\$33.00	\$11,550.00
13	80	LF	CONSTRUCT 6" PCC RETAINING CURB	303-5	\$99.00	\$7,920.00
14	15	LF	CONSTRUCT PCC RETAINING CURB WITH FOOTING	303-5	\$302.50	\$4,537.50

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
15	1	EA	FURNISH AND INSTALL DETECTABLE WARNING SURFACE AT ACCESS RAMP	303-5.9	\$770.00	\$770.00
16	860	SF	GROUTED COBBLESTONE PAVEMENT	303-9	\$23.00	\$19,780.00
17	60	LF	INSTALL METAL HAND RAILING	304-2.1.4	\$380.00	\$19,800.00
18	1	LS	INSTALL PAVEMENT STRIPING	210-1.6 214 314 84-2.06	\$825.00	\$825.00
19	2	EA	REMOVE AND RELOCATE EXISTING TRAFFIC SIGN - CALLE MIRAMAR	317 56-4.04	\$220.00	\$440.00
20	8	LF	REMOVE EXISTING LOCAL DEPRESSION AND SUBGRADE. CONSTRUCT NEW PCC LOCAL DEPRESSION OVER 6" CMB INCLUDING RESTORATION OF 1' WIDE AC PAVEMENT	301-2 303-5.9	\$330.00	\$2,640.00
21	1	EA	REMOVE EXISTING AND INSTALL NEW GRATE AT LOCAL DEPRESSION	SPPWC 311-3	\$3,200.00	\$3,200.00
22	1	LS	RESTORE LANDSCAPE AND IRRIGATION	212 308	\$3,100.00	\$3,100.00

BID SCHEDULE D SUBTOTAL \$ 109,069.50  
(Figures)\*

BID SCHEDULE D SUBTOTAL One hundred nine thousand, Sixty nine dollars and fifty cents  
(Words)\*

**\*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

**NOTE: Include above subtotal in the Total Bid Price for this project on page C-10.**

**BIDDER'S SUBMITTAL (Continued)**  
**B2016-24**

COMPANY: Roy Allan Shurry Seal Inc

The Total Bid Price below shall include the 4 subtotals of Schedules A, B, C and D.

<p><b>TOTAL BID PRICE FOR SCHEDULES A + B + C + D:</b> <u>\$ 2,585,162.50</u> (Figures)*</p> <p><b>TOTAL BID PRICE FOR SCHEDULES A + B + C + D:</b> <u>Two million, five hundred eighty five thousand, one hundred sixty two dollars and fifty cents</u> (Words)*</p>
---

**\*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS**

The undersigned furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: Roy Allan Shurry Seal Inc

Date: 5-18-16 By: [Signature]

Contractor's State License No. 372798 Class: A

Address: 11922 Bloomfield Ave Santa Fe Springs Ca. 90670

Phone: 562-864-3363 Fax: 562-864-6612

**ACKNOWLEDGMENT OF ADDENDA RECEIVED  
B2016-24**

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 \_\_\_\_\_

Addendum No. 2 \_\_\_\_\_

Addendum No. 3 \_\_\_\_\_

Addendum No. 4 \_\_\_\_\_


Addendum No. 5 \_\_\_\_\_

Addendum No. 6 \_\_\_\_\_

Addendum No. 7 \_\_\_\_\_

Addendum No. 8 \_\_\_\_\_

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.

  
\_\_\_\_\_  
Bidder's Signature

5-18-16  
\_\_\_\_\_  
Date



**CONTRACTOR'S AFFIDAVIT (Continued)**  
**B2016-24**

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this 17<sup>th</sup> day of May, 2016.

Subscribed and Sworn to

before me this \_\_\_\_\_ day

of \_\_\_\_\_, 20\_\_.

Lawrence

(Contractor's Signature)

Lawrence Allan

(Name)

Vice President

(Title)

\_\_\_\_\_  
Notary Public in and for said  
County and State.


(Seal)

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
County of Orange

Subscribed and sworn to (or affirmed) before me on this 17<sup>th</sup>  
day of MAY, 2016, by Lawrence Allan

proved to me on the basis of satisfactory evidence to be the person(s) who appeared before me.

(Seal)  ANN-MARIE ALLAN  
COMM. # 2114210  
NOTARY PUBLIC • CALIFORNIA  
ORANGE COUNTY  
My Comm. Exp. Jul. 3, 2018

Signature Ann Marie Allan

**LIST OF SUBCONTRACTORS  
B2016-24**

The Bidder is required to fill in the following blanks in accordance with the provisions of the California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance. Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

1. Name Under Which Subcontractor is Licensed: Sterndahl Enterprises, Inc  
Subcontractor's Address: 11861 Branford St. Sun Valley Ca. 91352  
Specific Description of Sub-Contract: Striping & Marking  
License Number: 421823 CA License Classification/Type: A

2. Name Under Which Subcontractor is Licensed: Copp Contracting Inc  
Subcontractor's Address: P.O. Box 457 Buena Park Ca. 90621  
Specific Description of Sub-Contract: AC Repairs  
License Number: 384209 CA License Classification/Type: A

3. Name Under Which Subcontractor is Licensed: Martinez Concrete Inc  
Subcontractor's Address: 920 West Foothill Azusa Ca. 91702  
Specific Description of Sub-Contract: Concrete  
License Number: 394471 CA License Classification/Type: C-8

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening - provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

4. ~~Free~~ Name - Tree Smith  
Address - 1551 N. Miller St. Anaheim Ca. 92806  
Work - Tree Remove & Replace  
License 802705 C-27, D49

REFERENCES (Page 1 of 2)  
B2016-24

List work similar in magnitude and degree of difficulty completed by the Contractor within the past three (3) years.

1. Name (Firm/Agency): City of Coronado  
Address: 1825 Strandway Coronado Ca. 92118  
Contact Person: Dave Johnson Telephone No.: 619-522-2425  
Title of Project: Preventive Maintenance 2014-15  
Project Location: Various Streets  
Date of Completion: Nov. 2015 Contract Amount: \$310,765.00
  
2. Name (Firm/Agency): City of La Mesa  
Address: 8152 Commercial St. La Mesa, Ca. 91942  
Contact Person: Leon Firsh Telephone No.: 619-667-1484  
Title of Project: 2015 Shurry Seal  
Project Location: Various Streets  
Date of Completion: Oct. 2015 Contract Amount: \$278,768.00
  
3. Name (Firm/Agency): City of La Mirada  
Address: 360 E. 1<sup>st</sup> Street #262 Tujhin Ca. 92780  
Contact Person: Lori Wolfe Telephone No.: 714-922-9645  
Title of Project: 2015 Shurry Seal Rosecrans  
Project Location: Rosecrans Blvd  
Date of Completion: July 2015 Contract Amount: \$562,605.00
  
4. Name (Firm/Agency): City of Aliso Viejo  
Address: 12 Journey, Suite 100 Aliso Viejo, Ca. 92656  
Contact Person: Chris Lamp Telephone No.: 949-425-2531  
Title of Project: 2014-15 Shurry Seal  
Project Location: Various Streets  
Date of Completion: August 2015 Contract Amount: \$481,092.00

**REFERENCES (PAGE 2 OF 2)  
B2016-24**

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]:

Work Description & Contract Amount	Agency	Date Completed
Slurry Seal \$980,000.00	City of Ventura	2015
Slurry Seal \$18,559.00	City of Imperial Beach	2015
Slurry Seal \$780,595.00	City of Mission Viejo	2015
Slurry Seal \$852,500.00	City of Santa Ana	2015
Slurry Seal \$1,500,000.00	County of Orange	2015

Contractor's License No.: 372798 Class: A

a. Date first obtained: 4-30-75 Expiration: 4-30-17

b. Has License ever been suspended or revoked? No

If yes, describe when and why: \_\_\_\_\_

c. Any current claims against License or Bond? No

If yes, describe claims: \_\_\_\_\_

Principals in Company (List all – attach additional sheets if necessary):

NAME	TITLE	LICENSE NO. (If Applicable)
<u>W.R. Allan</u>	<sup>LA</sup> <del>State</del> <u>President</u>	_____
<u>Lawrence Allan</u>	<u>Vice President</u>	_____
_____	_____	_____

**VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS  
B2016-24**

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

Yes/No:   No   Federal/State: \_\_\_\_\_

If "yes," identify and describe, (including agency and status): \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Have the penalties been paid? Yes/No: \_\_\_\_\_

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

Yes/No:   No   Code/Laws: \_\_\_\_\_ Section/Article: \_\_\_\_\_

If "yes," identify and describe, (including agency and status): \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

**DISQUALIFICATION OR DEBARMENT**

Has your firm, any officer of your firm, or any employee who has a proprietary interest in your firm ever been disqualified, removed, or otherwise prevented from bidding on, performing work on, or completing a federal, state or local project because of a violation of law or a safety regulation? Yes/No:   No  . If yes, provide the following information (if more than once, use separate sheets):

Date: \_\_\_\_\_ Entity: \_\_\_\_\_

Location: \_\_\_\_\_

Reason: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Provide Status and any Supplemental Statement: \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Has your firm been reinstated by this entity? Yes/No: \_\_\_\_\_