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CITY OF TORRANCE, CALIFORNIA 
 

NOTICE INVITING BIDS 
 
Notice is hereby given that sealed bids for performing the following described work will be received at the 
Office of the City Clerk of the City of Torrance, California, until 3:00 p.m. on Wednesday, April 29, 2015, 
after which time they will be publicly opened and read at 3:15 p.m. in the Council Chambers of said City: 

 
CONSTRUCTION OF 

2015 RESIDENTIAL SLURRY SEAL PROGRAM, I-159  
AND  

2015 ARTERIAL STREET PAVEMENT SEALING PROGRAM, I-139 
B2015-08 

 
Bid Schedule (for reference only), Striping Plans, and Specifications are available for viewing and printing 
on the project website at: http://www.torranceca.gov/28471.htm  
 
Those who only view and/or print the Plans, Bid Schedule and Specifications from the City’s website will 
not automatically be added to the City’s Plan Holder list for this project. 
 
The official Bidder’s Submittal packet must be obtained from the Office of the City Clerk, City Hall, 
3031 Torrance Boulevard, Torrance, California. Contact the City Clerk’s office at (310) 781-7530 or 
CityClerk@TorranceCA.gov for more information. There is no cost if the Bidder’s Submittal is 
obtained at City Hall.  A payment of $5 is required if requested by mail.  The amount includes tax and 
is not refundable. A prospective bidder must provide to the City Clerk the firm’s name, address, telephone 
and fax numbers, a contact person and a valid email address.  This will ensure that your firm is listed as a 
“Plan Holder” and that you will be informed of any and all information issued subsequent to obtaining the 
official form of Proposal.  Addenda will be issued only by email and only to those that provide the required 
information to the City Clerk. Receipt of any Addendum must be acknowledged by a bidder in its 
submitted form of Proposal. If a bidder submits its Bidder’s Submittal on forms other than the 
official Bidder’s Submittal forms, the City may declare the bid as non-responsive. 
 
Full-size 24” x 36” Plans and a bound Specifications booklet also may be obtained at the same Office of 
the City Clerk upon payment of $10 if obtained at City Hall, or payment of $15 if requested by mail.  Both 
amounts include tax.  Neither amount is refundable.  The $15 includes a copy of the official Bidder’s 
Submittal packet. If requesting any item(s) by mail, please send check to the following:  

 
CITY OF TORRANCE 

OFFICE OF THE CITY CLERK 
3031 TORRANCE BLVD 
TORRANCE, CA 90503 

ATTN: B2015-08 
 

The Engineer’s estimate of the contract total is between $3,500,000 and $3,700,000.  All work shall be 
completed within ninety-five (95) working days from the date of the Notice to Proceed (NTP). 
 
Per Division 2, Chapter 2 of the Torrance Municipal Code, the Torrance City Council may reject any and 
all bids, waive any informality or irregularity in such bids, and determine the lowest responsible bidder. No 
facsimile bids shall be accepted by the City. 
 
Substitution of securities for withheld funds is permitted per Section 22300 of the Public Contract Code. 
 
The City has determined that a California Class A, Class C-12 or Class C-32 Contractor’s license is 
required to bid this project. 
 
By order of the City Council of the City of Torrance, California. 
 

http://www.torranceca.gov/28471.htm
mailto:CityClerk@TorranceCA.gov
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For further information, please contact Stephanie Comon, Assistant Civil Engineer, in the Public Works 
Department at (310) 618-3079 or by email at scomon@torranceca.gov. 

mailto:scomon@torranceca.gov
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CITY OF TORRANCE, CALIFORNIA 
 

INSTRUCTIONS TO BIDDERS 
 
 
A. QUALIFICATION OF BIDDERS 
 

1. Competency of Bidders 
 

The Bidder shall be thoroughly competent and capable of satisfactorily performing the Work 
covered by the Bid.  As specified in the Bid Documents, the Bidder shall furnish statements 
of previous experience on similar work.  When requested, the Bidder shall also furnish the 
plan of procedure proposed; the organization, machinery, plant and other equipment 
available for the Work; evidence of its financial condition and resources; and any other such 
documentation as may be required by the City to determine if the Bidder is responsible. 
 

2. Contractor's License 
 

At the time of submitting the Bid, the Bidder shall be licensed as a contractor in accordance 
with the provisions of Chapter 9, Division 3, of the California Business and Professions 
Code.  The required prime contractor license class for the Work is shown in the project 
Notice Inviting Bids.  However, the City reserves the right to award the Contract to a 
contractor with another class if the City determines that the license is proper for the work. 
 

3. Contractor Registration Requirements 
 

SB 854 amended the Labor Code to require all contractors bidding on public work to 
register with the Department of Industrial Relations (DIR) and to pay an annual fee. The 
registration requires contractors to provide the State with evidence of the contractors' 
compliance with a number of statutory requirements. The registration requirement took 
effect on July 1, 2014. 
 

4. Bidder’s Submittal and Contract Award Prohibited 
 

Under California Labor Code section 1771.1, as amended by SB 854, unless registered with 
the DIR, a contractor may not bid, nor be listed as a subcontractor, for any bid proposal 
submitted for public work on or after March 1, 2015. Similarly, a public entity cannot award a 
public work contract to a non-registered contractor, effective April 1, 2015.  Also refer to 
Section 7-2.6 of the Special Provisions. 

 
B. BIDDER RESPONSIBILITY 

 
A responsible Bidder is a Bidder who has demonstrated the attribute of trustworthiness, as well as 
ability, fitness, capacity and experience to satisfactorily perform the work. 
 
Bidders are notified that, in accordance with Division 2, Chapter 2 of the Torrance Municipal Code, 
the City Council may determine whether the Bidder is responsible based on a review of the Bidder's 
performance on other contracts. 
 
If, based on the provision and criteria in Division 2, Chapter 2 of the Torrance Municipal Code, the 
Engineer proposes not to recommend the award of contract to the apparent low bidder, the Director 
shall notify the Bidder in writing of its intention to recommend to the City Council that the Council 
award the contract to the 2nd lowest responsible bidder.  If the Bidder presents evidence in rebuttal 
to the recommendation, the Director shall evaluate the merits of such evidence, and based on that 
evaluation, make a recommendation to the City Council. 
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C. ADDENDA TO THE CONTRACT DOCUMENTS 
 
The City may issue Addenda to the Contract Documents during the period of advertising.  The 
Bidder shall acknowledge the receipt of the Addenda in their Bid.  Failure of the Bidder to do so may 
result in the rejection of the Bid as non-responsive. 
 

D. PREPARATION OF THE BID 
 

1. Examination of Site, Plans and Specifications 
 
Prior to submitting a Bid, the Bidder shall examine the Work site, carefully read the 
Specifications, view the Plans (available on the website only) and satisfy itself that it has the 
abilities and resources to complete the Work.  The Bidder agrees that if it is awarded the 
Contract, no claim will be made against the City based on ignorance or misunderstanding of 
the provisions of the Contract Documents, the nature and amount of the work, and the physical 
and climatic conditions of the work site. 
 
The Contractor shall have included in the contract price a sufficient sum to cover all items, 
including labor, materials, tools, equipment and incidentals, that are implied or required for the 
complete improvements as contemplated by the drawings, specifications, and other contract 
documents. 
 

2. Estimated Quantities 
 
The quantities shown in the Bid are approximate only.  The Contractor will be paid for the 
actual quantities of work installed based on field measurements.  The City reserves the right 
to increase or decrease the amount of any item or portion of work to be performed or 
materials furnished, or to delete any item, in accordance with the Specifications. 
 

3. Bid Instructions and Submissions 
 
The Bid shall be submitted on the Bidder’s Submittal forms included with the Specifications.  
All Bid Documents must be completed, executed and submitted with the Bid by the Bidder. 
 
Required Bid Submittal Documents: 

 
1) Bidder's Submittal 
2) Addenda Acknowledgment of Addenda Received 
3) Contractor’s Affidavit 
4) List of Subcontractors 
5) References (2 pages) 
6) Violations of Federal or State Law 
7) Debarment and Suspension Certification 
8) Bid Bond (10%) 
 

All prices submitted will be considered as including any and all sales or use taxes. For any 
individual bid item, in the case of a discrepancy between its unit price and total bid, the unit 
price shall always prevail. 
 

4. Disadvantaged Business Enterprise (DBE) Requirements 
 
This project has no DBE requirements. 
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E. BID BOND 
 
The Bid must be accompanied by either cash, a certified or cashier’s check or a surety bond (bid 
bond) payable to the City of Torrance.  Bids must be submitted on the proposal forms furnished by 
the Public Works Department. The Bid Guaranty shall be in an amount equivalent to at least 10% of 
the Total Contract Bid Price. 
 

F. NONRESPONSIVE BIDS AND BID REJECTION 
 
1. A Bid in which the required bid proposal documents are not completed, executed and 

submitted may be considered non-responsive and be rejected. 
 

2. A Bid in which the Contract Unit Prices are unbalanced, which is incomplete or which shows 
alteration of form or irregularities of any kind, or which contains any additions or conditional or 
alternate Bids that are not called for, may be considered non-responsive and be rejected. 

 
G. AWARD OF CONTRACT 
 

In accordance with Division 2, Chapter 2 of the Torrance Municipal Code, the City Council reserves 
the right to reject any and all bids received, to take all bids under advisement for a period not-to-
exceed sixty (60) days after date of opening thereof, to waive any informality or irregularity in the 
Bid, and to be the sole judge of the merits of material included in the respective bids received. 

 
No less than 2 weeks prior to the anticipated City Council meeting awarding a contract as a result 
of the Notice Inviting Bids, the City will notify all of the vendors that submitted a bid of the intention 
to award. 
 
City of Torrance Bid/RFP Protest Procedures: The City of Torrance Bid/RFP Protest Procedures 
may be found on the City of Torrance website: 
http://www.torranceca.gov/PDF/Bid_RFP_Protest_Procedures.pdf 
 

H. EXECUTION OF CONTRACT 
 
After the Contract is awarded, the awardee shall execute the following eight (8) documents: 
 

1) Performance Bond (100% of Bid) 
2) Labor and Material Bond (100% of Bid) 
3) Public Works Agreement 
4) Verification of Insurance Coverage (Certificates and Endorsements) 
5) Construction or Service Contract Endorsement 
6) Workers’ Compensation Insurance Certificate 
7) Construction Permit Application Form 
8) Business License Application Form 

 
I. APPRENTICESHIP EMPLOYMENT STANDARDS 

 
The Contractor is directed to the provisions in Sections 1776, 1777.5 and 1777.6 of the California 
Labor Code concerning the employment of apprentices by the Contractor or any subcontractor 
under them. 
 

J. PERMITS, LICENSES AND PUBLIC WORKS AGREEMENT 
 
The Contractor shall procure and execute all permits, licenses, pay all charges and fees, and give 
all notices necessary and incidental to the completion of the Work.  The Contractor shall execute a 
Public Works Agreement.  No fee is charged for a Construction Excavation Permit issued by the 
City of Torrance for a public works project.  The Contractor shall obtain a City of Torrance Business 
License. 

http://www.torranceca.gov/PDF/Bid_RFP_Protest_Procedures.pdf
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K. INSURANCE 

 
The Contractor shall maintain Automobile Liability, General Liability and Workers’ Compensation 
Insurance as specified in the Public Works Agreement included in the Project Specifications. 
 

L. PRE-BID INQUIRIES 
 
A Bidder with a Pre-Bid Inquiry must submit their question(s) in writing to the Torrance Public 
Works Department. You may email it to Stephanie Comon, Assistant Engineer at 
scomon@torranceca.gov. All questions must be received no later than 5:00 p.m. on the Thursday 
one week prior to the date for opening the bids. Questions received after this date may not be 
considered. For questions of a general nature, a bidder may call Stephanie Comon at (310) 618-
3079. 
 
Because Gas Tax funds will be used for this project, pursuant to Section 1770 et seq. of the 
California Labor Code, the minimum prevailing rate of per diem wages for each craft, classification, 
or type of workman needed to execute the Contract shall be those determined by the Director of 
Industrial Relations of the State of California. These wages are set forth in the General Prevailing 
Wage Rates for this project, available from the California Department of Industrial Relations’ 
Internet web site at http://www.dir.ca.gov/DLSR/PWD. 

mailto:scomon@torranceca.gov
http://www.dir.ca.gov/DLSR/PWD
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BIDDER’S SUBMITTAL 
 

COMPANY:  
 

2015 RESIDENTIAL SLURRY SEAL PROGRAM, I-159 AND  
2015 ARTERIAL STREET PAVEMENT SEALING PROGRAM, I-139 

 

B2015-08 
 

 
Honorable Mayor and Members 
of the Torrance City Council 
Torrance, California 
 
Members of the Council: 
 
In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by 
the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby 
proposes to furnish all Work to be performed in accordance with the Plans, Specifications, 
Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the 
following schedule. 

BID SCHEDULES 
 

BID SCHEDULE A – RESIDENTIAL STREETS (AREAS 1 THROUGH 6) 

ITEM 
NO. 

ITEM 
DESCRIPTION 

APPROX. 
QTY 

UNIT OF 
MEASURE 

UNIT 
PRICE 

TOTAL 
BID 

1 MOBILIZATION AND 
DEMOBILIZATION 1 LS $ $ 

2 TRAFFIC CONTROL 1 LS $ $ 

3 CRACK SEAL 1 LS $ $ 

4 DIG-OUTS - RESIDENTIAL 200,000 SF $ $ 

5 TYPE II SLURRY SEAL WITH 2-1/2% 
LATEX 8,578,273 SF $ $ 

6 
REMOVE EXISTING PAVEMENT 
STRIPING, MARKINGS, LEGENDS, 
AND RAISED PAVEMENT MARKERS 

1 LS $ $ 

7 
INSTALL PAVEMENT STRIPING, 
MARKINGS, LEGENDS, AND 
RAISED PAVEMENT MARKERS 

1 LS $ $ 

 
SCHEDULE  “A” SUBTOTAL: $ 
 (FIGURES)* 
SCHEDULE  “A” SUBTOTAL:  
 (WORDS)* 

 
*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS 

 
NOTE:  Include above subtotal in the Total Bid Price for this project on page C-5. 
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BIDDER’S SUBMITTAL- B2015-08 
(CONTINUED)  

 
COMPANY:  

 
 

BID SCHEDULE B – ARTERIAL STREETS 

ITEM 
NO. 

ITEM 
DESCRIPTION 

APPROX. 
QTY 

UNIT OF 
MEASURE 

UNIT 
PRICE 

TOTAL 
BID 

1 MOBILIZATION AND 
DEMOBILIZATION 1 LS $ $ 

2 TRAFFIC CONTROL 1 LS $ $ 

3 CRACK SEAL 1 LS $ $ 

4 DIG-OUTS 100,000 SF $  

5 TYPE II SLURRY SEAL WITH 2-1/2% 
LATEX 1,696,113 SF $ $ 

6 
REMOVE EXISTING PAVEMENT 
STRIPING, MARKINGS, LEGENDS, 
AND RAISED PAVEMENT MARKERS 

1 LS $ $ 

7 
INSTALL PAVEMENT STRIPING, 
MARKINGS, LEGENDS, AND 
RAISED PAVEMENT MARKERS 

1 LS $ $ 

 
SCHEDULE  “B” SUBTOTAL: $ 
 (FIGURES)* 
SCHEDULE  “B” SUBTOTAL:  
 (WORDS)* 

 
*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS 

 
NOTE:  Include above subtotal in the Total Bid Price for this project on page C-5. 
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BIDDER’S SUBMITTAL- B2015-08 
(CONTINUED) 

 
COMPANY:  

 
 

BID SCHEDULE C – CITY PARKING FACILITIES (5 LOCATIONS) 
ITEM 
NO. 

ITEM 
DESCRIPTION 

APPROX. 
QTY 

UNIT OF 
MEASURE 

UNIT 
PRICE 

TOTAL 
BID 

1 MOBILIZATION AND  
DEMOBILIZATION 1 LS $ $ 

2 TRAFFIC CONTROL 1 LS $ $ 

3 CRACK SEAL 1 LS $ $ 

4 TYPE I SLURRY SEAL WITH 2-1/2% 
LATEX 384,780 SF $ $ 

5 
REMOVE EXISTING PAVEMENT 
STRIPING, MARKINGS, LEGENDS, 
AND RAISED PAVEMENT MARKERS 

1 LS $ $ 

6 
INSTALL PAVEMENT STRIPING, 
MARKINGS, LEGENDS, AND 
RAISED PAVEMENT MARKERS 

1 LS $ $ 

7 REMOVE EXISTING CONCRETE 
WHEEL STOPS (Approx. 25) 1 LS $ $ 

8 FURNISH AND INSTALL NEW 
CONCRETE WHEEL STOPS 100 EA $ $ 

 
SCHEDULE  “C” SUBTOTAL: $ 
 (FIGURES)* 
SCHEDULE  “C” SUBTOTAL:  
 (WORDS)* 

 
*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS 

 
NOTE:  Include above subtotal in the Total Bid Price for this project on page C-5. 
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BIDDER’S SUBMITTAL- B2015-08 
(CONTINUED) 

 
COMPANY:  

 
 

BID SCHEDULE D –AIRPORT 
ITEM 
NO. 

ITEM 
DESCRIPTION 

APPROX. 
QTY 

UNIT OF 
MEASURE 

UNIT 
PRICE 

TOTAL 
BID 

1 MOBILIZATION AND  
DEMOBILIZATION 1 LS $ $ 

2 TRAFFIC CONTROL 1 LS $ $ 

3 CRACK SEAL 1 LS $ $ 

4 TYPE I SLURRY SEAL WITH 2-1/2% 
LATEX 667,000 SF $ $ 

5 
REMOVE EXISTING PAVEMENT 
STRIPING, MARKINGS, LEGENDS, 
AND RAISED PAVEMENT MARKERS 

1 LS $ $ 

6 
INSTALL PAVEMENT STRIPING, 
MARKINGS, LEGENDS, AND 
RAISED PAVEMENT MARKERS 

1 LS $ $ 

 
SCHEDULE  “C” SUBTOTAL: $ 
 (FIGURES)* 
SCHEDULE  “C” SUBTOTAL:  
 (WORDS)* 

 
*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS 

 
NOTE:  Include above subtotal in the Total Bid Price for this project on page C-5. 
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BIDDER’S SUBMITTAL - B2015-08 
(CONTINUED) 

 
COMPANY:  

 
 

The Total Bid Price below shall include the 4 subtotals of Schedules A, B, C, and D. 
 

   
 TOTAL BID PRICE FOR SCHEDULES A + B + C + D:  
 $  

 (FIGURES)*  
    
 TOTAL BID PRICE FOR SCHEDULES A + B + C + D:  
   

 (WORDS)*  
   

 
*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS 

 
 
The undersigned furthermore agrees to enter into and execute a contract, with necessary 
bonds, at the unit prices set forth herein and in case of default in executing such contract, with 
necessary bonds, the check or bond accompanying this bid and the money payable thereon 
shall be forfeited thereby to and remain the property of the City of Torrance. 
 
The above unit prices include all work appurtenant to the various items as outlined in the 
Specifications and all work or expense required for the satisfactory completion of said items.  In 
case of discrepancies between unit prices and totals, the unit prices shall govern. 
 
The undersigned declares that it has carefully examined the Plans, Specifications, and Contract 
Documents, and has investigated the site of the work and is familiar with the conditions thereon. 
 
 

Contractor:  

Date:  By:  

Contractor’s State License No.:  Class:  

Address:   

  

Phone:  Fax:   
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ACKNOWLEDGMENT OF ADDENDA RECEIVED - B2015-08 
 
 
The Bidder shall acknowledge the receipt of any and all addenda by placing an "X" by each 
addendum received. 
 

Addendum No. 1    

Addendum No. 2    

Addendum No. 3    

Addendum No. 4    

Addendum No. 5    
 
 
If an addendum or addenda have been issued by the City and not noted above as being 
received by the Bidder, the Bid Proposal may be rejected. 
 

   

Bidder’s Signature Date 
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CONTRACTOR'S AFFIDAVIT 
 
 
STATE OF CALIFORNIA    }    B2015-08 
       } 
COUNTY OF __________________________ }   
 

________________________________, being first duly sworn, deposes and says: 
(NAME) 

1. That he/she is the  ________________________________________________________ 
(TITLE) 

of  _____________________________________________________________________ 
(NAME OF PARTNERSHIP, CORPORATION, OR SOLE PROPRIETORSHIP) 

 
hereinafter called "Contractor," who has submitted to the City of Torrance a proposal for 
the Construction of 2015 Residential Slurry Seal Program, I-159 and 2015 Arterial Street 
Pavement Sealing Program, I-139 , B2015-08; 
 

2. That said proposal is genuine; that the same is not sham; that all statement of facts 
therein are true; 
 

3. That such proposal was not made in the interest or behalf of any person, partnership, 
company, association, organization or corporation not named or disclosed; 
 

4. That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone else 
to submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to raise or fix 
the bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost 
element of the Contractor's price or the price of anyone else; and did not attempt to induce 
action prejudicial to the interest of the City of Torrance, or of any other bidder, or anyone 
else interested in the proposed contract; 
 

5. That the Contractor has not in any manner sought by collusion to secure for itself an 
advantage over any other bidder or to induce action prejudicial to the interests of the City 
of Torrance, or of any other bidder or of anyone else interested in the proposed contract; 
 

6. That the Contractor has not accepted any bid from any subcontractor or materialman 
through any bid depository, the bylaws, rules or regulations of which prohibit or prevent the 
Contractor from considering any bid from any subcontractor or materialman, which is not 
processed through said bid depository, or which prevent any subcontractor or materialman 
from bidding to any Contractor who does not use the facilities of or accept bids from or 
through such bid depository; 
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CONTRACTOR'S AFFIDAVIT 
(CONTINUED) 

 
 
7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any 

breakdown thereof, or the contents thereof, or divulge information or data relative thereto, 
to any corporation, partnership, company, association, organization, bid depository, or to 
any member or agent thereof, or to any individual or group of Individuals, except to the 
City of Torrance, or to any person or persons who have a partnership or other financial 
interest with said Contractor in its business. 

 
 
Dated this  day of  ,  20  

 
Subscribed and Sworn to   
before me this  day  (CONTRACTOR’S SIGNATURE) 

of  ,  20    
  (NAME) 

   
Notary Public in and for said 
County and State. 

 (TITLE) 

  
(SEAL)   
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LIST OF SUBCONTRACTORS 

 
 
The Bidder is required to fill in the following blanks in accordance with the provisions of the 
Subletting and Subcontracting Fair Practices Act (Chapter 2 of Division 5, Title 1 of the 
Government Code of the State of California) and should familiarize itself with Section 2-3 of the 
Standard Specifications. 
 

Name Under Which Subcontractor is Licensed:  

Subcontractor’s Address:  

Specific Description of Sub-Contract:  

License Number:       CA License Classification/Type:  
 
 

Name Under Which Subcontractor is Licensed:  

Subcontractor’s Address:  

Specific Description of Sub-Contract:  

License Number:       CA License Classification/Type:  
 
 

Name Under Which Subcontractor is Licensed:  

Subcontractor’s Address:  

Specific Description of Sub-Contract:  

License Number:       CA License Classification/Type:  
 
 

Name Under Which Subcontractor is Licensed:  

Subcontractor’s Address:  

Specific Description of Sub-Contract:  

License Number:       CA License Classification/Type:  
 
 
Subcontractors listed must be properly licensed under the laws of the State of California for the 
type of work which they are to perform.  Do not list alternate subcontractors for the same work. 
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REFERENCES (Page 1 of 2) 
 
 
List work similar in magnitude and degree of difficulty completed by the Contractor within the 
past three (3) years. 
 
1.  Name (Firm/Agency):  
 Address:  
 Contact Person:  Telephone No.:   
 Title of Project:  
 Project Location:  
 Date of Completion:  Contract Amount: $ 

 
2.  Name (Firm/Agency):  
 Address:  
 Contact Person:  Telephone No.:   
 Title of Project:  
 Project Location:  
 Date of Completion:  Contract Amount: $ 

 
3.  Name (Firm/Agency):  
 Address:  
 Contact Person:  Telephone No.:   
 Title of Project:  
 Project Location:  
 Date of Completion:  Contract Amount: $ 

 
4.  Name (Firm/Agency):  
 Address:  
 Contact Person:  Telephone No.:   
 Title of Project:  
 Project Location:  
 Date of Completion:  Contract Amount: $ 

 
5.  Name (Firm/Agency):  
 Address:  
 Contact Person:  Telephone No.:   
 Title of Project:  
 Project Location:  
 Date of Completion:  Contract Amount: $ 
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REFERENCES (Page 2 of 2) 
(CONTINUED) 

 
 
If Contractor has not performed work for the City of Torrance within the last five (5) years, list all 
work done within said five years (attach additional sheets if necessary).  Note if work was done 
as subcontractor [include only subcontract amount]: 
 

Work Description & Contract Amount Agency Date 
Completed 

   

   

   

   

   

 
Contractor’s License No.: ________________________ Class:  ______________________ 
  

a. Date first obtained: ________________________  Expiration: ____________________ 
 
b. Has License ever been suspended or revoked? _______________ 

If yes, describe when and why:  ____________________________________________ 
 

c. Any current claims against License or Bond?__________________________________  

If yes, describe claims: ___________________________________________________ 
 
 
Principals in Company  (List all – attach additional sheets if necessary): 
 
 NAME TITLE LICENSE NO. 
   (If Applicable)  
 
 _______________________ _______________________ _______________________
   
 _______________________ _______________________ _______________________
   
 _______________________ _______________________ _______________________ 
 
 _______________________ _______________________ _______________________ 
 
 _______________________ _______________________ _______________________ 
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VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS 
 
 
1. Has your firm or its officers been assessed any penalties by an agency for noncompliance 

or violations of Federal, State or Local labor laws and/or business or licensing regulations 
within the past five (5) years relating to your construction projects? 

 
 

Yes/No: __________ Federal/State: ____________________ 
 

If “yes,” identify and describe, (including agency and status):  
 
 
 
 

 
 

Have the penalties been paid?  Yes/No: ____________________ 
 
 
2. Does your firm or its officers have any ongoing investigations by any public agency 

regarding violations of the State Labor Code, California Business and Professions Code 
or State Licensing Laws? 

 
Yes/No: __________ Code/Laws: ______________ Section/Article: ______________ 

 
 

If “yes,” identify and describe, (including agency and status):  
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DEBARMENT AND SUSPENSION CERTIFICATION 
TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 

 
 
The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other 
person associated therewith in the capacity of owner, partner, director, officer, manager: 
 

• is not currently under suspension, debarment, voluntary exclusion, or determination of 
ineligibility by any Federal AGENCY; 

 
• has not been suspended, debarred, voluntarily excluded or determined ineligible by any 

Federal AGENCY within the past 3 years; 
 
• does not have a proposed debarment pending; and 
 
• has not been indicted, convicted, or had a civil judgment rendered against it by a court 

of competent jurisdiction in any matter involving fraud or official misconduct within the 
past 3 years. 

 
If there are any exceptions to this certification, insert the exceptions in the following space. 
 
 
 
 
 
 
 
 
 
 
 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining 
bidder responsibility.  For any exception noted above, indicate below to whom it applies, 
initiating AGENCY, and dates of action. 
 
 
 
 
Notes: Providing false information may result in criminal prosecution or administrative 
sanctions. 
  
The above certification is part of the Proposal.  Signing this Proposal on the signature portion 
thereof shall also constitute signature of this Certification. 
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BID BOND (10%) 
 
 
KNOW ALL MEN BY THESE PRESENTS:  That we, _________________________________ 

as principal, and ______________________________________________ as sureties, are held 

and firmly bound unto the City of Torrance, State of California, in the penal sum of 

_________________________ dollars ($____________________), for the payment whereof 

we hereby bind ourselves, our successors, heirs, executors or administrators jointly and 

severally, firmly by these presents. 

 
The condition of this obligation is such that, whereas the above bounded principal is about to 
file with and submit to the City of Torrance a bid or proposal for the performance of certain work 
as required in the City of Torrance, Project No. B2015-08, said work being: the 2015 
RESIDENTIAL SLURRY SEAL PROGRAM, I-159 AND 2015 ARTERIAL STREET PAVEMENT 
SEALING PROGRAM, I-139, and in compliance with the Specifications therefor under an 
invitation of said City contained in a notice or advertisement for bids or proposals; now if the bid 
or proposal of the said principal shall be accepted and if the said work be thereupon awarded to 
the principal by said City and if the said principal shall enter into a contract with the said City in 
accordance with said bid or proposal, or if the bid or proposal of the said principal is rejected, 
then this bond shall be void and of no effect and otherwise in full force and effect. 
 
WITNESS our hands this __________ day of _________________________, 20_____. 
 
 
________________________________ 
PRINCIPAL 
 
 
________________________________ 
SURETY/ATTORNEY-IN-FACT 
 
 
________________________________ 
SIGNATURE 
 
 

Name:  
Local Address:  

  
Phone No.:  

Fax No.:  
 
 
 



 

 

 
SECTION D 

 
 

DOCUMENTS TO BE COMPLETED 
AND DELIVERED TO CITY PRIOR 

TO AWARD OF CONTRACT 
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PERFORMANCE BOND 
 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
That we, _________________________ as Principal(s) and _________________________ a 
corporation, incorporated, organized, and existing under the laws of the State of 
____________________, and authorized to execute bonds and undertakings and to do a 
general surety business in the State of California, as Surety, are jointly and severally held and 
firmly bound unto the City of Torrance, a municipal corporation, located in the County of Los 
Angeles, State of California, in the full and just sum of: _________________________ Dollars 
($__________________), lawful money of the United States of America, for the payment of 
which sum, well and truly to be made, we bind ourselves and our respective heirs, executors, 
administrators, representative, successors and assigns, jointly and severally, firmly by these 
presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:  WHEREAS, said Principal(s) 
have/has entered into, or are/is about to enter into, a certain written contract or agreement, 
dated as of the __________ day of _______________, 2014, with the said City of Torrance for 
the Construction of 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I-159 AND 2015 
ARTERIAL STREET PAVEMENT SEALING PROGRAM, I-139, B2015-08, all as is more 
specifically set forth in said contract or agreement, a full, true and correct copy of which is 
hereunto attached, and hereby referred to and by this reference incorporated herein and made 
a part hereof; 
 
NOW, THEREFORE, if the said Principal(s) shall faithfully and well and truly do, perform and 
complete, or cause to be done, performed and complete, each and all of the covenants, terms, 
conditions, requirements, obligations, acts and things, to be met, done or performed by said 
Principal(s), including any guarantee period as set forth in, or required by, said contract or 
agreement, all at and within the time or times, and in the manner as therein specified and 
contemplated, then this bond and obligation shall be null and void; otherwise it shall be and 
remain in full force, virtue and effect. 
 
The said Surety, for value received, hereby stipulates and agrees that no amendment, change, 
extension of time, alteration or addition to said contract or agreement, or of any feature or item 
or items of performance required therein or thereunder, shall in any manner affect its 
obligations on or under this bond; and said Surety does hereby waive notice of any such 
amendment, change, extension of time, alteration, or addition to said contract or agreement, 
and of any feature or item or items of performance required therein or thereunder. 
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PERFORMANCE BOND 
(CONTINUED) 

 
 
In the event any suit, action or proceedings is instituted to recover on this bond or obligation, 
said Surety will pay, and does hereby agree to pay, as attorney's fees for said City, such sum 
as the Court in any such suit, action or proceeding may adjudge reasonable. 
 
 
EXECUTED, SEALED AND DATED this _________ day of ____________________, 20_____ 
 
 
CORPORATE SEAL PRINCIPAL(S): 
 
 BY  _________________________________  
 
 
 BY  _________________________________  
 
 
CORPORATE SEAL SURETY: 
 
 BY  _________________________________  
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LABOR AND MATERIAL BOND 
 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
 
That we, _________________________________________________________ as Principal(s) 
and _________________________________________________ a corporation, incorporated, 
organized, and existing under the laws of the State of ____________________, and authorized 
to execute bonds and undertakings and to do a general surety business in the State of 
California, as Surety, are jointly and severally held and firmly bound unto: 
 
(a) The State of California for the use and benefit of the State Treasurer, as ex-officio 

Treasurer and custodian of the Unemployment Fund of said State; and 
 
(b) The City of Torrance, California; and 
 
(c) Any and all persons who do or perform or who did or performed work or labor upon or in 

connection with the work or improvement referred to in the contract or agreement 
hereinafter mentioned; and 

 
(d) Any and all materialmen, persons, companies, firms, association, or corporations, 

supplying or furnishing any materials, provisions, provender, transportation, appliances 
or power, or other supplies used in, upon, for or about or in connection with the 
performance of the work or improvement contracted to be executed, done, made or 
performed under said contract or agreement; and 

 
(e) Any and all persons, companies, firms, associations, or corporations furnishing, renting, 

or hiring teams, equipment, implements or machinery for, in connection with, or 
contributing to, said work to be done or improvement to be made under said contract or 
agreement; and 

 
(f) Any and all persons, companies, firms, associations, or corporations who supply both 

work and materials; 
 
 
and whose claim has not been paid by said Principal(s), in full and just sum of 
___________________ Dollars ($___________), lawful money of the United States of America, 
for the payment of which will and truly to be made, said Principal(s) and said Surety do hereby 
bind themselves and their respective heirs, executors, administrators, representatives, 
successors and assigns, jointly and severally, firmly by these presents. 
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LABOR AND MATERIAL BOND 
(CONTINUED) 

 
 
THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, THAT:  WHEREAS, said 
Principal(s) have/has entered into or are/is about to enter into a certain written contract or 
agreement, dated as of the __________ day of ____________________  20_____, with the 
City of Torrance for the Construction of 2015 RESIDENTIAL SLURRY SEAL, I-159 and 2015 
ARTERIAL STREET PAVEMENT SEALING PROGRAM, I-139, B2015-08, all as is more 
specifically set forth in said contract or agreement, a full, true and correct copy of which is 
hereunto attached, and hereby referred to and by this reference incorporated herein and made 
a part hereof; 
 
NOW, THEREFORE, if the said Principal(s) (or any of his/her, its, or their subcontractors) under 
said contract or agreement fails or fail to pay: 
 
(1) For any materials, provisions, provender, transportation, appliances, or power, or other 

supplies; or 
 
(2) For the hire of any teams, equipment, implements, or machinery; or 
 
(3) For any work or labor; supplies, furnished, provided, used, done or performed in, upon, 

for or about or in connection with the said work or improvement; or 
 
(4) For amounts due under the Unemployment Insurance Act of the State of California with 

respect to such work or improvement; 
 
the Surety on this bond will pay the same in an amount not exceeding the sum hereinabove 
specified in this bond; and, also, in case suit is brought upon this bond, said Surety will (and 
does hereby agree to) pay a reasonable attorney's fee, to be fixed and taxed as costs, and 
included in the judgment therein rendered. 
 
This bond shall (and it is hereby made to) inure to the benefit of any and all persons entitled to 
file claims under Section 1192.1 of the Code of Civil Procedure of the State of California, so as 
to give a right of action to them or their assigns in any suit brought upon this bond, all as 
contemplated under the provisions of Section 4205 of the Government Code, and of Chapter 1 
of Title 4 of Part 3 of the Code of Civil Procedure, of the State of California. 
 
This bond is executed and filed in connection with said contract or agreement hereunto 
attached to comply with each and all of the provisions of the laws of the State of California 
above mentioned or referred to, and of all amendments thereto, and the obligors so intend and 
do hereby bind themselves accordingly. 
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LABOR AND MATERIAL BOND 
(CONTINUED) 

 
 
The said Surety, for value received, hereby stipulates and agrees that no amendment, change, 
extension of time, alteration, or addition to said contract or agreement, or of any feature or item 
or items of performance required therein or thereunder, shall in any manner affect its 
obligations on or under this bond; and said Surety does hereby waive notice of any such 
amendment, change, extension of time, alteration, or addition to said contract or agreement, 
and of any feature or item or items of performance required therein or thereunder. 
 
EXECUTED, SEALED AND DATED this _________ day of ____________________, 20_____ 
 
 
CORPORATE SEAL PRINCIPAL: 
 
 BY  _________________________________  
 
 
 
 
 
CORPORATE SEAL SURETY: 
 
 BY  _________________________________  
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PUBLIC WORKS AGREEMENT 
 
 
 
BIDDERS ARE TO REFER TO APPENDIX I FOR THE PRO FORMA PUBLIC WORKS 
AGREEMENT TO BE EXECUTED, UPON APPROVAL OF THE CITY COUNCIL, WITH THE 
CONFIRMED LOWEST, RESPONSIBLE BIDDER. 
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CITY OF TORRANCE, CALIFORNIA 
CONSTRUCTION OR SERVICE CONTRACT ENDORSEMENT 

 
To be attached to and made a part of all policies insuring the liability of any person, firm or 
corporation performing services under contract for the City of Torrance. 
 
Not withstanding any inconsistent expression in the policy to which this endorsement is 
attached, or in any other endorsement now or hereafter attached thereto, or made a part 
thereof, the protection afforded by said policy shall: 
 
1. Include the City of Torrance as an additional insured.  (To include the elected officials, 

appointed officials, and employees.) 
 
2. Indemnify and save harmless the City of Torrance against any and all claims resulting 

from the undertaking specified in the contract known as: 
 

PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT 
FOR THE CONSTRUCTION OF 

2015 RESIDENTIAL SLURRY SEAL PROGRAM, I-159 
AND 

2015 ARTERIAL STREET PAVEMENT SEALING PROGRAM, I-139 
B2015-08 

 
This hold harmless assumption on the part of the underwriters shall include all costs of 
investigation and defense, including claims based on damage to substructures not 
shown, not located on the plans, or shown incorrectly. 

 
3. Not be cancelled except by notice to the City Attorney of the City of Torrance at least 

thirty (30) days prior to the date of cancellation. 
 
4. Provide single limit for Bodily Injury Liability and Property Damage Liability combined, 

$3,000,000 each occurrence, and $5,000,000 Aggregate. 
 
5. Limited classifications, restricting endorsements, exclusions or other special provisions 

contained in the policy shall not act to limit the benefits of coverage as they shall apply to 
the City of Torrance as enumerated in this endorsement.  However, nothing herein 
contained shall affect any rights of the insurer against the insured. 

 
6. It is further expressly agreed by and between the parties hereto that the following two 

provisions, (a) and (b), are a part of this contract: 
 

a. That the Contractor specifically agrees to comply with applicable provisions of 
Section 1777.5 of the Labor Code relating to the employment by Contractor or 
subcontractor under it, of journeyman or apprentices, or workmen, in any 
apprenticeable craft or trade. 

 
b. By my signature hereunder, as Contractor, I certify that I am aware of the 

provisions of Section 3700 of the Labor Code which requires every employer to 
be insured against liability for Workers’ Compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with 
such provisions before commencing the performance of the work of this contract. 
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CONSTRUCTION OR SERVICE CONTRACT ENDORSEMENT 
 (CONTINUED) 

 
 
The limits of liability as stated in this endorsement apply to the insurance afforded by this 
endorsement notwithstanding that the policy may have lower limits of liability applying 
elsewhere in the policy. 
 
 
 

______________________________ 
Duly Authorized Agent 

 
 
Attached to and forming part of 
 
Policy No. ___________________________ 

of the_______________________________ 

Date:_______________________________ 

Expiration Date:_______________________ 
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WORKERS' COMPENSATION INSURANCE CERTIFICATION 
 
 
In compliance with Section 7-4 of the Standard Specifications, the Contractor shall complete 
and submit the following certification with a Certificate of Insurance before execution of the 
contract. 
 
I am aware of, and will comply with, Section 3700 of the Labor Code, requiring every employer 
to be insured against liability for Workers' Compensation or to undertake self-insurance before 
commencing any of the work. 

 
 
 
  ______________________________ 
  CONTRACTOR 
 
 
 By: ______________________________ 
 
 Title: ______________________________ 

 



 

 

 
SECTION E 

 
 

SPECIAL PROVISIONS 
 
 

The following Special Provisions supplement and amend the latest editions of the 
Standard Specifications for Public Works Construction (SSPWC “Greenbook”), 
and the Standard Specification of the State of California Department of 
Transportation (Caltrans), as noted herein.  These Special Provisions have been 
arranged in a format that parallels the SSPWC “Greenbook” Standard 
Specifications. 

 



 

 E-1 B2015-08 
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SPECIAL PROVISIONS 
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PART 1 
GENERAL PROVISIONS 

 
SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF 

MEASURE, AND SYMBOLS 
 
1-2  TERMS AND DEFINITIONS.  Add or redefine the following: 
 
Agency – The City of Torrance, herein referred to as City. 
 
Board – The City Council of the City of Torrance herein referred to as City Council. 
 
Engineer – The Public Works Director and/or the City Engineer of the City of Torrance, acting 
either directly or through properly authorized agents (e.g. Engineering Manager, Project 
Engineer, or Inspector), and such agents acting within the scope of the particular duties 
entrusted to them. 
 
Caltrans Specifications – State of California Department of Transportation Standard 
Specifications, latest edition, and all supplements. 
 
Claim – A separate demand by the Contractor for (A) a time extension, (B) payment of money 
or damages arising from work done by or on behalf of the Contractor pursuant to the Contract 
and payment of which is not otherwise expressly provided for or the claimant is not otherwise 
entitled to, or (C) an amount the payment of which is disputed by the Agency. 
 

SECTION 2 – SCOPE AND CONTROL OF THE WORK 
 
2-1  AWARD AND EXECUTION OF CONTRACT.  Replace the entire subsection with the 
following: 
 

Within ten (10) working days after the date of the City’s award of contract, the Contractor 
shall execute and return all Contract Documents required by the City.  The City reserves the 
right to terminate the award if the above requirement is not met.  Such termination will result in 
the forfeiture of the Proposal Guaranty. 

 
The Contract shall not be considered binding upon the City until executed by the authorized 

City officials. 
 
2-4  CONTRACT BONDS.  Revise the fourth paragraph to read as follows: 
 

The “Performance Bond” shall be for 100 percent of the Contract Price and shall remain in 
effect for one year following the date specified in the Notice of Completion or, if no Notice of 
Completion is recorded, for one year following the date of final acceptance by the Engineer. 
 
2-5  PLANS AND SPECIFICATIONS. 
 
2-5.1  General.  Add the following subsections: 
 
2-5.1.1  Plans.  There are no Plans for the Work.  Included in the Appendices are project 
location and detail area maps, and spreadsheets of related information.  Actual limits of Work 
will be determined in the field by the Engineer. 
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2-5.1.2  Specifications.  The Work shall be performed or executed in accordance with these 
Special Provisions and the following: 

 
1) Standard Specifications for Public Works Construction, latest edition and supplements 

thereto, hereinafter referred to as the Standard Specifications, as written and 
promulgated by Public Works Standards, Inc.  The Standard Specifications are 
published by BNi Building News, Inc., 990 Park Center Drive, Suite E, Vista, CA 92081, 
Phone: (760) 734-1113. 

 
2) Sections 84 and 85 of the State of California Department of Transportation (Caltrans) 

Standard Specifications, latest edition, and all supplements. 
 

2-5.2  Precedence of Contract Documents.  Replace the entire subsection with the following:  
 

If there is a conflict between any of the Contract Documents, the document highest in 
precedence shall control.  The order of precedence shall be as follows: 
 

1) Permits issued by other agencies 
2) Change Orders (including Plans and Specifications attached thereto) 
3) Public Works Agreement 
4) Addenda 
5) Special and General Provisions 
6) Plans and/or Maps 
7) City Standard Plans 
8) Other Standard Plans 
9) Standard Specifications for Public Works Construction 

10) Reference Specifications 
 

With reference to the Plans, the order of precedence is as follows: 
 

1) Change Order plans govern over Addenda and Contract plans 
2) Addenda plans govern over Contract plans 
3) Contract plans govern over standard plans 
4) Detail plans govern over general plans 
5) Figures govern over scaled dimensions 

 
Within the Specifications, the order of precedence is as follows: 

 
1) Change Orders 
2) Permits from other agencies/Supplemental Agreements 
3) Special Provisions 
4) Instruction to Bidders 
5) Referenced Standard Plans 
6) Referenced Standard Specifications 

 
If the Contractor, in the course of the Work, becomes aware of any claimed errors or 

omissions in the Contract Documents or in the City’s fieldwork, the Contractor shall immediately 
inform the Engineer.  The Engineer shall promptly review the matter, and if the Engineer finds 
an error or omission has been made the Engineer shall determine the corrective actions and 
advise the Contractor accordingly.  If the corrective work associated with an error or omission 
increases or decreases the amount of work called for in the Contract, the City shall issue an 
appropriate Change Order in accordance with Section 3-3.  After discovery of an error or 
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omission by the Contractor, any related work performed by the Contractor shall be done at the 
Contractor's risk unless authorized by the Engineer. 

 
2-5.3  Submittals. 
 
2-5.3.4  Supporting Information.  Add the following: 
 

Submittals are required for the following: 
 

1) Type II Slurry Seal with 2.5% latex additive 
2) Crack Sealant 

 
In addition to the above, submittals may be required for any product, manufactured item, or 

system not specifically listed above. 
 
2-6  WORK TO BE DONE.  Add the following: 
 
2-6.1  Scope of Work.  The Work generally consists of furnishing all labor, materials, tools, 
equipment, and incidentals necessary to remove (by grinding) existing thermoplastic and 
painted striping, pavement markings and legends; remove raised pavement markers; apply 
bituminous pavement crack sealant; apply slurry seal in areas indicated; install new striping, 
pavement markings, legends and raised pavement markers; remove existing concrete wheel 
stops; and install new concrete wheel stops; on City streets and on City parking facilities shown 
on the location and detail area maps, as listed in the Appendices, as specified in the 
Specifications and these Special Provisions, and as directed by the Engineer. 

 
The Work also includes sweeping before and after slurry seal applications; removing of 

grease spots (by grinding); all necessary traffic control; preparing and updating construction 
schedules; posting signs for “NO PARKING” and arranging for towing of cars, if necessary; 
protecting all utility covers in place; and installing temporary pavement markers. 

 
The Contractor shall be responsible for cleaning, sweeping and removing all loose rock 

from surfaces, parking areas, gutters, sidewalks, driveways and parkways after slurry seal 
application, as specified in the Specifications and these Special Provisions, and as directed by 
the Engineer. 
 
2-10  AUTHORITY OF THE BOARD AND THE ENGINEER.  Add the following: 
 

Failure of the Contractor to comply with the requirements of the Contract Documents, or to 
follow the directions of the Engineer, and/or to immediately remedy such noncompliance or to 
follow directions, may, upon notice from the Engineer, result in the suspension of the Contract 
monthly progress payments.  Any monthly progress payments so suspended may remain in 
suspension until the Contractor is in compliance with the Contract Documents and the 
directions of the Engineer, as determined by the Engineer. 
 
2-11  INSPECTION.  Replace the entire subsection with the following: 

 
The Work is subject to inspection and approval by the Engineer.  The Contractor shall notify 

the Engineer a minimum of 48 hours in advance of the required inspection. 
 
The Engineer will make, or have made, such inspections and tests, as deemed necessary 

to see that the Work is in conformance with the Contract Documents.  In the event such 
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inspections or tests reveal noncompliance with the Contract Documents, the Contractor shall 
bear the cost of such corrective measures as deemed necessary by the Engineer, as well as 
the cost of subsequent re-inspection and re-testing.    

 
Work done in the absence of inspection by the Engineer may be required to be removed 

and replaced under the inspection of the Engineer, and the entire cost of removal and 
replacement, shall be borne by the Contractor.  

 
The Engineer and any authorized representatives shall at all times have access to the Work 

during its construction at shops and yards as well as the Work site.  The Contractor shall 
provide every reasonable facility for ascertaining that the materials and workmanship are in 
accordance with the Contract Documents. 

 
Inspection of the Work shall not relieve the Contractor of the obligation to fulfill all conditions 

of the Contract. 
 
Add the following subsections: 
 

2-11.1 Special Inspection Fees.  If the Contractor elects to work under this Contract more 
than 8 hours/day or more than 40 hours/week, Saturday, Sunday, or City holidays, the 
Contractor shall arrange with the Engineer for the required inspection service and pay the 
Special Inspection Fees which will be charged at the following rates: 
 

Mondays through Fridays -  $145.00 per hour 
Saturdays, Sundays, Holidays -  $1,200.00 per day 
 
Fees may be deducted from payments due to the Contractor at the discretion of the 

Engineer. 
 
If the Contractor works under this contract at times other than within the allowed working 

hours without permission from or prior arrangement with the Engineer, the Contractor will be 
charged a lump sum amount of $500.00 for each occurrence, in addition to the above fees.  
The amount will be deducted from a Progress Payment. 
 
2-11.2  Material Inspection/Testing and other City Expenses. 
 
(a) If a City subcontractor hired to perform material inspection and/or testing is required to 

work additional time to perform inspection and testing as a result of an action or delay 
caused by the Contractor, except for specific work allowed by the Engineer, the City 
subcontractor may charge the City an additional fee.  The Engineer may deduct the 
additional fee for said inspection and testing from a Progress Payment to the 
Contractor.  The Engineer also may deduct the cost to perform additional testing when 
an initial test fails to meet the requirements of this Contract.  The typical rates for 
material testing and inspection are available upon request from the Public Works 
Department. 

 
(b) If the Contractor does not comply with a requirement of these Special Provisions or if it 

does not immediately respond, after being informed, to a request by the Engineer to 
amend a site condition that jeopardizes the public health, safety or welfare, the Engineer 
may direct City staff to perform the work.  For each occurrence, the City will charge the 
Contractor a base charge in the amount of $750 in addition to all costs incurred by the 
City for administration, labor, equipment and materials.  The standard rates for City staff 
are available upon request from the Public Works Department. 
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(c) For each sign, drum, delineator, cone, barricade, warning device, or other type of 

required traffic control device that is not provided by the Contractor when required by 
the Traffic Control Plans, the Engineer may deduct $75 per day for each missing device 
from a Progress Payment.  The Engineer, a City designate, or Public Works Inspector 
will inform the Contractor The deduction does not apply to a device that is fraudulently 
removed by non-construction personnel. 

 
(d) Temporary lane closures maintained prior to 8:30 A.M. and/or after 3:30 P.M. may have 

a negative economic effect on the local residential, commercial or industrial community.  
Unless a temporary lane closure is otherwise authorized, the Engineer may deduct a fee 
from a Progress Payment for each temporary lane closure maintained prior to 8:30 A.M. 
or after 3:30 P.M.  The fee will be assessed at a rate of $700 per each travel lane per 
each thirty (30) minute interval, or fraction thereof. 

 
SECTION 3 – CHANGES IN WORK 

 
3-3  EXTRA WORK. 
 
3-3.1  General.  Add the following: 

 
Payment for additional work and all expenditures in excess of the Contract Price must be 

authorized in writing by the Engineer.  Such authorization shall be obtained by the Contractor 
prior to engaging in additional work.  It shall be the Contractor's sole responsibility to obtain 
written approval from the Engineer for any change(s) in material or in the work proposed by 
suppliers or subcontractors.  No payment shall be made to the Contractor for additional work, 
which has not been approved in writing, and the Contractor hereby agrees that it shall have no 
right to additional compensation for any work not so authorized. 

 
The Contractor shall be responsible to provide all data and to obtain all approvals required 

by the Specifications, including submittal of Daily Extra Work Reports.  No claims or extras shall 
be approved by the Engineer unless all work was done under the direction of and subject to the 
approval of the Engineer.  Disputed work claims shall comply with Section 3-3 as modified 
herein. 

 
3-3.2.2  Basis for Establishing Costs.  Replace the second paragraph of part (c) with the 
following: 

 
The Contractor will be paid for the use of equipment at rental rates listed for such 

equipment in "Rental Rate Blue Book" published by Dataquest, Inc., 1290 Ridder Park Drive, 
San Jose, California, 95131, telephone: (408) 971-9000, which is in effect on the date upon 
which the work is accomplished and which is a part of the Contract, regardless of ownership 
and any rental or other agreement, if such may exist, for the use of such equipment entered 
into by the Contractor.  If it is deemed necessary by the Engineer to use equipment not listed in 
the said publication, a suitable rental rate will be established by the Engineer.  The Contractor 
may furnish any cost data that might assist the Engineer in the establishment of such rental 
rate. 
  
3-3.2.3  Markup.  Replace the entire subsection with the following: 

 
The markups mentioned hereinafter shall include, but are not limited to, all costs for the 

services of superintendents, project managers, timekeepers and other personnel not working 
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directly on the change order, and pickup or yard trucks used by the above personnel.  These 
costs shall not be reported as labor or equipment elsewhere except when actually performing 
work directly on the change order and then shall only be reported at the labor classification of 
the work performed. 
 
(a) Work by Contractor.  The following percentages shall be added to the Contractor’s 

costs and shall constitute the mark-up for all overhead and profit, which shall be 
deemed to include all items of expense not specifically designated as cost or equipment 
rental in Subsections 3-3.2.2(a), 3-3.2.2(b), and 3-3.2.2(c). 

   
Labor 20 
Materials 15 
Equipment Rental 15 
Other Expenditures 15 

 
To the sum of the costs and markups provided for in this subsection, one (1) percent shall 

be added as compensation for bonding. 
 
(b) Work by Subcontractor.  When any part of the extra work is performed by a 

subcontractor, the markup established in 3-3.2.3(a) shall be applied to the 
subcontractor’s actual cost of such work.  A markup of ten (10) percent on the first 
$5,000 of the subcontracted portion of the extra work and a mark-up of 5 percent on 
work added in excess of $5,000 of the subcontracted portion of the extra work may be 
added by the Contractor. 

 
The markups specified in parts (a) and (b) above shall be considered as including, but not 

limited to, the Contractor’s labor costs for personnel not working directly on the extra work, 
including the cost of any tools and equipment that they may use.  Such costs shall not be 
reported as labor or equipment costs elsewhere except when they are actually used in the 
performance of the extra work.  Labor costs shall in that case be reported for the labor 
classification corresponding to the type and nature of extra work performed. 
 

SECTION 4 – CONTROL OF MATERIALS 
 
4-1  MATERIAL AND WORKMANSHIP. 
 
4-1.1  General.  Add the following paragraph after the second paragraph: 
 

If the work, or any portion thereof, shall be damaged in any way, or if any defective 
materials or faulty workmanship shall be discovered at any time prior to the final payment, the 
Contractor shall forthwith, at its own cost and expense, repair said damage, or replace such 
defective materials, or remedy such faulty workmanship in a manner satisfactory to the 
Engineer. 
 
4-1.2  Protection of Work and Materials.  Add the following: 

 
The Contractor shall assume all risks and expense of interference and delay in his 

operations, and the protection from or the repair of damage to improvements being built under 
the contract, as may be caused by water of whatever quantity from floods, storms, industrial 
waste, irrigation, underground or other sources.  However, the Contractor shall be entitled to an 
extension of time in accordance with the provisions of Subsection 6-6.  The Contractor shall 
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also assume full responsibility and expense of protecting, or removing and returning to the site 
of Work, all equipment or materials under his care endangered by any action of the elements. 

 
Furthermore, the Contractor shall indemnify and hold the City harmless from all claims or 

suits for damages arising from his operations in dewatering the Work and control of water. 
 

SECTION 6 – PROSECUTION, PROGRESS AND ACCEPTANCE OF THE WORK 
 
6-1  CONSTRUCTION SCHEDULE AND COMMENCEMENT OF WORK.  Replace the entire 
subsection with the following: 
 
6-1.1  General.  Within ten (10) working days after the date of the City’s execution of the 
Contract, the Contractor shall submit a proposed construction schedule to the Engineer for 
approval.  The schedule shall be in accordance with the Specification and these Special 
Provisions. 
 

In addition, during construction, the Contractor shall also submit to the Engineer, a two-
week “look ahead” construction schedule every Monday morning.  The schedule shall indicate, 
by date, the locations of Work during the next 2 weeks.  The schedule shall consist of an 8-1/2” 
x 11” street map of the part of the city to be completed, with each week’s area outlined. 

 
Prior to issuing the Notice to Proceed, the Engineer will schedule a Pre-Construction 

Meeting with the Contractor to review the proposed construction schedule and delivery dates, 
arrange utility coordination and clarify inspection procedures. 

 
Notwithstanding any other provisions of the Contract, the Contractor shall not be obligated 

to perform any work and the City will not be obligated to accept or pay for any work performed 
by the Contractor prior to delivery of a Notice to Proceed.  The City's knowledge of work being 
performed prior to delivery of the Notice to Proceed shall not obligate the City to accept or pay 
for such work.  The Contractor shall provide all required Contract bonds and evidences of 
insurance prior to commencing work at the site. 
 
6-1.2 Criteria.  Construction schedules shall consider the following: 
 

1) REFUSE AND RECYCLING COLLECTION.  Detail Area Maps in the Appendices 
show the refuse and recycling collection day for each area.  Application of Slurry 
Seal is prohibited on the day prior to and on the same day as refuse and 
recycling collection.   

 
2) Contractor shall schedule Residential Slurry Seal work according to the Daily 

Residential Slurry Seal schedules included in Appendix V.   
 

3) Application of Slurry Seal on Calle Mayor, Anza Avenue, Skypark Drive, and 
Carson Street is permitted only on weekdays between the hours of 9:00 a.m. to 
1:00 p.m.   
 

4) Application of Slurry Seal on the City of Torrance Cultural Arts Parking Lot shall 
be performed only on Saturdays and Sundays.   
 

5) Application of Slurry Seal on the City Hall North Employee Parking Lot shall be 
performed only on a City Hall closed Friday or Saturday. Closed Fridays are: 
May 1, 15, 29; June 12, 26; July 3, 10, 24; August 7, 21; September 4, 18. 
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6) During application of Slurry Seal on arterial streets, Contractor shall maintain 

access to at least one half (1/2) of each driveway in the work area at all times.  
Flag strings shall be utilized to clearly delineate the work area to prevent cars 
from driving on fresh slurry until it is completely dry.   

 
7) TEMPORARY PAVEMENT MARKINGS; CAT-TRACKING AND STRIPING: 

Reflective yellow and white “Tabs” MUST be installed following the installation 
slurry seal to indicate locations of lane lines, STOP limit lines, all yellow 
crosswalks and shall be maintained until new striping is installed. Cat-tracking 
layout for final pavement markings shall be completed within three (3) working 
days after applying slurry seal to a residential and/or arterial street and on the 
same day as applying slurry seal to a parking lot. Striping shall take place 
between seven (7) and fourteen (14) calendar days after applying slurry seal.   

 
8) WORK HOURS.  Work shall be performed between the hours of 7:00 a.m. and 4:30 

p.m. unless otherwise approved by the Engineer. 
 

9) TEMPORARY STREET PARKING FOR RESIDENTS.  The schedule shall allow 
affected residents ample on-street parking within an 1,000-foot distance from their 
homes, and shall consider pedestrian access routes to said parking. 

 
10) STOCKPILE AREA.  Schedule shall indicate date for cleanup of stockpile area. 

 
11) WEEKEND WORK:  Weekend work is required for several project areas, as described 

in these Specifications. 
 
6-1.3 Updates.  The Contractor is expected to strictly adhere to the schedule. Should it be 
necessary to change the sequence of the streets previously scheduled for Work, the Contractor 
shall immediately inform the Engineer, and within 24-hours of such notification, submit a revised 
schedule for approval.  In no case shall the Contractor be allowed to perform any Slurry on a 
street without notifying the Engineer and the residents as required in these Specifications. 
 

Written re-notification is required, per Section 7-10.1.2, Notifications and Postings. 
 
6-1.4 Compensation.  Compensation for all scheduling activities will be made on the lump 
sum basis per the Contract Unit Price for “MOBILIZATON AND DEMOBILIZATION,” in the 
Bidder’s Proposal, if all schedules comply with the requirements of the Specifications, and are 
submitted in a timely manner and in proper form. 
 
6-7  TIME OF COMPLETION. 
 
6-7.1  General.  Replace the first sentence with the following: 
 

Time shall be of the essence in the Contract.  The Contractor shall begin Work within five 
(5) working days of the start date specified in the Notice to Proceed and shall diligently 
prosecute the work to completion. 
 
6-7.3  Contract Time Accounting.  Insert the following before the first sentence: 
 

Unless otherwise specified, contract time accounting shall be expressed in working days.   
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6-8  COMPLETION, ACCEPTANCE AND WARRANTY.  Add the following: 
 

It is the intent of the Specifications that only first-class materials and workmanship will be 
acceptable.  The Contractor shall take all necessary measures to protect Work from damage 
and prevent accidents and vandalism during any and all phases of the work. 

Until the final acceptance of the Work by the City, by written action of the Engineer, the 
Contractor shall have the charge and care thereof and will bear the risk of injury or damage to 
any part of the Work by the action of the elements, vandalism, or any other cause.  The 
Contractor shall rebuild, repair, restore and make good all injuries or damages to any portion of 
the Work occasioned by any cause before its completion and acceptance and will bear the 
expense thereof. 
 

A partial list of causes for rejection of Work includes: 
 
• Power steering marks 
• Drive-through marks 
• Raveling 
• Color variations 
• Loose gravel on roadways, sidewalks, gutters and parkways 
• Deliberate defacing by vandals 
• Slurry seal applied over traffic markings and/or manhole and utility valve covers 
• Inadequate temporary traffic markers 

 
6-9  LIQUIDATED DAMAGES.   
 

In each of the two paragraphs, substitute "$750" in place of "$250" as the amount of the 
liquidated damages per each consecutive calendar day. 
 

SECTION 7 – RESPONSIBILITIES OF THE CONTRACTOR 
 
7-3  LIABILITY INSURANCE.  Replace the second sentence of the second paragraph with the 
following: 
 

The Contractor shall maintain at its sole expense insurance, conforming to the requirements 
of Article 17, “INSURANCE” of the Public Works Agreement. 

 
Add the following: 
 
The Contractor must include all subcontractors as insured under its policies or must furnish 

separate certificates and endorsements for each subcontractor. All coverage for subcontractors 
will be subject to all of the requirements of the Public Works Agreement. 
 
7-4  WORKERS’ COMPENSATION INSURANCE.  Add the following after the first sentence of 
the second paragraph: 
 

Worker's Compensation Insurance shall be per Section 17 of the Public Works Agreement. 
 
7-5  PERMITS.  Replace this section with the requirements of paragraph J in the Instructions to 
Bidders. 
 
7-6  THE CONTRACTOR’S REPRESENTATIVE.  Add a third paragraph to the section stating 
the following: 
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Before starting work, the City shall have the authority to not approve the Contractor's 

proposed representative and/or alternate representative.  The City shall inform the Contractor in 
writing and request a replacement representative and/or alternate representative.  The City 
shall have the authority to require the Contractor to remove its representative and/or alternate 
representative at any time without cause and at no cost to the City. 
 
7-8  WORK SITE MAINTENANCE. 
 
7-8.1  General.  Add the following subsections: 
 
7-8.1 Temporary Light, Power, and Water.  If required, the Contractor shall obtain a 
construction water meter from the CITY by calling Torrance Customer Service Operations 
(“CSO”) at (310) 921-6449.  A $1,000 deposit is required and refundable upon return of the 
meter in good working condition.  The Contractor shall pay for the water used, at the CITY’s 
current water rates.  
 
Some water mains in Torrance are owned and operated by California Water Service.  For rental 
of a hydrant meter the contractor shall call California Water Service at (310) 257-1400. 
 
7-8.1.2  Graffiti Removal.  The Contractor shall maintain the Work, all of its equipment, and all 
traffic control devices, including signage, free of graffiti throughout the duration of the Contract.  
The Contractor shall respond to any request from the Engineer to remove graffiti within 4 hours 
of notification.  Should the Contractor fail to respond to such request, the City reserves the right 
to make other arrangements for the requested graffiti removal and deduct the cost from any 
monies due the Contractor. 
 
7-8.6  Water Pollution Control.  Add the following subsections: 
 
7-8.6.2  Best Management Practices (BMPs).  Best Management Practices shall be defined 
as any program, technology, process, siting criteria, operating method, measure, or device, 
which controls, prevents, removes, or reduces pollution.  The Contractor shall obtain and refer 
to the California Stormwater Quality Association’s: Stormwater Best Management Practice 
Handbook Portal: Construction.  The publication is available from CASQA. 
 

BMPs for Contractor activities shall be continuously implemented throughout the year.  
BMPs for erosion control and sedimentation shall be implemented during the period from 
October 15 to April 15, and whenever the National Weather Service predicts rain within 24 
hours.  BMPs for erosion control and sedimentation shall also be implemented prior to the 
commencement of any Contractor activity or construction operation that may produce run-off, 
and whenever run-off from other sources may occur. 

 
The City, as a permittee, is subject to enforcement actions by the State Water Resources 

Control Board, Environmental Protection Agency, and private citizens.  The City may assess the 
Contractor a penalty of $1,000 for each calendar day that the Contractor has not fully 
implemented the BMPs specified for the Contract and/or is otherwise in noncompliance with 
these provisions.  In addition, the City will deduct, from the final payment due the Contractor, 
the total amount of any fines levied on the City, plus legal and staff costs, as a result of the 
Contractor’s lack of compliance with these provisions and/or less than complete implementation 
of the specified BMPs. 
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Full compensation for the implementation of BMPs, including the construction, removal, and 
the furnishing of all necessary labor, equipment, and materials, shall be considered as included 
in the prices bid for the various items of work. 
 
7-9  PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS.  Add the following 
subsections: 
 
7-9.1  Protection of Permanent Pavement Markers, Manholes, Valves, Thermoplastic 
Markings.   
 

The Contractor shall cover and protect existing raised pavement markers (blue, white and 
yellow), manhole covers, utility valve covers, survey markers and similar items from damage 
and discoloration from the slurry seal operation.  The City uses special water valve lids which 
must be protected at all times. 

 
Existing thermoplastic “STOP” legends and 12”-wide stop bars and other thermoplastic 

pavement markings that are not within the work area, but in close proximity shall either be 
masked to prevent damage during the slurry seal application or, if damaged, replaced in-kind 
after the slurry seal application.  Refer to Section 310-5.6.1 of these Specifications. 

 
All protective masking material shall be promptly removed by the Contractor. 
 
Full compensation for protection and restoration of existing improvements shall be included 

in the bid items to which this work is appurtenant and no additional compensation will be 
allowed therefore. 
 
7-10  PUBLIC CONVENIENCE AND SAFETY.  
 
7-10.1  Traffic and Access. 
 
7-10.1.1  General.  Delete this subsection and replace with the following: 
 

The Contractor is allowed to fully close local residential street segments and restrict 
driveway access to private properties for up to 9 hours (7:00 a.m. to 4:00 p.m.), subject to 
compliance with the operational requirements of these specifications. The Contractor’s 
operations shall cause no unnecessary inconvenience and shall accommodate emergency 
access to residents and businesses on a case by case basis. 

 
The Contractor shall provide and maintain all signs, barricades, flashers, delineators and 

similar devices needed for traffic control in accordance with the California Manual on Uniform 
Traffic Control Devices, latest edition.  Flagmen shall also be provided by the Contractor on an 
as-needed basis. 

 
The Contractor shall protect the work from traffic.  Should the slurry seal be damaged, the 

Contractor shall provide satisfactory repairs at no cost to the City. 
 
At the end of each day’s work and at other times when construction operations are 

suspended, all equipment and other obstructions shall be removed from the roadway. 
 

Add the following subsections: 
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7-10.1.2  Notifications and Postings.   
 

SIGNS SHALL NOT BE POSTED ON TREES, TRAFFIC SIGNAL POLES, UTILITY 
POLES, STREET LIGHTS, OR ANY OTHER STREET FURNITURE. 

 
Notifications and postings shall consist of “door-hanger” Notices, printed Notices mounted 

on barricades or wood stakes, and “No Parking – Tow Away” signs.  The City will provide 
original PDF files of notices each week and the Contractor shall be responsible for printing and 
distributing and/or posting all such notices.   

 
A “door-hanger” Notice for each street segment shall be distributed: a) one (1) week 

prior to the scheduled work, and b) 48 hours in advance of the Work on that street 
segment.   

 
A copy of the above Notices shall be posted at each and all access points to the affected 

street segment and in the same manner as the “No Parking – Tow Away” signs. 
 
The “No Parking-Tow Away” signs shall be posted on each street segment at least 48 hours 

in advance of scheduled Work.  The signs shall be mounted on 1” x 2” wood stakes, barricades, 
or other approved support.  Signs shall be spaced at approximately 100’ intervals on both sides 
of the street.  The text shall include the day, date, and hours that parking will be prohibited on 
that particular street and a statement that parked vehicles must be towed away at owner’s 
expense per California Vehicle code CVC 22651L and CVC 22654D.   

 
The Contractor shall document the day, date, and time that the signs are installed.  The “No 

Parking” restriction cannot be enforced until the signs have been in place at least 24 hours.  
The Contractor shall maintain said signs through the day of work, and shall remove all of said 
signs on the same day after completion of the work, or as otherwise directed by the Engineer. 

 
If, in the event a street scheduled for Work is missed, the Contractor shall immediately 

remove all “No Parking” signs and Notices and deliver a new Notice from the City to all 
previously notified persons.  The Contractor shall have on the job site, prior to the start of each 
day’s work, an adequate supply of approved Notices for missed streets. 

 
Full compensation for conforming to the above requirements shall be considered as 

included in the various bid items to which the notifications and postings are appurtenant, and no 
additional compensation will be allowed therefore. 
 
7-10.1.3  Temporary Pavement Markings.  Temporary pavement delineation shall be 
furnished, placed and maintained by the Contractor, in accordance with the provisions of 
Section 12-3.01, of the Caltrans Specifications.  Contractor will be responsible for the removal 
of the temporary marks and perform the permanent pavement striping.  Nothing in these 
Special Provisions shall be construed as to reduce the minimum standards specified in the 
Manual on Uniform Traffic Control Devices or as relieving the Contractor from responsibility as 
provided in 7-10 of these Special Provisions. 

 
Whenever the work causes obliteration of pavement delineation, temporary or planned 

pavement delineation shall be in place prior to opening the traveled way to public traffic.  Lane 
line or centerline pavement delineation shall be provided at all times for traveled ways open to 
public traffic. 
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All work necessary to establish satisfactory lines for temporary pavement delineation shall 
be performed by the Contractor.  Surfaces on which temporary pavement delineation is to be 
applied shall be cleaned of all dirt and loose material and shall be dry when the pavement 
delineation is applied.  Temporary pavement delineation shall not be applied over existing 
pavement delineation or other temporary pavement delineation. 
 

Temporary pavement delineation shall consist of temporary reflective raised pavement 
markers placed on lane lines and centerlines at longitudinal intervals of not more than 24 feet 
apart.  Stop bars and cross walks shall also be clearly delineated by raised pavement markers 
at 5 feet on-center, minimum.  Temporary reflective raised markers shall be the same color as 
the lane line or centerline the markers replace.  Temporary reflective raised pavement markers 
shall be, at the option of the Contractor, one of the following or approved equal: 

 
3M Scotch-Lane A200 Pavement Marking System (reflective raised pavement marker on 

reflective traffic line tape), manufactured by 3M Company, Highway Safety Products, 1010 
Hurley Way, Suite 300, Sacramento, CA 95825, Telephone (916) 924-9605. 

 
Application shall be in accordance with the manufacturer's instructions, except that epoxy 

adhesive shall not be used. 
 
There shall be no additional payment for temporary pavement markings and all costs for 

furnishing, placing, maintaining, and removing the temporary pavement delineation shall be 
considered as included in the bid prices for the work to which the markings are appurtenant. 
 
7-10.1.4  Storage of Equipment and Materials in Public Streets.  Replace the first paragraph 
with the following: 
 

Construction materials and equipment shall not be stored in streets, roads or highways, 
unless specifically authorized by Engineer. 
 
7-10.1.5  Street Closures, Detours, Barricades.  Add the following. 
 

The Contractor shall provide and maintain all other signs, barricades, pedestals, flashers, 
delineators, and other necessary facilities for the protection of the public and control of 
vehicular and pedestrian traffic within the limits of the construction area. All traffic control 
devices shall be clean and free of graffiti, and the Contractor shall be responsible to 
immediately clean and replace any device to the satisfaction of the Engineer.  All barricades 
used as warning and guiding devices shall bear the name of the Contractor in legible letters. 

 
The Contractor shall notify the following offices at least two (2) working days in advance 

prior to any street closure, or partial closure, or restriction of access: 
 

1. Engineer (310) 781-6900 
2. Torrance Police Department (310) 618-5557 
3. Torrance Fire Department (310) 781-7040 
4. Torrance Sanitation Division (Tony Mullikin) (310) 781-6904 
5. Torrance Transit Department (Bus Operations) (310) 618-6927 
6. Torrance Unified School District – District Office (310) 972-6500 
7. United States Post Office (310) 222-5902 

 
SECTION 9 – MEASUREMENT AND PAYMENT 
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9-3  PAYMENT. 
 
9-3.2   Partial and Final Payment.  Add the following before the first paragraph: 
 

The Contractor shall submit all requests for payment in the form of an invoice and provide it 
to the Engineer.  Prior to submittal of said invoice, all items for which payment is requested 
shall be checked and approved in writing by the Engineer.  No payments will be made unless all 
back-up data is submitted with the payment request, and the Progress Payment Invoice is 
signed by both Contractor and Engineer. 

 
Delete the third paragraph in its entirety and replace with: 
 
From each progress estimate, 5 percent will be deducted and retained by the City, and the 

remainder, less the amount of all previous payments, will be paid.  In addition, 125% of the 
amount of outstanding "Stop Notices" shall be withheld. 

 
Add the following: 

 
9-3.4  Mobilization.  Replace the entire subsection with the following: 
 

Mobilization shall include the provisions of the Construction Schedule, Best Management 
Practices, site review; insurance, and bonds; moving onto the site all equipment; and other 
construction facilities, and removal of same at completion of the Work; and all other work, as 
required for the proper performance and completion of the Work. 

 
Mobilization shall include, but not be limited to, the following items: 

 
a) Submittal and modification, as required, of the Construction Schedule.  
b) Moving onto the site of all Contractor's equipment required for the work. 
c) Providing on-site sanitary facilities and portable water facilities, as required. 
d) Submittal of all required insurance certificates and bonds, including subcontractors. 
e) Obtaining all required permits. 
f) Posting all OSHA required notices and establishment of safety programs.  
g) Having the Contractor’s Superintendent present at the job site full time. 
h) Removal (including all spray-painted markings on any surface), cleanup, and 

restoration. 
i) Demobilization. 

 
Payment for Mobilization will be all be made on the lump sum basis per the Contract Unit 

Price for “MOBILIZATION AND DEMOBILIZATION,” in the Bidder’s Proposal, and progress 
payments shall be pro-rated as a percentage of the overall progress of work.  Payment for 
Mobilization shall include all items listed in Section 9-3.4 of these Specifications. 
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PART 2 
CONSTRUCTION MATERIALS 

 
SECTION 203 – BITUMINOUS MATERIALS 

 
203-5   SLURRY SEAL. 
 
203-5.1  General.  Replace the first sentence with the following: 
 

Slurry seal shall be quick-set Type II emulsion-aggregate slurry (EAS), with the addition of 
2.5% latex, for residential and arterial streets, and is herein referred to as “Slurry”.   

 
Slurry seal shall be quick-set Type I emulsion-aggregate slurry (EAS), with the addition of 

2.5% latex, for City parking facilities and the airport, and is herein referred to as “Slurry”.   
 
 

SECTION 210 – PAINT AND PROTECTIVE COATINGS 
 
210-1 PAINT 
 
210-1.6 Paint for Traffic Striping, Pavement Marking, and Curb Marking 
 
210-1.6.1. General.  Add the following:   
 
 All permanent striping and pavement markings on arterial streets shall be hot applied alkyd 
thermoplastic in accordance with the provisions of Subsection 84-2.02 of the Caltrans Standard 
Specifications. 
 
 All permanent striping and pavement markings on residential streets shall be paint in 
accordance with the provisions of this Section 84-3.02 of the Caltrans Standard Specifications. 
 
210-1.6.2.  Thermoplastic Paint, State Specifications.  Replace the entire subsection with 
the following: 
 
 Thermoplastic traffic stripes and pavement markings shall conform to the provisions of 
Subsection 84 of the Caltrans Standard Specifications.  Contractor shall paint a solid black 
stripe between all double thermoplastic striping. 
 

SECTION 214 – PAVEMENT MARKERS 
 
Delete the entire Section 214 and replace with Section 85 of the Caltrans Standard 
Specifications (latest edition). 
 
85-1.05  Retroreflective  Pavement Markers 
 
85-1.051 Blue Pavement Markers 
 
    Blue pavement markers shall conform to Section 3B-11, “Raised Pavement Markers”, of the 
California Manual on Uniform Traffic Control Devices (MUTCD), current edition.  
 
85-1.055  Adhesives.  Add the following: 
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 At the option of the Contractor, a hot melt bituminous adhesive may be used to cement the 
markers to the pavement, instead of the Rapid Set Type or Standard Set Type adhesive 
specified in Section 85-1.06 of the Caltrans Standard Specifications.  The bituminous adhesive 
material, if used, shall conform to the following: 
 
   ASTM Test 
  Specification   Method  Requirement 
  
      Flash Point, COC oF    D 92   550 Min. 
 
      Softening Point, oF    D 36   200 Min. 
 
      Brookfield Viscosity,    D 2196   3,000- 
      400o F        7,500 cP 
 
      Penetration, 100g 5 sec., 
      77o F     D 5   10-20 dmm 
 
      Filler Content, % by  
      weight (Insoluble in  
        1,1,1 Trichloroethane)   D 2371   50-75 

 
 

PART 3 
CONSTRUCTION METHODS 

 
SECTION 300 – EARTHWORK 

 
300-2.1 General.  Add the following text: 
 
Roadway Dioguts: 
Unclassified excavation of existing AC pavement and underlying materials will be required as 
directed by the Engineer.  City staff will inspect the pavement condition to identify the locations 
and extents of each area. The minimum width of an area is expected to be no less than 8 feet 
and within a single travel lane.  The City anticipates the smallest dig-out area will measure 
approximately 200 SF. 
 
300-2.9  Payment.  Add the following: 
 
      Measurement & Payment for the removal and disposal of bituminous pavement and 
unclassified excavation to a total depth of 10 inches below existing arterial roadway grade shall 
be considered as included in the Contract Unit Price for “DIG-OUTS” as measured in the field 
and shall include sawcutting, removal of underlying subgrade and base, disposal, subgrade 
preparation and compaction, placement & compaction of 6 inches of CMB, placement & 
compaction of 4 inches of Type B-PG-64-10 Asphalt Concrete, application of tack coat, and all 
labor and equipment. 
 

Measurement & Payment for the removal and disposal of bituminous pavement and 
unclassified excavation to a total depth of 7 inches below existing residential roadway grade 
shall be considered as included in the Contract Unit Price for “DIG-OUTS – RESIDENTIAL” as 
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measured in the field and shall include sawcutting, removal of underlying subgrade and base, 
disposal, subgrade preparation and compaction, placement & compaction of 4 inches of CMB, 
placement & compaction of 3 inches of Type B-PG-64-10 Asphalt Concrete, application of tack 
coat, and all labor and equipment. 
 

 
SECTION 302 – ROADWAY SURFACING 

 
302-4   SLURRY SEAL SURFACING. 
 
302-4.1  General.  Add the following: 

 
The Contractor shall immediately inform the City of any necessary asphalt patching or 

repairs, and all other roadway surface preparation work not included in these specifications, but 
is required in order to achieve the required quality of slurry seal work, at any project location. 

 
Prior to Slurry application, the Contractor shall perform the following preparation 

Work in all project areas, unless otherwise specified: 
 

1) Remove all existing pavement striping, markings, and legends, and raised pavement 
markers per Section 314, “TRAFFIC STRIPING, CURB AND PAVEMENT 
MARKINGS, AND PAVEMENT PARKERS,” in these Special Provisions. 

 
2) Apply crack sealant in accordance to Section 302-14 “BITUMINOUS PAVEMENT 

CRACK SEALING,” of these Special Provisions. 
 

3) Protect all manhole covers, drain inlet covers, monument covers and all other utility 
covers from Slurry Seal operations by applying a sheet of plastic, cut to fit or placing 
a plastic bag over the exposed facilities or other methods approved by the Engineer.  
All traces of plastic, residual emulsion and Slurry shall be removed from all manhole 
covers, drain inlet covers, monument covers and all other utility covers as quickly as 
possible, after the application of Slurry and/or prior to final acceptance of the project. 

 
4) Clean all surfaces that are to be Slurried, including removing all debris, vegetation, 

and other organic matter, removing any standing water, and sweeping the project 
area to remove all loose rocks and material. 

 
302-4.11   Measurement and Payment.   Delete this subsection and replace with the following: 

 
Slurry will be measured by the square foot (SF) for the actual pavement area slurry sealed.  

Quantities shown in the Bidder’s Proposal are based on estimated measurements of the project 
areas and are approximations only. 

 
Payment for furnishing, preparing and placing Slurry will be made at the Contract Unit Price 

per square foot bid for either “TYPE II SLURRY SEAL WITH 2-1/2% LATEX” or “TYPE I 
SLURRY SEAL WITH 2-1/2% LATEX” in Bidder’s Proposal, and shall include full compensation 
for furnishing all labor, materials, tools, equipment, and incidentals necessary to complete the 
Work involved in the application of Slurry, including but not limited to, all surface preparations; 
sweeping of all work areas before and after Slurry applications; weed and debris removal; 
protection of manholes, valve boxes, drop inlets and other service entrances; and site clean-up. 
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Compensation for preparation Work described in this Section will be considered as included 
in the Contract Unit Price for the items of work involved and no additional compensation will be 
allowed therefore. 

 
No payment shall be made for any area requiring re-application of Slurry due to damage of 

Slurry, prior to acceptance of Work. 
 
Add the following subsections: 
 

302-14  BITUMINOUS PAVEMENT CRACK SEALING. 
 
302-14.1  General.  Bituminous pavement crack sealing shall consists of furnishing all labor, 
materials, tools, equipment, and incidentals necessary to complete the Work involved in the 
application of bituminous pavement crack sealant. 
 
All pavement cracks equal to 1/4” in width or greater shall be sealed. 
 
302-14.2  Cleaning.  Prior to crack sealing, the Contractor shall be responsible for properly 
cleaning all pavement cracks to be sealed, to the satisfaction of the Engineer.  Cleaning of 
pavement cracks shall include, but is not limited to, the application of approved week killer, as 
specified by the manufacture or Engineer, removal of debris or loose material from cracks, and 
cleaning of cracks with a hot air lance. 
 
302-14.3  Materials.  The crack sealant shall be a mixture of asphalt cement, aromatic rubber 
extender, oil and a minimum of 20% powdered rubber by weight, combined in such a manner 
as to produce a material with the following properties: 
 

1) WORKABILITY.  The material shall pour readily and penetrate large cracks at 
temperatures below 400 degrees Fahrenheit. 

 
2) CURING.  The product shall contain no water or volatile solvents and shall cure 

immediately upon cooling to a sufficient viscosity to prevent tracking by traffic. 
 

3) LABORATORY EVALUATION.  When the sample of the product has been heated at 
350 degrees Fahrenheit for two hours, it shall pass the following tests: 

• Softening Point (R & B):  135 degrees Fahrenheit Min. (ASTM D312) 

• Flexibility:  A 1/8" thick specimen of the product conditioned to 10 degrees 
Fahrenheit shall be capable of being bent to a 90-degree angle over 1" mandrel 
without cracking.   

• The sealer shall be forced into the crack by use of a squeegee. 
 
302-14.4  Payment.  Payment for bituminous pavement crack sealing will be made at the 
Contract Unit Price per linear foot for “CRACK SEALING” in the Bidder’s Proposal, and shall 
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals 
necessary to complete the Work, as specified in the Specifications and these Special 
Provisions, and as directed by the Engineer.  This item will be used in the event that City crews 
are unable to complete the crack seal work. 
 

SECTION 312 – PAVEMENT MARKER PLACEMENT AND REMOVAL 
 
Delete the entire Section 312 and replace with Sections 85-1.06, 85-1.07 and 85-1.09 of the 
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Caltrans Standard Specifications. 
 
85-1.06  Placement.  Add the following: 
 
 The solid 4” white lines at intersections shall have a marker installed at each end.  These 
markers shall be placed on the line. 
 
 Markers shall not be installed on bike lane striping. 
 
85-1.09  Payment.  There shall be no separate payment for pavement markers.  Full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing 
all the work involved in furnishing and placing pavement markings, complete in place, including 
adhesives and establishing alignment for pavement markers, as shown on the Plans, and 
specified in these Special Provisions shall be included in the Contract Unit Price for traffic 
striping and pavement markers as described in Section 84-2.06 of these Special Provisions.  

 
SECTION 314 – TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND 

PAVEMENT MARKERS 
 
314-2  REMOVAL OF TRAFFIC STRIPING AND CURB AND PAVEMENT MARKINGS. 
 
314-2.1  General.  Replace the first paragraph with the following: 
 

Prior to Slurry Seal application, the Contractor shall remove all existing raised pavement 
markings within the work limits by grinding.  Other methods may be requested by the 
Contractor, which shall be submitted in writing to the Engineer for approval. 

 
Contractor shall be responsible for noting and/or recording all existing pavement striping, 

markings, and legends on project streets and parking facilities, prior to any removal, for the 
purpose of matching the existing configuration, installation and dimension of said markings 
during installation. 

   
All existing raised pavement markers, pavement striping, markings and legends not within 

the work limits, but in close proximity, shall either be protected from the Work or restored in-
kind to the satisfaction of the Engineer. 

 
The Contractor is strongly advised to confirm in advance with the Engineer any and all 

markings designated for removal.  Should the Contractor or its Subcontractor inadvertently or 
intentionally remove markings in areas not designated for slurry seal, the Contractor will be fully 
responsible for restoring the pavement surface and all markings.  Pavement restoration shall be 
accomplished, at a minimum, by use of slurry seal.  All costs for the restoration of pavement 
surfaces and markings shall be the sole responsibility of the Contractor. 

 
314-2.3  Payment.  Replace the entire subsection with the following: 
 

Payment for the removal of pavement striping, markings and legends, and raised pavement 
markers will be made on the lump sum basis per the Contract Unit Price for “REMOVE 
EXISTING PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT 
MARKERS” in the Bidder’s Proposal, and shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals necessary to complete the Work, as specified in the 
Specifications and these Special Provisions, and as directed by the Engineer. 
 



 

 E-22 B2015-08 

314-4  APPLICATION OF TRAFFIC STRIPING AND CURB AND PAVEMENT MARKINGS. 
 
314-4.3  Painted Traffic Striping and Curb and Pavement Markings. 
 
314-4.3.1  General.  Delete this subsection and replace with the following: 
 

The Contractor shall install all traffic striping, and curb and pavement markings on all streets 
and City parking facilities listed in the Appendix, no earlier than one (1) week and no longer 
than two (2) weeks after Slurry Work is complete.  All pavement striping, markings, and legends 
shall be installed with (2) two coats of paint. 

 
All pavement striping, markings, and legends shall match the existing configuration and 

dimension of the project area, unless otherwise directed by the Engineer.  Contractor shall be 
responsible for noting and/or recording all existing pavement striping, markings, and legends 
prior to removal.  Any pavement striping, markings, and legends that do not match the existing 
configuration and dimension of the project area, shall be corrected by the Contractor, to the 
satisfaction of the Engineer, no more than two (2) working days after receiving notification.  All 
associated removals and installations, necessary to complete the work, shall be performed as 
outlined in these Special Provisions at the sole expense of the Contractor, and no separate 
compensation will be allowed therefore. 

 
Existing thermoplastic and/or painted pavement striping, markings, and legends outside of 

the Work area shall be protected in place by the Contractor, unless otherwise directed by the 
Engineer.  In addition, Contractor may be required to install new pavement striping, markings, 
and/or legends that previously do not exist on the streets and City parking facilities listed in the 
Appendix. 

 
Contractor shall not proceed with the painting of any pavement striping, markings, and/or 

legends until after the Engineer has inspected and approved the required “cat-tracking”, and 
has authorized the Contractor to proceed with said painting. 

 
For City parking facilities, the Contractor shall layout (“cat-track”) parking area striping, 

markings and legends on the same day as slurry seal application.  After completion of layout, 
the Contractor shall notify the Engineer, and allow for a minimum of two (2) business days after 
notification, for the Engineer to inspect the layout. 

 
Contractor shall not proceed with the painting of striping, markings or legends until after the 

Engineer has inspected and approved the required layout, and has authorized the Contractor to 
proceed with said Work.  

 
“Cat-track” marks shall be made in chalk and/or marking paint only.  “Striping” paint 

for the purpose of cat-tracking is prohibited. 
 
Contractor shall refresh all painted curbs within the work limits, unless otherwise directed by 

the Engineer. 
 
All existing pavement striping and markings that do not conform to the approved Plans shall 

be removed by grinding.  Blackout of existing pavement striping and markings, which do not 
conform to the approved Plans, will not be allowed. 

 
314-4.3.2 Painting Traffic Striping, Pavement Markings and Curb Markings.  Delete the 
entire subsection 310-5.6 and replace with Section 84 of the Caltrans Standard Specifications. 
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84-1.01  Description.  Replace the first two paragraphs with the following: 
 
 The work on arterial streets shall consist of applying thermoplastic traffic stripes (traffic 
lines) and pavement markings at the locations and in accordance with the details shown on the 
Plans or designated by the Engineer, and as specified in these Specifications and Special 
Provisions. 
 
 The work on residential streets shall consist of applying paint traffic stripes (traffic lines) and 
pavement markings at the locations and in accordance with the details shown on the Plans or 
designated by the Engineer, and as specified in these Specifications and Special Provisions.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             
 
 The thermoplastic material and paint material shall conform to the provisions of 84-2.02 and 
84-3.02, respectively, of the Caltrans Standard Specifications. 
 
84-2.06  Payment.  Replace the entire subsection with the following: 
 
 Payment for thermoplastic traffic striping on arterial streets shall be on a lump sum basis 
per the Contract Unit Price for various bid items for “INSTALL PAVEMENT STRIPING, 
MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS” and shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, necessary to 
complete the Work.   
 
  All costs for establishing alignment of traffic stripes, pavement markers, layout, and 
temporary pavement painting shall be included and no extra costs will be allowed. 
 
84-3.07  Payment.  Replace the entire subsection with the following: 
 
 Payment for traffic striping, pavement marking, pavement markers, and pavement legends 
shall be on a lump sum basis per the Contract Unit Price for various bid items for “INSTALL 
PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT MARKERS” in the 
Bidder’s Proposal, and shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals, necessary to complete the Work, as specified in the Specifications 
and these Special Provisions, and as directed by the Engineer.   
 
 All costs for establishing alignment of traffic stripes, pavement markings, pavement 
markers, layout, temporary pavement painting, and sandblasting of existing lines and markings 
shall be included and no extra costs will be allowed.  
 
314-5  PAVEMENT MARKERS.  
 
314-5.1  General.  Add the following: 
 

Reflective pavement markers shall be placed on a location as established by the applicable 
Caltrans striping detail noted on the approved striping Plan, which includes, but is not limited to 
temporary painted line, new striping or existing striping.  There shall be one marker for each 
location.  All work necessary to establish satisfactory locations for markers shall be performed 
by the Contractor. 
 

SECTION 315 – CONCRETE WHEEL STOPS 
 

Add the entire Section 315. 
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315-1  WHEEL STOPS. 
 
315-1.1  General. 
 

Refer the City Parking Facilities inventory table in the Appendices for approximate concrete 
wheel stop quantities for each project area. All concrete wheel stops at City Parking Facilities 
indicated shall be removed, including rebar pins, unless otherwise directed by the Engineer. 

 
New concrete wheel stops shall be 4’ long.  Material for new concrete wheel stops shall be 

in   accordance with Sections 201 and 303 of the latest edition of the Standard Specifications 
for Public Works Construction unless specified otherwise.  Portland cement concrete shall be 
Class A six (6) sack mix developing not less than 3,250 psi compressive strength at 28 days.  
All cement shall be Type II. 
 
315-1.2  Payment.   

 
Payment for removing all existing concrete wheel stops will be made on the lump sum basis 

per the Contract Unit Price for “REMOVE EXISTING CONCRETE WHEEL STOPS,” in the 
Bidder’s Proposal, and shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals necessary to remove concrete wheel stops completely, including 
rebar pins.  Payment shall also include disposing of wheel stops and repairing AC pavement 
damaged by the removal of concrete wheel stop and/or the 1” rebar pin, by using C3-PG-64-10 
mix. 

 
Payment for furnishing and installing new concrete wheel stops will be made at the Contract 

Unit Price per each bid for “FURNISH AND INSTALL NEW CONCRETE WHEEL STOPS,” in 
the Bidder’s Proposal, and shall include full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals necessary to complete the Work, as specified in the 
Specifications and these Special Provisions, and as directed by the Engineer. 
 

SECTION 316 –TRAFFIC CONTROL 
 

Add the entire Section 316. 
 

316-1  TRAFFIC CONTROL. 
 
316-1.1  General. 
 
316-1.2  Payment.  Payment for Traffic Control will be all be made on the lump sum basis per 
the Contract Unit Price for “TRAFFIC CONTROL,” in the Bidder’s Proposal, and progress 
payments shall be pro-rated as a percentage of the overall progress of work.  Payment shall 
include all signage, barricades, delineators, flashing arrow boards, traffic control devices, 
preparation and distribution of public notices, re-notification of affected homeowners and 
businesses as necessary, assistance in the towing of parked vehicles, and all other appurtenant 
work, and no extra payment shall be allowed. 
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APPENDIX I 
 
 

PUBLIC WORKS AGREEMENT 
 
 

CITY OF TORRANCE 
BUSINESS LICENSE APPLICATION 

 
 

PERMIT APPLICATION FORMS 
 



FOR OFFICIAL USE ONLY 

1. LICENSE NO. 2. CATEGORY NO. 

HOME OCCUPATION HEALTH PERMIT N.A.I.C.S. CODE 

 

PART I.  APPLICANT TO ANSWER ALL QUESTIONS IN THIS SECTION (print or type) 
3. BUSINESS NAME OR DBA 4. CORPORATE NAME (IF DIFFERENT FROM ABOVE) 

5. BUSINESS ADDRESS SUITE # CITY STATE ZIP 

6. MAILING ADDRESS SUITE # CITY STATE ZIP 

7. NATURE OF BUSINESS (state type of business being conducted at this location) 8. NO. OF PERSONS 
WORKING AT LOCATION 

9. BUSINESS PHONE 

10. NAME OF PERSON MAKING APPLICATION (must be an owner, partner or corporate officer) 11. TITLE 12. HOME PHONE 

13. RESIDENCE ADDRESS CITY STATE ZIP 14. DRIVER’S LICENSE NO. 15. STATE SALES TAX NO. 

16. STATE CONTRACTOR’S LICENSE NO. 17. SQUARE FOOTAGE 18. SOCIAL SECURITY NO. 19. FED TAX ID# 20. STATE TAX ID# 

21. OWNERSHIP INFORMATION 

  PARTNERSHIP   CORPORATION   SOLE OWNERSHIP 
NAMES OF OWNER, PARTNERS, OR PRINCIPAL OFFICERS TITLE HOME ADDRESS HOME PHONE 

    

    

I declare that I am the owner, partner, corporate officer or person with the power of attorney, and i understand if all the information provided above is not the true the business license being applied for may 
be revoked as outlined in section 31.9.10 of the Torrance Municipal Code. 
 
I am duly authorized to make this application.  All of the information provided in this application is true and correct.  The business will not provide any service, good or product which is illegal under Federal, 
State, or Local Laws.  I declare under penalty of perjury that the foregoing is true and correct. 

 SIGNATURE __________________________________________________________________________ DATE _________________________________________________ 
   
 

PART II.  FOR OFFICIAL USE ONLY 
BASIC FEE APPLICATION SENT FOR ZONING? 

  YES   NO 

PROCESSING FEE FIRE INSP. FEE OTHER 

PER PERSON FEE OTHER (cont’d) 

PENALTY FEE HOLD 

  YES   NO 

ENT. FEE DANCE/PIANO FEE 

RECEIVED BY DATE CHECK NO. BANK NO. CASH TOTAL AMOUNT 

$ 
 

  City of Torrance, Revenue Division 
  Business License Application 
 3031 Torrance Boulevard, Torrance, California  90503  • 310/618-5828 

Please call the Business License Office at 310-618-5923 for fee amounts.  Payment must be submitted with your application. 
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APPENDIX II 

 
 

PROJECT LOCATION MAP 
 



PUBLIC WORKS DEPARTMENT

ROBERT J. BESTE
PUBLIC WORKS DIRECTOR
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APPENDIX III 

 
 

CITY OF TORRANCE 
AND 

CALTRANS STANDARD PLANS 
FOR PAVEMENT MARKINGS 
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APPENDIX IV 

 
 

LIST OF RESIDENTIAL STREETS MEASURMENTS 
AND 

SCHEDULE OF PAVEMENT STRIPING, MARKINGS, AND LEGENDS 



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK ONE

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)

MIDDLEBROOK AVENUE GRAMERCY AVE REYNOSA DR (W) 2 581 32 18592
MIDDLEBROOK AVENUE REYNOSA DR (W) CABRILLO AVE 2 1008 32 32256
REYNOSA DRIVE CABRILLO AVE MIDLEBROOK AVE 2 1421 33 46893
230TH STREET ARLINGTON AVE CABRILLO 2 1661 30 49830
230TH STREET CABRILLO WALNUT ST 2 873 31 27063

GRAMERCY AVENUE ARLINGTON AVE MIDDLEBROOK RD 2 187 34 6358
GRAMERCY AVENUE MIDDLE BROOK RD SEPULVEDA 2 466 34 15844
KATHY WAY REYNOSA DR CABRILLO AVE 2 709 32 22688
230TH PLACE CUL DE SAC (W) ANDREO PL 2 339 30 10170
231ST STREET ARLINGTON AVE CABRILLO 2 1652 30 49560
235TH PLACE HAAS ST CABRILLO AVE 2 1438 30 knuckle 463 43603
ANDREO AVENUE 231ST ST 230TH PL 2 293 30 8790
DANA COURT 231ST ST CUL DE SAC (N) 2 266 31 knuckle 1840 10086
DANA AVENUE E O P (S) 231ST ST 2 266 33 8778
HAAS AVENUE 236TH ST 235TH PL 2 264 32 8448

CORDARY LANE 180TH ST CUL DE SAC (N) 2 159 24 3816
180TH STREET CORDARY AVE. DOTY AVE. 2 508 32 16256
180TH STREET DOTY AVE FONTHILL AVE. 2 277 32 8864
SANDGATE DRIVE CUL DE SAC (W) CUL DE SAC (E) 2 539 30 16170
CORDARY AVENUE 181ST ST 180TH ST 2 314 30 9420
181ST STREET CORDARY AVE DOTY AVE 2 663 32 21216
181ST STREET DOTY AVE FONTHILL AVE 2 277 32 8864
181ST STREET FONTHILL AVE 180TH PL 2 1112 32 35584
PATRONELLA AVENUE 182nd St. CUL DE SAC (N) 2 265 30 7950
ERMANITA AVENUE 182nd St. EOP 2 125 31 3875
FALDA AVENUE 181ST ST 180TH ST 2 513 32 16416
181ST STREET FALDA AVE CRENSHAW BLVD 2 895 32 28640

GALVA AVENUE GRANT AVE 398FT N/O GRANT AVE 2 398 30 knuckle 2457 14397
ADOLPH AVENUE 231ST ST LOMITA BLVD 2 582 29 16878
231ST STREET ADOLPH AVE CUL DE SAC (E) 2 120 30 knuckle 1912 5512
231ST PLACE ADOLPH AVE OCEAN AVE 2 377 30 11310
232ND STREET CALLE MAYOR ADOLPH AVE 2 359 30 10770
ADOLPH AVENUE 234TH ST 232ND ST 2 582 30 17460

ADD/SUBTRACT

TOTAL

Area 4

Area 5

MONDAY
Area 4

174,634                                                          
TUESDAY

TOTAL 177,071                                                          
THURSDAY

TOTAL 184,325                                                          
WEDNESDAY

Area 1

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK ONE

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)ADD/SUBTRACT

231ST PLACE LOS CODONA AVE AUDREY AVE 2 299 30 8970
LOS CODONA AVENUE 234TH ST 231ST PL 2 694 30 20820
235TH STREET ADOLPH AVE OCEAN AVE 2 456 30 13680
236TH STREET LADEENE AVE ADOLPH AVE 2 270 36 9720
ADOLPH AVENUE 236TH ST 235TH ST 2 582 30 17460
239TH STREET ANZA AVE LADEENE AVE 2 367 30 11010
LADEENE AVENUE PACIFIC COAST HWY 239TH ST 2 570 30 17100

MONTEREY STREET MADRONA AVE (CDS) MAPLE AVE 2 1492 36 53712
MONTEREY STREET MAPLE AVE FLOWER AVE 2 561 36 20196
MONTEREY STREET FLOWER AVE JUNIPER AVE 2 360 36 12960
MONTEREY STREET JUNIPER AVE IRIS AVE 2 342 36 12312
MONTEREY STREET IRIS AVE HICKORY AVE 2 360 35 12600
MONTEREY STREET HICKORY AVE GREENWOOD AVE 2 360 35 12600
MONTEREY STREET GREENWOOD AVE FERN AVE 2 360 36 12960
MONTEREY STREET FERN AVE ELM AVE 2 360 32 11520
MONTEREY STREET ELM AVE DATE AVE 2 360 31 11160
MONTEREY STREET DATE AVE CRENSHAW BLVD 2 390 38 14820

FRIDAY
Area 2

TOTAL 175,086                                                          

WEEK ONE TOTAL 885,956                                                          
TOTAL 174,840                                                          

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK TWO

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)

REYNOSA DRIVE MIDDLEBROOK AVE (W) KATHY WY 2 293 33 9669
REYNOSA DRIVE KATHY WY CABRILLO AVE 2 740 33 24420
MIDDLEBROOK AVENUE CABRILLO AVE REYNOSA DR (E) 2 959 32 30688
MIDDLEBROOK AVENUE REYNOSA DR (E) WALNUT ST 2 306 32 9792
232ND STREET CABRILLO AVE WALNUT ST 2 840 30 25200
HAAS AVENUE 235TH ST 234TH ST 2 227 30 6810
234TH STREET HAAS AVE. CABRILLO AVE 2 1289 30 38670
234TH STREET CABRILLO AVE WALNUT ST 2 839 30 25170
234TH STREET FALENA AVE HUBER AVE 2 264 32 8448
234TH STREET HUBER AVE WESTERN AVE 2 330 32 10560

PLUM AVENUE SANTA CRUZ CT SANTA FE AVE 2 256 36 9216
Plum Avenue Sepulveda Blvd end 2 130 36 4680
VINE AVENUE SANTA CRUZ CT E O P (N) 2 340.5 36 12258
CYPRESS STREET SEPULVEDA WAY SANTA FE AVE 2 256 30 7680
SANTA FE AVENUE CUL DE SAC (W) VINE AVE 2 1091 36 knuckle 163 39439
SANTA FE AVENUE VINE AVE CYPRESS ST 2 598 36 21528
SEPULVEDA WAY CUL DE SAC (W) CUL DE SAC (E) 2 468 24 11232
APPLE AVENUE LINCOLN AVE E O P 2 507 32 16224
LINCOLN AVENUE TORRENCE ELEM SCHOOL APPLE AVE 2 190 30 5700
LINCOLN AVENUE APPLE AVE ARLINGTON AVE 2 370 36 13320
LINCOLN AVENUE E O P ANDREO AVE 2 718 28 20104
LINCOLN AVENUE ANDREO AVE CABRILLO AVE 2 368 31 11408

176TH COURT CUL DE SAC (N) AINSWORTH AVE 2 685 31 21235
176TH STREET SAN DIEGO FRWY AINSWORTH AVE 2 207 32 6624
AINSWORTH AVENUE 177TH ST 176TH ST 2 469 32 15008
AINSWORTH AVENUE 176TH ST ARTESIA BLVD 2 552 32 17664
175TH STREET AINSWORTH AVE KORNBLUM AVE 2 528 31 16368
178TH STREET PRAIRIE AVE CORDORY AVE 2 637 30 19110
CORDARY AVENUE 178TH ST 177TH ST 2 419 30 12570
FLORWOOD AVENUE 180TH PL CORDARY AVE 2 671 32 21472
FONTHILL AVENUE 181ST ST SANDYGATE DR 2 614 30 18420
180TH PLACE FONTHILL AVE 181ST ST 2 1312 32 41984

230TH PLACE ANZA AVE KENT AVE 2 740 30 22200

TOTAL 190,455                                                          

Area 1

THURSDAY
Area 5

TUESDAY

TOTAL

Area 3

172,789                                                          
WEDNESDAY

ADD/SUBTRACT

TOTAL

MONDAY
Area 4

189,427                                                          

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK TWO

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)ADD/SUBTRACT

KENT AVENUE 231ST ST 230TH PL 2 332 30 9960
KENT AVENUE 230TH PL LOMITA BLVD 2 190 30 5700
LADEENE AVENUE CALLE MAYOR GRANT W CALLE MAYOR GRANT E 2 1148 30 34440
234TH PLACE LADEENE AVE OCEAN AVE 2 725 30 21750
238TH STREET ANZA AVE EOP 2 302 36 10872
238TH STREET EOP OCEAN AVE 2 142 36 5112
AUDREY AVENUE CUL DE SAC 238TH ST 2 370 30 knuckle 783 11883
238TH STREET OCEAN AVE LOS CODONA AVE 2 509 33 16797
238TH STREET LOS CODONA AVE HAWTHORNE BLVD 2 489 38 18582
LADEENE AVENUE 238TH ST 236TH ST 2 656 36 23616

MERRILL DRIVE CARSON ST (W) CARSON ST (E) 2 641.5 36 23094
FLOWER AVENUE MONTEREY ST CARSON ST 2 672 36 24192
IRIS AVENUE MONTEREY ST CARSON ST 2 671 36 24156
GREENWOOD AVENUE MONTEREY ST CARSON ST 2 671 36 24156
ELM AVENUE MONTEREY ST CARSON ST 2 671 33 22143

BENNER AVENUE 229TH ST 226TH ST 2 939 30 28170
229TH STREET FONTHILL AVE 230TH ST 2 684 36 24624
BENNER AVENUE 234TH ST 232ND ST 2 349 30 10470

WEEK TWO TOTAL 914,589                                                          

TOTAL 180,912                                                          
FRIDAY
Area 2

TOTAL 63,264                                                            

Area 6
TOTAL 117,741                                                          

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK THREE

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)

233RD STREET ARLINGTON AVE CABRILLO AVE 2 1651 30 49530
233RD STREET CABRILLO AVE WALNUT ST 2 840 30 25200
236TH STREET ARLINGTON AVE CABRILLO AVE 2 1650 31 51150
236TH STREET CABRILLO AVE WALNUT ST 2 839 30 25170
236TH STREET FALENA AVE CITY LIMIT 2 506 32 16192
FALENA AVENUE 236TH ST SCHILLING CT 2 264 32 8448

SANTA CRUZ COURT CUL DE SAC (W) VINE AVE 2 942 34 knuckle 98 32126
VINE AVENUE SEPULVEDA BLVD SANTA CRUZ CT 2 340.5 36 12258
SANTA FE AVENUE CYPRESS ST ORANGE AVE 2 637 36 22932
ORANGE AVENUE SEPULVEDA BLVD SANTA FE AVE 2 661 36 23796
SANTA CRUZ COURT ORANGE AVE E O P (E) 2 360 24 8640
BORDER AVENUE SEPULVEDA BLVD SANTA FE AVE 2 579 33 19107
BORDER AVENUE SANTA FE AVE MARINETTE ST 2 333 33 10989
BORDER AVENUE MARINETTE ST SAN ARDO ST 2 293 33 9669
BORDER AVENUE SAN ARDO ST DEL AMO PLAZA 2 548 32 17536
SAN ARDO STREET BORDER AVE E O P (E) 2 656 30 19680

177TH STREET KORNBLUM AVE CRANBROOK AVE 2 267 32 8544
177TH STREET CRANBROOK AVE YUKON AVE 2 540 32 17280
CRANBROOK AVENUE CUL DE SAC (N) 177TH ST 2 457 32 14624
175TH STREET YUKON ST CERISE AVE 2 581.5 33 19190
PATRONELLA AVENUE CUL DE SAC (S) 175TH ST 2 230 34 knuckle 356 8176
CERISE AVENUE CUL DE SAC (S) 175TH ST 2 230 33 knuckle 408 7998
175TH STREET ELGAR AVE DELIA AVE 2 280 32 8960
ELGAR AVENUE E O P (S) ARTESIA BLVD 2 656 32 20992
DELIA AVENUE CUL DE SAC (S) ARTESIA 2 464 32 knuckle 460 15308
180TH STREET GLENBURN AVE CRENSHAW BLVD 2 1196 32 38272
181ST STREET ERMANITA AVE GLENBURN AVE 2 528 28 14784
FAYSMITH AVENUE 181ST ST 180TH ST 2 532 32 17024

230TH STREET ANZA AVE CUL DE SAC  2 582 32 knuckle 1169 19793
231ST STREET CUL DE SAC (W) KENT AVE 2 348 30 knuckle 2256 12696
KENT AVENUE CALLE MAYOR GRANT 231ST ST 2 373 29 10817
234TH STREET ANZA AVE LADEENE AVE 2 309 36 11124
234TH STREET LADEENE AVE CALLE MAYOR 2 180 36 6480

191,151                                                          TOTAL

Area 5

TUESDAY
Area 3

176,733                                                          

THURSDAY

Area 1

TOTAL
WEDNESDAY

175,690                                                          

ADD/SUBTRACT

TOTAL

MONDAY
Area 4

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK THREE

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)ADD/SUBTRACT

234TH STREET CALLE MAYOR ADOLPH AVE 2 272 36 9792
234TH STREET ADOLPH AVE OCEAN AVE 2 278 36 10008
236TH STREET ANZA AVE LADEENE AVE 2 301 36 10836
LADEENE AVENUE 236TH ST 234TH ST 2 1139 30 34170
CARLOW ROAD 238TH ST 234TH PL 2 703 36 25308
234TH PLACE CARLOW RD LEYTE DR 2 265 36 9540
234TH PLACE LEYTE DR KATHRYN AVE 2 267 36 9612
234TH PLACE KATHRYN AVE EVALYN AVE 2 275 36 9900

MERRILL DRIVE CARSON ST (W) CARSON ST (E) 2 641.5 36 23094
JUNIPER AVENUE MONTEREY ST CARSON ST 2 671 36 24156
HICKORY AVENUE MONTEREY ST CARSON ST 2 671 36 24156
FERN AVENUE MONTEREY ST CARSON ST 2 671 32 21472
DATE AVENUE MONTEREY ST CARSON ST 2 671 36 24156

234TH STREET CUL DE SAC (W) JUNIPER AVE 2 1046 30 knuckle 2256 33636
226TH STREET MAPLE AVE FONTHILL AVE 2 657 36 23652
FELBAR AVENUE CUL DE SAC (S) 226TH AVE 2 280 30 knuckle 2821 11221

68,509                                                            
WEEK THREE TOTAL 909,193                                                          

FRIDAY
Area 2

TOTAL

Area 6
TOTAL 117,034                                                          

TOTAL 180,076                                                          

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I-159
WEEK FOUR

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 

(FT)
WIDTH  

(FT)
TOTAL AREA (SF)

226TH STREET FONTHILL AVE JUNIPER AVE 2 538 36 19368
FONTHILL AVENUE 232ND ST 230TH ST 2 377 36 13572
FONTHILL AVENUE 230TH ST 229TH ST 2 474 36 17064
FONTHILL AVENUE 229TH ST 226TH ST 2 744 36 26784
227TH STREET CUL DE SAC (W) FONTHILL AVE 2 319 30 knuckle 3229 12799
232ND STREET FONTHILL AVE JUNIPER AVE 2 552 36 19872
BENNER COURT 232ND ST CUL DE SAC (N) 2 236 30 knuckle 3022 10102

224TH STREET CUL DE SAC (W) MADISON ST 2 660 32 knuckle 1933 23053
WARD STREET 224TH ST SEPULVEDA BLVD 2 339 31 10509
226TH STREET HAWTHORNE BLVD MADISON ST 2 997 31 30907

HUBER AVENUE 234TH ST FALENA AVE 2 1086 32 34752
HUBER AVENUE FALENA AVE WALNUT ST 2 379 32 12128
WESTERN AVENUE FRONT (W) 234TH ST WESTERN AVE (N) 2 681 25 17025
235TH PLACE CABRILLO AVE WALNUT ST 2 448 30 13440
SCHILLING COURT CUL DE SAC (E) WALNUT ST 2 773 32 knuckle 113 24849
237TH PLACE CABRILLO AVE WALNUT ST 2 1017 30 30510
238TH STREET WALNUT ST CITY LIMIT 2 1119 31 34689
FALENA AVENUE 238TH ST E O P (N) 2 97 31 3007
WALNUT STREET CITY LIMIT 238TH ST 2 226 37 8362

177TH STREET AINSWORTH AVE FONTHILLL AVE 2 265 32 8480
177TH STREET FONTHILLL AVE KORNBLUM AVE 2 264 32 8448
KORNBLUM AVENUE 177TH ST 176TH ST 2 469 32 15008
KORNBLUM AVENUE 176TH ST 175TH ST 2 263 32 8416
KORNBLUM AVENUE 175TH ST ARTESIA BLVD 2 289 32 9248
ERMANITA AVENUE 181ST ST 180TH ST 2 483 32 15456
180TH STREET ERMANITA AVE GLENBURN AVE 2 530 32 16960
GLENBURN AVENUE 181ST PL 180TH ST 2 497 30 14910
GLENBURN AVENUE 180TH ST 179TH ST 2 220 30 6600
GLENBURN AVENUE 179TH ST 178TH ST 2 255 30 7650
178TH STREET GLENBURN AVE CRENSHAW BLVD 2 1187 34 40358
ELGAR AVENUE 180TH PL 180TH ST 2 269 32 8608
180TH PLACE ELGAR AVE CRENSHAW BLVD 2 679 32 21728

TOTAL 181,870                                                          

Area 4

178,762                                                          
WEDNESDAY

Area 1

ADD/SUBTRACT

TOTAL

TOTAL

MONDAY
Area 6

184,029                                                          
TUESDAY



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I-159
WEEK FOUR

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 

(FT)
WIDTH  

(FT)
TOTAL AREA (SF)ADD/SUBTRACT

MARION AVENUE CUL DE SAC (E) CALLE MAYOR 2 577 32 18464
LOUISE AVENUE CUL DE SAC (E) CALLE MAYOR 2 441 32 14112
THEO AVENUE MAYOR CALLE MAYOR DR 2 246 32 7872
MAYOR DRIVE (E) JUAN AVE MAYOR CALLE 2 382 27 10314
JUAN AVENUE CALLE MAYOR MID SCHL MAYOR CALLE 2 130 32 4160
MAYOR DRIVE (W) THEO AVE MAYOR CALLE 2 453 32 14496
232ND STREET CARLOW RD EVALYN AVE 2 237 36 8532
234TH STREET CARLOW RD EVALYN AVE 2 762 30 22860
234TH STREET EVALYN AVE ANZA AVE 2 301 36 10836
EVALYN AVENUE 234TH ST 233RD ST 2 486 36 17496
EVALYN AVENUE 233RD ST 232ND ST 2 390 36 14040
KATHRYN AVENUE 238TH ST 234TH PL 2 962 30 28860

APPLE AVENUE SANTA FE AVE LINCOLN AVE 2 541 36 19476
SANTA FE AVENUE ORANGE AVE ARLINGTON AVE 2 729 36 26244
GRAMERCY AVENUE CUL DE SAC (S) DEL AMO PLAZA 2 448 34 15232
ANDREO AVENUE SEPULVEDA BLVD SANTA FE AVE 2 573 36 20628
ANDREO AVENUE LINCOLN AVE DEL AMO PLAZA 2 655 34 22270
SANTA FE AVENUE ARLINGTON AVE GRAMERCY AVE 2 363 37 13431
SANTA FE AVENUE GRAMERCY AVE ANDREO AVE 2 355 37 13135
SANTA FE AVENUE ANDREO AVE CABRILLO AVE 2 368 36 13248
SANTA FE AVENUE BORDER AVE MARTHA AVE 2 1250 32 40000

WEEK FOUR TOTAL 900,367                                                          

THURSDAY
Area 5

172,042                                                          TOTAL

TOTAL

FRIDAY
Area 3

183,664                                                          



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK FIVE

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)

FALENA AVENUE 235TH ST 234TH ST 2 264 32 8448
FALENA AVENUE 234TH ST HUBER AVE 2 1037 32 33184
237TH STREET CABRILLO AVE WALNUT ST 2 839 30 25170
235TH STREET WALNUT ST WESTERN AVE 2 863 32 27616
236TH PLACE ARLINGTON AVE CABRILLO AVE 2 1597 30 47910
238TH STREET ARLINGTON AVE CABRILLO AVE 2 1649 30 49470

JUNIPER AVENUE 235TH ST 232ND ST 2 684 36 24624
JUNIPER AVENUE 232ND ST 230TH ST 2 545 36 19620
JUNIPER AVENUE 230TH ST 226TH ST 2 1206 36 43416
230TH STREET FONTHILL AVE JUNIPER AVE 2 598 36 21528
FELBAR AVENUE MAPLE AVE 229TH ST 2 758 36 27288
229TH STREET FELBAR AVE FONTHILL AVE 2 325 36 11700

225TH STREET HAWTHORNE BLVD MADISON ST 2 997 31 30907

176TH STREET PRAIRIE AVE SAN DIEGO FRWY 2 829 32 26528
177TH STREET PRAIRIE AVE DOTY AVE 2 967 30 29010
180TH PLACE CORDARY AVE DOTY AVE 2 663 32 21216
DOTY AVENUE 182ND ST 181ST ST 2 284 32 9088
DOTY AVENUE 181ST ST 180TH PL 2 251 32 8032
DOTY AVENUE 180TH PL 180TH ST 2 253 32 8096
DOTY AVENUE 180TH ST 177TH ST 2 843 32 26976
176TH STREET AINSWORTH AVE KORNBLUM AVE 2 528 32 16896
KORNBLUM AVENUE 177TH ST 176TH ST 2 469 32 15008
KORNBLUM AVENUE 176TH ST 175TH ST 2 263 32 8416
KORNBLUM AVENUE 175TH ST ARTESIA BLVD 2 289 32 9248

CARLOW ROAD 234TH ST CALLE MAYOR 2 993 33 32769
233RD STREET CARLOW RD EVALYN AVE 2 477 30 14310
CALLE MAYOR ANZA AVE KENT AVE 2 708 36 25488
GRANT AVENUE KENT AVE 234TH ST 2 1045 36 37620
238TH STREET CARLOW RD LEYTE DR 2 293 36 10548
238TH STREET LEYTE DR KATHRYN AVE 2 259 36 9324
238TH STREET KATHRYN AVE EVALYN AVE 2 301 36 10836
238TH STREET EVALYN AVE ANZA AVE 2 354 36 12744

WEDNESDAY
Area 1

Area 5

ADD/SUBTRACT

TUESDAY
Area 6

TOTAL 179,083                                                          

MONDAY
Area 4

TOTAL 191,798                                                          

TOTAL 178,514                                                          
THURSDAY

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK FIVE

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)ADD/SUBTRACT

LEYTE DRIVE 238TH ST 234TH PL 2 827 30 24810

WALNUT STREET 238TH ST 237TH ST 2 528 34 17952
WALNUT STREET 237TH ST 236TH ST 2 529 34 17986
WALNUT STREET 236TH ST 235TH PL 2 264 30 7920
WALNUT STREET 235TH PL 235TH ST 2 263 32 8416
WALNUT STREET 235TH ST 234TH ST 2 265 33 8745
WALNUT STREET 234TH ST 233RD ST 2 263 33 8679
WALNUT STREET 233RD ST 232ND ST 2 264 31 8184
WALNUT STREET 232ND ST 230TH ST 2 342 32 10944
WALNUT STREET 230TH ST HUBER AVE 2 270 31 8370
WALNUT STREET HUBER AVE SEPULVEDA BLVD 2 681 34 23154
231ST STREET CUL DE SAC (W) WALNUT ST 2 322 30 knuckle 2081 11741
236TH STREET WALNUT ST E CUL‐DE‐SAC 2 168 28 knuckle 2787 7491
238TH STREET CABRILLO AVE WALNUT ST 2 839 30 25170
STANHURST AVENUE CITY LIMIT 238TH ST 2 264 30 7920
LA MOUR COURT CUL DE SAC (S) 238TH ST 2 194 30 knuckle 2821 8641

*NOTE: Measurements are approximations only.
WEEK FIVE TOTAL 909,156                                                          

TOTAL 178,449                                                          
FRIDAY
Area 4

TOTAL 181,312                                                          



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK SIX

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)

CABRILLO AVENUE CITY LIMIT 238TH ST 2 264 49 12936
CABRILLO AVENUE 238TH ST 237TH PL 2 264 49 12936
CABRILLO AVENUE 237TH PL 237TH ST 2 264 49 12936
CABRILLO AVENUE 237TH ST 236TH PL 2 265 49 12985
CABRILLO AVENUE 236TH PL 236TH ST 2 264 57 15048
CABRILLO AVENUE 236TH ST 235TH PL 2 264 56 14784
CABRILLO AVENUE 235TH PL 235TH ST 2 264 56 14784
CABRILLO AVENUE 235TH ST 234TH ST 2 264 56 14784
CABRILLO AVENUE 234TH ST 233RD ST 2 263 58 15254
237TH STREET ARLINGTON AVE CABRILLO AVE 2 1650 30 49500

MARINETTE STREET BORDER AVE MARTHA AVE 2 1172 32 37504
LINCOLN AVENUE CABRILLO AVE BORDER AVE 2 370 28 10360
LINCOLN AVENUE MARTHA AVE CITY LIMIT (WESTERN) 2 379 33 12507
MARTHA AVENUE 228TH SANTA FE AVE 2 409 32 13088
MARTHA AVENUE SANTA FE AVE LINCOLN AVE 2 350 32 11200
CALAMAR STREET SANTA FE AVE MARTHA AVE 2 1124 32 35968
KNODE STREET SEPULVEDA BLVD 228TH 2 416 32 13312
Alberta STREET Sepulveda Blvd. 228th St. 2 648 32 20736
GRAMERCY AVENUE SEPULVEDA BLVD SANTA FE AVE 2 590 36 21240

175TH STREET CERISE AVE FAYSMITH AVE 2 581.5 33 19190
ERMANITA AVENUE CUL DE SAC (S) 175TH ST 2 230 33 knuckle 408 7998
FAYSMITH AVENUE CUL DE SAC (S) ARTESIA BLVD 2 550 34 knuckle 356 19056
175TH STREET GLENBURN AVE ELGAR AVE 2 560 32 17920
GLENBURN AVENUE E O P (S) ARTESIA BLVD 2 656 30 19680
FALDA AVENUE CUL DE SAC (S) ARTESIA 2 464 32 knuckle 460 15308
FALDA AVENUE 178TH ST 177TH ST 2 254 32 8128
177TH STREET FALDA AVE CRENSHAW BLVD 2 937 32 29984
179TH STREET GLENBURN AVE CRENSHAW BLVD 2 1187 32 37984

OCEAN AVENUE PACIFIC COAST HWY 238TH ST 2 991 36 35676
OCEAN AVENUE 238TH ST 235TH ST 2 1334 36 48024
OCEAN AVENUE 235TH ST 234TH PL 2 266 36 9576
OCEAN AVENUE 234TH PL 234TH ST 2 302 36 10872
OCEAN AVENUE 234TH ST LOMITA BLVD 2 1186 36 42696

TUESDAY

ADD/SUBTRACT

MONDAY
Area 4

TOTAL 175,947                                                          

Area 3

TOTAL 175,915                                                          

THURSDAY
Area 5

WEDNESDAY
Area 1

TOTAL 175,247                                                          

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK SIX

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)ADD/SUBTRACT

234TH STREET OCEAN AVE AUDREY AVE 2 278 30 8340
234TH STREET AUDREY AVE LOS CODONA AVE 2 272 30 8160

CABRILLO AVENUE 233RD ST 232ND ST 2 264 58 15312
CABRILLO AVENUE 232ND ST 231ST ST (E) 2 209 58 12122
CABRILLO AVENUE 231ST ST (E) 230TH ST (E) 2 286 52 14872
CABRILLO AVENUE 230TH ST (E) MIDDLEBROOK AVE 2 547 52 28444
CABRILLO AVENUE MIDDLEBROOK AVE SEPULVEDA BLVD 2 670 52 34840
231ST STREET CABRILLO CUL DE SAC (E) 2 283 30 knuckle 2081 10571
232ND STREET CUL DE SAC (W) CABRILLO AVE 2 300 30 knuckle 1592 10592
235TH STREET CABRILLO AVE WALNUT ST 2 839 32 26848
227TH STREET PENNSYLVANIA AVE CYPRESS ST 2 825 30 24750

*NOTE: Measurements are approximations only.

TOTAL 178,351                                                          
WEEK SIX TOTAL 868,803                                                          

FRIDAY
Area 4

TOTAL 163,344                                                          



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I-159
WEEK SEVEN

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 

(FT)
WIDTH  

(FT)
TOTAL AREA (SF)

239TH STREET PENNSYLVANIA AVE ARLINGTON AVE 2 1651 29 47879
VINE AVENUE 239TH ST CUL DE SAC (N) 2 158 30 knuckle 670 5410
238TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 2 763 30 22890
238TH STREET E O P (W) ALLIENE AVE 2 1147 32 36704
237TH STREET CRENSHAW BLVD PENNSYLVANIA BLVD 2 789 32 25248
VINE AVENUE 238TH ST 237TH ST 2 404 32 12928
CYPRESS STREET 238TH ST 237TH ST 2 402 32 12864
ALLIENE AVENUE 238TH ST 237TH ST 2 402 32 12864

224TH STREET MADISON ST MADRONA AVE 2 974 32 31168
EASTWOOD COURT 224TH ST CUL DE SAC (N) 2 222 28 knuckle 137 6353
OSAGE COURT CUL DE SAC (N) 224TH ST 2 267 28 knuckle 137 7613
AVIS COURT CUL DE SAC (N) 224TH ST 2 267 28 knuckle 137 7613
226TH STREET MADISON ST MADRONA AVE 2 985 32 31520
EASTWOOD STREET 227TH PL 226TH ST 2 518 32 16576
228TH STREET SAMUEL ST MADISON ST 2 580 32 18560
228TH STREET MADISON ST MADRONA AVE 2 973 32 31136
229TH STREET MADISON ST MADRONA AVE 2 956 32 30592

PATRONELLA AVENUE 185TH ST 182ND ST 2 1194 32 38208
185TH STREET YUKON ST E O P (E) 2 472 32 15104
186TH STREET ERMANITA AVE FALDA AVE 2 815 32 26080
187TH STREET FALDA AVE CRENSHAW BLVD 2 987 32 31584
187TH PLACE ERMANITA AVE FALDA AVE 2 815 31 25265
188TH STREET FALDA AVE CRENSHAW BLVD 2 808 32 25856
189TH STREET ERMANITA AVE FALDA AVE 2 815 32 26080

EVALYN AVENUE 238TH ST 234TH PL 2 1124 36 40464
EVALYN AVENUE 234TH PL 234TH ST 2 333 36 11988
AUDREY AVENUE 234TH ST LOMITA BLVD 2 1058 30 31740
LOS CODONA AVENUE 240TH ST 238TH ST 2 837 36 30132
240TH STREET LOS CODONA AVE NEECE AVE 2 159 36 5724
NEECE AVENUE PACIFIC COAST HWY 240TH ST 2 412 36 14832

THURSDAY
Area 5

TOTAL 134,880                                                          

TOTAL 188,177                                                          

ADD/SUBTRACT

MONDAY
Area 4

TOTAL 176,787                                                          
TUESDAY

Area 6

TOTAL 181,130                                                          
WEDNESDAY

Area 1



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I-159
WEEK SEVEN

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 

(FT)
WIDTH  

(FT)
TOTAL AREA (SF)ADD/SUBTRACT

236TH PLACE PENNSYLVANIA AVE ARLINGTON AVE 2 1650 31 51150
237TH STREET PENNSYLVANIA BLVD ARLINGTON AVE 2 1650 32 52800
237TH PLACE CRENSHAW BLVD PENNSYLVANIA AVE 2 776 32 24832
WALTER AVENUE 238TH ST 237TH ST 2 402 32 12864
LUCILLE AVENUE 238TH ST 237TH ST 2 402 32 12864
239TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 2 765 30 22950

*NOTE: Measurements are approximations only.
WEEK SEVEN TOTAL 858,434                                                          

FRIDAY
Area 4

TOTAL 177,460                                                          



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK EIGHT

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)

236TH PLACE CRENSHAW BLVD PENNSYLVANIA AVE 2 803 32 25696
236TH STREET PENNSYLVANIA BLVD ARLINGTON AVE 2 1650 31 51150
235TH STREET ARLINGTON AVE CABRILLO AVE 2 1651 32 52832
234TH STREET CUL DE SAC (E) CRENSHAW BLVD 2 543 30 knuckle 1592 17882
233RD STREET PENNSYLVANIA AVE ARLINGTON AVE 2 1650 30 49500

OLIVE STREET CUL DE SAC 228TH 2 298 32 knuckle 363 9899
MODESTO AVENUE 228TH CALAMAR ST 2 179 32 5728
MARTHA AVENUE SEPULVEDA BLVD 228TH 2 534 32 17088
228TH (N/SEP BLVD) W EOP MARTHA AVE 2 758 24 18192
228th (N/Sep Blvd) Martha Ave City Limit (Western) 2 350 24 8400

234TH STREET PENNSYLVANIA AVE ARLINGTON AVE 2 1650 30 49500
233RD STREET CRENSHAW BLVD PENNSYLVANIA AVE 2 805 30 24150
232ND STREET PENNSYLVANIA AVE ARLINGTON ST 2 1649 30 49470

225TH STREET MADISON ST MADRONA AVE 2 982 32 31424
227TH STREET HAWTHORNE BLVD MADISON ST 2 997 32 31904
227TH STREET EASTWOOD ST MADRONA AVE 2 706 32 22592
227TH PLACE SAMUEL ST MADISON ST 2 576 32 18432
228TH PLACE SAMUEL ST CUL DE SAC (N) 2 295 30 knuckle 1297 10147
228TH PLACE MADISON ST AVIS ST 2 714 32 22848
AVIS STREET 229TH ST 228TH PL 2 258 32 8256
SAMUEL STREET 230TH ST 228TH ST 2 859 36 30924
SAMUEL STREET 228TH ST 227TH PL 2 269 36 9684
WARD STREET 230TH ST CUL DE SAC (N) 2 300 30 knuckle 783 9783

*NOTE: Measurements are approximations only.

TUESDAY
Area 3

TOTAL 123,120                                                          
FRIDAY

Area 4
TOTAL 59,307                                                            

ADD/SUBTRACT

MONDAY
Area 4

TOTAL 197,060                                                          

WEEK  EIGHT TOTAL 516,174                                                          
TOTAL 195,994                                                          

Area 6

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK NINE

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)

232ND STREET CRENSHAW BLVD PENNSYLVANIA AVE 2 805 30 24150
231ST STREET PENNSYLVANIA AVE ARLINGTON AVE 2 1649 30 49470
230TH PLACE CRENSHAW BLVD PENNSYLVANIA AVE 2 805 30 24150
230TH STREET PENNSYLVANIA AVE ARLINGTON AVE 2 1649 30 49470
229TH PLACE CRENSHAW BLVD PENNSYLVANIA AVE 2 804 30 24120
CYPRESS STREET 229TH ST SEPULVEDA BLVD 2 796 30 23880

189TH STREET FALDA AVE CRENSHAW BLVD 2 663 32 21216
188TH STREET ERMANITA AVE FALDA AVE 2 815 32 26080
187TH PLACE FALDA AVE CRENSHAW BLVD 2 940 32 30080
187TH STREET ERMANITA AVE FALDA AVE 2 815 32 26080
186TH STREET FALDA AVE CRENSHAW BLVD 2 987 32 31584
185TH STREET ERMANITA AVE FALDA AVE 2 815 32 26080
185TH STREET FALDA AVE CRENSHAW BLVD (FRONTAGE) 2 987 32 31584

236TH STREET CRENSHAW BLVD PENNSYLVANIA BLVD 2 805 34 27370
231ST STREET CRENSHAW BLVD PENNSYLVANIA AVE 2 805 30 24150
230TH PLACE PENNSYLVANIA AVE ARLINGTON AVE 2 1652 30 49560
229TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 2 804 30 24120
228TH STREET PENNSYLVANIA AVE CYPRESS ST 2 825 30 24750
227TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 2 814 30 24420

*NOTE: Measurements are approximations only.

TUESDAY

ADD/SUBTRACT

MONDAY
Area 4

TOTAL 195,240                                                          

TOTAL 174,370                                                          
WEEK NINE TOTAL 562,314                                                          

Area 1

TOTAL 192,704                                                          
FRIDAY
Area 4

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK TEN

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)

228TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 2 804 30 24120
229TH STREET PENNSYLVANIA AVE CYPRESS ST 2 825 30 24750
229TH STREET CYPRESS ST ARLINGTON AVE 2 825 30 24750
PEPPER TREE PLACE 229TH ST CUL DE SAC (N) 2 160 30 knuckle 670 5470
229TH PLACE PENNSYLVANIA AVE ARLINGTON AVE 2 1650 30 49500
230TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 2 805 30 24150
235TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 2 805 32 25760

CRENSHAW BOULEVARD FRONT (W) 190TH LNWY 189TH ST 2 168 26 4368
CRENSHAW BOULEVARD FRONT (W) 189TH ST 188TH ST 2 294 25 7350
CRENSHAW BOULEVARD FRONT (W) 188TH ST 187TH PL 2 176 26 4576
CRENSHAW BOULEVARD FRONT (W) 187TH PL 187TH ST 2 299 26 7774
CRENSHAW BOULEVARD FRONT (W) 187TH ST 186TH ST 2 260 26 6760
CRENSHAW BOULEVARD FRONT (W) 186TH ST 185TH ST 2 323 26 8398
183RD STREET ERMANITA AVE FAYSMITH AVE 2 267 32 8544
183RD STREET FAYSMITH AVE GLENBURN AVE 2 255 32 8160
183RD STREET GLENBURN AVE FALDA AVE 2 257 34 8738
183RD STREET FALDA AVE ELGAR AVE 2 257 34 8738
DELIA AVENUE 185TH ST E O P (N) 2 323 32 10336
ERIEL AVENUE 185TH ST E O P (N) 2 323 32 10336
FAYSMITH AVENUE 185TH ST 183RD ST 2 717 32 22944
ELGAR AVENUE 185TH ST 183RD ST 2 714 32 22848
187TH STREET YUKON AVE PATRONELLA AVE 2 244 32 7808
187TH STREET PETRONELLA AVE CERISE AVE 2 266 32 8512
CERISE AVENUE 190TH ST 187TH ST 2 977 32 31264

PENNSYLVANIA AVENUE CITY LIMIT 239TH ST 2 289 30 8670
PENNSYLVANIA AVENUE 239TH ST 238TH ST 2 264 29 7656
PENNSYLVANIA AVENUE 238TH ST 237TH PL 2 269 31 8339
PENNSYLVANIA AVENUE 237TH PL 237TH ST 2 259 30 7770
PENNSYLVANIA AVENUE 237TH ST 236TH PL 2 264 31 8184
PENNSYLVANIA AVENUE 236TH PL 236TH ST 2 265 30 7950
PENNSYLVANIA AVENUE 236TH ST 235TH PL 2 264 31 8184
PENNSYLVANIA AVENUE 235TH PL 235TH ST 2 264 31 8184
PENNSYLVANIA AVENUE 235TH ST 234TH ST 2 264 30 7920
PENNSYLVANIA AVENUE 234TH ST 233RD ST 2 264 30 7920
PENNSYLVANIA AVENUE 233RD ST 232ND ST 2 264 29 7656
235TH PLACE CUL DE SAC (W) PENNSYLVANIA AVE 2 493 30 knuckle 2081 16871

Area 1

TOTAL 187,454                                                          
FRIDAY
Area 4

TUESDAY

ADD/SUBTRACT

MONDAY
Area 4

TOTAL 178,500                                                          

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK TEN

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)ADD/SUBTRACT

235TH PLACE CUL DE SAC (E) PENNSYLVANIA AVE 2 721 36 knuckle 2518 28474
235TH STREET PENNSYLVANIA AVE ARLINGTON AVE 2 1650 32 52800

*NOTE: Measurements are approximations only.
WEEK TEN TOTAL 552,532                                                          

TOTAL 186,578                                                          



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK ELEVEN

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)

227TH PLACE MADISON ST MADRONA AVE 2 973 32 31136
229TH PLACE MADISON ST 436FT W/O NADINE CIR 2 1031 36 37116
230TH STREET HAWTHORNE BLVD SAMUEL ST 2 488 30 14640
230TH STREET SAMUEL ST MADISON ST 2 510 30 15300
SAMUEL STREET 230TH ST LOMITA BLVD 2 1122 35 39270
MADRONA AVENUE 229TH ST 228TH ST 2 514 32 16448
MADRONA AVENUE 228TH ST 227TH ST 2 253 32 8096
MADRONA AVENUE 227TH ST 224TH ST 2 1014 32 32448

PATRONELLA AVENUE 190TH ST 187TH ST 2 977 32 31264
187TH PLACE CERISE AVE ERMANITA AVE 2 269 31 8339
ERMANITA AVENUE 190TH ST 189TH ST 2 297 15 4455
ERMANITA AVENUE 189TH ST 188TH ST 2 255 15 3825
ERMANITA AVENUE 188TH ST 187TH PL 2 255 15 3825
ERMANITA AVENUE 187TH PL 187TH ST 2 255 15 3825
ERMANITA AVENUE 187TH ST 186TH ST 2 259 15 3885
ERMANITA AVENUE 186TH ST 185TH ST 2 323 15 4845
ERMANITA AVENUE 185TH ST 183RD ST 2 717 23 16491
ERMANITA AVENUE 183RD ST 182ND ST 2 281 28 7868
GLENBURN AVENUE 185TH ST 183RD ST 2 714 32 22848

182ND PLACE FALDA AVE 182ND ST 2 756 34 25704
FALDA AVENUE 190TH ST 189TH ST 2 298 31 9238
FALDA AVENUE 189TH ST 188TH ST 2 255 32 8160
FALDA AVENUE 188TH ST 187TH PL 2 255 32 8160
FALDA AVENUE 187TH PL 187TH ST 2 255 32 8160
FALDA AVENUE 187TH ST 186TH ST 2 260 32 8320
FALDA AVENUE 186TH ST 185TH ST 2 323 32 10336
FALDA AVENUE 185TH ST 183RD ST 2 721 34 24514

*NOTE: Measurements are approximations only.

TUESDAY

ADD/SUBTRACT

MONDAY
Area 6

TOTAL 194,454                                                          

WEEK ELEVEN TOTAL 408,516                                                          

FRIDAY
Area 1

Area 1

TOTAL 102,592                                                          

TOTAL 111,470                                                          

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159
WEEK TWELVE

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 
(FT)

WIDTH  
(FT)

TOTAL AREA (SF)

PENNSYLVANIA AVENUE 232ND ST 231ST ST 2 264 29
PENNSYLVANIA AVENUE 231ST ST 230TH PL 2 264 26 6864
PENNSYLVANIA AVENUE 230TH PL 230TH ST 2 264 30 7920
PENNSYLVANIA AVENUE 230TH ST 229TH PL 2 264 30 7920
PENNSYLVANIA AVENUE 229TH PL 229TH ST 2 264 30 7920
PENNSYLVANIA AVENUE 229TH ST 228TH 2 264 30 7920
PENNSYLVANIA AVENUE 228TH ST 227TH ST 2 264 30 7920
PENNSYLVANIA AVENUE 227TH ST SEPULVEDA ST 2 465 30 13950

CABRILLO AVENUE SEPULVEDA BLVD SANTA FE AVE 2 555 52 28860
CABRILLO AVENUE SANTA FE AVE LINCOLN AVE 2 540 52 28080
CABRILLO AVENUE LINCOLN AVE DEL AMO PLAZA 2 655 52 34060

MADISON STREET 229TH PL LOMITA BLVD 2 1500 37 55500
MADISON STREET 229TH PL 228TH PL 2 537 39 20943
MADISON STREET 228TH PL 227TH PL 2 530 39 20670
MADISON STREET 227TH PL 226TH ST 2 560 32 17920
MADISON STREET 226TH ST 224TH ST 2 493 31 15283
MADISON STREET 224TH ST SEPULVEDA BLVD 2 339 31 10509

*NOTE: Measurements are approximations only.

ADD/SUBTRACT

MONDAY

WEEK TWELVE TOTAL 292,239                                                          

Area 4

Area 6

TOTAL 140,825                                                          

TUESDAY

TOTAL 60,414                                                            
Area 3

TOTAL 91,000                                                            

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159

STREET NAME FROM TO

4" 
YELLOW 
DASHED 
CENTER 
LINE STD 
A20A DET 
5    [LF]

4" DOUBLE 
YELLOW 
LINES STD 
A20A DET 
22 [LF]

4" 
DOUBLE 
YELLOW 
CENTER 
TURN 

LANE LINE 
STD A20A 
DET 31 
[LF]

8" WHITE 
CHANNELIZ
ING LINE 
STD A20D 
DETAIL 38A 

[LF]

6" WHITE 
BIKE LANE 
LINE STD 
A20D 

DETAIL 39 
[LF]

INTER‐
SECTION 
BIKE LANE 
LINE STD 
A20D 
DETAIL 
39A [LF]

12" 
WHITE 
(STOP) 
LIMIT 

LINE STD 
A24E [EA]

"STOP" 
LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

ARROW 
STD 
A24A 
[EA]

"SLOW 
SCHOOL 
XING"  
LEGEND 
STD 
A24D 
[EA]

"STOP 
AHEAD" 
LEGEND 
STD A24D 

[EA]

"PED 
XING" 
LEGEND 
STD 
A24D 
[EA]

RAILROA
D 

CROSSIN
G 

SYMBOL 
STD A24B 

[EA]

TYPE IV 
RT LANE 
DROP 
ARROW 
STD A24A 

[EA]

TYPE IV 
LT OR RT 
ARROW 
STD A24A 

[EA]

12"    
WHITE X‐
WALK STD 
A24E [LF]

12" 
YELLOW  X‐
WALK STD 
A24E [LF]

BLUE 
MARKER 
FIRE 

HYDRANT 
[EA]

CORDARY AVENUE 181ST ST 180TH ST 1
CORDARY LANE 180TH ST CUL DE SAC (N)
CORDARY AVENUE 178TH ST 177TH ST
FLORWOOD AVENUE 180TH PL CORDARY AVE 1
DOTY AVENUE 182ND ST 181ST ST 55 95 1
DOTY AVENUE 181ST ST 180TH PL
DOTY AVENUE 180TH PL 180TH ST
DOTY AVENUE 180TH ST 177TH ST 3
AINSWORTH AVENUE 177TH ST 176TH ST
AINSWORTH AVENUE 176TH ST ARTESIA BLVD 10 1 1
FONTHILL AVENUE 181ST ST SANDYGATE DR 1
FONTHILL AVENUE 177TH ST 176TH ST 1
SANDGATE DRIVE CUL DE SAC (W) CUL DE SAC (E)
KORNBLUM AVENUE 177TH ST 176TH ST 1
KORNBLUM AVENUE 176TH ST 175TH ST
KORNBLUM AVENUE 175TH ST ARTESIA BLVD 10 1 1
CRANBROOK AVENUE CUL DE SAC (N) 177TH ST 1
175TH STREET AINSWORTH AVE KORNBLUM AVE 1
176TH COURT CUL DE SAC (N) AINSWORTH AVE 2
176TH STREET AINSWORTH AVE KORNBLUM AVE
177TH STREET AINSWORTH AVE FONTHILLL AVE
177TH STREET FONTHILLL AVE KORNBLUM AVE 1
177TH STREET KORNBLUM AVE CRANBROOK AVE
177TH STREET CRANBROOK AVE YUKON AVE 1 80 1
176TH STREET PRAIRIE AVE SAN DIEGO FRWY 10 1 2
176TH STREET SAN DIEGO FRWY AINSWORTH AVE 1
177TH STREET PRAIRIE AVE DOTY AVE 10 1 2
178TH STREET PRAIRIE AVE CORDORY AVE 10 1 2
180TH STREET CORDARY AVE. DOTY AVE. 10 1 1
180TH STREET DOTY AVE FONTHILL AVE. 10 1
180TH PLACE CORDARY AVE DOTY AVE 10 1 1
180TH PLACE FONTHILL AVE 181ST ST 10 1 2
181ST STREET CORDARY AVE DOTY AVE 10 1 1
181ST STREET DOTY AVE FONTHILL AVE 10 1 1
181ST STREET FONTHILL AVE 180TH PL 3
PATRONELLA AVENUE CUL DE SAC (S) 175TH ST
PATRONELLA AVENUE 182nd St. CUL DE SAC (N) 2
CERISE AVENUE CUL DE SAC (S) 175TH ST
ERMANITA AVENUE 182nd St. EOP 10 1 1
ERMANITA AVENUE 181ST ST 180TH ST 2
ERMANITA AVENUE CUL DE SAC (S) 175TH ST
FAYSMITH AVENUE 181ST ST 180TH ST 1
FAYSMITH AVENUE CUL DE SAC (S) ARTESIA BLVD 10 1
GLENBURN AVENUE 181ST PL 180TH ST 10 1 2
GLENBURN AVENUE 180TH ST 179TH ST 10 1
GLENBURN AVENUE 179TH ST 178TH ST
GLENBURN AVENUE E O P (S) ARTESIA BLVD 10 1 1
FALDA AVENUE 181ST ST 180TH ST 1
FALDA AVENUE 178TH ST 177TH ST
FALDA AVENUE CUL DE SAC (S) ARTESIA
ELGAR AVENUE 180TH PL 180TH ST 1
ELGAR AVENUE E O P (S) ARTESIA BLVD 10 1 1
DELIA AVENUE CUL DE SAC (S) ARTESIA
175TH STREET YUKON ST FAYSMITH AVE 10 1 2
175TH STREET GLENBURN AVE ELGAR AVE 2

AREA 1

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT 



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159

STREET NAME FROM TO

4" 
YELLOW 
DASHED 
CENTER 
LINE STD 
A20A DET 
5    [LF]

4" DOUBLE 
YELLOW 
LINES STD 
A20A DET 
22 [LF]

4" 
DOUBLE 
YELLOW 
CENTER 
TURN 

LANE LINE 
STD A20A 
DET 31 
[LF]

8" WHITE 
CHANNELIZ
ING LINE 
STD A20D 
DETAIL 38A 

[LF]

6" WHITE 
BIKE LANE 
LINE STD 
A20D 

DETAIL 39 
[LF]

INTER‐
SECTION 
BIKE LANE 
LINE STD 
A20D 
DETAIL 
39A [LF]

12" 
WHITE 
(STOP) 
LIMIT 

LINE STD 
A24E [EA]

"STOP" 
LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

ARROW 
STD 
A24A 
[EA]

"SLOW 
SCHOOL 
XING"  
LEGEND 
STD 
A24D 
[EA]

"STOP 
AHEAD" 
LEGEND 
STD A24D 

[EA]

"PED 
XING" 
LEGEND 
STD 
A24D 
[EA]

RAILROA
D 

CROSSIN
G 

SYMBOL 
STD A24B 

[EA]

TYPE IV 
RT LANE 
DROP 
ARROW 
STD A24A 

[EA]

TYPE IV 
LT OR RT 
ARROW 
STD A24A 

[EA]

12"    
WHITE X‐
WALK STD 
A24E [LF]

12" 
YELLOW  X‐
WALK STD 
A24E [LF]

BLUE 
MARKER 
FIRE 

HYDRANT 
[EA]

175TH STREET ELGAR AVE DELIA AVE 1
177TH STREET FALDA AVE CRENSHAW BLVD 10 1 3
178TH STREET GLENBURN AVE CRENSHAW BLVD 10 1 4
179TH STREET GLENBURN AVE CRENSHAW BLVD 10 1 3
180TH STREET ERMANITA AVE GLENBURN AVE 10 1 1
180TH STREET GLENBURN AVE CRENSHAW BLVD 20 2 3
180TH PLACE ELGAR AVE CRENSHAW BLVD 10 1 2
181ST STREET ERMANITA AVE GLENBURN AVE 10 1
181ST STREET FALDA AVE CRENSHAW BLVD 10 1 2
PATRONELLA AVENUE 190TH ST 187TH ST 10 1 2
PATRONELLA AVENUE 186TH ST 182ND ST 10 1 2
CERISE AVENUE 190TH ST 187TH ST 30 3 2
ERMANITA AVENUE 190TH ST 189TH ST 10 1
ERMANITA AVENUE 189TH ST 188TH ST 1
ERMANITA AVENUE 188TH ST 187TH PL 10 1
ERMANITA AVENUE 187TH PL 187TH ST 10 1 1
ERMANITA AVENUE 187TH ST 186TH ST
ERMANITA AVENUE 186TH ST 185TH ST
ERMANITA AVENUE 185TH ST 183RD ST
ERMANITA AVENUE 183RD ST 182ND ST 55 10 1 1
FAYSMITH AVENUE 185TH ST 183RD ST 2
GLENBURN AVENUE 185TH ST 183RD ST 1
FALDA AVENUE 190TH ST 189TH ST 10 1
FALDA AVENUE 189TH ST 188TH ST
FALDA AVENUE 188TH ST 187TH PL 10 1
FALDA AVENUE 187TH PL 187TH ST 10 1
FALDA AVENUE 187TH ST 186TH ST
FALDA AVENUE 186TH ST 185TH ST 10 1
FALDA AVENUE 185TH ST 183RD ST 10 1 2
ELGAR AVENUE 185TH ST 183RD ST 1
DELIA AVENUE 185TH ST E O P (N) 1
ERIEL AVENUE 185TH ST E O P (N) 1
CRENSHAW BLVD FRONT  190TH LNWY 189TH ST 1
CRENSHAW BLVD FRONT  189TH ST 188TH ST 10 1
CRENSHAW BLVD FRONT  188TH ST 187TH PL 10 1
CRENSHAW BLVD FRONT  187TH PL 187TH ST
CRENSHAW BLVD FRONT  187TH ST 186TH ST 20 2
CRENSHAW BLVD FRONT  186TH ST 185TH ST 10 1
182ND PLACE FALDA AVE 182ND ST 1 60 1
183RD STREET ERMANITA AVE FAYSMITH AVE 1
183RD STREET FAYSMITH AVE GLENBURN AVE 1
183RD STREET GLENBURN AVE FALDA AVE 10 1
183RD STREET FALDA AVE ELGAR AVE 10 1 1
185TH STREET ERMANITA AVE FALDA AVE 10 1 1
185TH STREET FALDA AVE CRENSHAW BLVD  10 1 1
186TH STREET ERMANITA AVE FALDA AVE 10 1 2
186TH STREET FALDA AVE CRENSHAW BLVD 10 1 3
187TH STREET ERMANITA AVE FALDA AVE 10 1 1
187TH STREET FALDA AVE CRENSHAW BLVD 10 1 3
187TH PLACE ERMANITA AVE FALDA AVE 10 1 1
187TH PLACE FALDA AVE CRENSHAW BLVD 10 1 3
188TH STREET ERMANITA AVE FALDA AVE 10 1 1
188TH STREET FALDA AVE CRENSHAW BLVD 10 1 3
189TH STREET ERMANITA AVE FALDA AVE 10 1 2
189TH STREET FALDA AVE CRENSHAW BLVD 10 1 3

0 110 0 0 0 0 600 62 0 0 0 0 0 0 0 0 60 175 114TOTALS

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT 



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159

STREET NAME FROM TO

4" 
YELLOW 
DASHED 
CENTER 
LINE STD 
A20A DET 
5    [LF]

4" DOUBLE 
YELLOW 
LINES STD 
A20A DET 
22 [LF]

4" 
DOUBLE 
YELLOW 
CENTER 
TURN 

LANE LINE 
STD A20A 
DET 31 
[LF]

8" WHITE 
CHANNELIZ
ING LINE 
STD A20D 
DETAIL 38A 

[LF]

6" WHITE 
BIKE LANE 
LINE STD 
A20D 

DETAIL 39 
[LF]

INTER‐
SECTION 
BIKE LANE 
LINE STD 
A20D 
DETAIL 
39A [LF]

12" 
WHITE 
(STOP) 
LIMIT 

LINE STD 
A24E [EA]

"STOP" 
LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

ARROW 
STD 
A24A 
[EA]

"SLOW 
SCHOOL 
XING"  
LEGEND 
STD 
A24D 
[EA]

"STOP 
AHEAD" 
LEGEND 
STD A24D 

[EA]

"PED 
XING" 
LEGEND 
STD 
A24D 
[EA]

RAILROA
D 

CROSSIN
G 

SYMBOL 
STD A24B 

[EA]

TYPE IV 
RT LANE 
DROP 
ARROW 
STD A24A 

[EA]

TYPE IV 
LT OR RT 
ARROW 
STD A24A 

[EA]

12"    
WHITE X‐
WALK STD 
A24E [LF]

12" 
YELLOW  X‐
WALK STD 
A24E [LF]

BLUE 
MARKER 
FIRE 

HYDRANT 
[EA]

MERRILL DRIVE CARSON ST (W) CARSON ST (E) 300 20 2 3
FLOWER AVENUE MONTEREY ST CARSON ST 10 2 120 2
JUNIPER AVENUE MONTEREY ST CARSON ST 20 2 1
IRIS AVENUE MONTEREY ST CARSON ST 20 2
HICKORY AVENUE MONTEREY ST CARSON ST 20 2
GREENWOOD AVENUE MONTEREY ST CARSON ST 20 2 1
FERN AVENUE MONTEREY ST CARSON ST 10 2 120 1
ELM AVENUE MONTEREY ST CARSON ST 20 2 1
DATE AVENUE MONTEREY ST CARSON ST 20 2
MONTEREY STREET MADRONA AVE  MAPLE AVE 800 55 120 1
MONTEREY STREET MAPLE AVE FLOWER AVE 400 100 120 1
MONTEREY STREET FLOWER AVE JUNIPER AVE 300 1
MONTEREY STREET JUNIPER AVE IRIS AVE 300 10 1
MONTEREY STREET IRIS AVE HICKORY AVE 300 10 1 1
MONTEREY STREET HICKORY AVE GREENWOOD AVE 300 1
MONTEREY STREET GREENWOOD AVE FERN AVE 300 10 1 1
MONTEREY STREET FERN AVE ELM AVE 300 10 1 1
MONTEREY STREET ELM AVE DATE AVE 300 2
MONTEREY STREET DATE AVE CRENSHAW BLVD 500 55 2 2 120 1

3800 455 0 55 0 0 200 24 0 0 0 0 0 0 0 2 360 240 19

PLUM AVENUE SANTA CRUZ CT SANTA FE AVE
Plum Avenue Sepulveda Blvd end 10 1
VINE AVENUE SEPULVEDA BLVD E O P (N) 10 1 2
CYPRESS STREET SEPULVEDA WAY SANTA FE AVE
ORANGE AVENUE SEPULVEDA BLVD SANTA FE AVE 20 2
APPLE AVENUE SANTA FE AVE LINCOLN AVE 10 2 100 1
APPLE AVENUE LINCOLN AVE E O P 1 100
GRAMERCY AVENUE SEPULVEDA BLVD SANTA FE AVE 10 1
ANDREO AVENUE SEPULVEDA BLVD SANTA FE AVE 10 1 2
CABRILLO AVENUE SEPULVEDA BLVD SANTA FE AVE 875 125 785 100 1 1 1 1 4 120 2
CABRILLO AVENUE SANTA FE AVE LINCOLN AVE 835 55 755 200 2 2 2 1 1 265 2
CABRILLO AVENUE LINCOLN AVE DEL AMO PLAZA 600 100 700 200 20 4 2 2 2 1 120 1
BORDER AVENUE SEPULVEDA BLVD SANTA FE AVE 10 1 2
BORDER AVENUE SANTA FE AVE MARINETTE ST 1
BORDER AVENUE MARINETTE ST SAN ARDO ST 10 1 1
BORDER AVENUE SAN ARDO ST DEL AMO PLAZA 10 2 80 1
OLIVE STREET CUL DE SAC 228TH
MODESTO AVENUE 228TH CALAMAR ST 10 1
KNODE STREET SEPULVEDA BLVD 228TH 10 1
MARTHA AVENUE SEPULVEDA BLVD 228TH 20 2 1
MARTHA AVENUE 228TH SANTA FE AVE 10 1
MARTHA AVENUE SANTA FE AVE LINCOLN AVE
Alberta STREET Sepulveda Blvd. 228th St. 10 1
SAN ARDO STREET BORDER AVE E O P (E) 10 1 1
LINCOLN AVENUE TORRENCE ELEM  APPLE AVE 10 1 1
LINCOLN AVENUE APPLE AVE ARLINGTON AVE 10 2 110
LINCOLN AVENUE E O P ANDREO AVE 1
LINCOLN AVENUE ANDREO AVE CABRILLO AVE 10 1
LINCOLN AVENUE CABRILLO AVE BORDER AVE 20 2
LINCOLN AVENUE MARTHA AVE CITY LIMIT  10 1
MARINETTE STREET BORDER AVE MARTHA AVE 10 1 2
SANTA FE AVENUE CUL DE SAC (W) VINE AVE 3
SANTA FE AVENUE VINE AVE CYPRESS ST 1
SANTA FE AVENUE CYPRESS ST ORANGE AVE 1

Area 3

Area 2

TOTALS

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT 



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159

STREET NAME FROM TO

4" 
YELLOW 
DASHED 
CENTER 
LINE STD 
A20A DET 
5    [LF]

4" DOUBLE 
YELLOW 
LINES STD 
A20A DET 
22 [LF]

4" 
DOUBLE 
YELLOW 
CENTER 
TURN 

LANE LINE 
STD A20A 
DET 31 
[LF]

8" WHITE 
CHANNELIZ
ING LINE 
STD A20D 
DETAIL 38A 

[LF]

6" WHITE 
BIKE LANE 
LINE STD 
A20D 

DETAIL 39 
[LF]

INTER‐
SECTION 
BIKE LANE 
LINE STD 
A20D 
DETAIL 
39A [LF]

12" 
WHITE 
(STOP) 
LIMIT 

LINE STD 
A24E [EA]

"STOP" 
LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

ARROW 
STD 
A24A 
[EA]

"SLOW 
SCHOOL 
XING"  
LEGEND 
STD 
A24D 
[EA]

"STOP 
AHEAD" 
LEGEND 
STD A24D 

[EA]

"PED 
XING" 
LEGEND 
STD 
A24D 
[EA]

RAILROA
D 

CROSSIN
G 

SYMBOL 
STD A24B 

[EA]

TYPE IV 
RT LANE 
DROP 
ARROW 
STD A24A 

[EA]

TYPE IV 
LT OR RT 
ARROW 
STD A24A 

[EA]

12"    
WHITE X‐
WALK STD 
A24E [LF]

12" 
YELLOW  X‐
WALK STD 
A24E [LF]

BLUE 
MARKER 
FIRE 

HYDRANT 
[EA]

SANTA FE AVENUE ORANGE AVE ARLINGTON AVE 1 110 1
SANTA FE AVENUE ARLINGTON AVE GRAMERCY AVE 1 110 1
SANTA FE AVENUE GRAMERCY AVE ANDREO AVE 110 1
SANTA FE AVENUE ANDREO AVE CABRILLO AVE 10 1
SANTA FE AVENUE BORDER AVE MARTHA AVE 10 1 2
SANTA CRUZ COURT CUL DE SAC (W) VINE AVE 2
SANTA CRUZ COURT ORANGE AVE E O P (E) 1
CALAMAR STREET SANTA FE AVE MARTHA AVE 2
228TH (N/SEP BLVD) W EOP MARTHA AVE 10 1 1
228th (N/Sep Blvd) Martha Ave City Limit (Western) 20 2 1

0 600 1710 280 2240 500 310 41 5 5 0 0 1 2 2 6 915 310 38

HAAS AVENUE 236TH ST 235TH PL 1
HAAS AVENUE 235TH ST 234TH ST 10 1
ANDREO AVENUE 231ST ST 230TH PL 1
DANA COURT 231ST ST CUL DE SAC (N)
DANA AVENUE E O P (S) 231ST ST
CABRILLO AVENUE CITY LIMIT 238TH ST 350 65 350 100 2 2 2 1 120
CABRILLO AVENUE 238TH ST 237TH PL 280 75 245 200 2 1 1 1 120
CABRILLO AVENUE 237TH PL 237TH ST 255 75 315 100 2 2 2 1 1 120
CABRILLO AVENUE 237TH ST 236TH PL 230 75 315 100 2 3 3 1 1 120
CABRILLO AVENUE 236TH PL 236TH ST 255 50 225 210 2 1 1 1 150
CABRILLO AVENUE 236TH ST 235TH PL 300 50 190 200 2 2 2 1 150
CABRILLO AVENUE 235TH PL 235TH ST 240 75 180 200 2 2 2 1 150
CABRILLO AVENUE 235TH ST 234TH ST 245 75 180 200 2 2 2 1 150
CABRILLO AVENUE 234TH ST 233RD ST 280 50 195 200 2 2 2 1 140
CABRILLO AVENUE 233RD ST 232ND ST 270 50 180 215 2 2 2 1 140
CABRILLO AVENUE 232ND ST 231ST ST (E) 320 125 200 2 2
CABRILLO AVENUE 231ST ST (E) 230TH ST (E) 360 200 205 1 1
CABRILLO AVENUE 230TH ST (E) MIDDLEBROOK AVE 640 78 630 190 2 3 3 1 170 1
CABRILLO AVENUE MIDDLEBROOK AVE SEPULVEDA BLVD 695 265 530 280 2 3 3 3 320 2
STANHURST AVENUE CITY LIMIT 238TH ST 1
LA MOUR COURT CUL DE SAC (S) 238TH ST 1
WALNUT STREET CITY LIMIT 238TH ST 230 1 90
WALNUT STREET 238TH ST 237TH ST 360 25 1 100 1
WALNUT STREET 237TH ST 236TH ST 455 10 1
WALNUT STREET 236TH ST 235TH PL 160 25 1 85
WALNUT STREET 235TH PL 235TH ST 170 25 1 80
WALNUT STREET 235TH ST 234TH ST 170 25 1 80
WALNUT STREET 234TH ST 233RD ST 160 25 10 1
WALNUT STREET 233RD ST 232ND ST 170 25 10 1
WALNUT STREET 232ND ST 230TH ST 200
WALNUT STREET 230TH ST HUBER AVE 180
WALNUT STREET HUBER AVE SEPULVEDA BLVD 400 95 2 1 2
HUBER AVENUE 234TH ST FALENA AVE
HUBER AVENUE FALENA AVE WALNUT ST 10 1 2
WESTERN AVENUE  234TH ST WESTERN AVE (N) 10 1 1
FALENA AVENUE 236TH ST SCHILLING CT 1
FALENA AVENUE 235TH ST 234TH ST 1
FALENA AVENUE 234TH ST HUBER AVE
FALENA AVENUE 238TH ST E O P (N)
GRAMERCY AVENUE ARLINGTON AVE MIDDLEBROOK RD 1 105
GRAMERCY AVENUE MIDDLE BROOK RD SEPULVEDA 10 1 1
REYNOSA DRIVE MIDDLEBROOK AVE  KATHY WY 2
REYNOSA DRIVE KATHY WY CABRILLO AVE 10 1
REYNOSA DRIVE CABRILLO AVE MIDLEBROOK AVE 10 1 1

Area 4
TOTALS

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT 



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159

STREET NAME FROM TO

4" 
YELLOW 
DASHED 
CENTER 
LINE STD 
A20A DET 
5    [LF]

4" DOUBLE 
YELLOW 
LINES STD 
A20A DET 
22 [LF]

4" 
DOUBLE 
YELLOW 
CENTER 
TURN 

LANE LINE 
STD A20A 
DET 31 
[LF]

8" WHITE 
CHANNELIZ
ING LINE 
STD A20D 
DETAIL 38A 

[LF]

6" WHITE 
BIKE LANE 
LINE STD 
A20D 

DETAIL 39 
[LF]

INTER‐
SECTION 
BIKE LANE 
LINE STD 
A20D 
DETAIL 
39A [LF]

12" 
WHITE 
(STOP) 
LIMIT 

LINE STD 
A24E [EA]

"STOP" 
LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

ARROW 
STD 
A24A 
[EA]

"SLOW 
SCHOOL 
XING"  
LEGEND 
STD 
A24D 
[EA]

"STOP 
AHEAD" 
LEGEND 
STD A24D 

[EA]

"PED 
XING" 
LEGEND 
STD 
A24D 
[EA]

RAILROA
D 

CROSSIN
G 

SYMBOL 
STD A24B 

[EA]

TYPE IV 
RT LANE 
DROP 
ARROW 
STD A24A 

[EA]

TYPE IV 
LT OR RT 
ARROW 
STD A24A 

[EA]

12"    
WHITE X‐
WALK STD 
A24E [LF]

12" 
YELLOW  X‐
WALK STD 
A24E [LF]

BLUE 
MARKER 
FIRE 

HYDRANT 
[EA]

KATHY WAY REYNOSA DR CABRILLO AVE 10 1
MIDDLEBROOK AVENUE GRAMERCY AVE REYNOSA DR (W) 65 1
MIDDLEBROOK AVENUE REYNOSA DR (W) CABRILLO AVE 10 1 1
MIDDLEBROOK AVENUE CABRILLO AVE REYNOSA DR (E) 220 10 1 1
MIDDLEBROOK AVENUE REYNOSA DR (E) WALNUT ST 10 1
230TH STREET ARLINGTON AVE CABRILLO 20 2 3
230TH STREET CABRILLO WALNUT ST 20 2 2
231ST STREET ARLINGTON AVE CABRILLO 10 1 100 3
231ST STREET CABRILLO CUL DE SAC (E) 10 1 1
231ST STREET CUL DE SAC (W) WALNUT ST 1
232ND STREET CUL DE SAC (W) CABRILLO AVE 10 1 1
232ND STREET CABRILLO AVE WALNUT ST 10 1 3
233RD STREET ARLINGTON AVE CABRILLO AVE 10 2 90 4
233RD STREET CABRILLO AVE WALNUT ST 10 2 90 2
234TH STREET HAAS AVE. CABRILLO AVE 10 1 2
234TH STREET CABRILLO AVE WALNUT ST 20 2 2
234TH STREET FALENA AVE HUBER AVE
234TH STREET HUBER AVE WESTERN AVE 10 1 1
235TH STREET ARLINGTON AVE CABRILLO AVE 1600 3500 1 100 100 4
235TH STREET CABRILLO AVE WALNUT ST 760 1600 2 100 100 2
235TH STREET WALNUT ST WESTERN AVE 770 10 2 100 1
235TH PLACE HAAS ST CABRILLO AVE 10 1 2
235TH PLACE CABRILLO AVE WALNUT ST 20 2 2
SCHILLING COURT CUL DE SAC (E) WALNUT ST 10 1 1
236TH STREET ARLINGTON AVE CABRILLO AVE 10 2 100 3
236TH STREET CABRILLO AVE WALNUT ST 2 200 1
236TH STREET FALENA AVE CITY LIMIT 10 1 1
236TH STREET WALNUT ST E CUL‐DE‐SAC 1 100 1
236TH PLACE ARLINGTON AVE CABRILLO AVE 20 2 3
237TH STREET ARLINGTON AVE CABRILLO AVE 2 2 100 200 3
237TH STREET CABRILLOW AVE WALNUT ST 10 2 100 1
237TH PLACE CABRILLO AVE WALNUT ST 20 2 2
238TH STREET E O P (W) ALLIENE AVE 10 2 100 2
238TH STREET ARLINGTON AVE CABRILLO AVE 10 2 100 3
238TH STREET CABRILLO AVE WALNUT ST 10 2 100 2
238TH STREET WALNUT ST CITY LIMIT 25 250 1 240 1
PENNSYLVANIA AVE CITY LIMIT 239TH ST 10 1 1
PENNSYLVANIA AVE 239TH ST 238TH ST 10 1
PENNSYLVANIA AVE 238TH ST 237TH PL 1
PENNSYLVANIA AVE 237TH PL 237TH ST 10 1 1
PENNSYLVANIA AVE 237TH ST 236TH PL 10 1
PENNSYLVANIA AVE 236TH PL 236TH ST 10 1 1
PENNSYLVANIA AVE 236TH ST 235TH PL 10 1
PENNSYLVANIA AVE 235TH PL 235TH ST 1 90
PENNSYLVANIA AVE 235TH ST 234TH ST 1 90
PENNSYLVANIA AVE 234TH ST 233RD ST 10 1
PENNSYLVANIA AVE 233RD ST 232ND ST 10 1
PENNSYLVANIA AVE 232ND ST 231ST ST 10 1
PENNSYLVANIA AVE 231ST ST 230TH PL 10 1
PENNSYLVANIA AVE 230TH PL 230TH ST 10 1
PENNSYLVANIA AVE 230TH ST 229TH PL 10 1
PENNSYLVANIA AVE 229TH PL 229TH ST 10 1
PENNSYLVANIA AVE 229TH ST 228TH 200 10 1
PENNSYLVANIA AVE 228TH ST 227TH ST 200
PENNSYLVANIA AVE 227TH ST SEPULVEDA ST 10 1
VINE AVENUE 239TH ST CUL DE SAC (N)

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT 



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159

STREET NAME FROM TO

4" 
YELLOW 
DASHED 
CENTER 
LINE STD 
A20A DET 
5    [LF]

4" DOUBLE 
YELLOW 
LINES STD 
A20A DET 
22 [LF]

4" 
DOUBLE 
YELLOW 
CENTER 
TURN 

LANE LINE 
STD A20A 
DET 31 
[LF]

8" WHITE 
CHANNELIZ
ING LINE 
STD A20D 
DETAIL 38A 

[LF]

6" WHITE 
BIKE LANE 
LINE STD 
A20D 

DETAIL 39 
[LF]

INTER‐
SECTION 
BIKE LANE 
LINE STD 
A20D 
DETAIL 
39A [LF]

12" 
WHITE 
(STOP) 
LIMIT 

LINE STD 
A24E [EA]

"STOP" 
LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

ARROW 
STD 
A24A 
[EA]

"SLOW 
SCHOOL 
XING"  
LEGEND 
STD 
A24D 
[EA]

"STOP 
AHEAD" 
LEGEND 
STD A24D 

[EA]

"PED 
XING" 
LEGEND 
STD 
A24D 
[EA]

RAILROA
D 

CROSSIN
G 

SYMBOL 
STD A24B 

[EA]

TYPE IV 
RT LANE 
DROP 
ARROW 
STD A24A 

[EA]

TYPE IV 
LT OR RT 
ARROW 
STD A24A 

[EA]

12"    
WHITE X‐
WALK STD 
A24E [LF]

12" 
YELLOW  X‐
WALK STD 
A24E [LF]

BLUE 
MARKER 
FIRE 

HYDRANT 
[EA]

VINE AVENUE 238TH ST 237TH ST
WALTER AVENUE 238TH ST 237TH ST
CYPRESS STREET 229TH ST SEPULVEDA BLVD 10 1 1
CYPRESS STREET 238TH ST 237TH ST
LUCILLE AVENUE 238TH ST 237TH ST
PEPPER TREE PLACE 229TH ST CUL DE SAC (N) 1
ALLIENE AVENUE 238TH ST 237TH ST
227TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 20 2 1
227TH STREET PENNSYLVANIA AVE CYPRESS ST 10 1 1
228TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 20 2 1
228TH STREET PENNSYLVANIA AVE CYPRESS ST 10 1 2
229TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 20 2 1
229TH STREET PENNSYLVANIA AVE CYPRESS ST 10 1 2
229TH STREET CYPRESS ST ARLINGTON AVE 10 1 1
229TH PLACE CRENSHAW BLVD PENNSYLVANIA AVE 20 2 1
229TH PLACE PENNSYLVANIA AVE ARLINGTON AVE 20 2 3
230TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 20 2 1
230TH STREET PENNSYLVANIA AVE ARLINGTON AVE 20 2 3
230TH PLACE CRENSHAW BLVD PENNSYLVANIA AVE 20 2 2
230TH PLACE PENNSYLVANIA AVE ARLINGTON AVE 20 2 4
231ST STREET CRENSHAW BLVD PENNSYLVANIA AVE 20 2 1
231ST STREET PENNSYLVANIA AVE ARLINGTON AVE 10 2 100 2
232ND STREET CRENSHAW BLVD PENNSYLVANIA AVE 20 2 2
232ND STREET PENNSYLVANIA AVE ARLINGTON ST 20 2 4
233RD STREET CRENSHAW BLVD PENNSYLVANIA AVE 20 2 1
233RD STREET PENNSYLVANIA AVE ARLINGTON AVE 20 2 3
234TH STREET CUL DE SAC (E) CRENSHAW BLVD 10 1 2
234TH STREET PENNSYLVANIA AVE ARLINGTON AVE 20 2 4
235TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 750 60 1100 10 1 1 110 1
235TH STREET PENNSYLVANIA AVE ARLINGTON AVE 1600 3200 200 3
235TH PLACE CUL DE SAC (W) PENNSYLVANIA AVE 10 1 1
235TH PLACE CUL DE SAC (E) PENNSYLVANIA AVE 10 1 1
236TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 20 2 2
236TH STREET PENNSYLVANIA  ARLINGTON AVE 20 2 2 100 4
236TH STREET CRENSHAW BLVD W END
236TH PLACE CRENSHAW BLVD PENNSYLVANIA AVE 20 2
236TH PLACE PENNSYLVANIA AVE ARLINGTON AVE 20 2 3
237TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 50 10 1 120 1
237TH STREET PENNSYLVANIA  ARLINGTON AVE 10 2 80 4
237TH PLACE CRENSHAW BLVD PENNSYLVANIA AVE 20 2
238TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 20 2
238TH STREET E O P (W) ALLIENE AVE 2
239TH STREET CRENSHAW BLVD PENNSYLVANIA AVE 20 2 1
239TH STREET PENNSYLVANIA AVE ARLINGTON AVE 20 2 3

2880 6415 4720 1043 13260 2600 1245 168 28 28 4 2 0 1 0 15 3440 1960 156

MARION AVENUE CUL DE SAC (E) CALLE MAYOR 10 1
LOUISE AVENUE CUL DE SAC (E) CALLE MAYOR 10 1
THEO AVENUE MAYOR CALLE MAYOR DR 10 1
MAYOR DRIVE (E) JUAN AVE MAYOR CALLE 10 1 90
JUAN AVENUE CALLE MAYOR MID  MAYOR CALLE 10 1
MAYOR DRIVE (W) THEO AVE MAYOR CALLE 10 1
CARLOW ROAD 238TH ST 234TH PL 10 1 2 80 2
CARLOW ROAD 234TH ST CALLE MAYOR 3
LEYTE DRIVE 238TH ST 234TH PL 2
KATHRYN AVENUE 238TH ST 234TH PL 10 1 3

TOTALS
Area 5
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STREET NAME FROM TO

4" 
YELLOW 
DASHED 
CENTER 
LINE STD 
A20A DET 
5    [LF]

4" DOUBLE 
YELLOW 
LINES STD 
A20A DET 
22 [LF]

4" 
DOUBLE 
YELLOW 
CENTER 
TURN 

LANE LINE 
STD A20A 
DET 31 
[LF]

8" WHITE 
CHANNELIZ
ING LINE 
STD A20D 
DETAIL 38A 

[LF]

6" WHITE 
BIKE LANE 
LINE STD 
A20D 

DETAIL 39 
[LF]

INTER‐
SECTION 
BIKE LANE 
LINE STD 
A20D 
DETAIL 
39A [LF]

12" 
WHITE 
(STOP) 
LIMIT 

LINE STD 
A24E [EA]

"STOP" 
LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

ARROW 
STD 
A24A 
[EA]

"SLOW 
SCHOOL 
XING"  
LEGEND 
STD 
A24D 
[EA]

"STOP 
AHEAD" 
LEGEND 
STD A24D 

[EA]

"PED 
XING" 
LEGEND 
STD 
A24D 
[EA]

RAILROA
D 

CROSSIN
G 

SYMBOL 
STD A24B 

[EA]

TYPE IV 
RT LANE 
DROP 
ARROW 
STD A24A 

[EA]

TYPE IV 
LT OR RT 
ARROW 
STD A24A 

[EA]

12"    
WHITE X‐
WALK STD 
A24E [LF]

12" 
YELLOW  X‐
WALK STD 
A24E [LF]

BLUE 
MARKER 
FIRE 

HYDRANT 
[EA]

EVALYN AVENUE 238TH ST 234TH PL 2
EVALYN AVENUE 234TH PL 234TH ST 2
EVALYN AVENUE 234TH ST 233RD ST
EVALYN AVENUE 233RD ST 232ND ST 1
LADEENE AVENUE PACIFIC COAST  239TH ST 10 1 2
LADEENE AVENUE 238TH ST 236TH ST 10 1 2
LADEENE AVENUE 236TH ST 234TH ST 10 1 3
LADEENE AVENUE CALLE MAYOR  CALLE MAYOR GRANT  3
KENT AVENUE CALLE MAYOR  231ST ST 20 2 2
KENT AVENUE 231ST ST 230TH PL 75 10 1
KENT AVENUE 230TH PL LOMITA BLVD 75 10 1 2
ADOLPH AVENUE 236TH ST 235TH ST 2
ADOLPH AVENUE 234TH ST 232ND ST 10 1 2
ADOLPH AVENUE 231ST ST LOMITA BLVD 10 1 1
GALVA AVENUE GRANT AVE 398FT N/O GRANT  10 1 3
AUDREY AVENUE CUL DE SAC 238TH ST 20 2
AUDREY AVENUE 234TH ST LOMITA BLVD 3
LOS CODONA AVENUE 240TH ST 238TH ST 10 1 3
LOS CODONA AVENUE 234TH ST 231ST PL 100 2
NEECE AVENUE PACIFIC COAST  240TH ST 10 1 1 2
230TH STREET ANZA AVE CDS 10 1
230TH PLACE ANZA AVE KENT AVE 10 1 4
231ST STREET CUL DE SAC (W) KENT AVE 2
231ST STREET ADOLPH AVE CUL DE SAC (E)
231ST PLACE LOS CODONA AVE AUDREY AVE 50 10 1 1
231ST PLACE ADOLPH AVE OCEAN AVE 10 1 1
232ND STREET CARLOW RD EVALYN AVE
233RD STREET CARLOW RD EVALYN AVE 10 1
234TH STREET CARLOW RD EVALYN AVE 10 1 2
234TH STREET EVALYN AVE ANZA AVE 10 1 1
234TH PLACE LADEENE AVE OCEAN AVE 10 1 2
234TH PLACE CARLOW RD LEYTE DR 10 1
234TH PLACE LEYTE DR KATHRYN AVE
234TH PLACE KATHRYN AVE EVALYN AVE
238TH STREET LEYTE DR KATHRYN AVE 2
238TH STREET KATHRYN AVE EVALYN AVE 1
238TH STREET EVALYN AVE ANZA AVE 10 1 1
CALLE MAYOR ANZA AVE KENT AVE 200 85 2 110
GRANT AVENUE KENT AVE 234TH ST 10 1 2
234TH STREET ANZA AVE LADEENE AVE 10 1 1
234TH STREET LADEENE AVE CALLE MAYOR 10 1 1
234TH STREET CALLE MAYOR ADOLPH AVE 10 1 1
234TH STREET ADOLPH AVE OCEAN AVE 10 1 1
235TH STREET ADOLPH AVE OCEAN AVE 10 1 1
236TH STREET ANZA AVE LADEENE AVE 10 1 1
238TH STREET OCEAN AVE LOS CODONA AVE 20 2 2
238TH STREET LOS CODONA AVE HAWTHORNE BLVD 1 120 1
239TH STREET ANZA AVE LADEENE AVE 10 1
240TH STREET LOS CODONA AVE NEECE AVE 10 1

0 500 0 85 0 0 430 44 0 0 2 0 0 0 0 3 230 170 75

226TH STREET MAPLE AVE FONTHILL AVE 10 1 100 1
226TH STREET FONTHILL AVE JUNIPER AVE 10 1 1
227TH STREET CUL DE SAC (W) FONTHILL AVE
229TH STREET FELBAR AVE FONTHILL AVE 10 1
229TH STREET FONTHILL AVE 230TH ST 10 1 1

TOTALS
Area 6

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT 



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I‐159

STREET NAME FROM TO

4" 
YELLOW 
DASHED 
CENTER 
LINE STD 
A20A DET 
5    [LF]

4" DOUBLE 
YELLOW 
LINES STD 
A20A DET 
22 [LF]

4" 
DOUBLE 
YELLOW 
CENTER 
TURN 

LANE LINE 
STD A20A 
DET 31 
[LF]

8" WHITE 
CHANNELIZ
ING LINE 
STD A20D 
DETAIL 38A 

[LF]

6" WHITE 
BIKE LANE 
LINE STD 
A20D 

DETAIL 39 
[LF]

INTER‐
SECTION 
BIKE LANE 
LINE STD 
A20D 
DETAIL 
39A [LF]

12" 
WHITE 
(STOP) 
LIMIT 

LINE STD 
A24E [EA]

"STOP" 
LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

LEGEND 
STD 
A24D 
[EA]

BIKE 
LANE 

ARROW 
STD 
A24A 
[EA]

"SLOW 
SCHOOL 
XING"  
LEGEND 
STD 
A24D 
[EA]

"STOP 
AHEAD" 
LEGEND 
STD A24D 

[EA]

"PED 
XING" 
LEGEND 
STD 
A24D 
[EA]

RAILROA
D 

CROSSIN
G 

SYMBOL 
STD A24B 

[EA]

TYPE IV 
RT LANE 
DROP 
ARROW 
STD A24A 

[EA]

TYPE IV 
LT OR RT 
ARROW 
STD A24A 

[EA]

12"    
WHITE X‐
WALK STD 
A24E [LF]

12" 
YELLOW  X‐
WALK STD 
A24E [LF]

BLUE 
MARKER 
FIRE 

HYDRANT 
[EA]

230TH STREET FONTHILL AVE JUNIPER AVE 1 100
232ND STREET FONTHILL AVE JUNIPER AVE 10 1 1
234TH STREET CUL DE SAC (W) JUNIPER AVE 2
FELBAR AVENUE MAPLE AVE 229TH ST 10 1 2
FELBAR AVENUE CUL DE SAC (S) 226TH AVE
FONTHILL AVENUE 232ND ST 230TH ST 1
FONTHILL AVENUE 230TH ST 229TH ST 10 1 1
FONTHILL AVENUE 229TH ST 226TH ST 20 2 2
BENNER AVENUE 234TH ST 232ND ST
BENNER AVENUE 229TH ST 226TH ST 2
BENNER COURT 232ND ST CUL DE SAC (N)
JUNIPER AVENUE 235TH ST 232ND ST 30 10 1 100 1
JUNIPER AVENUE 232ND ST 230TH ST 10 2 90
JUNIPER AVENUE 230TH ST 226TH ST 10 1 3
224TH STREET CUL DE SAC (W) MADISON ST 10 1 1
224TH STREET MADISON ST MADRONA AVE 10 1 2
225TH STREET HAWTHORNE BLVD MADISON ST 20 2 1
225TH STREET MADISON ST MADRONA AVE 10 1 2
226TH STREET HAWTHORNE BLVD MADISON ST 20 2 1
226TH STREET MADISON ST MADRONA AVE 10 1 1
227TH STREET HAWTHORNE BLVD MADISON ST 20 2 2
227TH STREET EASTWOOD ST MADRONA AVE 1
227TH PLACE SAMUEL ST MADISON ST 10 1 1
227TH PLACE MADISON ST MADRONA AVE 10 1 2
228TH STREET SAMUEL ST MADISON ST 10 1 1
228TH STREET MADISON ST MADRONA AVE 10 1 2
228TH PLACE SAMUEL ST CUL DE SAC (N) 1
228TH PLACE MADISON ST AVIS ST 10 1 1
229TH STREET MADISON ST MADRONA AVE 10 1 1
229TH PLACE MADISON ST 436FT W/O NADINE  510 1 100 1
229TH PLACE 436FT W/O NADINE  NADINE CIR 420 1 100 1
230TH STREET HAWTHORNE BLVD SAMUEL ST 110 2 90
230TH STREET SAMUEL ST MADISON ST 1 100
SAMUEL STREET 230TH ST LOMITA BLVD 20 2 3
SAMUEL STREET 230TH ST 228TH ST 10 1
SAMUEL STREET 228TH ST 227TH PL
WARD STREET 224TH ST SEPULVEDA BLVD 20 2
WARD STREET 230TH ST CUL DE SAC (N) 10 1 1
MADISON STREET 229TH PL LOMITA BLVD 100 120 20 4 1 140 2
MADISON STREET 229TH PL 228TH PL 400 1 80
MADISON STREET 228TH PL 227TH PL 300 10 1
MADISON STREET 227TH PL 226TH ST 400 10 1
MADISON STREET 226TH ST 224TH ST 400 20 2
MADISON STREET 224TH ST SEPULVEDA BLVD 240 100
EASTWOOD COURT 224TH ST CUL DE SAC (N)
EASTWOOD STREET 227TH PL 226TH ST
OSAGE COURT CUL DE SAC (N) 224TH ST
AVIS COURT CUL DE SAC (N) 224TH ST
AVIS STREET 229TH ST 228TH PL 1
MADRONA AVENUE 229TH ST 228TH ST
MADRONA AVENUE 228TH ST 227TH ST
MADRONA AVENUE 227TH ST 224TH ST

2350 450 120 110 0 0 400 48 0 0 0 0 0 0 0 3 490 610 47
9,030 8,530 6,550 1,573 15,500 3,100 3,185 387 33 33 6 2 1 3 2 29 5,495 3,465 449GRAND TOTALS

TOTALS

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT 
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2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  1

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON MONDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON MONDAYS.

LEGEND:

WEDNESDAY, WEEK 1

PARK

SCHOOL

N
NO SCALE



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  1

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON MONDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON MONDAYS.

LEGEND:

WEDNESDAY, WEEK 2

PARK

SCHOOL

N
NO SCALE



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  1

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON MONDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON MONDAYS.

LEGEND:

WEDNESDAY, WEEK 3

PARK

SCHOOL

N
NO SCALE



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  1

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON MONDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON MONDAYS.

LEGEND:

WEDNESDAY, WEEK 4

PARK

SCHOOL

N
NO SCALE



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  1

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON MONDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON MONDAYS.

LEGEND:

WEDNESDAY, WEEK 5

PARK

SCHOOL

N
NO SCALE



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  1

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON MONDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON MONDAYS.

LEGEND:

WEDNESDAY, WEEK 6

PARK

SCHOOL

N
NO SCALE



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  1

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON MONDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON MONDAYS.

LEGEND:

WEDNESDAY, WEEK 7

PARK

SCHOOL

N
NO SCALE



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  1

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON MONDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON MONDAYS.

LEGEND:

TUESDAY, WEEK 9

PARK

SCHOOL

N
NO SCALE



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  1

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON MONDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON MONDAYS.

LEGEND:

TUESDAY, WEEK 10

PARK

SCHOOL

N
NO SCALE



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  1

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON MONDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON MONDAYS.

LEGEND:

TUESDAY, WEEK 11
FRIDAY, WEEK 11

PARK

SCHOOL N
NO SCALE



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  2

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

FRIDAY, WEEK 1

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  2

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

FRIDAY, WEEK 2

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  2

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

FRIDAY, WEEK 3

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  3

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

TUESDAY, WEEK 2

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  3

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

TUESDAY, WEEK 3

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  3

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

FRIDAY, WEEK 4

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  3

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

TUESDAY, WEEK 6

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  3

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

TUESDAY, WEEK 8

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  3

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

MONDAY, WEEK 12

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP
AREA  4

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

MONDAY, WEEK 1
TUESDAY, WEEK 1

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP
AREA  4

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

MONDAY, WEEK 2

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP
AREA  4

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

MONDAY, WEEK 3

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP
AREA  4

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

TUESDAY, WEEK 4

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP
AREA  4

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

MONDAY, WEEK 5
FRIDAY, WEEK 5

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP
AREA  4

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

MONDAY, WEEK 6
FRIDAY, WEEK 6

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP
AREA  4

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

MONDAY, WEEK 7
FRIDAY, WEEK 7

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP
AREA  4

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

MONDAY, WEEK 8
TUESDAY, WEEK 8

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP
AREA  4

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

MONDAY, WEEK 9
FRIDAY, WEEK 9

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP
AREA  4

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

MONDAY, WEEK 10
FRIDAY, WEEK 10

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP
AREA  4

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

MONDAY, WEEK 12

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  5
NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON TUESDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON TUESDAYS.

N
NO SCALE

LEGEND:

THURSDAY, WEEK 1

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  5
NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON TUESDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON TUESDAYS.

N
NO SCALE

LEGEND:

THURSDAY, WEEK 2

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  5
NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON TUESDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON TUESDAYS.

N
NO SCALE

LEGEND:

THURSDAY, WEEK 3

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  5
NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON TUESDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON TUESDAYS.

N
NO SCALE

LEGEND:

THURSDAY, WEEK 4

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  5
NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON TUESDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON TUESDAYS.

N
NO SCALE

LEGEND:

THURSDAY, WEEK 5

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  5
NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON TUESDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON TUESDAYS.

N
NO SCALE

LEGEND:

THURSDAY, WEEK 6

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT

STREET DETAIL AREA MAP

AREA  5
NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON TUESDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON TUESDAYS.

N
NO SCALE

LEGEND:

THURSDAY, WEEK 7

PARK

SCHOOL



2015 Residential Slurry Seal Program, I-159
CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT
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AREA  6

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

FRIDAY, WEEK 2

PARK

SCHOOL
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STREET DETAIL AREA MAP
AREA  6

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

FRIDAY, WEEK 3

PARK

SCHOOL
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STREET DETAIL AREA MAP
AREA  6

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

MONDAY, WEEK 4

PARK

SCHOOL
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STREET DETAIL AREA MAP
AREA  6

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

TUESDAY, WEEK 5

PARK

SCHOOL
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AREA  6

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

TUESDAY, WEEK 7

PARK

SCHOOL
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AREA  6

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

FRIDAY, WEEK 8

PARK

SCHOOL
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AREA  6

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:

MONDAY, WEEK 11

PARK

SCHOOL
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AREA  6

NOTE:
CITY REFUSE AND RECYCLING COLLECTION IN
THIS AREA ARE ON THURSDAYS.  APPLICATION
OF SLURRY SEAL IN THIS AREA IS PROHIBITED
ON THURSDAYS.

N
NO SCALE

LEGEND:
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LIST OF ARTERIAL STREETS MEASURMENTS 
AND 

SCHEDULE OF PAVEMENT STRIPING, MARKINGS, AND LEGENDS 
 

 



 2015 ARTERIAL PAVEMENT SEALING PROGRAM, I-139

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 

(FT)
WIDTH  

(FT)
TOTAL AREA (SF)

CALLE MAYOR PALOS VERDES BLVD VIA ANITA 3 428 53 22684

CALLE MAYOR PASQUAL VIA MIRADORES VIA LOS 3 272 53 14416

CALLE MAYOR MIRADORES VIA LOS MESA GRANDE VIA 3 263 53 13939

CALLE MAYOR MESA GRANDE VIA SOLEDAD VIA LA 3 276 55 15180

CALLE MAYOR SOLEDAD VIA LA MONTE D'ORO VIA 1 491 20 9820

CALLE MAYOR MONTE D'ORO VIA SOLEDAD VIA LA 1 515 21 10815

CALLE MAYOR MONTE D'ORO VIA MIRAMAR VIA 1 1332 21 27972

CALLE MAYOR MIRAMAR VIA MONTE D'ORO VIA 1 1297 21 27237

CALLE MAYOR VIA PASQUAL CALLE MIRAMAR 2 2650 40 106000

CALLE MAYOR CALLE MIRAMAR EL CHICO VIA 1 967 20 19340

CALLE MAYOR VIA EL CHICO CALLE MIRAMAR 1 994 20 19880

CALLE MAYOR VIA EL CHICO VIA SEGO 1 294 20 5880

CALLE MAYOR VIA SEGO VIA EL CHICO 1 288 20 5760

CALLE MAYOR VIA SEGO RIVIERA WAY 1 641 20 12820

CALLE MAYOR RIVIERA WAY VIA SEGO 1 634 20 12680

CALLE MAYOR RIVIERA WAY SUSANA AVE (S) 4 230 54 12420

CALLE MAYOR SUSANA WAY SHADYCROFT AVE 4 363 54 19602

CALLE MAYOR SHADYCROFT AVE NEWTON ST 3 769 54 41526

CALLE MAYOR NEWTON ST PACIFIC COAST HWY 3 383 54 20682

ANZA AVENUE PACIFIC COAST HWY 238TH ST (E) 4 662 60 39720

ANZA AVENUE 238TH ST (E) 236TH ST 2 638 30 19140

ANZA AVENUE 236TH ST 238TH ST 2 617 30 18510

ANZA AVENUE 236TH ST 234TH ST 2 1159 30 34770

ANZA AVENUE 234TH ST 236TH ST 2 1152 30 34560

ANZA AVENUE 234TH ST MAYOR CALLE 2 1172 30 35160

ANZA AVENUE MAYOR CALLE 234TH ST 2 1178 30 35340

SKYPARK DRIVE MADISON ST GARNIER ST 5 3845 60 230700

SKYPARK DRIVE GARNIER ST CRENSHAW BLVD 5 3192 60 191520

CARSON STREET HAWTHORNE BLVD MADRONA AVE 7 2361 75 177075

TOTAL 422,220                                                          

ADD/SUBTRACT

TOTAL 418,653                                                          

TOTAL 217,200                                                          



 2015 ARTERIAL PAVEMENT SEALING PROGRAM, I-139

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT

STREET NAME BEGIN LOCATION END LOCATION LANES
LENGTH 

(FT)
WIDTH  

(FT)
TOTAL AREA (SF)ADD/SUBTRACT

ARLINGTON AVENUE CITY LIMITS 238TH ST 5 553 59 32627

ARLINGTON AVENUE 238TH ST 237TH ST 5 528 59 31152

ARLINGTON AVENUE 237TH ST 236TH PL 5 264 59 15576

ARLINGTON AVENUE 236TH PL 236TH ST 5 264 59 15576

ARLINGTON AVENUE 236TH ST 235TH ST 5 528 59 31152

ARLINGTON AVENUE 235TH ST 234TH ST 5 264 59 15576

ARLINGTON AVENUE 234TH ST 233RD ST 5 263 59 15517

ARLINGTON AVENUE 233RD ST 232ND ST 5 265 59 15635

ARLINGTON AVENUE 232ND ST 231ST ST 5 264 59 15576

ARLINGTON AVENUE 231ST ST 230TH PL 5 237 59 13983

ARLINGTON AVENUE 230TH PL 230TH ST (E) 5 422 59 24898

ARLINGTON AVENUE 230TH ST (E) SEPULVEDA BLVD 5 961 59 56699

ARLINGTON AVENUE SEPULVEDA AVE SANTA FE AVE 5 664 51 33864

ARLINGTON AVENUE SANTA FE AVE LINCOLN AVE 5 540 51 27540

ARLINGTON AVENUE LINCOLN AVE DEL AMO PLAZA 3 675 46 31050

YUKON AVENUE 190TH ST 187TH ST 2 963 32 30816

YUKON AVENUE 187TH ST 182ND ST 2 1679 32 53728

TOTAL 376,421                                                          

GRAND TOTAL 1,696,113                                                       

TOTAL 84,544                                                             



 2015 Arterial Pavement Sealing Program, I-139

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT 

STREET NAME FROM TO

4"  WHITE 
DASHED 

CENTER LINE 
STD A20A 
DET 9   [LF]

4" DOUBLE 
YELLOW 

LINES STD 
A20A DET 

22 [LF]

4" DOUBLE 
YELLOW 
CENTER 

TURN LANE 
LINE STD 

A20A DET 31 
[LF]

12" 
WHITE 
(STOP) 
LIMIT 

LINE STD 
A24E [EA]

8" WHITE 
CHANNELIZ

ING LINE 
STD A20D 

DETAIL 38A 
[LF]

6" WHITE 
BIKE LANE 
LINE STD 

A20D 
DETAIL 39 

[LF]

INTER-
SECTION 

BIKE LANE 
LINE STD 

A20D 
DETAIL 39A 

[LF]

"STOP" 
LEGEND 

STD 
A24D 
[EA]

"KEEP 
CLEAR" 
LEGEND 

STD 
A24D 
[EA]

"STOP 
AHEAD" 
LEGEND 

STD A24D 
[EA]

"SLOW 
SCHOOL 
XING" 

LEGEND 
STD A24D 

[EA]

BIKE 
LANE 

LEGEND 
STD 

A24D 
[EA]

BIKE 
LANE 

ARROW 
STD 

A24A 
[EA]

RAILROA
D 

CROSSIN
G 

SYMBOL 
STD A24B 

[EA]

TYPE IV 
RT LANE 

DROP 
ARROW 

STD A24A 
[EA]

TYPE IV 
LT OR RT 
ARROW 

STD A24A 
[EA]

TYPE I 
THRU 

ARROW 
STD 

A24A 
[EA]

12"    
WHITE    

X-WALK 
STD A24E 

[LF]

12"    
YELLOW 
X-WALK 

STD A24E 
[LF]

BLUE 
MARKER 

FIRE 
HYDRANT 

[EA]

CALLE MAYOR PALOS VERDES BLVD VIA ANITA 100 100 135 40 2 1 130 1
CALLE MAYOR PASQUAL VIA MIRADORES VIA LOS 1010 930 1
CALLE MAYOR MIRADORES VIA LOS MESA GRANDE VIA 510 550 1
CALLE MAYOR MESA GRANDE VIA SOLEDAD VIA LA 355 50 400 1
CALLE MAYOR SOLEDAD VIA LA MONTE D'ORO VIA 10 330 1
CALLE MAYOR MONTE D'ORO VIA SOLEDAD VIA LA 10 470 1 2
CALLE MAYOR MONTE D'ORO VIA CALLE MIRAMAR 10 1230 1
CALLE MAYOR CALLE MIRAMAR MONTE D'ORO VIA 10 1140 1
CALLE MAYOR CALLE MIRAMAR EL CHICO VIA 10 865 1 1
CALLE MAYOR VIA EL CHICO CALLE MIRAMAR 10 910 1
CALLE MAYOR VIA EL CHICO VIA SEGO 260
CALLE MAYOR VIA SEGO VIA EL CHICO 10 235 1 1
CALLE MAYOR VIA SEGO RIVIERA WAY 10 655 1
CALLE MAYOR RIVIERA WAY VIA SEGO 150 10 575 1
CALLE MAYOR RIVIERA WAY SUSANA AVE (S) 300 35 370 1
CALLE MAYOR SUSANA WAY SHADYCROFT AVE 300 185 655 2 1
CALLE MAYOR SHADYCROFT AVE NEWTON ST 1450 1525 1
CALLE MAYOR NEWTON ST PACIFIC COAST HWY 300 300 455 5 150 2
ANZA AVENUE PACIFIC COAST HWY 238TH ST (E) 1110 440 520 6 195 3
ANZA AVENUE 238TH ST (E) 236TH ST 570 40 500 1 2
ANZA AVENUE 236TH ST 238TH ST 540 50 560 1 1
ANZA AVENUE 236TH ST 234TH ST 1100 100 1090 3 2 100 1
ANZA AVENUE 234TH ST 236TH ST 1120 120 1150 1 100 2
ANZA AVENUE 234TH ST MAYOR CALLE 1090 100 1190 2 100 3
ANZA AVENUE MAYOR CALLE 234TH ST 1090 50 100 1190 3 2 100 1
SKYPARK DRIVE MADISON ST GARNIER ST 5500 5500 45 445 8 300 4
SKYPARK DRIVE GARNIER ST CRENSHAW BLVD 5670 220 5850 45 445 800 3 21 4 325 5
CARSON ST HAWTHORNE BLVD MADRONA AVE 8000 2000 2570 26 1350
ARLINGTON AVE CITY LIMITS 238TH ST 1000 530 120 1 1 1
ARLINGTON AVE 238TH ST 237TH ST 785 150 795 125 2 1 2 2 2 145 2
ARLINGTON AVE 237TH ST 236TH PL 275 85 170 195 2 2 2 1 145
ARLINGTON AVE 236TH PL 236TH ST 430 100 220 1 2 2 1
ARLINGTON AVE 236TH ST 235TH ST 720 145 655 230 2 2 1 150
ARLINGTON AVE 235TH ST 234TH ST 220 150 270 115 1 1 150
ARLINGTON AVE 234TH ST 233RD ST 500 160 230 1 1 1
ARLINGTON AVE 233RD ST 232ND ST 480 283 110 2 2
ARLINGTON AVE 232ND ST 231ST ST 360 65 175 220 1 1 1 150
ARLINGTON AVE 231ST ST 230TH PL 290 65 235 120 2 2 1 150
ARLINGTON AVE 230TH PL 230TH ST (E) 900 350 320
ARLINGTON AVE 230TH ST (E) SEPULVEDA BLVD 1580 20 460 455 330 1 3 3 2 4 2 180 2
ARLINGTON AVE SEPULVEDA AVE SANTA FE AVE 740 390 875 90 1 1 6 2 2
ARLINGTON AVE SANTA FE AVE LINCOLN AVE 565 180 700 210 1 4 110 1
ARLINGTON AVE LINCOLN AVE DEL AMO PLAZA 878 555 160 1 1 1 2 6 1
YUKON AVENUE 190TH ST 187TH ST 755 115 10 2 90 3
YUKON AVENUE 187TH ST 182ND ST 1375 150 1 195 3

28,705           3,185         24,163          260          7,360         24,508        2,635          22           1              2              2                  21           21           2               5              107          9              3,470      845          50             TOTALS
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CITY PARKING FACILITY QUANITITIES TABLE 
 



 2015 RESIDENTIAL SLURRY SEAL PROGRAM, I-159

CITY OF TORRANCE PUBLIC WORKS DEPARTMENT

No. FACILITY NAME
SLURRY SEAL 

AREA [SF]
CRACK SEAL

REMOVE EXISTING; FURNISH AND 
INSTALL NEW CONCRETE WHEEL 

STOPS

1 EL NIDO PARK 36,020 YES 4
2 LA ROMERIA PARK 2,970 NO 0
3 ENTRADERO PARK 18,190 NO 0
4 CITY HALL PARKING LOT 41,600 NO 60
5 TORRANCE AIRPORT 667,000 NO 0
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